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SCHEDULE – A 
(See Clauses 2.1 and 8.1) 

 
SITE OF THE PROJECT 

1 The Site 
 

1.1 Site of the Two-Laning of Existing Chakabama – Zunheboto Road on EPC basis 
from Existing km 79+040 to km 100+345 (Design km 75+000 to km 95+000) in 
the state of Nagaland under SARDP-NE, Project Highway shall include the 
land, buildings, structures and road works as described in Annex-I of this 
Schedule-A. 
 
The Project alignment is approachable for all location for execution of works. 
 

1.2 The dates of handing over the Right of Way to the Contractor are specified in 
Annex-II of this Schedule-A. 
 

1.3 An inventory of the Site including the land, buildings, structures, road works, 
trees and any other immovable property on, or attached to, the Site shall be 
prepared jointly by the Authority’s Representative and the Contractor, and 
such inventory shall form part of the memorandum referred to in Clause 8.2.1 
of this Agreement. 
 

1.4 The alignment plans of the Project Highway are specified in Annex-III. In the 
case of sections where no modification in the existing alignment of the 
Project Highway is contemplated, the alignment plan has not been provided. 
Alignment plans have only been given for sections where the existing 
alignment is proposed to be upgraded. The proposed profile of the Project 
Highways shall be followed by the contractor with minimum FRL as indicated 
in the alignment plan. The Contractor, however, may improve/upgrade the 
road profile as indicated in Annexure-III based on site/design requirement. 
 

1.5 The status of the environment clearances obtained or awaited is given in 
Annex-IV. 
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Annex I 
(Schedule-A) 

 
1. Site 

 
1.1 Existing Chakabama-Zunheboto Road is 122.250 Km in length and after DPR 

preparation the designated length is 115.534 Km. The complete road has been 
divided into five Packages for construction. The packages are as follows- 
 

S. 

No. 

Package 

Name 

Existing 

Chainage(Km) 

Design Chainage(Km) Design Length 

(Km) 

From To From To 

1 Package-1 0+000 25+760 0+000 25+000 25.000 

2 Package-2 25+760 52+370 25+000 50+000 25.000 

3 Package-3 52+370 79+040 50+000 75+000 25.000 

4 Package-4 79+040 100+345 75+000 95+000 20.000 

5 Package-5 100+345 122+250 95+000 115+534 20.534 

 
The site for the instant work i.e. design Km 75.00 to design Km 95.00 is either 
single lane or proposed for re-alignments. The Site of the [Single Lane] Project 
Highway comprises of Chakabama – Zunheboto road commencing from Existing km 
79.040 to km 100.345 (Design km 75+000 to km 95+000) in the State of Nagaland. 
The road is of sub-standard single lane with poor road surface, passing through 
mountainous/steep terrain, in general. The road is deficient in geometric features 
at almost all locations. The stretch lies within Phek and Zunheboto districts of 
Nagaland State. 
 
The project corridor passes through Kilo old and Sataka. 
 
There are certain stretches along Project Highway wherein construction activities 
(earthwork in excavation) have been commenced by agency under previously 
awarded terminated works. 
 
The consolidated statement of Existing Chainage, Design Chainage, Improvement 
Proposal and Construction carried out fully or partially by Previous Contractor is as 
tabulated below- 
 

Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

1 0+000 0+350 350 0+000 0+350 350 
Widening and 
Strengthening 

Earthwork in 
Excavation 

2 0+350 0+590 240 0+350 0+550 200 Realignment 
Earthwork in 
Excavation 

3 0+590 0+907 317 0+550 0+850 300 Widening and Earthwork in 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

Strengthening Excavation 

4 0+907 1+007 100 0+850 0+900 50 Realignment 
Earthwork in 
Excavation 

5 1+007 1+030 23 0+900 0+920 20 
Widening and 
Strengthening 

Earthwork in 
Excavation 

6 1+030 1+107 77 0+920 0+990 70 Realignment 
Earthwork in 
Excavation 

7 1+107 1+205 98 0+990 1+100 110 
Widening and 
Strengthening 

Earthwork in 
Excavation 

8 1+205 1+267 62 1+100 1+150 50 Realignment 
Earthwork in 
Excavation 

9 1+267 1+580 313 1+150 1+450 300 
Widening and 
Strengthening 

Earthwork in 
Excavation 

10 1+580 1+627 47 1+450 1+490 40 Realignment 
Earthwork in 
Excavation 

11 1+627 2+400 773 1+490 2+250 760 
Widening and 
Strengthening 

Earthwork in 
Excavation 

12 2+400 2+464 64 2+250 2+300 50 Realignment 
Earthwork in 
Excavation 

13 2+464 2+518 54 2+300 2+350 50 
Widening and 
Strengthening 

Earthwork in 
Excavation 

14 2+518 2+600 82 2+350 2+420 70 Realignment 
Earthwork in 
Excavation 

15 2+600 2+742 142 2+420 2+570 150 
Widening and 
Strengthening 

Earthwork in 
Excavation 

16 2+742 2+985 243 2+570 2+780 210 Realignment 
Earthwork in 
Excavation 

17 2+985 3+125 140 2+780 2+910 130 
Widening and 
Strengthening 

Earthwork in 
Excavation 

18 3+125 3+184 59 2+910 2+970 60 Realignment 
Earthwork in 
Excavation 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

19 3+184 3+334 150 2+970 3+120 150 
Widening and 
Strengthening 

Earthwork in 
Excavation 

20 3+334 3+400 66 3+120 3+160 40 Realignment 
Earthwork in 
Excavation 

21 3+400 3+670 270 3+160 3+430 270 
Widening and 
Strengthening 

Earthwork in 
Excavation 

22 3+670 4+118 448 3+430 3+870 440 
Widening and 
Strengthening 

No Work done 

23 4+118 4+166 48 3+870 3+920 50 Realignment No Work done 

24 4+166 4+223 57 3+920 3+980 60 
Widening and 
Strengthening 

No Work done 

25 4+223 4+305 82 3+980 4+060 80 Realignment No Work done 

26 4+305 4+461 156 4+060 4+210 150 
Widening and 
Strengthening 

No Work done 

27 4+461 4+567 106 4+210 4+300 90 Realignment No Work done 

28 4+567 4+683 116 4+300 4+420 120 
Widening and 
Strengthening 

No Work done 

29 4+683 4+720 37 4+420 4+520 100 Realignment No Work done 

30 4+720 4+800 80 4+520 4+607 87 
Widening and 
Strengthening 

No Work done 

31 4+800 5+154 354 4+607 4+960 353 
Widening and 
Strengthening 

Earthwork in 
Excavation 

32 5+154 5+300 146 4+960 5+060 100 Realignment 
Earthwork in 
Excavation 

33 5+300 5+952 652 5+060 5+635 575 
Widening and 
Strengthening 

Earthwork in 
Excavation 

34 5+952 6+012 60 5+635 5+675 40 Realignment 
Earthwork in 
Excavation 

35 6+012 6+112 100 5+675 5+790 115 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

36 6+112 6+153 41 5+790 5+835 45 Realignment 
Earthwork in 
Excavation 

37 6+153 6+265 112 5+835 5+940 105 
Widening and 
Strengthening 

Earthwork in 
Excavation 

38 6+265 6+320 55 5+940 5+970 30 Realignment 
Earthwork in 
Excavation 

39 6+320 6+646 326 5+970 6+290 320 
Widening and 
Strengthening 

Earthwork in 
Excavation 

40 6+646 6+756 110 6+290 6+390 100 Realignment 
Earthwork in 
Excavation 

41 6+756 6+783 27 6+390 6+415 25 
Widening and 
Strengthening 

Earthwork in 
Excavation 

42 6+783 6+930 147 6+415 6+540 125 Realignment 
Earthwork in 
Excavation 

43 6+930 7+026 96 6+540 6+640 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

44 7+026 7+097 71 6+640 6+700 60 Realignment 
Earthwork in 
Excavation 

45 7+097 7+208 111 6+700 6+800 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

46 7+208 7+287 79 6+800 6+875 75 Realignment 
Earthwork in 
Excavation 

47 7+287 7+510 223 6+875 7+100 225 
Widening and 
Strengthening 

Earthwork in 
Excavation 

48 7+510 7+578 68 7+100 7+160 60 Realignment 
Earthwork in 
Excavation 

49 7+578 7+626 48 7+160 7+220 60 
Widening and 
Strengthening 

Earthwork in 
Excavation 

50 7+626 7+674 48 7+220 7+260 40 Realignment 
Earthwork in 
Excavation 

51 7+674 7+887 213 7+260 7+470 210 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

52 7+887 8+071 184 7+470 7+620 150 Realignment 
Earthwork in 
Excavation 

53 8+071 8+349 278 7+620 7+890 270 
Widening and 
Strengthening 

Earthwork in 
Excavation 

54 8+349 8+434 85 7+890 7+960 70 Realignment 
Earthwork in 
Excavation 

55 8+434 9+093 659 7+960 8+580 620 
Widening and 
Strengthening 

Earthwork in 
Excavation 

56 9+093 9+284 191 8+580 8+825 245 Realignment 
Earthwork in 
Excavation 

57 9+284 10+155 871 8+825 9+690 865 
Widening and 
Strengthening 

Earthwork in 
Excavation 

58 10+155 10+160 5 9+690 9+700 10 Realignment 
Earthwork in 
Excavation 

59 10+160 10+280 120 9+700 9+760 60 Realignment 
Earthwork in 
Excavation 

60 10+280 11+110 830 9+760 10+600 840 
Widening and 
Strengthening 

Earthwork in 
Excavation 

61 11+110 11+160 50 10+600 10+645 45 
Widening and 
Strengthening 

Earthwork in 
Excavation 

62 11+160 11+165 5 10+645 10+650 5 
Widening and 
Strengthening 

No Work done 

63 11+165 11+216 51 10+650 10+695 45 Realignment No Work done 

64 11+216 11+220 4 10+695 10+700 5 
Widening and 
Strengthening 

No Work done 

65 11+220 11+418 198 10+700 10+900 200 
Widening and 
Strengthening 

Earthwork in 
Excavation 

66 11+418 11+534 116 10+900 10+980 80 Realignment 
Earthwork in 
Excavation 

67 11+534 11+770 236 10+980 11+235 255 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

68 11+770 11+778 8 11+235 11+240 5 
Widening and 
Strengthening 

No Work done 

69 11+778 11+828 50 11+240 11+280 40 Realignment No Work done 

70 11+828 11+830 2 11+280 11+340 60 
Widening and 
Strengthening 

No Work done 

71 11+830 11+909 79 11+340 11+365 25 
Widening and 
Strengthening 

Earthwork in 
Excavation 

72 11+909 11+961 52 11+365 11+420 55 Realignment 
Earthwork in 
Excavation 

73 11+961 12+400 439 11+420 11+850 430 
Widening and 
Strengthening 

Earthwork in 
Excavation 

74 12+400 12+430 30 11+850 11+885 35 
Widening and 
Strengthening 

No Work done 

75 12+430 12+765 335 11+885 12+210 325 
Widening and 
Strengthening 

Earthwork in 
Excavation 

76 12+765 12+790 25 12+210 12+230 20 Realignment 
Earthwork in 
Excavation 

77 12+790 12+824 34 12+230 12+255 25 Realignment No Work done 

78 12+824 12+850 26 12+255 12+280 25 
Widening and 
Strengthening 

No Work done 

79 12+850 13+200 350 12+280 12+550 270 
Widening and 
Strengthening 

Earthwork in 
Excavation 

80 13+200 13+259 59 12+550 12+610 60 
Widening and 
Strengthening 

No Work done 

81 13+259 13+298 39 12+610 12+645 35 Realignment No Work done 

82 13+298 13+467 169 12+645 12+820 175 
Widening and 
Strengthening 

No Work done 

83 13+467 13+570 103 12+820 12+935 115 Realignment No Work done 

84 13+570 13+657 87 12+935 13+010 75 
Widening and 
Strengthening 

No Work done 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

85 13+657 13+706 49 13+010 13+050 40 Realignment No Work done 

86 13+706 13+763 57 13+050 13+105 55 
Widening and 
Strengthening 

No Work done 

87 13+763 13+827 64 13+105 13+165 60 Realignment No Work done 

88 13+827 13+867 40 13+165 13+205 40 
Widening and 
Strengthening 

No Work done 

89 13+867 13+919 52 13+205 13+250 45 Realignment No Work done 

90 13+919 14+061 142 13+250 13+410 160 
Widening and 
Strengthening 

No Work done 

91 14+061 14+159 98 13+410 13+540 130 Realignment No Work done 

92 14+159 14+210 51 13+540 13+600 60 
Widening and 
Strengthening 

No Work done 

93 14+210 14+500 290 13+600 13+885 285 
Widening and 
Strengthening 

Earthwork in 
Excavation 

94 14+500 14+620 120 13+885 14+000 115 
Widening and 
Strengthening 

No Work done 

95 14+620 14+697 77 14+000 14+080 80 Realignment No Work done 

96 14+697 14+970 273 14+080 14+360 280 
Widening and 
Strengthening 

No Work done 

97 14+970 15+080 110 14+360 14+475 115 
Widening and 
Strengthening 

Earthwork in 
Excavation 

98 15+080 15+385 305 14+475 14+785 310 
Widening and 
Strengthening 

No Work done 

99 15+385 15+530 145 14+785 15+000 215 Realignment No Work done 

100 15+530 16+020 490 15+000 15+430 430 
Widening and 
Strengthening 

No Work done 

101 16+020 16+370 350 15+430 15+755 325 
Widening and 
Strengthening 

Earthwork in 
Excavation 

102 16+370 16+600 230 15+755 15+985 230 
Widening and 
Strengthening 

No Work done 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

103 16+600 16+613 13 15+985 16+000 15 
Widening and 
Strengthening 

Earthwork in 
Excavation 

104 16+613 16+674 61 16+000 16+060 60 Realignment 
Earthwork in 
Excavation 

105 16+674 16+730 56 16+060 16+115 55 
Widening and 
Strengthening 

Earthwork in 
Excavation 

106 16+730 17+720 990 16+115 17+090 975 
Widening and 
Strengthening 

No Work done 

107 17+720 17+792 72 17+090 17+160 70 Realignment No Work done 

108 17+792 17+845 53 17+160 17+200 40 
Widening and 
Strengthening 

No Work done 

109 17+845 17+961 116 17+200 17+290 90 Realignment No Work done 

110 17+961 18+074 113 17+290 17+400 110 
Widening and 
Strengthening 

No Work done 

111 18+074 18+235 161 17+400 17+600 200 Realignment No Work done 

112 18+235 18+400 165 17+600 17+795 195 
Widening and 
Strengthening 

No Work done 

113 18+400 18+527 127 17+795 17+890 95 Realignment No Work done 

114 18+527 18+672 145 17+890 18+000 110 
Widening and 
Strengthening 

No Work done 

115 18+672 18+870 198 18+000 18+190 190 Realignment No Work done 

116 18+870 19+000 130 18+190 18+325 135 
Widening and 
Strengthening 

No Work done 

117 19+000 19+154 154 18+325 18+490 165 Realignment No Work done 

118 19+154 19+205 51 18+490 18+545 55 
Widening and 
Strengthening 

No Work done 

119 19+205 19+252 47 18+545 18+580 35 Realignment No Work done 

120 19+252 19+390 138 18+580 18+710 130 
Widening and 
Strengthening 

No Work done 

121 19+390 19+619 229 18+710 18+875 165 Realignment No Work done 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

122 19+619 19+800 181 18+875 19+050 175 
Widening and 
Strengthening 

No Work done 

123 19+800 20+225 425 19+050 19+465 415 
Widening and 
Strengthening 

Earthwork in 
Excavation 

124 20+225 20+455 230 19+465 19+700 235 Realignment 
Earthwork in 
Excavation 

125 20+455 20+965 510 19+700 20+160 460 
Widening and 
Strengthening 

Earthwork in 
Excavation 

126 20+965 21+032 67 20+160 20+240 80 Realignment 
Earthwork in 
Excavation 

127 21+032 21+885 853 20+240 21+100 860 
Widening and 
Strengthening 

Earthwork in 
Excavation 

128 21+885 21+950 65 21+100 21+220 120 Realignment 
Earthwork in 
Excavation 

129 21+950 21+986 36 21+220 21+250 30 
Widening and 
Strengthening 

Earthwork in 
Excavation 

130 21+986 22+010 24 21+250 21+290 40 Realignment 
Earthwork in 
Excavation 

131 22+010 22+021 11 21+290 21+300 10 Realignment No Work done 

132 22+021 23+100 1079 21+300 22+360 1060 
Widening and 
Strengthening 

No Work done 

133 23+100 23+170 70 22+360 22+425 65 
Widening and 
Strengthening 

Earthwork in 
Excavation 

134 23+170 23+200 30 22+425 22+455 30 Realignment 
Earthwork in 
Excavation 

135 23+200 23+415 215 22+455 22+655 200 
Widening and 
Strengthening 

Earthwork in 
Excavation 

136 23+415 23+440 25 22+655 22+690 35 Realignment 
Earthwork in 
Excavation 

137 23+440 24+180 740 22+690 23+350 660 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

138 24+180 24+565 385 23+350 23+800 450 
Widening and 
Strengthening 

No Work done 

139 24+565 24+613 48 23+800 23+840 40 Realignment No Work done 

140 24+613 25+000 387 23+840 24+250 410 
Widening and 
Strengthening 

No Work done 

141 25+000 25+040 40 24+250 24+280 30 Realignment No Work done 

142 25+040 25+339 299 24+280 24+600 320 
Widening and 
Strengthening 

No Work done 

143 25+339 25+390 51 24+600 24+650 50 Realignment No Work done 

144 25+390 25+970 580 24+650 25+210 560 
Widening and 
Strengthening 

No Work done 

145 25+970 25+980 10 25+210 25+215 5 Realignment No Work done 

146 25+980 26+010 30 25+215 25+250 35 Realignment 
Earthwork in 
Excavation 

147 26+010 26+150 140 25+250 25+400 150 
Widening and 
Strengthening 

Earthwork in 
Excavation 

148 26+150 26+223 73 25+400 25+450 50 Realignment 
Earthwork in 
Excavation 

149 26+223 26+334 111 25+450 25+555 105 
Widening and 
Strengthening 

Earthwork in 
Excavation 

150 26+334 26+539 205 25+555 25+645 90 Realignment 
Earthwork in 
Excavation 

151 26+539 26+578 39 25+645 25+685 40 
Widening and 
Strengthening 

Earthwork in 
Excavation 

152 26+578 26+652 74 25+685 25+750 65 Realignment 
Earthwork in 
Excavation 

153 26+652 26+978 326 25+750 26+050 300 
Widening and 
Strengthening 

Earthwork in 
Excavation 

154 26+978 27+108 130 26+050 26+150 100 Realignment 
Earthwork in 
Excavation 
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155 27+108 27+420 312 26+150 26+450 300 
Widening and 
Strengthening 

Earthwork in 
Excavation 

156 27+420 27+540 120 26+450 26+550 100 
Widening and 
Strengthening 

No Work done 

157 27+540 27+775 235 26+550 26+780 230 
Widening and 
Strengthening 

Earthwork in 
Excavation 

158 27+775 27+818 43 26+780 26+820 40 Realignment 
Earthwork in 
Excavation 

159 27+818 28+010 192 26+820 27+000 180 
Widening and 
Strengthening 

Earthwork in 
Excavation 

160 28+010 28+267 257 27+000 27+265 265 
Widening and 
Strengthening 

No Work done 

161 28+267 28+428 161 27+265 27+400 135 Realignment No Work done 

162 28+428 29+110 682 27+400 28+060 660 
Widening and 
Strengthening 

No Work done 

163 29+110 29+800 690 28+060 28+775 715 
Widening and 
Strengthening 

Earthwork in 
Excavation 

164 29+800 29+898 98 28+775 28+830 55 Realignment 
Earthwork in 
Excavation 

165 29+898 30+010 112 28+830 28+960 130 
Widening and 
Strengthening 

Earthwork in 
Excavation 

166 30+010 30+268 258 28+960 29+200 240 Realignment 
Earthwork in 
Excavation 

167 30+268 30+371 103 29+200 29+300 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

168 30+371 30+463 92 29+300 29+380 80 Realignment 
Earthwork in 
Excavation 

169 30+463 30+739 276 29+380 29+660 280 
Widening and 
Strengthening 

Earthwork in 
Excavation 

170 30+739 30+842 103 29+660 29+720 60 Realignment 
Earthwork in 
Excavation 
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171 30+842 31+286 444 29+720 30+150 430 
Widening and 
Strengthening 

Earthwork in 
Excavation 

172 31+286 31+390 104 30+150 30+240 90 Realignment 
Earthwork in 
Excavation 

173 31+390 31+448 58 30+240 30+300 60 
Widening and 
Strengthening 

Earthwork in 
Excavation 

174 31+448 31+549 101 30+300 30+390 90 Realignment 
Earthwork in 
Excavation 

175 31+549 31+810 261 30+390 30+650 260 
Widening and 
Strengthening 

Earthwork in 
Excavation 

176 31+810 31+900 90 30+650 30+740 90 
Widening and 
Strengthening 

No Work done 

177 31+900 31+968 68 30+740 30+815 75 
Widening and 
Strengthening 

Earthwork in 
Excavation 

178 31+968 32+013 45 30+815 30+840 25 Realignment 
Earthwork in 
Excavation 

179 32+013 32+758 745 30+840 31+550 710 
Widening and 
Strengthening 

Earthwork in 
Excavation 

180 32+758 32+903 145 31+550 31+620 70 Realignment 
Earthwork in 
Excavation 

181 32+903 33+846 943 31+620 32+495 875 
Widening and 
Strengthening 

Earthwork in 
Excavation 

182 33+846 34+000 154 32+495 32+640 145 Realignment 
Earthwork in 
Excavation 

183 34+000 35+210 1210 32+640 33+820 1180 
Widening and 
Strengthening 

Earthwork in 
Excavation 

184 35+210 35+280 70 33+820 33+860 40 Realignment 
Earthwork in 
Excavation 

185 35+280 35+660 380 33+860 34+240 380 
Widening and 
Strengthening 

Earthwork in 
Excavation 

186 35+660 35+693 33 34+240 34+270 30 
Widening and 
Strengthening 

No Work done 
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187 35+693 35+851 158 34+270 34+380 110 Realignment No Work done 

188 35+851 35+900 49 34+380 34+420 40 
Widening and 
Strengthening 

No Work done 

189 35+900 35+950 50 34+420 34+455 35 Realignment No Work done 

190 35+950 36+005 55 34+455 34+500 45 Realignment 
Earthwork in 
Excavation 

191 36+005 36+101 96 34+500 34+600 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

192 36+101 36+276 175 34+600 34+760 160 Realignment 
Earthwork in 
Excavation 

193 36+276 36+370 94 34+760 34+850 90 
Widening and 
Strengthening 

Earthwork in 
Excavation 

194 36+370 36+427 57 34+850 34+900 50 Realignment 
Earthwork in 
Excavation 

195 36+427 36+477 50 34+900 34+950 50 
Widening and 
Strengthening 

Earthwork in 
Excavation 

196 36+477 36+622 145 34+950 35+150 200 Realignment 
Earthwork in 
Excavation 

197 36+622 36+680 58 35+150 35+210 60 
Widening and 
Strengthening 

Earthwork in 
Excavation 

198 36+680 36+722 42 35+210 35+250 40 Realignment 
Earthwork in 
Excavation 

199 36+722 36+730 8 35+250 35+240 -10 
Widening and 
Strengthening 

Earthwork in 
Excavation 

200 36+730 36+780 50 35+240 35+280 40 
Widening and 
Strengthening 

No Work done 

201 36+780 36+820 40 35+280 35+320 40 
Widening and 
Strengthening 

Earthwork in 
Excavation 

202 36+820 36+920 100 35+320 35+425 105 
Widening and 
Strengthening 

No Work done 

203 36+920 36+939 19 35+425 35+440 15 Widening and Earthwork in 
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Strengthening Excavation 

204 36+939 37+130 191 35+440 35+600 160 Realignment 
Earthwork in 
Excavation 

205 37+130 37+240 110 35+600 35+720 120 
Widening and 
Strengthening 

Earthwork in 
Excavation 

206 37+240 37+425 185 35+720 35+860 140 Realignment 
Earthwork in 
Excavation 

207 37+425 37+750 325 35+860 36+100 240 
Widening and 
Strengthening 

Earthwork in 
Excavation 

208 37+750 38+340 590 36+100 36+730 630 
Widening and 
Strengthening 

No Work done 

209 38+340 38+430 90 36+730 36+805 75 Realignment No Work done 

210 38+430 38+450 20 36+805 36+825 20 
Widening and 
Strengthening 

No Work done 

211 38+450 38+632 182 36+825 37+000 175 
Widening and 
Strengthening 

Earthwork in 
Excavation 

212 38+632 38+705 73 37+000 37+060 60 Realignment 
Earthwork in 
Excavation 

213 38+705 39+030 325 37+060 37+390 330 
Widening and 
Strengthening 

Earthwork in 
Excavation 

214 39+030 39+068 38 37+390 37+425 35 Realignment 
Earthwork in 
Excavation 

215 39+068 39+707 639 37+425 38+050 625 
Widening and 
Strengthening 

Earthwork in 
Excavation 

216 39+707 39+825 118 38+050 38+110 60 Realignment 
Earthwork in 
Excavation 

217 39+825 40+098 273 38+110 38+380 270 
Widening and 
Strengthening 

Earthwork in 
Excavation 

218 40+098 40+120 22 38+380 38+390 10 Realignment 
Earthwork in 
Excavation 

219 40+120 40+126 6 38+390 38+420 30 Realignment No Work done 
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220 40+126 40+519 393 38+420 38+820 400 
Widening and 
Strengthening 

No Work done 

221 40+519 40+600 81 38+820 38+900 80 Realignment No Work done 

222 40+600 41+020 420 38+900 39+320 420 
Widening and 
Strengthening 

No Work done 

223 41+020 41+055 35 39+320 39+350 30 Realignment No Work done 

224 41+055 41+205 150 39+350 39+490 140 
Widening and 
Strengthening 

No Work done 

225 41+205 41+260 55 39+490 39+550 60 Realignment No Work done 

226 41+260 41+263 3 39+550 39+550 0 Realignment 
Earthwork in 
Excavation 

227 41+263 41+466 203 39+550 39+745 195 
Widening and 
Strengthening 

Earthwork in 
Excavation 

228 41+466 41+470 4 39+745 39+750 5 Realignment 
Earthwork in 
Excavation 

229 41+470 41+558 88 39+750 39+830 80 Realignment No Work done 

230 41+558 41+831 273 39+830 40+090 260 
Widening and 
Strengthening 

No Work done 

231 41+831 41+903 72 40+090 40+140 50 Realignment No Work done 

232 41+903 42+020 117 40+140 40+270 130 
Widening and 
Strengthening 

No Work done 

233 42+020 42+070 50 40+270 40+315 45 
Widening and 
Strengthening 

Earthwork in 
Excavation 

234 42+070 42+100 30 40+315 40+370 55 Realignment 
Earthwork in 
Excavation 

235 42+100 42+134 34 40+370 40+380 10 Realignment No Work done 

236 42+134 42+200 66 40+380 40+450 70 
Widening and 
Strengthening 

No Work done 

237 42+200 42+317 117 40+450 40+560 110 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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238 42+317 42+470 153 40+560 40+685 125 Realignment 
Earthwork in 
Excavation 

239 42+470 42+745 275 40+685 40+825 140 Realignment No Work done 

240 42+745 42+830 85 40+825 40+950 125 
Widening and 
Strengthening 

No Work done 

241 42+830 42+870 40 40+950 40+980 30 
Widening and 
Strengthening 

Earthwork in 
Excavation 

242 42+870 42+880 10 40+980 40+990 10 Realignment 
Earthwork in 
Excavation 

243 42+880 42+925 45 40+990 41+045 55 Realignment No Work done 

244 42+925 43+210 285 41+045 41+360 315 
Widening and 
Strengthening 

No Work done 

245 43+210 43+780 570 41+360 41+940 580 
Widening and 
Strengthening 

Earthwork in 
Excavation 

246 43+780 45+460 1680 41+940 43+580 1640 
No Geometric 
Improvement 

No Work done 

247 45+460 45+588 128 43+580 43+650 70 Realignment No Work done 

248 45+588 45+970 382 43+650 44+000 350 
Widening and 
Strengthening 

No Work done 

249 45+970 46+227 257 44+000 44+270 270 
Widening and 
Strengthening 

Earthwork in 
Excavation 

250 46+227 46+280 53 44+270 44+300 30 Realignment 
Earthwork in 
Excavation 

251 46+280 46+416 136 44+300 44+450 150 
Widening and 
Strengthening 

Earthwork in 
Excavation 

252 46+416 46+480 64 44+450 44+510 60 Realignment 
Earthwork in 
Excavation 

253 46+480 46+735 255 44+510 44+760 250 
Widening and 
Strengthening 

Earthwork in 
Excavation 

254 46+735 46+793 58 44+760 44+820 60 Realignment 
Earthwork in 
Excavation 
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255 46+793 46+973 180 44+820 44+990 170 
Widening and 
Strengthening 

Earthwork in 
Excavation 

256 46+973 47+269 296 44+990 45+250 260 Realignment 
Earthwork in 
Excavation 

257 47+269 47+361 92 45+250 45+340 90 
Widening and 
Strengthening 

Earthwork in 
Excavation 

258 47+361 47+437 76 45+340 45+410 70 Realignment 
Earthwork in 
Excavation 

259 47+437 47+627 190 45+410 45+590 180 
Widening and 
Strengthening 

Earthwork in 
Excavation 

260 47+627 47+703 76 45+590 45+660 70 Realignment 
Earthwork in 
Excavation 

261 47+703 47+937 234 45+660 45+890 230 
Widening and 
Strengthening 

Earthwork in 
Excavation 

262 47+937 48+051 114 45+890 45+990 100 Realignment 
Earthwork in 
Excavation 

263 48+051 48+362 311 45+990 46+315 325 
Widening and 
Strengthening 

Earthwork in 
Excavation 

264 48+362 48+422 60 46+315 46+390 75 Realignment 
Earthwork in 
Excavation 

265 48+422 48+486 64 46+390 46+450 60 
Widening and 
Strengthening 

Earthwork in 
Excavation 

266 48+486 48+549 63 46+450 46+515 65 Realignment 
Earthwork in 
Excavation 

267 48+549 48+654 105 46+515 46+620 105 
Widening and 
Strengthening 

Earthwork in 
Excavation 

268 48+654 48+838 184 46+620 46+820 200 Realignment 
Earthwork in 
Excavation 

269 48+838 48+960 122 46+820 46+950 130 
Widening and 
Strengthening 

Earthwork in 
Excavation 

270 48+960 49+200 240 46+950 47+060 110 Realignment 
Earthwork in 
Excavation 
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271 49+200 49+610 410 47+060 47+450 390 
Widening and 
Strengthening 

Earthwork in 
Excavation 

272 49+610 49+750 140 47+450 47+550 100 Realignment 
Earthwork in 
Excavation 

273 49+750 49+990 240 47+550 47+780 230 
Widening and 
Strengthening 

Earthwork in 
Excavation 

274 49+990 50+248 258 47+780 47+950 170 Realignment 
Earthwork in 
Excavation 

275 50+248 50+300 52 47+950 48+000 50 
Widening and 
Strengthening 

Earthwork in 
Excavation 

276 50+300 50+340 40 48+000 48+025 25 Realignment 
Earthwork in 
Excavation 

277 50+340 50+375 35 48+025 48+060 35 Realignment No Work done 

278 50+375 50+390 15 48+060 48+075 15 
Widening and 
Strengthening 

No Work done 

279 50+390 50+490 100 48+075 48+180 105 
Widening and 
Strengthening 

Earthwork in 
Excavation 

280 50+490 50+560 70 48+180 48+250 70 
Widening and 
Strengthening 

No Work done 

281 50+560 50+608 48 48+250 48+300 50 Realignment 
Earthwork in 
Excavation 

282 50+608 51+248 640 48+300 48+900 600 
Widening and 
Strengthening 

Earthwork in 
Excavation 

283 51+248 51+400 152 48+900 49+040 140 Realignment 
Earthwork in 
Excavation 

284 51+400 51+914 514 49+040 49+550 510 
Widening and 
Strengthening 

Earthwork in 
Excavation 

285 51+914 52+026 112 49+550 49+655 105 Realignment 
Earthwork in 
Excavation 

286 52+026 52+442 416 49+655 50+060 405 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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287 52+442 52+686 244 50+060 50+310 250 Realignment 
Earthwork in 
Excavation 

288 52+686 52+710 24 50+310 50+330 20 
Widening and 
Strengthening 

Earthwork in 
Excavation 

289 52+710 52+960 250 50+330 50+590 260 
Widening and 
Strengthening 

No Work done 

290 52+960 52+970 10 50+590 50+600 10 
Widening and 
Strengthening 

Earthwork in 
Excavation 

291 52+970 53+102 132 50+600 50+720 120 Realignment 
Earthwork in 
Excavation 

292 53+102 53+146 44 50+720 50+760 40 
Widening and 
Strengthening 

Earthwork in 
Excavation 

293 53+146 53+235 89 50+760 50+850 90 Realignment 
Earthwork in 
Excavation 

294 53+235 53+300 65 50+850 50+940 90 
Widening and 
Strengthening 

Earthwork in 
Excavation 

295 53+300 53+480 180 50+940 51+100 160 
Widening and 
Strengthening 

No Work done 

296 53+480 53+537 57 51+100 51+160 60 
Widening and 
Strengthening 

Earthwork in 
Excavation 

297 53+537 53+570 33 51+160 51+190 30 Realignment 
Earthwork in 
Excavation 

298 53+570 53+600 30 51+190 51+210 20 Realignment No Work done 

299 53+600 53+650 50 51+210 51+260 50 
Widening and 
Strengthening 

No Work done 

300 53+650 53+785 135 51+260 51+400 140 Realignment No Work done 

301 53+785 53+892 107 51+400 51+510 110 
Widening and 
Strengthening 

No Work done 

302 53+892 53+970 78 51+510 51+560 50 Realignment No Work done 

303 53+970 54+650 680 51+560 52+240 680 
Widening and 
Strengthening 

No Work done 
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304 54+650 54+764 114 52+240 52+350 110 
Widening and 
Strengthening 

Earthwork in 
Excavation 

305 54+764 54+868 104 52+350 52+470 120 Realignment 
Earthwork in 
Excavation 

306 54+868 54+957 89 52+470 52+555 85 
Widening and 
Strengthening 

Earthwork in 
Excavation 

307 54+957 55+050 93 52+555 52+650 95 Realignment 
Earthwork in 
Excavation 

308 55+050 55+106 56 52+650 52+710 60 
Widening and 
Strengthening 

Earthwork in 
Excavation 

309 55+106 55+210 104 52+710 52+810 100 Realignment 
Earthwork in 
Excavation 

310 55+210 56+120 910 52+810 53+725 915 
Widening and 
Strengthening 

Earthwork in 
Excavation 

311 56+120 56+162 42 53+725 53+760 35 Realignment 
Earthwork in 
Excavation 

312 56+162 56+440 278 53+760 54+050 290 
Widening and 
Strengthening 

Earthwork in 
Excavation 

313 56+440 56+490 50 54+050 54+095 45 Realignment 
Earthwork in 
Excavation 

314 56+490 56+723 233 54+095 54+295 200 
Widening and 
Strengthening 

Earthwork in 
Excavation 

315 56+723 56+820 97 54+295 54+370 75 Realignment 
Earthwork in 
Excavation 

316 56+820 56+891 71 54+370 54+450 80 Realignment No Work done 

317 56+891 57+039 148 54+450 54+595 145 
Widening and 
Strengthening 

No Work done 

318 57+039 57+092 53 54+595 54+645 50 Realignment No Work done 

319 57+092 57+160 68 54+645 54+670 25 
Widening and 
Strengthening 

No Work done 

320 57+160 57+180 20 54+670 54+690 20 Realignment No Work done 
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321 57+180 57+232 52 54+690 54+740 50 Realignment 
Earthwork in 
Excavation 

322 57+232 57+260 28 54+740 54+770 30 
Widening and 
Strengthening 

Earthwork in 
Excavation 

323 57+260 57+330 70 54+770 54+850 80 
Widening and 
Strengthening 

No Work done 

324 57+330 57+410 80 54+850 54+925 75 Realignment No Work done 

325 57+410 57+430 20 54+925 54+940 15 Realignment 
Earthwork in 
Excavation 

326 57+430 57+476 46 54+940 54+985 45 
Widening and 
Strengthening 

Earthwork in 
Excavation 

327 57+476 57+671 195 54+985 55+150 165 Realignment 
Earthwork in 
Excavation 

328 57+671 58+250 579 55+150 55+650 500 
Widening and 
Strengthening 

Earthwork in 
Excavation 

329 58+250 58+320 70 55+650 55+695 45 Realignment 
Earthwork in 
Excavation 

330 58+320 58+374 54 55+695 55+740 45 
Widening and 
Strengthening 

No Work done 

331 58+374 58+550 176 55+740 55+900 160 Realignment No Work done 

332 58+550 58+659 109 55+900 56+000 100 Realignment 
Earthwork in 
Excavation 

333 58+659 58+767 108 56+000 56+100 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

334 58+767 59+000 233 56+100 56+265 165 Realignment 
Earthwork in 
Excavation 

335 59+000 59+225 225 56+265 56+485 220 
Widening and 
Strengthening 

Earthwork in 
Excavation 

336 59+225 59+250 25 56+485 56+500 15 Realignment 
Earthwork in 
Excavation 

337 59+250 59+300 50 56+500 56+550 50 Realignment No Work done 
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338 59+300 59+352 52 56+550 56+600 50 Realignment 
Earthwork in 
Excavation 

339 59+352 59+715 363 56+600 56+960 360 
Widening and 
Strengthening 

Earthwork in 
Excavation 

340 59+715 59+784 69 56+960 57+015 55 Realignment 
Earthwork in 
Excavation 

341 59+784 60+005 221 57+015 57+230 215 
Widening and 
Strengthening 

Earthwork in 
Excavation 

342 60+005 60+410 405 57+230 57+550 320 Realignment 
Earthwork in 
Excavation 

343 60+410 60+460 50 57+550 57+600 50 
Widening and 
Strengthening 

Earthwork in 
Excavation 

344 60+460 60+490 30 57+600 57+625 25 Realignment 
Earthwork in 
Excavation 

345 60+490 60+552 62 57+625 57+665 40 Realignment No Work done 

346 60+552 60+580 28 57+665 57+695 30 
Widening and 
Strengthening 

No Work done 

347 60+580 60+752 172 57+695 57+860 165 
Widening and 
Strengthening 

Earthwork in 
Excavation 

348 60+752 60+824 72 57+860 57+935 75 Realignment 
Earthwork in 
Excavation 

349 60+824 61+043 219 57+935 58+160 225 
Widening and 
Strengthening 

Earthwork in 
Excavation 

350 61+043 61+089 46 58+160 58+200 40 Realignment 
Earthwork in 
Excavation 

351 61+089 61+650 561 58+200 58+755 555 
Widening and 
Strengthening 

Earthwork in 
Excavation 

352 61+650 61+714 64 58+755 58+810 55 Realignment 
Earthwork in 
Excavation 

353 61+714 61+750 36 58+810 58+850 40 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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354 61+750 61+962 212 58+850 59+070 220 
Widening and 
Strengthening 

No Work done 

355 61+962 62+042 80 59+070 59+130 60 Realignment No Work done 

356 62+042 62+156 114 59+130 59+250 120 
Widening and 
Strengthening 

No Work done 

357 62+156 62+242 86 59+250 59+320 70 Realignment No Work done 

358 62+242 62+412 170 59+320 59+490 170 
Widening and 
Strengthening 

No Work done 

359 62+412 62+800 388 59+490 59+850 360 Realignment No Work done 

360 62+800 63+095 295 59+850 60+070 220 
Widening and 
Strengthening 

No Work done 

361 63+095 63+185 90 60+070 60+150 80 Realignment No Work done 

362 63+185 63+442 257 60+150 60+400 250 
Widening and 
Strengthening 

No Work done 

363 63+442 63+495 53 60+400 60+445 45 Realignment No Work done 

364 63+495 63+545 50 60+445 60+500 55 
Widening and 
Strengthening 

No Work done 

365 63+545 63+719 174 60+500 60+675 175 Realignment No Work done 

366 63+719 63+790 71 60+675 60+750 75 
Widening and 
Strengthening 

No Work done 

367 63+790 63+940 150 60+750 60+900 150 Realignment No Work done 

368 63+940 64+148 208 60+900 61+100 200 
Widening and 
Strengthening 

No Work done 

369 64+148 64+190 42 61+100 61+145 45 Realignment No Work done 

370 64+190 64+281 91 61+145 61+240 95 
Widening and 
Strengthening 

No Work done 

371 64+281 64+390 109 61+240 61+300 60 Realignment No Work done 

372 64+390 64+491 101 61+300 61+400 100 
Widening and 
Strengthening 

No Work done 
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373 64+491 64+576 85 61+400 61+470 70 Realignment No Work done 

374 64+576 64+670 94 61+470 61+550 80 
Widening and 
Strengthening 

No Work done 

375 64+670 64+762 92 61+550 61+645 95 Realignment No Work done 

376 64+762 65+282 520 61+645 62+200 555 
Widening and 
Strengthening 

No Work done 

377 65+282 65+332 50 62+200 62+245 45 Realignment No Work done 

378 65+332 65+670 338 62+245 62+575 330 
Widening and 
Strengthening 

No Work done 

379 65+670 66+092 422 62+575 63+000 425 
Widening and 
Strengthening 

Earthwork in 
Excavation 

380 66+092 66+168 76 63+000 63+050 50 Realignment 
Earthwork in 
Excavation 

381 66+168 66+215 47 63+050 63+100 50 
Widening and 
Strengthening 

Earthwork in 
Excavation 

382 66+215 66+431 216 63+100 63+300 200 Realignment 
Earthwork in 
Excavation 

383 66+431 66+504 73 63+300 63+365 65 
Widening and 
Strengthening 

Earthwork in 
Excavation 

384 66+504 66+613 109 63+365 63+405 40 Realignment 
Earthwork in 
Excavation 

385 66+613 66+975 362 63+405 63+795 390 
Widening and 
Strengthening 

Earthwork in 
Excavation 

386 66+975 66+990 15 63+795 63+810 15 Realignment 
Earthwork in 
Excavation 

387 66+990 67+070 80 63+810 63+875 65 Realignment No Work done 

388 67+070 67+086 16 63+875 63+890 15 
Widening and 
Strengthening 

Earthwork in 
Excavation 

389 67+086 67+140 54 63+890 63+945 55 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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390 67+140 67+166 26 63+945 63+970 25 Realignment 
Earthwork in 
Excavation 

391 67+166 67+200 34 63+970 64+005 35 
Widening and 
Strengthening 

Earthwork in 
Excavation 

392 67+200 67+250 50 64+005 64+055 50 Realignment 
Earthwork in 
Excavation 

393 67+250 67+300 50 64+055 64+100 45 
Widening and 
Strengthening 

Earthwork in 
Excavation 

394 67+300 67+350 50 64+100 64+140 40 Realignment 
Earthwork in 
Excavation 

395 67+350 67+472 122 64+140 64+245 105 
Widening and 
Strengthening 

Earthwork in 
Excavation 

396 67+472 67+510 38 64+245 64+275 30 Realignment 
Earthwork in 
Excavation 

397 67+510 67+600 90 64+275 64+360 85 
Widening and 
Strengthening 

Earthwork in 
Excavation 

398 67+600 67+875 275 64+360 64+600 240 Realignment 
Earthwork in 
Excavation 

399 67+875 68+015 140 64+600 64+700 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

400 68+015 68+036 21 64+700 64+720 20 Realignment 
Earthwork in 
Excavation 

401 68+036 68+138 102 64+720 64+820 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

402 68+138 68+185 47 64+820 64+865 45 Realignment 
Earthwork in 
Excavation 

403 68+185 68+280 95 64+865 64+950 85 
Widening and 
Strengthening 

Earthwork in 
Excavation 

404 68+280 68+480 200 64+950 65+145 195 Realignment 
Earthwork in 
Excavation 

405 68+480 68+506 26 65+145 65+160 15 Realignment No Work done 
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406 68+506 68+590 84 65+160 65+240 80 
Widening and 
Strengthening 

No Work done 

407 68+590 68+650 60 65+240 65+305 65 Realignment No Work done 

408 68+650 68+923 273 65+305 65+520 215 
Widening and 
Strengthening 

No Work done 

409 68+923 68+960 37 65+520 65+565 45 Realignment No Work done 

410 68+960 69+000 40 65+565 65+605 40 
Widening and 
Strengthening 

No Work done 

411 69+000 69+033 33 65+605 65+650 45 
Widening and 
Strengthening 

Earthwork in 
Excavation 

412 69+033 69+142 109 65+650 65+760 110 Realignment 
Earthwork in 
Excavation 

413 69+142 69+394 252 65+760 66+000 240 
Widening and 
Strengthening 

Earthwork in 
Excavation 

414 69+394 69+460 66 66+000 66+060 60 Realignment 
Earthwork in 
Excavation 

415 69+460 69+570 110 66+060 66+175 115 
Widening and 
Strengthening 

Earthwork in 
Excavation 

416 69+570 69+590 20 66+175 66+200 25 
Widening and 
Strengthening 

No Work done 

417 69+590 69+810 220 66+200 66+380 180 
Widening and 
Strengthening 

Earthwork in 
Excavation 

418 69+810 69+882 72 66+380 66+450 70 Realignment 
Earthwork in 
Excavation 

419 69+882 69+990 108 66+450 66+550 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

420 69+990 70+010 20 66+550 66+570 20 
Widening and 
Strengthening 

No Work done 

421 70+010 70+019 9 66+570 66+595 25 
Widening and 
Strengthening 

Earthwork in 
Excavation 

422 70+019 70+070 51 66+595 66+645 50 Realignment Earthwork in 
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Excavation 

423 70+070 70+180 110 66+645 66+740 95 
Widening and 
Strengthening 

Earthwork in 
Excavation 

424 70+180 70+205 25 66+740 66+760 20 Realignment 
Earthwork in 
Excavation 

425 70+205 70+280 75 66+760 66+850 90 
Widening and 
Strengthening 

Earthwork in 
Excavation 

426 70+280 70+300 20 66+850 66+870 20 
Widening and 
Strengthening 

No Work done 

427 70+300 70+750 450 66+870 67+295 425 
Widening and 
Strengthening 

Earthwork in 
Excavation 

428 70+750 70+986 236 67+295 67+505 210 Realignment 
Earthwork in 
Excavation 

429 70+986 71+010 24 67+505 67+525 20 
Widening and 
Strengthening 

Earthwork in 
Excavation 

430 71+010 71+180 170 67+525 67+700 175 
Widening and 
Strengthening 

No Work done 

431 71+180 72+490 1310 67+700 68+975 1275 
Widening and 
Strengthening 

Earthwork in 
Excavation 

432 72+490 72+530 40 68+975 69+010 35 
Widening and 
Strengthening 

No Work done 

433 72+530 73+170 640 69+010 69+390 380 
Widening and 
Strengthening 

Earthwork in 
Excavation 

434 73+170 73+240 70 69+390 69+450 60 Realignment 
Earthwork in 
Excavation 

435 73+240 73+345 105 69+450 69+550 100 
Widening and 
Strengthening 

Earthwork in 
Excavation 

436 73+345 73+405 60 69+550 69+605 55 Realignment 
Earthwork in 
Excavation 

437 73+405 73+492 87 69+605 69+690 85 
Widening and 
Strengthening 

Earthwork in 
Excavation 
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438 73+492 73+600 108 69+690 69+800 110 Realignment 
Earthwork in 
Excavation 

439 73+600 73+700 100 69+800 69+890 90 
Widening and 
Strengthening 

Earthwork in 
Excavation 

440 73+700 73+760 60 69+890 69+925 35 Realignment 
Earthwork in 
Excavation 

441 73+760 74+010 250 69+925 70+190 265 
Widening and 
Strengthening 

Earthwork in 
Excavation 

442 74+010 74+236 226 70+190 70+400 210 
Widening and 
Strengthening 

No Work done 

443 74+236 74+290 54 70+400 70+450 50 Realignment No Work done 

444 74+290 74+462 172 70+450 70+600 150 
Widening and 
Strengthening 

No Work done 

445 74+462 74+563 101 70+600 70+700 100 Realignment No Work done 

446 74+563 74+971 408 70+700 71+100 400 
Widening and 
Strengthening 

No Work done 

447 74+971 75+059 88 71+100 71+160 60 Realignment No Work done 

448 75+059 75+087 28 71+160 71+200 40 
Widening and 
Strengthening 

No Work done 

449 75+087 75+144 57 71+200 71+250 50 Realignment No Work done 

450 75+144 75+200 56 71+250 71+300 50 
Widening and 
Strengthening 

No Work done 

451 75+200 75+248 48 71+300 71+350 50 Realignment No Work done 

452 75+248 75+351 103 71+350 71+440 90 
Widening and 
Strengthening 

No Work done 

453 75+351 75+420 69 71+440 71+500 60 Realignment No Work done 

454 75+420 75+681 261 71+500 71+760 260 
Widening and 
Strengthening 

No Work done 

455 75+681 75+733 52 71+760 71+810 50 Realignment No Work done 

456 75+733 76+157 424 71+810 72+240 430 Widening and No Work done 
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Strengthening 

457 76+157 76+210 53 72+240 72+290 50 Realignment No Work done 

458 76+210 76+745 535 72+290 72+800 510 
Widening and 
Strengthening 

No Work done 

459 76+745 76+877 132 72+800 72+920 120 Realignment No Work done 

460 76+877 77+590 713 72+920 73+610 690 
Widening and 
Strengthening 

No Work done 

461 77+590 77+849 259 73+610 73+850 240 Realignment No Work done 

462 77+849 77+956 107 73+850 73+920 70 
Widening and 
Strengthening 

No Work done 

463 77+956 78+000 44 73+920 73+970 50 Realignment No Work done 

464 78+000 78+210 210 73+970 74+175 205 
Widening and 
Strengthening 

No Work done 

465 78+210 78+590 380 74+175 74+550 375 
Widening and 
Strengthening 

Earthwork in 
Excavation 

466 78+590 78+945 355 74+550 74+915 365 
Widening and 
Strengthening 

No Work done 

467 78+945 79+050 105 74+915 75+020 105 Realignment No Work done 

468 79+050 79+390 340 75+020 75+380 360 Realignment 
Earthwork in 
Excavation 

469 79+390 79+410 20 75+380 75+400 20 Realignment No Work done 

470 79+410 79+600 190 75+400 75+500 100 Realignment 
Earthwork in 
Excavation 

471 79+600 80+059 459 75+500 75+955 455 
Widening and 
Strengthening 

Earthwork in 
Excavation 

472 80+059 80+120 61 75+955 76+010 55 Realignment 
Earthwork in 
Excavation 

473 80+120 80+295 175 76+010 76+180 170 
Widening and 
Strengthening 

Earthwork in 
Excavation 

474 80+295 80+360 65 76+180 76+240 60 Realignment Earthwork in 
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Excavation 

475 80+360 80+510 150 76+240 76+400 160 Realignment No Work done 

476 80+510 80+700 190 76+400 76+600 200 
Widening and 
Strengthening 

No Work done 

477 80+700 81+090 390 76+600 76+990 390 
Widening and 
Strengthening 

Earthwork in 
Excavation 

478 81+090 81+125 35 76+990 77+020 30 Realignment 
Earthwork in 
Excavation 

479 81+125 81+247 122 77+020 77+150 130 
Widening and 
Strengthening 

Earthwork in 
Excavation 

480 81+247 81+305 58 77+150 77+210 60 Realignment 
Earthwork in 
Excavation 

481 81+305 81+455 150 77+210 77+350 140 
Widening and 
Strengthening 

Earthwork in 
Excavation 

482 81+455 81+510 55 77+350 77+400 50 Realignment 
Earthwork in 
Excavation 

483 81+510 82+510 1000 77+400 78+340 940 
Widening and 
Strengthening 

Earthwork in 
Excavation 

484 82+510 82+560 50 78+340 78+390 50 
Widening and 
Strengthening 

No Work done 

485 82+560 82+740 180 78+390 78+570 180 
Widening and 
Strengthening 

Earthwork in 
Excavation 

486 82+740 82+760 20 78+570 78+595 25 
Widening and 
Strengthening 

No Work done 

487 82+760 83+287 527 78+595 79+100 505 
Widening and 
Strengthening 

Earthwork in 
Excavation 

488 83+287 83+603 316 79+100 79+400 300 Realignment 
Earthwork in 
Excavation 

489 83+603 83+725 122 79+400 79+520 120 
Widening and 
Strengthening 

Earthwork in 
Excavation 

490 83+725 83+960 235 79+520 79+750 230 Realignment Earthwork in 



National Highways & Infrastructure Development Corporation Ltd. Request for Proposal-Bid Document  
   Schedules 
 

 

 

“Construction of two-Lane with hard shoulders of Chakabama – Zunheboto Road on EPC basis from 
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length –20.000 Km) 
in the state of Nagaland under SARDP-NE Phase A” 
  

  

31 

Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

Excavation 

491 83+960 84+152 192 79+750 79+880 130 Realignment No Work done 

492 84+152 84+477 325 79+880 80+210 330 
Widening and 
Strengthening 

No Work done 

493 84+477 84+728 251 80+210 80+405 195 Realignment No Work done 

494 84+728 84+932 204 80+405 80+590 185 
Widening and 
Strengthening 

No Work done 

495 84+932 84+990 58 80+590 80+650 60 Realignment No Work done 

496 84+990 85+539 549 80+650 81+180 530 
Widening and 
Strengthening 

No Work done 

497 85+539 85+854 315 81+180 81+450 270 Realignment No Work done 

498 85+854 85+949 95 81+450 81+545 95 
Widening and 
Strengthening 

No Work done 

499 85+949 86+000 51 81+545 81+595 50 Realignment No Work done 

500 86+000 86+122 122 81+595 81+710 115 
Widening and 
Strengthening 

No Work done 

501 86+122 86+175 53 81+710 81+765 55 Realignment No Work done 

502 86+175 86+533 358 81+765 82+110 345 
Widening and 
Strengthening 

No Work done 

503 86+533 86+580 47 82+110 82+155 45 Realignment No Work done 

504 86+580 87+049 469 82+155 82+610 455 
Widening and 
Strengthening 

No Work done 

505 87+049 87+082 33 82+610 82+645 35 Realignment No Work done 

506 87+082 87+200 118 82+645 82+755 110 
Widening and 
Strengthening 

No Work done 

507 87+200 87+350 150 82+755 82+895 140 Realignment No Work done 

508 87+350 87+702 352 82+895 83+230 335 
Widening and 
Strengthening 

No Work done 

509 87+702 87+730 28 83+230 83+265 35 Realignment No Work done 
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510 87+730 88+160 430 83+265 83+680 415 
Widening and 
Strengthening 

No Work done 

511 88+160 88+225 65 83+680 83+725 45 Realignment No Work done 

512 88+225 88+565 340 83+725 84+060 335 
Widening and 
Strengthening 

No Work done 

513 88+565 88+649 84 84+060 84+125 65 Realignment No Work done 

514 88+649 88+675 26 84+125 84+160 35 
Widening and 
Strengthening 

No Work done 

515 88+675 88+771 96 84+160 84+255 95 Realignment No Work done 

516 88+771 88+850 79 84+255 84+320 65 
Widening and 
Strengthening 

No Work done 

517 88+850 88+910 60 84+320 84+360 40 Realignment No Work done 

518 88+910 89+020 110 84+360 84+450 90 
Widening and 
Strengthening 

No Work done 

519 89+020 89+100 80 84+450 84+505 55 Realignment No Work done 

520 89+100 89+350 250 84+505 84+740 235 
Widening and 
Strengthening 

No Work done 

521 89+350 89+390 40 84+740 84+765 25 Realignment No Work done 

522 89+390 89+490 100 84+765 84+855 90 
Widening and 
Strengthening 

No Work done 

523 89+490 89+545 55 84+855 84+900 45 Realignment No Work done 

524 89+545 89+710 165 84+900 85+050 150 
Widening and 
Strengthening 

No Work done 

525 89+710 89+950 240 85+050 85+250 200 Realignment No Work done 

526 89+950 90+060 110 85+250 85+350 100 
Widening and 
Strengthening 

No Work done 

527 90+060 90+260 200 85+350 85+520 170 Realignment No Work done 

528 90+260 90+560 300 85+520 85+800 280 
Widening and 
Strengthening 

No Work done 
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No. 
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(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

529 90+560 90+765 205 85+800 85+970 170 Realignment No Work done 

530 90+765 91+470 705 85+970 86+650 680 
Widening and 
Strengthening 

No Work done 

531 91+470 91+540 70 86+650 86+700 50 Realignment No Work done 

532 91+540 91+940 400 86+700 87+085 385 
Widening and 
Strengthening 

No Work done 

533 91+940 92+130 190 87+085 87+250 165 Realignment No Work done 

534 92+130 93+040 910 87+250 88+140 890 
Widening and 
Strengthening 

No Work done 

535 93+040 93+100 60 88+140 88+170 30 Realignment No Work done 

536 93+100 93+200 100 88+170 88+285 115 
Widening and 
Strengthening 

No Work done 

537 93+200 93+270 70 88+285 88+340 55 Realignment No Work done 

538 93+270 93+865 595 88+340 88+910 570 
Widening and 
Strengthening 

No Work done 

539 93+865 93+935 70 88+910 88+960 50 Realignment No Work done 

540 93+935 94+000 65 88+960 89+020 60 
Widening and 
Strengthening 

No Work done 

541 94+000 94+290 290 89+020 89+305 285 
Widening and 
Strengthening 

Earthwork in 
Excavation 

542 94+290 94+420 130 89+305 89+410 105 Realignment 
Earthwork in 
Excavation 

543 94+420 94+840 420 89+410 89+810 400 
Widening and 
Strengthening 

Earthwork in 
Excavation 

544 94+840 94+940 100 89+810 89+895 85 Realignment 
Earthwork in 
Excavation 

545 94+940 95+000 60 89+895 89+950 55 
Widening and 
Strengthening 

Earthwork in 
Excavation 

546 95+000 95+060 60 89+950 90+010 60 Realignment 
Earthwork in 
Excavation 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

547 95+060 95+263 203 90+010 90+200 190 
Widening and 
Strengthening 

Earthwork in 
Excavation 

548 95+263 95+294 31 90+200 90+225 25 Realignment 
Earthwork in 
Excavation 

549 95+294 95+600 306 90+225 90+500 275 
Widening and 
Strengthening 

Earthwork in 
Excavation 

550 95+600 95+660 60 90+500 90+540 40 Realignment 
Earthwork in 
Excavation 

551 95+660 96+010 350 90+540 90+845 305 
Widening and 
Strengthening 

Earthwork in 
Excavation 

552 96+010 96+146 136 90+845 90+965 120 
Widening and 
Strengthening 

No Work done 

553 96+146 96+200 54 90+965 91+005 40 Realignment No Work done 

554 96+200 96+330 130 91+005 91+150 145 
Widening and 
Strengthening 

No Work done 

555 96+330 96+800 470 91+150 91+600 450 Realignment No Work done 

556 96+800 97+285 485 91+600 92+080 480 
Widening and 
Strengthening 

No Work done 

557 97+285 97+358 73 92+080 92+135 55 Realignment No Work done 

558 97+358 97+420 62 92+135 92+195 60 
Widening and 
Strengthening 

No Work done 

559 97+420 97+470 50 92+195 92+235 40 Realignment No Work done 

560 97+470 97+904 434 92+235 92+655 420 
Widening and 
Strengthening 

No Work done 

561 97+904 97+950 46 92+655 92+700 45 Realignment No Work done 

562 97+950 98+580 630 92+700 93+340 640 
Widening and 
Strengthening 

No Work done 

563 98+580 98+610 30 93+340 93+360 20 Realignment No Work done 

564 98+610 98+720 110 93+360 93+460 100 
Widening and 
Strengthening 

No Work done 
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No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

565 98+720 99+156 436 93+460 93+850 390 Realignment No Work done 

566 99+156 99+471 315 93+850 94+150 300 
Widening and 
Strengthening 

No Work done 

567 99+471 99+605 134 94+150 94+290 140 Realignment No Work done 

568 99+605 99+660 55 94+290 94+345 55 
Widening and 
Strengthening 

No Work done 

569 99+660 99+947 287 94+345 94+620 275 Realignment No Work done 

570 99+947 100+119 172 94+620 94+800 180 
Widening and 
Strengthening 

No Work done 

571 100+119 100+160 41 94+800 94+835 35 Realignment No Work done 

572 100+160 100+280 120 94+835 94+940 105 
Widening and 
Strengthening 

No Work done 

573 100+280 100+478 198 94+940 95+140 200 
Widening and 
Strengthening 

Earthwork in 
Excavation 

574 100+478 100+530 52 95+140 95+190 50 Realignment 
Earthwork in 
Excavation 

575 100+530 100+880 350 95+190 95+505 315 
Widening and 
Strengthening 

Earthwork in 
Excavation 

576 100+880 100+900 20 95+505 95+530 25 
Widening and 
Strengthening 

No Work done 

577 100+900 101+042 142 95+530 95+710 180 
Widening and 
Strengthening 

Earthwork in 
Excavation 

578 101+042 101+060 18 95+710 95+730 20 Realignment 
Earthwork in 
Excavation 

579 101+060 101+103 43 95+730 95+760 30 Realignment No Work done 

580 101+103 101+254 151 95+760 95+890 130 
Widening and 
Strengthening 

No Work done 

581 101+254 101+361 107 95+890 95+990 100 Realignment No Work done 

582 101+361 101+425 64 95+990 96+060 70 
Widening and 
Strengthening 

No Work done 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

583 101+425 101+430 5 96+060 96+065 5 Realignment No Work done 

584 101+430 101+505 75 96+065 96+155 90 Realignment 
Earthwork in 
Excavation 

585 101+505 101+630 125 96+155 96+250 95 
Widening and 
Strengthening 

Earthwork in 
Excavation 

586 101+630 101+741 111 96+250 96+350 100 Realignment 
Earthwork in 
Excavation 

587 101+741 101+900 159 96+350 96+500 150 
Widening and 
Strengthening 

Earthwork in 
Excavation 

588 101+900 102+150 250 96+500 96+740 240 Realignment 
Earthwork in 
Excavation 

589 102+150 102+296 146 96+740 96+885 145 
Widening and 
Strengthening 

Earthwork in 
Excavation 

590 102+296 102+441 145 96+885 97+000 115 Realignment 
Earthwork in 
Excavation 

591 102+441 102+490 49 97+000 97+050 50 
Widening and 
Strengthening 

Earthwork in 
Excavation 

592 102+490 102+555 65 97+050 97+090 40 Realignment 
Earthwork in 
Excavation 

593 102+555 102+710 155 97+090 97+150 60 
Widening and 
Strengthening 

Earthwork in 
Excavation 

594 102+710 102+750 40 97+150 97+245 95 
Widening and 
Strengthening 

No Work done 

595 102+750 102+800 50 97+245 97+270 25 Realignment No Work done 

596 102+800 102+810 10 97+270 97+275 5 Realignment 
Earthwork in 
Excavation 

597 102+810 102+940 130 97+275 97+400 125 
Widening and 
Strengthening 

Earthwork in 
Excavation 

598 102+940 102+960 20 97+400 97+420 20 
Widening and 
Strengthening 

No Work done 

599 102+960 102+970 10 97+420 97+430 10 Realignment No Work done 
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No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
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Details of Work 
done by Previous 

Contractor    From To From To 

600 102+970 103+005 35 97+430 97+440 10 Realignment 
Earthwork in 
Excavation 

601 103+005 103+010 5 97+440 97+445 5 
Widening and 
Strengthening 

Earthwork in 
Excavation 

602 103+010 103+070 60 97+445 97+505 60 
Widening and 
Strengthening 

No Work done 

603 103+070 103+418 348 97+505 97+855 350 
Widening and 
Strengthening 

Earthwork in 
Excavation 

604 103+418 103+717 299 97+855 98+100 245 Realignment 
Earthwork in 
Excavation 

605 103+717 103+865 148 98+100 98+245 145 
Widening and 
Strengthening 

Earthwork in 
Excavation 

606 103+865 103+870 5 98+245 98+250 5 Realignment 
Earthwork in 
Excavation 

607 103+870 104+040 170 98+250 98+400 150 Realignment No Work done 

608 104+040 104+180 140 98+400 98+500 100 Realignment 
Earthwork in 
Excavation 

609 104+180 104+210 30 98+500 98+530 30 
Widening and 
Strengthening 

Earthwork in 
Excavation 

610 104+210 104+420 210 98+530 98+710 180 Realignment 
Earthwork in 
Excavation 

611 104+420 104+440 20 98+710 98+720 10 Realignment No Work done 

612 104+440 104+480 40 98+720 98+750 30 Realignment 
Earthwork in 
Excavation 

613 104+480 104+550 70 98+750 98+810 60 Realignment No Work done 

614 104+550 104+700 150 98+810 98+900 90 Realignment 
Earthwork in 
Excavation 

615 104+700 104+870 170 98+900 99+070 170 
Widening and 
Strengthening 

Earthwork in 
Excavation 

616 104+870 104+930 60 99+070 99+120 50 
Widening and 
Strengthening 

No Work done 
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Sl. 
No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 

  

Improvement 
Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

617 104+930 105+010 80 99+120 99+210 90 
Widening and 
Strengthening 

Earthwork in 
Excavation 

618 105+010 105+040 30 99+210 99+250 40 
Widening and 
Strengthening 

No Work done 

619 105+040 105+482 442 99+250 99+565 315 Realignment No Work done 

620 105+482 106+200 718 99+565 100+200 635 
Widening and 
Strengthening 

No Work done 

621 106+200 106+390 190 100+200 100+350 150 Realignment No Work done 

622 106+390 106+488 98 100+350 100+440 90 
Widening and 
Strengthening 

No Work done 

623 106+488 106+638 150 100+440 100+540 100 Realignment No Work done 

624 106+638 106+695 57 100+540 100+600 60 
Widening and 
Strengthening 

No Work done 

625 106+695 106+860 165 100+600 100+750 150 Realignment No Work done 

626 106+860 107+128 268 100+750 101+000 250 
Widening and 
Strengthening 

No Work done 

627 107+128 107+228 100 101+000 101+090 90 Realignment No Work done 

628 107+228 108+000 772 101+090 101+835 745 
Widening and 
Strengthening 

No Work done 

629 108+000 108+822 822 101+835 102+600 765 
Widening and 
Strengthening 

Earthwork in 
Excavation 

630 108+822 108+875 53 102+600 102+650 50 Realignment 
Earthwork in 
Excavation 

631 108+875 110+600 1725 102+650 104+300 1650 
Widening and 
Strengthening 

Earthwork in 
Excavation 

632 110+600 110+660 60 104+300 104+355 55 Realignment 
Earthwork in 
Excavation 

633 110+660 110+866 206 104+355 104+510 155 
Widening and 
Strengthening 

Earthwork in 
Excavation 

634 110+866 111+000 134 104+510 104+620 110 Realignment Earthwork in 
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No. 

Existing Chainage  Length 
(m)  

  

Design Chainage  
Length   

(m) 
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Proposal 
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done by Previous 

Contractor    From To From To 

Excavation 

635 111+000 111+010 10 104+620 104+630 10 
Widening and 
Strengthening 

Earthwork in 
Excavation 

636 111+010 111+050 40 104+630 104+670 40 
Widening and 
Strengthening 

No Work done 

637 111+050 111+110 60 104+670 104+730 60 Realignment No Work done 

638 111+110 111+135 25 104+730 104+750 20 Realignment 
Earthwork in 
Excavation 

639 111+135 111+620 485 104+750 105+205 455 
Widening and 
Strengthening 

Earthwork in 
Excavation 

640 111+620 111+760 140 105+205 105+350 145 
Widening and 
Strengthening 

No Work done 

641 111+760 111+810 50 105+350 105+390 40 Realignment No Work done 

642 111+810 112+030 220 105+390 105+560 170 
Widening and 
Strengthening 

No Work done 

643 112+030 112+430 400 105+560 105+955 395 
Widening and 
Strengthening 

Earthwork in 
Excavation 

644 112+430 112+450 20 105+955 105+975 20 
Widening and 
Strengthening 

No Work done 

645 112+450 112+610 160 105+975 106+145 170 
Widening and 
Strengthening 

Earthwork in 
Excavation 

646 112+610 112+685 75 106+145 106+200 55 Realignment 
Earthwork in 
Excavation 

647 112+685 112+740 55 106+200 106+255 55 
Widening and 
Strengthening 

Earthwork in 
Excavation 

648 112+740 112+805 65 106+255 106+310 55 Realignment 
Earthwork in 
Excavation 

649 112+805 112+977 172 106+310 106+450 140 
Widening and 
Strengthening 

Earthwork in 
Excavation 

650 112+977 113+190 213 106+450 106+600 150 Realignment 
Earthwork in 
Excavation 
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651 113+190 113+250 60 106+600 106+655 55 
Widening and 
Strengthening 

Earthwork in 
Excavation 

652 113+250 113+340 90 106+655 106+740 85 
Widening and 
Strengthening 

No Work done 

653 113+340 113+790 450 106+740 107+140 400 
Widening and 
Strengthening 

Earthwork in 
Excavation 

654 113+790 113+820 30 107+140 107+165 25 Realignment 
Earthwork in 
Excavation 

655 113+820 113+828 8 107+165 107+170 5 Realignment No Work done 

656 113+828 113+920 92 107+170 107+265 95 
Widening and 
Strengthening 

No Work done 

657 113+920 114+122 202 107+265 107+475 210 
Widening and 
Strengthening 

Earthwork in 
Excavation 

658 114+122 114+223 101 107+475 107+550 75 Realignment 
Earthwork in 
Excavation 

659 114+223 114+520 297 107+550 107+845 295 
Widening and 
Strengthening 

Earthwork in 
Excavation 

660 114+520 114+642 122 107+845 107+955 110 
Widening and 
Strengthening 

No Work done 

661 114+642 114+698 56 107+955 108+000 45 Realignment No Work done 

662 114+698 115+335 637 108+000 108+660 660 
Widening and 
Strengthening 

No Work done 

663 115+335 115+530 195 108+660 108+815 155 Realignment No Work done 

664 115+530 115+770 240 108+815 109+050 235 
Widening and 
Strengthening 

No Work done 

665 115+770 115+845 75 109+050 109+105 55 Realignment No Work done 

666 115+845 119+750 3905 109+105 112+960 3855 
No Geometric 
Improvement 

No Work done 

667 119+750 119+820 70 112+960 113+000 40 Realignment No Work done 

668 119+820 119+880 60 113+000 113+050 50 Widening and No Work done 
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Design Chainage  
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(m) 
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Proposal 

  

Details of Work 
done by Previous 

Contractor    From To From To 

Strengthening 

669 119+880 119+935 55 113+050 113+080 30 Realignment No Work done 

670 119+935 121+080 1145 113+080 114+210 1130 
Widening and 
Strengthening 

No Work done 

671 121+080 121+238 158 114+210 114+340 130 Realignment No Work done 

672 121+238 121+350 112 114+340 114+450 110 
Widening and 
Strengthening 

No Work done 

673 121+350 121+415 65 114+450 114+510 60 Realignment No Work done 

674 121+415 122+455 1040 114+510 115+530 1020 
Widening and 
Strengthening 

No Work done 

 
 
The Index Map is appended at the end of this Schedule–A. 
 

2. Chainage References (Existing Vs Design) 
 
“Existing Chainage” means distance measured along existing roadway/vehicle 
pathway on the Project Highway. During topography survey, observations are made 
to these locations and after finalization of alignment by improving the existing 
geometry the chainage has been referred to “Design Chainage”. The relationship 
between the “Existing Chainage” and the “Design Chainage” as per field surveys of 
the location for the “Project Highway” is given below: 
 

Sl. No Existing Chainage (Km) Design Chainage (Km) Remarks 

1 79+040 75+000 
 

2 79+600 75+500   

3 80+059 75+955   

4 81+247 77+150   

5 82+000 77+850   

6 83+725 79+520   

7 84+152 79+880   

8 85+854 81+450   

9 86+533 82+110   

10 87+200 82+755   

11 88+225 83+725   

12 89+350 84+740   

13 90+560 85+800   



National Highways & Infrastructure Development Corporation Ltd. Request for Proposal-Bid Document  
   Schedules 
 

 

 

“Construction of two-Lane with hard shoulders of Chakabama – Zunheboto Road on EPC basis from 
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length –20.000 Km) 
in the state of Nagaland under SARDP-NE Phase A” 
  

  

42 

Sl. No Existing Chainage (Km) Design Chainage (Km) Remarks 

14 91+540 86+700   

15 92+130 87+250   

16 93+200 88+285   

17 94+420 89+410   

18 95+294 90+225   

19 96+330 91+150   

20 97+420 92+195   

21 98+610 93+360   

22 99+156 93+850   

23 100+119 94+800   

24 100+345 95+000   

 
3. Land 

 
The Site of the Project Highway comprises the land described below: 
 

Sl. 
No. 

Existing Chainage 
(km) 

Design Chainage 
(km) 

Length 
in m 

(Design) 

Existing/
Available 
ROW (m) 

Remarks 

From To From To 

1 79+040 100+345 75+000 95+000 20000 3.0 to 3.5 

No ROW 
available in 
realignment 
stretches of 

total 5.525 km. 
as given in para 

2.3.1 of 
Annexure-1 
Schedule-B. 

 
4. Carriageway 
 

The present carriageway of the Project Highway is substandard single lane 
configuration. The type of the existing pavement is flexible.  
 

5. Major Bridges 
 
The Site includes the following Medium Size Bridge: 
 

Sl. 
No. 

Design 
Chainage 

(km) 

Type of Structures No. of 
Spans 

with span 
length 

(m) 

Width 
(m) Foundation 

Sub-
Structure 

Super 
structure 

NIL 

 
6. Railway over-bridges (ROB)  

 
The Site includes the following Railway Over Bridges 
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Sl. 
No. 

Chainage 
(km) 

Type of Structures No. of Spans 
with span 
length (m) 

Width 
(m) Foundation 

Sub-
Structure 

Superstructure 

NIL 

 
7. Grade Separators 

 
The Site includes the following Grade separators 
 

Sl. 
No. 

Chainage 
(km) 

Type of Structures No. of 
Spans 
with 
span 

length 
(m) 

Width 
(m) Foundation 

Sub-
Structure 

Super 
structure 

NIL 

 
8. Minor Bridges 

 
The Site includes the following minor Bridges: 

Sl. 
No. 

Road 
Segment 

Existing 
Chainage 

(km) 

Type of Structures 

No. of Spans 
with Span 
Length (m) 

Total 
Width 
(m) 

Foundation 
Sub-

Structure 
Super 

Structure 

NIL 

 
9. Railway level crossings / Railway Track 

 
The Site includes the following railway level crossings: 
 

Sl. No. Road Segment 
Existing Chainage 

(km) 
Remarks 

Nil 

 
10. Underpasses (vehicular, Non Vehicular) 

 
The Site includes the following underpasses: 
 

Sl. No. 
Road 

Segment 

Existing 
Chainage 

(km) 

Type of 
Structure 

No. of 
Spans with 

Span 
Length (m) 

Width (m) 

Nil 

 
11. Culverts 

 
The Site includes 93 Nos. of culverts at the following locations and types: 
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Sl. 
No. 

Existing 
Chainage 

(km) 

Type of 
Structure 

Span / Dia. 
(m) 

Width of 
Structure (m) 

Remarks 

1 80+103 Pipe 1 x 1.0 13.9 
 

2 81+113 Pipe 1 x 1.0 12.6 
 

3 81+215 Pipe 1 x 1.0 13.0 
 

4 81+395 Pipe 1 x 1.0 11.2 
 

5 81+500 Pipe 1 x 1.0 14.0 
 

6 81+660 Pipe 1 x 1.0 15.0 
 

7 82+085 Pipe 1 x 1.0 13.5 
 

8 82+285 Pipe 1 x 1.0 15.3 
 

9 82+350 Pipe 1 x 1.0 13.5 
 

10 82+540 Pipe 1 x 1.0 12.5 
 

11 82+600 Pipe 1 x 1.0 14.0 
 

12 82+755 Pipe 1 x 1.0 12.5 
 

13 82+820 Pipe 1 x 1.0 12.5 
 

14 83+055 Slab 1 x 3.0 6.0 
 

15 83+180 Pipe 1 x 1.0 11.0 
 

16 83+670 Pipe 1 x 1.0 5.0 
 

17 83+735 Pipe 1 x 1.0 7.0 
 

18 84+015 Slab 1 x 1.5 7.2 
 

19 84+155 Slab 1 x 5.0 7.0 
 

20 84+447 Pipe 1 x 1.0 6.0 
 

21 85+103 Slab 1 x 2.0 7.2 
 

22 85+265 Pipe 1 x 0.9 6.9 
 

23 85+355 Slab 1 x 1.0 6.0 
 

24 85+395 Slab 1 x 1.0 5.5 
 

25 85+470 Slab 1 x 0.9 7.0 
 

26 86+002 Slab 1 x 1.5 7.4 
 

27 86+140 Slab 1 x 0.9 6.5 
 

28 86+375 Slab 1 x 0.9 7.0 
 

29 86+415 Slab 1 x 0.9 6.0 
 

30 86+880 Pipe 1 x 1.0 5.0 
 

31 87+365 
Pipe (may 

be) 

Not visible 
(fully 

buried) 
- 

 

32 87+405 Slab 1 x 0.9 7.8 
 

33 87+703 Pipe 1 x 0.6 6.0 
 

34 87+848 Slab 1 x 2.0 7.0 
 

35 88+010 Slab 1 x 1.5 7.0 
 

36 88+060 Pipe 1 x 0.9 7.0 
 

37 88+152 Pipe 1 x 0.9 6.0 
 

38 88+315 Slab 1 x 1.0 5.5 
 

39 88+490 
Pipe (may 

be) 

Not visible 
(fully 

buried) 
- 

 

40 88+850 Pipe 1 x 0.9 7.0 
 

41 88+965 Pipe 1 x 0.9 6.0 
 

42 89+190 
Pipe (may 

be) 

Not visible 
(fully 

buried) 
- 

 

43 89+482 Slab 1 x 2.5 7.0 
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Sl. 
No. 

Existing 
Chainage 

(km) 

Type of 
Structure 

Span / Dia. 
(m) 

Width of 
Structure (m) 

Remarks 

44 89+615 Slab 1 x 1.0 6.0 
 

45 89+655 Slab 1 x 2.5 6.0 
 

46 89+780 Pipe 1 x 0.9 6.0 
 

47 89+820 Pipe 1 x 0.9 7.0 
 

48 89+935 Pipe 1 x 1.0 6.0 
 

49 90+040 Slab 1 x 3.0 7.1 
 

50 90+435 Slab 1 x 1.5 6.0 
 

51 90+673 Slab 1 x 1.0 7.4 
 

52 90+778 Slab 1 x 1.0 6.0 
 

53 90+920 Slab 1 x 1.0 6.0 
 

54 91+000 Pipe 1 x 0.9 6.0 
 

55 91+120 Slab 1 x 1.0 6.0 
 

56 91+325 Pipe 1 x 1.0 6.3 
 

57 91+765 Pipe 1 x 0.9 4.6 
 

58 91+790 Pipe 1 x 1.0 6.3 
 

59 91+820 Pipe 1 x 1.0 6.5 
 

60 92+300 Pipe 1 x 1.0 5.2 
 

61 92+405 Slab 1 x 3.0 6.6 
 

62 92+630 
Pipe (may 

be) 

Not visible 
(fully 

buried) 
- 

 

63 92+726 Slab 1 x 2.5 7.5 
 

64 92+770 Pipe 1 x 0.9 5.3 
 

65 92+905 Pipe 1 x 1.0 5.7 
 

66 93+050 
Slab (in 
skew) 

1 x 3.0 6.5 
 

67 93+335 Pipe 1 x 1.0 7.1 
 

68 93+530 Pipe 1 x 0.9 6.5 
 

69 93+735 Slab 1 x 0.9 7.2 
 

70 93+895 
Pipe (may 

be) 

Not visible 
(fully 

buried) and 
broken 

- 
 

71 94+010 Slab 1 x 3.0 6.6 
 

72 94+220 Slab 1 x 1.0 7.8 
 

73 94+290 Slab 1 x 1.1 7.3 
 

74 95+795 Slab 1 x 1.0 7.0 
 

75 96+310 Pipe 1 x 0.9 7.0 
 

76 96+555 Pipe 1 x 0.9 6.0 
 

77 96+615 Slab 1 x 2.0 6.5 
 

78 96+835 Pipe 1 x 0.9 6.4 
 

79 96+975 
Pipe (may 

be) 

Not visible 
(fully 

buried) and 
broken 

- 
 

80 97+270 
Pipe (may 

be) 

Not visible 
(fully 

buried) and 
broken 

- 
 

81 97+344 Pipe 1 x 1.0 6.5 
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Sl. 
No. 

Existing 
Chainage 

(km) 

Type of 
Structure 

Span / Dia. 
(m) 

Width of 
Structure (m) 

Remarks 

82 97+446 Pipe 1 x 1.0 6.7 
 

83 97+893 Pipe 1 x 1.0 7.1 
 

84 98+265 Slab 1 x 2.0 10.0 
 

85 98+432 Pipe 1 x 1.0 7.2 
 

86 99+015 Slab 1 x 1.5 7.2 
 

87 99+155 Slab 1 x 1.5 6.5 
 

88 99+302 Pipe 1 x 1.0 7.3 
 

89 99+570 Slab 1 x 3.0 7.0 
 

90 99+610 Slab 1 x 2.0 7.0 
 

91 99+715 Pipe 1 x 1.0 6.4 
 

92 99+875 Pipe 1 x 1.0 6.0 
 

93 99+967 Slab 1 x 1.0 5.6 
 

 

12. Bus Bays 
 
The details of bus bays on the Site are as follows: 
 

Sl. 
No. 

Road Segment 
Existing 

Chainage (km) 
Length 

(m) 

Left 
Hand 
Side 

Right Hand 
Side 

NIL 

 
13. Truck Lay Bye 

 
The details of truck lay byes on the Site are as follows: 

Sl. 
No. 

Road Segment 
Existing 

Chainage 
(km) 

Length 
(m) 

Left 
Hand 
Side 

Right Hand Side 

NIL 

 
14. Road side drains. 

 
The details of the road side drains on the Site are as follows: 
 

Sl. 
No. 

Existing Location 

Side 

Type 

From (km) To (km) 
Masonry/CC 

(Pucca) 
Earthen (Kutcha) 

1 86+000 86+945 Right   Earthen (Kutcha) 

2 92+000 93+000 Right   Earthen (Kutcha) 

3 93+600 94+200 Right   Earthen (Kutcha) 

4 95+500 96+600 Right   Earthen (Kutcha) 

5 97+800 98+013 Right   Earthen (Kutcha) 

 
15. Major Junctions 

 
The details of major junctions are as follows: 
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Sl. 
No. 

Location 

At Grade Separated 

Category of Cross Roads 

Existing 
km 

Design 
km 

NH SH MDR Others 

1 97+750 92+510 At Grade -   MDR  

(NH: National Highway, SH: State Highway, MDR: Major District Road) 

 
16. Minor Junctions 

 
The details of minor junctions are as follows: 
 

Sl. 
No. 

Existing 
Chainage (Km) 

Design 
Chainage 

(Km) 

Type 

‘T’ Junction 
Cross Road both 

sides 

1  95+700 90+580 T  Junction 
 

2  97+740 90+600 T  Junction 
 

 
17. Bypasses 

 
The details of bypass are as follows: 

 

Sl. 
No. 

Name of Proposed 
Bypass (Town) 

Road 
Segment 

Existing Chainage 
Length 
(km) 

Carriageway 

From (km) To (km) 
Width 

m) 
Type 

NIL 

 
18. Other Structures/Details 

 
The details of other structures are as follows: 
 

Sl. No. Type Existing Chainage (km) Length (m) Width 

Nil 
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Annex-II 

(Schedule-A) 
 

Details for Providing Right of Way 
 

The dates on which the Authority shall provide Right of Way to the Contractor on 
Different stretches of the Site are stated below: 
 

 
  

Sl. No 

Design Chainage Length 

(Km) 
Proposed ROW Width (m) 

Date of Providing 
proposed ROW 

From To 

i) 90% of ROW 
(full width) 

75+000 95+000 20 

Varying ROW from 
minimum 24m to 
maximum 45 m at 
different locations as per 
cross section in DPR 

At Appointed date 

ii) Balance 
Right of way 
(width) 

75+000 95+000 20 

Varying ROW from 
minimum 24m to 
maximum 45 m at 
different locations as per 
cross section in DPR 

Within 150 days 
after the appointed 
date 
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Annex-III 
(Schedule-A) 

 
Alignment Plans 

 
 
The existing alignment of the Project Highway shall be modified in the following 
sections as per the alignment plan indicated below: 

 
 
 
 
 

ENCLOSED 
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Annex-IV 
(Schedule-A) 

 
Environmental Clearances 

 
The project Highway does not require Environment Clearance as per M o E F corrigendum 
dated 22.08.2013. 
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INDEX MAP OF PROJECT HIGHWAY SECTION 
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SCHEDULE – B 

(See Clause 2.1) 
 

DEVELOPMENT OF THE PROJECT HIGHWAY 
 

1 Development of the Project Highway 
 
Development of the Project Highway shall include design and construction of 
the Project Highway as described in this Schedule-B and in Schedule-C. 

 
2 Rehabilitation and augmentation 

 
Rehabilitation and augmentation shall include [Two-Laning and strengthening] 
of the Project Highway as described in Annex-I of this Schedule-B and in 
Schedule-C. 

 
3 Specifications and Standards 

 
The Project Highway shall be designed and constructed in conformity with the 
Specifications and Standards specified in Annex-I of Schedule-D. 
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Annex I 
(Schedule-B) 

Description of Two Laning 
 

The particulars specified in this Schedule-B are listed below as per the requirements 
of the Manual of Specifications and Standards for Two Laning of Highways (IRC SP:73-
2015); referred to as the Manual. If any standards, specifications or details are not 
given in the Manual, the minimum design/construction requirements are specified in 
this Schedule or Schedule D. 

 
Refer remarks column of table under Para 1.1 of Annex I of Schedule A, construction 
carried out by previous contractor has been indicated. The contractor has to satisfy 
himself about the site conditions, quantity and quality of work done. He will be 
accordingly fully responsible for further requirement of design and construction of 2 
lane with hard shoulders. 

 
1.0 WIDENING OF THE EXISTING HIGHWAY 

  
1.1 The Project Highway shall follow the existing alignment unless otherwise 

specified by the Authority and shown in the alignment plans specified in Annex-
III of Schedule-A. Geometric deficiencies, if any, in the existing horizontal and 
vertical profiles shall be corrected as per the prescribed standards for 
[plain/rolling/hilly] terrain to the extent land is available. 

 
1.2 WIDTH OF CARRIAGEWAY 
 
1.2.1 Two-Laning with hard shoulders shall be undertaken. The paved carriageway 

shall be 7 (seven) m wide in accordance with the typical cross-sections 
drawings in the Manual. 
 
Provided that in the built-up areas [refer to paragraphs 2.1 (ii) of the Manual 
and provide necessary details]: the width of the carriageway shall be as 
specified in the following table: 
 

Sl. 
No. 

Built-up 
stretch 
(Township) 

Location(Design 
Chainage) 

Width 
(m) 

Typical cross 
section      

From (Km) To (Km) 

1 Kilo old 90+400 90+575 10 TCS IV and V 

2 Satakha 92+400 92+950 10 

 
1.2.2 Except as otherwise provided in this Agreement, the width of the paved 

carriageway and cross-sectional features shall conform to paragraph 1.2.1 
above. 

 
1.2.3 On horizontal curves with radius upto 300 metres width of pavement and 

Roadway shall be increased as follows- 
 

S. No. Radius of Curve Extra width of Carriageway 

1 21 to 40 1.5 
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2 41 to 60 1.2 

3 61 to 100 0.9 

4 101 to 300 0.6 

 
1.2.4 At hairpin bends the roadway width of 11.5 m should be surfaced as per 
Section 13.4 of the Manual for minimum length of 50m. 
 
2.0 GEOMETRIC DESIGN AND GENERAL FEATURES 
 
2.1 General 
 

Geometric design and general features of the Project Highway shall be in 
accordance with Section 2 of the Manual. 

 
2.2 Design speed 

 
The design speed shall be as per IRC SP 73: 2015 however in exceptional cases 
the minimum design speed can be 30 km per hour for hilly and mountainous 
terrain and 20 km per hour for hair pin bend locations. 
 

2.3 Improvement of the existing road geometrics 
 

[Refer to paragraph 2.1 (vi) of the Manual and provide details] 
 
In the following sections, where improvement of the existing road geometrics 
to the prescribed standards is not possible, the existing road geometrics shall 
be improved to the extent possible in accordance with Section 13 of the 
Manual within the given right of way and proper road signs and safety measures 
shall be provided and in other sections it shall be designed in accordance with 
Section 2 of the Manual. 
 

Sl. 
No. 

Design Chainage(m) 
Side 

Type of 
Deficiency 

Remarks 

From To 

1 76+882.25 76+963.55 Left Radius<40  

2 78+063.53 78+150.62 Left Radius<40 

3 79+721.80 79+781.44 Left Radius<40 

4 79+841.53 79+937.32 Left Radius<40 

5 80+335.67 80+395.05 Right Radius<40 

6 80+641.05 80+736.00 Left Radius<40 

7 81+262.49 81+347.09 Left Radius<40 

8 81+809.95 81+872.55 Right Radius<40 

9 82+882.55 82+941.87 Left Radius<40 

10 83+017.14 83+098.75 Left Radius<40 

11 83+662.39 83+725.18 Right Radius<40 

12 84+119.54 84+198.33 Left Radius<40 
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Sl. 
No. 

Design Chainage(m) 
Side 

Type of 
Deficiency 

Remarks 

From To 

13 84+625.26 84+693.53 Left Radius<40 

14 84+773.43 84+853.09 Left Radius<40 

15 84+853.09 84+918.88 Right Radius<40 

16 84+918.88 85+014.38 Left Radius<40 

17 85+161.65 85+200.50 Left Radius<40 

18 85+442.08 85+504.84 Left Radius<40 

19 86+599.63 86+637.71 Left Radius<40 

20 87+445.28 87+511.36 Left Radius<40 

21 88+041.33 88+131.64 Left Radius<40 

22 88+267.68 88+350.56 Right Radius<40 

23 88+657.83 88+718.26 Left Radius<40 

24 88+927.93 89+024.31 Left Radius<40 

25 89+024.31 89+107.95 Right Radius<40 

26 90+482.45 90+559.48 Right Radius<40 

27 90+745.02 90+804.39 Right Radius<40 

28 91+681.30 91+740.53 Right Radius<40 

29 93+697.97 93+761.21 Left Radius<40 

 
2.3.1 Improvement due to Realignments: 
 

Sl. No. 

Existing Chainage 
(Km) Length 

(m) 

Design Chainage 
(Km) Length (m) 

From To From  To 

1 79+040 79+600 655 75+000 75+500 500 

2 80+059 80+120 61 75+955 76+010 55 

3 80+295 80+510 215 76+180 76+400 220 

4 81+090 81+125 35 76+990 77+020 30 

5 81+247 81+305 58 77+150 77+210 60 

6 81+455 81+510 55 77+350 77+400 50 

7 83+287 83+603 316 79+100 79+400 300 

8 83+725 84+152 427 79+520 79+880 360 

9 84+477 84+728 251 80+210 80+405 195 

10 84+932 84+990 58 80+590 80+650 60 

11 85+539 85+854 315 81+180 81+450 270 

12 85+949 86+000 51 81+545 81+595 50 

13 86+122 86+175 53 81+710 81+765 55 

14 86+533 86+580 47 82+110 82+155 45 

15 87+049 87+082 33 82+610 82+645 35 

16 87+200 87+350 150 82+755 82+895 140 
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Sl. No. 

Existing Chainage 
(Km) Length 

(m) 

Design Chainage 
(Km) Length (m) 

From To From  To 

17 87+702 87+730 28 83+230 83+265 35 

18 88+160 88+225 65 83+680 83+725 45 

19 88+565 88+649 84 84+060 84+125 65 

20 88+675 88+771 96 84+160 84+255 95 

21 88+850 88+910 60 84+320 84+360 40 

22 89+020 89+100 80 84+450 84+505 55 

23 89+350 89+390 40 84+740 84+765 25 

24 89+490 89+545 55 84+855 84+900 45 

25 89+710 89+950 240 85+050 85+250 200 

26 90+060 90+260 200 85+350 85+520 170 

27 90+560 90+765 205 85+800 85+970 170 

28 91+470 91+540 70 86+650 86+700 50 

29 91+940 92+130 190 87+085 87+250 165 

30 93+040 93+100 60 88+140 88+170 30 

31 93+200 93+270 70 88+285 88+340 55 

32 93+865 93+935 70 88+910 88+960 50 

33 94+290 94+420 130 89+305 89+410 105 

34 94+840 94+940 100 89+810 89+895 85 

35 95+000 95+060 60 89+950 90+010 60 

36 95+263 95+294 31 90+200 90+225 25 

37 95+600 95+660 60 90+500 90+540 40 

38 96+146 96+200 54 90+965 91+005 40 

39 96+330 96+800 470 91+150 91+600 450 

40 97+285 97+358 73 92+080 92+135 55 

41 97+420 97+470 50 92+195 92+235 40 

42 97+904 97+950 46 92+655 92+700 45 

43 98+580 98+610 30 93+340 93+360 20 

44 98+720 99+156 436 93+460 93+850 390 

45 99+471 99+605 134 94+150 94+290 140 

46 99+660 99+947 287 94+345 94+620 275 

47 100+119 100+160 41 94+800 94+835 35 

 
2.4 Proposed Right of Way 

 
[Refer to paragraph 2.3 of the Manual]. Details of the Right of way are given in 
Annex-II of Schedule A. 
 
Contractor has to design and construct the road, if required by provision of 
retaining walls and/or breast walls/slope stabilization/protection measures 
within the Right of Way given above and provision of the same shall not 
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constitute a change of scope. 
 

2.5 Type of Shoulders 
 
(a)  In built-up sections, footpaths/fully paved shoulders shall be 
provided in accordance with Clause 1.2.1 above. 
 
(b) In open country, Hard Shoulder with GSB having thickness of 
200mm, total 3 metre wide including both sides shall be provided and 
balance width shall be covered with 150 mm thick compacted layer of 
granular material. 
 
(c) Design and specifications of paved shoulders and granular material 
shall conform to the requirements specified in paragraphs 5.10 and 5.11 of 
the Manual. 
 

2.6 Lateral and vertical clearances at underpasses 
 
2.6.1 Lateral and vertical clearances at underpasses and provision of guardrails/crash 

barriers shall be as per paragraph 2.10 of the Manual. 
 

2.6.2 Lateral Clearance: The width of the opening at the underpasses shall be as 
follows: 

 

Sl. 
No. 

Location [Chainage (km)] Span/Opening 
(m) 

Remarks 
From To 

Nil 

 
2.7 Lateral and vertical clearances at overpasses 
 
2.7.1 Lateral and vertical clearances at overpasses shall be as per paragraph 2.11 of 

the Manual. 
 

2.7.2 Lateral clearance: The width of the opening at the overpasses shall be as 
follows: 

 

Sl 
No. 

Location [Chainage(km)] Span/Opening 
(m) 

Remarks 
From To 

Nil 

 
2.8 Service roads 
 

Service roads shall be constructed at the locations and for the lengths indicated 
below:[Refer to paragraph 2.12 of the Manual and provide details] 

Sl. 
No. 

Location of Service Road 
(km) 

Right Hand Side (RHS) / 
Left Hand Side (LHS) / Both 

Sides 

Length (km) of 
Service Road 

From To 

Nil 
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2.9 Grade Separated Structures 
 

2.9.1 Grade separated structures shall be provided as per paragraph 2.13 of the 
Manual. The requisite particulars are given below: 
 
[Refer to paragraphs 2.13.3 of the Manual and provide details] 
 

Sl. 
No. 

Location of 
Structure 

Length 
(m) 

Number and 
Length of Spans 

(m) 

Approach 
Gradient 

Remarks, if 
any 

Nil 

 
2.9.2 In the case of grade separated structures, the type of structure and the level of 

the Project Highway and the cross roads shall be as follows: [Refer to 
paragraphs 2.13.1 of the Manual and specify the type of vehicular under pass/ 
overpass structure and whether the cross road is to be carried at the existing 
level, raised or lowered]. 
 

Sl 
No. 

Location 
Type of 

Structure/Length (m) 

Cross Road at 
Remarks, 

if any 
Existing 
Level 

Raised 
Level 

Lowered 
Level 

Nil 

 
2.10 Cattle and pedestrian underpass / Overpass 

 
Cattle and pedestrian underpass/overpass shall be constructed as follows: 
[Refer to paragraph 2.13.2 of the Manual and specify the requirements of cattle 
and pedestrian underpass/overpass. 
 

Sl. No. Location Type of Crossing 

Nil 

  
2.11 Typical cross-sections of the Project Highway 

 
The proposed cross sections for various situations are given in Fig.B-1 to B-6. These 
illustrate the cross sectional improvement proposals for the project highway. The 
Project Highway (length 20.000 km) shall be 2-lane carriageway with 3 m wide 
Hard shoulders facility including both sides. 
 
Following typical cross sections shall be provided for the Project Highway 
However to be designed as per manual. 
 
TCS I (a): Typical Cross Section for project road sections in Hill / Valley 

locations 
TCS I (b):  Typical Cross Section for Project Road Sections requiring Fill on 

Valley Side 
TCS II:  Typical Cross Section for project road section on ridge  
TCS III:  Typical Cross Section for Project Road Sections through Box Cut 

Locations  
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TCS IV: Typical Cross Section for Project Road Section through Town with 
Hill Valley Combination  

TCS V: Typical Cross Section for Project Road Section through Town on 
Ridge 

 
The cross section schedule shall be as follows: 
 

Sl. 
No. 

Chainage (Km) Length 
(m) 

Type Remarks 
From To 

1 75+000 75+150 150 I 

 

2 75+150 75+460 310 III 

3 75+460 79+800 4340 I 

4 79+800 79+850 50 III 

5 79+850 81+340 1490 I 

6 81+340 81+380 40 III 

7 81+380 95+000 13620 I 

 
Note: The extent of cross section type is indicative and shall be reviewed in 
consultation with the Authority Engineer at the time of construction as per the site 
condition. Type I Cross section consist of two variants as I (a) without retaining 
wall on valley side and 1(b) with retaining wall on valley side as detailed in figure 
B1 & B2 respectively. For locations please refer designed cross section @ 20 m 
interval detailed in Annexure III of Schedule A.  
 
The alternative cross section of the Project Highway at the cross drainage 
structures shall follow the typical cross section in consultation with the Authority 
Engineer at the time of construction.  
 
 

 

Figure B-1: Typical Cross Section in Hill/Valley Locations, TCS I(a)* 
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Figure B-2: TCS for Project Road Sections requiring  Fill on Valley Side TCS I(b)* 

 

 

Figure B-3: TCS for Project Road Section on Ridge (TCS II)* 
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Figure B-4: TCS for Project Road Sections through Box Cut Locations (TCS III)* 

 
 
 
 

 

Figure B-5: TCS for Project Road Section through Town with Hill/Valley Combination 

(TCS IV) 
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Figure B-6: TCS for Project Road Section through Town on Ridge (TCS V) 

 
 

 
3.0 INTERSECTIONS AND GRADE SEPARATORS 

 
All intersections shall be as per Section 3 of the Manual. Existing intersections 
which are deficient shall be improved to the prescribed standards. 
 
[Refer to paragraphs 3.1.1, 3.1.2 and 3.3 of the Manual and specify the 
requirements. Explain where necessary with drawings/sketches/general 
arrangement]. 
 
Properly designed intersections shall be provided at the locations and of the 
types and features given in the tables below: 

 
(a) At-grade Intersections 
 
(i) Major Intersections 
 
Sl. 
No. 

Location of 
Intersection 

Intersection 
Towards 

Type of 
Intersection 

Figure 
No. 

Other 
Features 

01 97+750 92+510 T & Y B 8 
As per 
Figure 

 
Details of junction improvements shall be as per IRC SP: 73-2015.  
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Figure B-8: Junction Improvement at km 92+510 on C Z Road 

 
(ii) Minor Intersections 

 

Sl. 
No. 

Location of 
Intersection 

(Design Chainage, 
km) 

Type of 
Intersection 

Side 

1 90+580 T Right 

2 90+600 T Left 

 
 
Details of junction improvements shall be as per IRC SP: 73-2015.  
 
(b) Grade Separated Intersections with/without Ramps 
 

Sl 
No. 

Location 
(km) 

Salient 
Features 

Minimum Length of 
Viaduct to be 
Provided (m) 

Road to be Carried 
Over/Under the 

Structures 

Nil 

 
4.0 ROAD EMBANKMENT AND CUT SECTION 

 
4.1 Widening and improvement of the existing road embankment/cuttings and 

construction of new road embankment/ cuttings shall conform to the 
Specifications and Standards given in section 4 of the Manual and the specified 
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cross sectional details. Deficiencies in the plan and profile of the existing road 
shall be corrected. 

 
4.2 Raising of the existing road [Refer to paragraph 4.2 of the Manual and specify 

sections to be raised]. 
The existing road shall be raised in the following sections: 
 

Sl 
No. 

Section (km) Length 
(km) 

Extent of Raising [Top of 
finished road level] From To 

Nil 

 
5.0 PAVEMENT DESIGN 

 
5.1 Pavement design shall be carried out in accordance with section 5 of the 

Manual.  
 
5.2 Type of pavement 
 

Flexible pavement shall be adopted for Project Highway. Notwithstanding anything 
contrary contained in this Agreement or the Manual, the pavement shall be 
designed as given below. 

 
5.3 Design Requirements  
 

The granular layers (base and sub base) shall be designed for minimum 20 msa. The 
bituminous courses (Dense Bituminous Macadam and Bituminous Concrete) shall be 
designed for minimum 5 msa. Bituminous Concrete shall be minimum 40 mm thick. 
 
Bituminous Grade VG 40 shall be used for BC. 

 
5.4 Reconstructions of stretches/ Realignment/ Bypass of sections 
 
5.4.1 [Refer to paragraph 5.9.7 of the manual and specify the stretches, if any, to be 

reconstructed.] 
 

5.4.2 The following stretches of the existing road shall be reconstructed. These shall be 
designed as new pavement. 

 

Sl. No. 
Existing Section (km) 

Remarks 
From To 

1 79+040 100+345 
Poor condition of existing pavement 

and or Realignment Section 

 
5.4.3 Rigid Pavement 

 
No rigid pavement has been considered for the Project Highway. 
 
 



National Highways & Infrastructure Development Corporation Ltd. Request for Proposal-Bid Document  
   Schedules 
 

 

 

“Construction of two-Lane with hard shoulders of Chakabama – Zunheboto Road on EPC basis from 
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length –20.000 Km) 
in the state of Nagaland under SARDP-NE Phase A” 
  

  

65 

6.0 ROAD SIDE DRAINAGE 
 
Drainage system including surface and subsurface drains for the Project Highway shall 
be provided as per section 6 of the Manual. 
 
The improvements in the drainage and the slope erosion shall be made as per the 
following norms: 

 
6.1 Drainage Measures 
 

Following measures shall be adopted: 
 
i) Minimum length of Road Side Drains= 17586 m 

 
RCC Lined drains having rectangular shape have also been proposed in urban/semi 
urban/intersection stretches. The concrete drains shall be covered in reaches along 
commercial establishments and intersections. The drains outfall into the natural 
water courses i.e. either in culverts or bridges. Table below gives the location of 
lined drains. 
 
These are guidelines for minimum provisions. However, contractor has to design 
as per requirement of road in accordance with manual. 
 

Details of Drains 
 

Sl. 
No. 

Design Chainage (Km) Length 
(M) 

Remarks 
From To 

1 75+000 75+150 150 V-Shaped PCC Drain on Hill Side 

2 75+150 75+460 310 V-Shaped PCC Drain on Both Sides 

3 75+460 79+800 4340 V-Shaped PCC Drain on Hill Side 

4 79+800 79+850 50 V-Shaped PCC Drain on Both Sides 

5 79+850 81+340 1490 V-Shaped PCC Drain on Hill Side 

6 81+340 81+380 40 V-Shaped PCC Drain on Both Sides 

7 81+380 95+000 13620 V-Shaped PCC Drain on Hill Side 

  
 Note:  (i) Road side drain shall preferably be V-shaped having wetted area of 

0.4 sqm  
(ii) The above locations shall be reviewed in consultation with the Authority 
Engineer at the time of construction   as per the site condition. 
 

7.0 DESIGN OF STRUCTURES 
 
7.1 General 

 
7.1.1 The Project road from Km. 75.000 to Km.95.000 (design chainages), includes 

provision of 1 minor bridge (span<60m) and 128 box culverts. All bridges, 
culverts and structures shall be designed and constructed in accordance with 
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section 7 of the Manual and shall conform to the cross-sectional features and 
other details specified therein. 

 
7.1.2 Width of the carriageway of new bridges and Structures shall be as per Clause 

7.3 of the Manual.  
 
7.1.3 All bridges shall be high-level bridges. 
 

[Refer to paragraph 7.1(iii) of the Manual and state if there is any exception] 
 

7.1.4 The following structures shall be designed to carry utility services specified in 
the table below: 

 
[Refer to paragraph 7.1 (viii) of the Manual and provide details] 
 

Sl. No. Bridge at Km Utility service to be carried Remarks 

NIL 

 
7.1.5 Cross-section of the new culverts and bridges at deck level for the Project 

Highway shall conform to the typical cross sections given in the section 7 of the 
Manual. 

 
7.2 Culverts 

 
7.2.1 Overall width of all culverts shall be equal to the roadway width of the 

approaches. Catch water pit at every culvert location shall be provided as per IRC 
standard and Breast wall of varying height shall also be provided at the end of 
catchpit along hill side to protect against hill toe erosion. All box culverts 
(excluding the box culverts in cushion) shall be provided with approach slabs on 
both sides.  
  
Minimum no. of box culverts with Span arrangement are given herein under: 
 

S. No. Span (m) No. of culverts 

1 1.5 53 

2 2.0 42 

3 3.0 22 

4 4.0 8 

5. 5.0 3 

 
7.2.2 Reconstruction of existing culverts 

 
The existing culverts at the following locations shall be re-constructed as new 
culverts:  
 
[Refer to paragraph 7.3 (iii) of the Manual and provide details]. These are 
guidelines for minimum provisions. However, contractor has to design as per 
requirement of road in accordance with manual. 
* Specify modifications, if any, required in the road level etc. 
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Sl. 
No. 

Existing 
Chainage (km) 

Design Chainage 
(km) 

Proposed Span 
(m) 

Proposal 

1 80+103 75+985 1.5 RCC Box 

2 81+113 76+965 3.0 RCC Box 

3 81+215 77+070 2.0 RCC Box 

4 81+395 77+250 1.5 RCC Box 

5 81+500 77+360 2.0 RCC Box 

6 81+660 77+500 2.0 RCC Box 

7 82+085 77+880 1.5 RCC Box 

8 82+285 78+105 2.0 RCC Box 

9 82+350 78+165 1.5 RCC Box 

10 82+540 78+310 1.5 RCC Box 

11 82+600 78+405 1.5 RCC Box 

12 82+755 78+570 1.5 RCC Box 

13 82+820 78+620 1.5 RCC Box 

14 83+055 78+880 3.0 RCC Box 

15 83+180 79+000 2.0 RCC Box 

16 83+670 79+475 2.0 RCC Box 

17 83+735 79+550 2.0 RCC Box 

18 84+015 79+805 3.0 RCC Box 

19 84+447 80+190 1.5 RCC Box 

20 85+103 80+530 4.0 RCC Box 

21 85+265 80+685 1.5 RCC Box 

22 85+355 80+780 2.0 RCC Box 

23 85+395 80+820 2.0 RCC Box 

24 85+470 80+960 2.0 RCC Box 

25 85+100 81+310 3.0 RCC Box 

26 86+140 81+500 2.0 RCC Box 

27 86+375 81+820 2.0 RCC Box 

28 86+415 81+890 3.0 RCC Box 

29 86+880 82+285 2.0 RCC Box 

30 87+365 82+590 1.5 RCC Box 

31 87+405 82+635 1.5 RCC Box 

32 87+703 82+910 2.0 RCC Box 

33 87+848 83+050 3.0 RCC Box 

34 88+010 83+220 3.0 RCC Box 

35 88+060 83+280 2.0 RCC Box 

36 88+152 83+360 2.0 RCC Box 

37 88+315 83+660 2.0 RCC Box 

38 88+490 83+830 1.5 RCC Box 

39 88+850 84+035 3.0 RCC Box 

40 88+965 84+150 3.0 RCC Box 

41 89+190 84+430 1.5 RCC Box 

42 89+482 84+660 4.0 RCC Box 

43 89+615 84+800 2.0 RCC Box 

44 89+655 84+830 4.0 RCC Box 

45 89+780 84+950 3.0 RCC Box 
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Sl. 
No. 

Existing 
Chainage (km) 

Design Chainage 
(km) 

Proposed Span 
(m) 

Proposal 

46 89+820 84+980 2.0 RCC Box 

47 89+935 85+100 3.0 RCC Box 

48 90+040 85+190 5.0 RCC Box 

49 90+435 85+470 3.0 RCC Box 

50 90+673 85+790 2.0 RCC Box 

51 90+778 85+870 2.0 RCC Box 

52 90+920 85+990 3.0 RCC Box 

53 91+000 86+070 1.5 RCC Box 

54 91+120 86+190 2.0 RCC Box 

55 91+325 86+380 2.0 RCC Box 

56 91+765 86+770 2.0 RCC Box 

57 91+790 86+810 2.0 RCC Box 

58 91+820 86+850 2.0 RCC Box 

59 92+300 87+270 2.0 RCC Box 

60 92+405 87+470 4.0 RCC Box 

61 92+630 87+670 1.5 RCC Box 

62 92+726 87+770 3.0 RCC Box 

63 92+770 87+820 1.5 RCC Box 

64 92+905 87+960 1.5 RCC Box 

65 93+050 88+090 5.0 RCC Box 

66 93+335 88+370 1.5 RCC Box 

67 93+530 88+530 2.0 RCC Box 

68 93+735 88+710 3.0 RCC Box 

69 93+895 88+880 1.5 RCC Box 

70 94+010 89+000 5.0 RCC Box 

71 94+220 89+160 3.0 RCC Box 

72 94+290 89+230 2.0 RCC Box 

73 95+795 90+690 2.0 RCC Box 

74 96+310 91+150 1.5 RCC Box 

75 96+555 91+380 2.0 RCC Box 

76 96+615 91+440 4.0 RCC Box 

77 96+835 91+650 2.0 RCC Box 

78 96+975 91+810 1.5 RCC Box 

79 97+270 92+090 1.5 RCC Box 

80 97+344 92+170 1.5 RCC Box 

81 97+446 92+275 2.0 RCC Box 

82 97+893 92+665 2.0 RCC Box 

83 98+265 93+050 4.0 RCC Box 

84 98+432 93+220 1.5 RCC Box 

85 99+015 93+750 3.0 RCC Box 

86 99+155 93+880 3.0 RCC Box 

87 99+302 94+025 2.0 RCC Box 

88 99+570 94+330 4.0 RCC Box 

89 99+610 94+370 4.0 RCC Box 

90 99+715 94+460 1.5 RCC Box 

91 99+875 94+670 3.0 RCC Box 
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Sl. 
No. 

Existing 
Chainage (km) 

Design Chainage 
(km) 

Proposed Span 
(m) 

Proposal 

92 99+967 94+760 3.0 RCC Box 

 
 * All box culverts (excluding the box culverts in cushion) shall be provided with 
approach slabs on both sides. Moreover upstream and downstream protection 
works, including connecting stream with the culvert, catch pits; baffle 
piers/blocks etc. shall be provided which must be ascertained as per the site 
conditions and details given in drawings of culvert. 
 

7.2.3 Additional new culverts shall be constructed as per particulars given in the table 
below: 
 
BOX CULVERT DETAILS  

 

Sl. 
No. 

Existing 
Chainage (km) 

Design Chainage 
(km) 

Proposed Span 
(m) 

Proposal 

1 79+160 75+120 1.5 RCC Box 

2 79+260 75+220 1.5 RCC Box 

3 79+580 75+625 1.5 RCC Box 

4 79+730 75+770 1.5 RCC Box 

5 80+375 76+250 1.5 RCC Box 

6 80+530 76+420 1.5 RCC Box 

7 80+750 76+520 1.5 RCC Box 

8 83+495 79+210 1.5 RCC Box 

9 84+260 80+080 1.5 RCC Box 

10 84+470 80+370 1.5 RCC Box 

11 85+585 81+110 2.0 RCC Box 

12 85+870 81+280 1.5 RCC Box 

13 86+205 81+580 1.5 RCC Box 

14 86+625 82+110 1.5 RCC Box 

15 87+185 82+470 1.5 RCC Box 

16 87+250 82+515 1.5 RCC Box 

17 87+560 82+860 1.5 RCC Box 

18 88+745 83+930 2.0 RCC Box 

19 89+325 84+590 1.5 RCC Box 

20 90+145 85+280 1.5 RCC Box 

21 91+545 86+590 2.0 RCC Box 

22 92+065 87+070 1.5 RCC Box 

23 93+210 88+240 1.5 RCC Box 

24 94+425 89+310 1.5 RCC Box 

25 94+525 89+460 2.0 RCC Box 

26 94+775 89+590 1.5 RCC Box 

27 94+995 89+770 1.5 RCC Box 

28 95+075 89+930 1.5 RCC Box 

29 95+265 90+060 2.0 RCC Box 
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Sl. 
No. 

Existing 
Chainage (km) 

Design Chainage 
(km) 

Proposed Span 
(m) 

Proposal 

30 95+350 90+180 1.5 RCC Box 

31 95+500 90+420 3.0 RCC Box 

32 96+010 90+890 1.5 RCC Box 

33 96+135 90+990 1.5 RCC Box 

34 97+090 91+920 3.0 RCC Box 

35 98+652 93+430 2.0 RCC Box 

36 99+440 94+160 2.0 RCC Box 

 
7.2.4 Repairs/replacements of railing/parapets, flooring and protection works of the 

existing culverts shall be undertaken as follows: 
 
[Refer to paragraph 7.22 of the Manual and provide details] 
 

Sl. 
No. 

Existing 
Chainage (km) 

Design Chainage 
(km) 

Proposal Proposed Span  

NIL 

 
7.2.5 Floor protection works shall be as specified in the relevant IRC Codes and 

Specifications. 
 
7.3 Bridges 

 
7.3.1 The existing bridges to be re-constructed/widened 

 
(i) The existing bridges at the following locations shall be reconstructed as 

new structures: 
 

[Refer to paragraph 7.3 (iv) of the Manual and provide details] 
 

Sl. 
No 

Bridge 
Location 

(km) 

Salient Details of Existing Bridge Adequac
y or 

Otherwis
e of the 
Existing 
Waterwa

y, 
Vertical 
Clearanc

e etc. 

R
e
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a
rk
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n
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)  
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) 
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f 
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e
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u
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T
y
p
e
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f 
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o
u
n
d
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o
n
 

NIL 

 
7.3.2 Additional New Bridges 

 
(i)  Minor Bridges 

 
[Specify additional new minor bridges if required, and attach GAD] 
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New minor bridges at the following locations on the project highways shall be 
constructed. GADs for the new minor bridges are attached in the drawings 
folder. 

Sl. No. 
Location 
Designed 

(km) 
Total Length (m) Remarks 

1 79+888 8.0  

 
(ii) Major bridges 

 
[Specify additional new major bridges if required, and attach GAD] 
 
New major bridges at the following locations on the project highways shall be 
constructed. GADs for the new major bridges are attached in the drawings 
folder. 
 

Sl. No. 
Location 
Designed 

(km) 
Total Length (m) Remarks 

NIL 

 
7.3.3 The railings of existing bridges shall be replaced by crash barriers at the 

following locations: 
 
[Refer to paragraph 7.17 (iv) of the Manual and provide details] 

Sl. No. Location (km) Remarks 

Nil 

 
7.3.4 Repairs/replacements of railings/parapets of the existing bridges shall be 

undertaken as follows: 
 
[Refer to paragraph 7.17 (v) of the Manual and provide details] 
 

Sl. No. Location (km) Remarks 

Nil 

 
7.3.5 Drainage system for bridge decks 

 
An effective drainage system for bridge decks shall be provided as specified in 
paragraph 7.20 of the Manual 
 

7.3.6 Structures in marine environment 
 
[Refer to paragraph 7.21 of the Manual and specify the necessary measures / 
treatments for protecting structures in marine environment, where applicable] 
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7.4 Rail-road Bridges 
 

7.4.1 Design, construction and detailing of ROB/RUB shall be as specified in section 7 
of the Manual. [Refer to paragraph 7.18 of the Manual and specify modification, 
if any] 

7.4.2 Road over-bridges 
 
Road over-bridges (road over rail) shall be provided at the following level 
crossings, as per GAD drawings attached: 
 

Sl No. Location of Level Crossing (km) Length of Bridge (m) 

Nil 

 
7.4.3 Road under-bridges 

 
Road under-bridges (road under railway line) shall be provided at the following 
level crossings, as per GAD drawings attached: 
 

Sl No. 
Location of Level Crossing 

(km) 
Number and Length of Span 

(m) 

Nil 

 
7.5 Grade Separated Structures 

 
 [Refer to paragraph 7.19   of the Manual] 

 
The grade separated structures shall be provided at the locations and of the 
type and length specified in paragraphs 2.9 and 3 of this Annex-I. 

 
7.5.1 Underpasses/Overpasses 

 
There is no Underpass/Overpass proposed on the Project Highway.  
 

7.6 Repairs and strengthening of bridges and structures 
 
[Refer to paragraph 7.22 of the Manual and provide details] 
 
The existing bridges and structures to be repaired /strengthened, and the 
nature and extent of repairs/strengthening required are given below: 
 
A. Bridges 
 

Sl 
No. 

Location 
of Bridge 

(km) 

Nature and Extent of Repairs/Strengthening to 
be Carried out 

Nil 
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B. ROB / RUB 
 

Sl 
No. 

Location 
of 

ROB/RUB 
(km) 

Nature and Extent of Repairs/Strengthening to 
be Carried out 

Nil 

C. Overpasses / Underpasses and Other Structures 
 

Sl 
No. 

Location 
Structure 

(km) 

Nature and Extent of Repairs/Strengthening to 
be Carried out 

Nil 

 
7.7 List of Major Bridges and Structures 

 
The following is the list of Major Bridges and Structures 
 

Sl No. 
Location 

Design (km) 

NIL 

 
 
8.0 TRAFFIC CONTROL DEVICES AND ROAD SAFETY WORKS 
 
8.1 Traffic control devices and road safety works shall be provided in accordance 

with Section 9 of the Manual. 
 

8.2 Specifications of the reflective sheeting [Refer to paragraph 9.2 of the Manual 
and specify] 
 

8.3 The minimum quantity of Traffic signages and pavement marking are tabulated 
here for Package  

 

Traffic Signage’s, Road Marking and other appurtenances  unit Quantity 

Road Marking  on Centre line & Edge  sqm 6,908 

Direction & Place Identification up to 0.9 sqm sqm 15 

Direction & Place Identification more than 0.9 sqm sqm 3 

60 cm Equilateral Triangle Number 167 

60 cm Circular Number 32 

60 cm High Octagon Number 4 
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Traffic Signage’s, Road Marking and other appurtenances  unit Quantity 

60 cm X 45 cm Rectangular Number 16 

60 cm X 50 cm Chevron Sign Number 757 

Hectometer Stone Number 80 

Km stone Number 16 

5th km stone Number 4 

Boundary Stone (as per clause 13 herein under) Number 204 

Road Delineators Number 1,522 

Road Marker/ Road Stud Number 10,000 

Hazard Marker Number 258 

PCC kerbs (duly painted) in bus bays and Islands 
Rm 163 

 
9.0 ROAD SIDE FURNITURE 

 
9.1 Roadside furniture shall be provided in accordance with the provisions of 

Section 11 of the Manual IRC: SP: 73-2007 and corresponding updates as per 
IRC:SP 73 -2015 
 

9.2 Overhead traffic signs: location and size 
 

[Refer to paragraph 9.2.5 of the Manual and provide details] 
 

 The overhead signs shall be the reflectorized type with high intensity retro-
reflective sheeting conforming to ASTM D 4956-01, type VIII and /or type IX of 
micro prismatic type. The retro reflected sheets of Engineering Grade and high 
intensity grade (ordinary) shall not be used. The height, lateral clearance, location 
and instillation shall be as per relevant clauses of MoRTH specifications. Overhead 
sign shall be installed ahead of major intersections and urban areas as per detailed 
design requirements. 

 
10.0 COMPULSORY AFFORESTATION 

 
[Refer to Section 11 of the Manual and specify the number of trees which are 
required to be planted by the Contractor as compensatory afforestation.] 
Minimum 2000 nos. trees with deep and broad roots are required to be planted 
for soil conservation, in consultation with the Forest Department and AE for 
type and location.  
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11.0 HAZARDOUS LOCATIONS 
 

 Metal Beam crash barrier length of minimum 2110 (single runner, heavy duty and 
W-shape) or equivalent shall be provided at the locations of bridge approaches, 
built up sections, high embankments (3.0m and more)and at sharp curves . Heavy 
duty metal beam crash barriers shall be provided on this project by the 
Construction Contractor at the locations finalized in consultation with NHIDCL. 
Typical details of metal crash barrier are given in as per manual. Location of sharp 
curves are tabulated below. 
 

Sl 
No. 

Design Chainage (Km) Length 
(m) 

Remarks 
From To 

1 76+882.25 76+963.55 82 Radius<40 

2 78+063.53 78+150.62 88 Radius<40 

3 79+721.80 79+781.44 60 Radius<40 

4 79+841.53 79+937.32 96 Radius<40 

5 80+335.67 80+395.05 60 Radius<40 

6 80+641.05 80+736.00 95 Radius<40 

7 81+262.49 81+347.09 85 Radius<40 

8 81+809.95 81+872.55 63 Radius<40 

9 82+882.55 82+941.87 60 Radius<40 

10 83+017.14 83+098.75 82 Radius<40 

11 83+662.39 83+725.18 63 Radius<40 

12 84+119.54 84+198.33 79 Radius<40 

13 84+625.26 84+693.53 69 Radius<40 

14 84+773.43 84+853.09 80 Radius<40 

15 84+853.09 84+918.88 66 Radius<40 

16 84+918.88 85+014.38 96 Radius<40 

17 85+161.65 85+200.50 39 Radius<40 

18 85+442.08 85+504.84 63 Radius<40 

19 86+599.63 86+637.71 39 Radius<40 

20 87+445.28 87+511.36 67 Radius<40 

21 88+041.33 88+131.64 91 Radius<40 

22 88+267.68 88+350.56 83 Radius<40 

23 88+657.83 88+718.26 61 Radius<40 

24 88+927.93 89+024.31 97 Radius<40 

25 89+024.31 89+107.95 84 Radius<40 

26 90+482.45 90+559.48 78 Radius<40 

27 90+745.02 90+804.39 60 Radius<40 

28 91+681.30 91+740.53 60 Radius<40 

29 93+697.97 93+761.21 64 Radius<40 

 Total 2110  
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12.0    SPECIAL REQUIREMENT FOR HILL ROADS 
 
In accordance with section 13 of the manual, IRC: SP: 48-1998 and 
Recommended practices for Treatment of Embankment and Roadside slopes 
for Erosion control (First Revision), IRC: 56-2011 and relevant IRC codes. 

 
12.1 Slope Protection 

 
As the project involves cutting of existing hill slopes, it is imperative that slopes 
are stabilized for ensuring longevity of the slope and the road. Slope stability, 
erosion control and landslide correction shall be accomplished in accordance with 
IRC: SP: 48-1998. Reference may be drawn from IRC: 56-2011. 
 
 The minimum quantity of protection work to be taken as below: 

 

Type of Protection Work  

Protection Work Unit 
Minimum 
Quantity 

Parapet Wall having size 0.45mX0.7m with 0.7 m  spacing 
between two parapets 

Rm 6392 

Breast wall of PCC/RCC/Gabion/Cement Masonry having 
minimum height of 1.5 m 

Rm 2,814 

Retaining Structure on valley side of 
PCC/RCC/Gabion/Cement Masonry of varying height 
between 1 to 6 metre depending upon the slope with 
parapet walls 

Rm 7,861 

RE Wall in PCC Rm 41 

Subsurface drain with perforated pipe for collection of 
seepage water to avoid sinking of pavement 

Rm 2,078 

Seeding and Mulching with Jute Net Sqm 1,67,708 

Hydro seeding Sqm 1,61,533 

Catch Water Drain (Unlined) Rm 20,400 

 
 Note- The Contractor shall be responsible for accurate assessment of the actual 

requirement as per site situation & prepare designs for slope protection & 
stabilization as per the specifications & standards stipulated in schedule ‘D’ and 
submit the same to the AE for review through the proof consultant and implement 
it accordingly thereafter. 

 
Any increase in quantity (length, breadth and height) over and above the 
tentative quantity as mentioned in above table or change in specifications will 
not be considered as change of scope. Therefore contractor shall make thorough 
investigation at site and assess the requirement of slope protection and slide prone 
zone and other safety features at his own before submission of bid. 
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12.1.1 Summary of Retaining Structure on valley side of varying height between 1 to 6 
metre depending upon the slope  

 

Sl. No. Height of Retaining Structure Aggregate Length 

1  Upto 2 m 3183 

2 2 m to 4 m 3992 

3 4 m to 6 m 679 

4 Above 6 m 30 

 
12.1.2  Tentative Locations and Length 

 
Sl. No. From Design Chainage To Design Chainage Length (m) 

(in m) (in m) 

1 75+000 75+055 55 

2 75+475 75+500 25 

3 75+505 75+626 121 

4 75+787 75+815 28 

5 75+862 75+915 53 

6 76+165 76+173 8 

7 76+177 76+245 68 

8 76+385 76+495 110 

9 76+557 76+607 50 

10 76+635 76+645 10 

11 76+805 76+815 10 

12 77+745 77+765 20 

13 78+095 78+115 20 

14 78+283 78+304 21 

15 78+647 78+665 18 

16 78+684 78+689 5 

17 79+393 79+451 58 



National Highways & Infrastructure Development Corporation Ltd. Request for Proposal-Bid Document  
   Schedules 
 

 

 

“Construction of two-Lane with hard shoulders of Chakabama – Zunheboto Road on EPC basis from 
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length –20.000 Km) 
in the state of Nagaland under SARDP-NE Phase A” 
  

  

78 

18 79+615 79+665 50 

19 79+713 79+793 81 

20 79+875 79+895 20 

21 79+905 79+982 77 

22 79+995 80+045 50 

23 80+055 80+215 160 

24 80+285 80+335 50 

25 80+474 80+504 29 

26 80+535 80+586 51 

27 80+665 80+695 30 

28 80+775 80+805 30 

29 80+815 80+884 69 

30 80+889 80+944 55 

31 80+985 81+005 20 

32 81+015 81+055 40 

33 81+075 81+175 100 

34 81+235 81+266 31 

35 81+385 81+405 20 

36 81+435 81+445 10 

37 81+473 81+478 5 

38 81+495 81+545 50 

39 81+582 81+604 22 

40 81+625 81+655 30 

41 81+685 81+719 34 

42 81+765 81+815 50 

43 81+955 82+015 60 



National Highways & Infrastructure Development Corporation Ltd. Request for Proposal-Bid Document  
   Schedules 
 

 

 

“Construction of two-Lane with hard shoulders of Chakabama – Zunheboto Road on EPC basis from 
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length –20.000 Km) 
in the state of Nagaland under SARDP-NE Phase A” 
  

  

79 

44 82+045 82+055 10 

45 82+075 82+119 44 

46 82+155 82+205 50 

47 82+225 82+235 10 

48 82+255 82+375 120 

49 82+385 82+535 150 

50 82+595 82+615 20 

51 82+685 82+715 30 

52 82+725 82+755 30 

53 82+795 82+855 60 

54 82+895 83+145 250 

55 83+165 83+194 29 

56 83+205 83+235 30 

57 83+305 83+384 79 

58 83+415 83+500 85 

59 83+505 83+525 20 

60 83+545 83+555 10 

61 83+655 83+685 30 

62 83+729 83+875 146 

63 83+915 83+948 33 

64 83+955 84+005 50 

65 84+025 84+065 40 

66 84+125 84+185 60 

67 84+194 84+200 6 

68 84+205 84+285 80 

69 84+295 84+325 30 
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70 84+364 84+381 17 

71 84+386 84+390 4 

72 84+393 84+415 22 

73 84+425 84+435 10 

74 84+465 84+785 320 

75 84+886 85+005 119 

76 85+025 85+045 20 

77 85+085 85+103 18 

78 85+158 85+197 39 

79 85+265 85+285 20 

80 85+325 85+335 10 

81 85+462 85+500 38 

82 85+505 85+545 40 

83 85+615 85+723 108 

84 85+754 85+795 41 

85 85+875 85+897 23 

86 85+975 85+994 19 

87 86+005 86+024 19 

88 86+124 86+255 131 

89 86+279 86+325 46 

90 86+365 86+405 40 

91 86+415 86+455 40 

92 86+494 86+498 4 

93 86+505 86+545 40 

94 86+605 86+651 46 

95 86+705 86+785 80 
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96 86+855 86+872 17 

97 87+275 87+325 50 

98 87+365 87+389 24 

99 87+434 87+495 61 

100 87+514 87+536 23 

101 87+635 87+685 50 

102 87+725 87+795 70 

103 87+805 87+935 130 

104 87+941 88+105 164 

105 88+115 88+143 28 

106 88+175 88+235 60 

107 88+252 88+284 32 

108 88+655 88+685 30 

109 88+805 88+825 20 

110 88+835 88+915 80 

111 88+965 89+165 200 

112 89+198 89+235 37 

113 89+273 89+315 42 

114 89+335 89+395 60 

115 89+424 89+442 18 

116 90+175 90+185 10 

117 90+237 90+245 7 

118 90+405 90+445 40 

119 90+495 90+515 20 

120 90+525 90+555 30 

121 90+675 90+835 160 
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122 90+845 90+875 30 

123 90+905 90+955 50 

124 91+015 91+024 9 

125 91+045 91+065 20 

126 91+095 91+105 10 

127 91+145 91+154 9 

128 91+195 91+245 50 

129 91+325 91+435 110 

130 91+615 91+665 50 

131 91+695 91+815 120 

132 91+855 91+946 91 

133 92+145 92+205 60 

134 92+245 92+255 10 

135 92+275 92+325 50 

136 92+335 92+392 56 

137 92+397 92+405 8 

138 92+425 92+475 50 

139 92+585 92+625 40 

140 92+918 92+927 9 

141 93+016 93+045 29 

142 93+055 93+125 70 

143 93+155 93+172 17 

144 93+275 93+325 50 

145 93+382 93+433 50 

146 93+454 93+485 32 

147 93+695 93+725 30 
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148 93+865 93+965 100 

149 93+980 93+985 5 

150 93+995 94+080 85 

151 94+115 94+135 20 

152 94+195 94+315 120 

153 94+375 94+425 50 

154 94+605 94+645 40 

155 94+735 94+805 70 

156 94+845 94+886 41 

157 94+925 94+962 37 

Total 7861 

 
12.1.3 Reinforced Earth Wall 

 
The locations for providing RE wall are listed in the table below. 

 
Improvement Proposals: Reinforced Earth Wall Length 

 
S. No. From Chainage To Chainage Length (m) 

(in m) (in m) 

1 81+405 81+435 30 

2 85+994 86+005 11 

 Total 80 

 
12.1.4  Subsurface Drains: Location of Subsurface drain with perforated pipe are 

provided at water seepage locations for collection of seepage water to avoid 
sinking of pavement 

Water Seepage Locations 
 

Sl. No. Existing Location 
From 

New Design Chainage 
From 

1 83+750 79+510 

2 84+200 79+880 

3 85+350 80+670 

4 86+100 81+400 
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5 92+700 87+730 

6 94+280 89+210 

7 98+275 93+030 

8 98+880 93+620 

9 99+050 93+750 

10 99+250 93+940 

11 99+450 94+130 

12 99+580 94+270 

13 99+610 94+350 

 
12.2 ROAD LAND BOUNDARY (Clause 12.2 IRC SP: 73 : 2015) 

 
Road land (ROW) boundary shall be demarcated by putting RCC boundary pillars of 
size 60cm x 15cm x 15 cm embedded in concrete (as per IRC:25) along the Project 
Highway at 50 m interval on both sides. All the components used in delineating 
road land boundary shall be aesthetically pleasing, sturdy and vandal proof. The 
road land boundary shall be demarcated in consultation with NHIDCL. 
 

12.3 Disposal of Debris: - As per Manual 
 

13.0 CHANGE OF SCOPE 
 

The size of Structures, bridges, culverts and slope protection works 
whatsoever in terms of retaining wall, breast wall, gabion wall, RE wall, 
chute drain, catch pit, baffle piers/blocks etc. under special requirement of 
hill slope specified hereinabove shall be treated as an approximate 
assessment. The actual lengths, heights and widths as required on the basis 
of detailed investigations shall be determined by the Contractor in 
accordance with the Specifications and Standards. Any variations in the 
lengths, heights and widths and specifications in this Schedule-B shall not 
constitute a Change of Scope, save and except any variations in the length, 
height and width arising out of a Change of Scope expressly undertaken in 
accordance with the provisions of Article 13. 
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SCHEDULE – D 
(See Clause 2.1) 

 
SPECIFICATIONS AND STANDARDS 

 
1. Construction 
 

The Contractor shall comply with the Specifications and Standards set forth in 
Annex – I of this Schedule – D for construction of the Project Highway. 
 

2. Design Standards 
  
 The Project Highway including Project Facilities shall confirm to design 

requirements set out in the following documents: 
 
 Two Lane Manual (IRC: SP 73 – 2015) of Specifications and Standards for Two 

Laning published by IRC and Hill Road Manual IRC SP 48:1998 
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Annex – I 
(Schedule – D) 

 
Specifications and Standards for Construction 

 
1 Specifications and Standards 

 
All materials, works and construction operations shall confirm to the Two Lane 
Manual (IRC: SP 73 – 2015) of Specifications and Standards for Two Laning (IRC: 
SP: 73 – 2015), referred as the Two Lane Manual (IRC: SP: 73 – 2015), and 
MORTH Specifications for Road and Bridge Works (Fifth Edition) with upto date 
amendments/modifications/additions, IRC: SP: 48-1998 and IRC 56-2011. Where 
the specification for a work is not given, Good Industry Practice shall be 
adopted to the satisfaction of the Authority’s Engineer. 
 

2 Deviations from the Specifications and Standards 
 

2.1 The terms  ‘Concessionaire’, ‘Independent Engineer’ and ‘Concession 
Agreement’ used in the Two Lane Manual (IRC: SP 73- 2015) shall be deemed to 
be substituted by the terms ‘Contractor’, ‘Authority’s Engineer’ and 
‘Agreement’ respectively. 

 
2.2 Notwithstanding anything to the contrary contained in the Paragraph 1 above, 

the following Specifications and Standards shall apply to the Project Highway, 
and for purposes of this Agreement, aforesaid Specifications and Standards of 
following clauses shall be deemed to be amended to the extent set forth below:  

 
 

S. 
No. 

Clause Provision as per 
Manual 

( IRC:SP:73-2015) 

Modified Provision 

1 2.2 Design Speed: Ruling or 
minimum Design speed 
shall be followed 

Design speed shall be 30 km/h 
for project highway where the 
radius is less than 40m. The 
same is mentioned in the Plan & 
Profile drawings given in 
Annexure-III of Schedule A. 

2 2.7.2 Roadway Width: 
On horizontal curves 
with radius up to 300 m 
width of pavement and 
roadway shall be 
increased as per Table 
2.4 

On horizontal Curves with radius 
up to 300 m width of pavement 
and roadway shall be increased 
as per Plan & Profile drawings 
given in Annexure – III of 
Schedule A 

3 2.9.4 Radius of Horizontal 
Curves: 

Radius of Horizontal curves shall 
be as per the alignment plan 
shown in Plan & Profile drawings 
given in Annexure-III of 
Schedule A. 
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S. 
No. 

Clause Provision as per 
Manual 

( IRC:SP:73-2015) 

Modified Provision 

4 2.6 Type of Shoulder in 
open country 

As given in Schedule B 

5 5.1 Pavement crust 
thickness 

As given in Schedule B 

6 7.3 (ii) New Bridges: The minimum width of footpath 
clear of crash barrier and 
railings shall be 1.3 m as 
detailed in GAD drawings for 
Bridges as per Annexure-III of 
Schedule A. 
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SCHEDULE – H 

(See Clauses 10.1.4 and 19.3) 

Contract Price Weightages 

1.1 The Contract Price for this Agreement is Rs. …………………/-  

 1.2 Proportions of the Contract Price for different stages of Construction of the Project 

Highway shall be as specified below: 

ITEM WEIGHT

AGE IN 

PERCEN

TAGE TO 

THE 

CONTRA

CT 

PRICE 

STAGE OF PAYMENT PERCENTAGE 

WEIGHTAGE 

1 2 3 5 

Road works 

including 

Culverts, 

widening 

and Repair 

of Culverts. 

69.27% A- Widening and strengthening of existing 

road 

  

(1) Earthwork upto top of the Sub-grade 

including excavation in soil/ soft rock/ hard 
rock and clearing & grubbing 

15.56% 

(2) Sub-Base Course. 3.69% 

(3) Non Bituminous Base Course. 5.36% 

(4) Bituminous Base Course 3.13% 

(5) Wearing Coat. 2.01% 

(6) Widening and repair of culverts 0.00% 

(7) Hard Shoulder 1.31% 

B.1- Reconstruction/New 2 lane 

realignment/bypass (Flexible pavement) 

  

(1) Earthwork upto top of the Sub-grade 

including excavation in soil/ soft rock/ hard 

rock and clearing & grubbing 

11.45% 

(2) Sub-Base Course. 1.39% 

(3) Non Bituminous Base Course. 2.02% 

(4) Bituminous Base Course 1.18% 

(5) Wearing Coat. 0.76% 

(6) Hard Shoulder 

 

 
 

 

 

0.51% 
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B.2- Reconstruction/New 2 lane 

realignment/bypass (Rigid pavement) 

  

(1) Earthwork upto top of the Sub-grade 

including excavation in soil, soft rock and hard 
rock including clearing & grubbing with 

required site clearance etc.  

0.00% 

(2) Sub-Base Course. 0.00% 

(3) Dry Lean Concrete (DLC) Course 0.00% 

(4) Pavement Quality Control (PQC) Course 0.00% 

C.1-Reconstruction /New Service road 

(Flexible Pavement) 

 

(1) Earthwork upto top of the Sub-grade 

including excavation in soil/ soft rock/ hard 

rock and clearing & grubbing  

0.00% 

(2) Sub-Base Course. 0.00% 

(3) Non Bituminous Base Course. 0.00% 

(4) Bituminous Base Course 0.00% 

(5) Wearing Coat. 0.00% 

C.2-Reconstruction /New Service road (Rigid 

Pavement) 

  

(1) Earthwork upto top of the Sub-grade 

including excavation in soil, soft rock and hard 

rock including clearing & grubbing with 
required site clearance etc.  

0.00% 

(2) Sub-Base Course. 0.00% 

(3) Dry Lean Concrete (DLC) Course 0.00% 

(4) Pavement Quality Control (PQC) Course 0.00% 

D-Re-construction and New culverts on 

existing road, realignment, bypasses. 

  

(1) Culverts (Length < 6m) 20.90% 

Minor 

Bridges 

/Underpasses/

Overpasses 

  

  

  

  

  

  

  

  

  

  

  

2.14% 

  

  

  

  

  
  

  

  

  

  

A.1-Widening and Repair of Minor Bridges 

(length>6m and <60m) 

 

(1) Minor Bridges 0.00% 

A.2-New Minor Bridges (length >6m and 

<60m) 

 

(1) Foundation + Sub Structure : On 

completion of the foundation work including 

foundations for wing and return walls, 

abutments, piers up to the abutment/pier cap 

1.62% 

(2) Super Structure: On completion of the 

super structure in all respects including 

wearing coat, bearings, expansion joints, hand 
rails, crash barriers, road signs & markings, 

tests on completion etc. complete in all respect. 

0.16% 
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(3) Approaches: On completion of approaches 

including Retaining walls, stone pitching, 

protection works complete in all respect and fit 

for use. 

0.36% 

(4) Guide Bunds and River Training Works:  

On completion of Guide Bunds and river 

Training works complete in all respects. 

0.00% 

B.1-Widening and Repair of 

underpasses/overpasses 

 

(1) Underpasses / Overpasses 0.00% 

B.2-New Underpasses / Overpasses  

(1) Foundation + Sub Structure : On 

completion of the foundation work including 
foundation for wing and return walls, 

abutments, piers upto the abutment/pier cap 

0.00% 

(2) Super Structure: On completion of the 
super structure in all respects including 

wearing coat, bearing, expansion joints, hand 

rails, crash barriers, road signs & markings, 
tests on completion etc. Complete in all 

respect. 

 
Wearing Coat (a) in case of overpass-wearing 

coat including expansion joints complete in all 

respects as specified and (b) in case of 

underpass-rigid pavement including drainage 
facility complete in all respects as specified. 

0.00% 

  (3) Approaches: On completion of approaches 

including Retaining walls/ Reinforced Earth 
walls, stone pitching, protection works 

complete in all respect and fit for use. 

0.00% 

Major Bridge 

(length >60m 

works and 

ROB/RUB/ele

vated sections 

/flyovers 

including 

vaiducts, if 

any 

  

0.00% 

  

  
  

  

  
  

  

  

  
  

  

  
  

  

A.1-Widening and repairs of Major Bridges  

(1) Foundation 0.00% 

(2) Sub-structure 0.00% 

(3) Super-structure (including bearings) 0.00% 

(4) Wearing Coat including expansion joints 0.00% 

(5) Miscellaneous items like hand rails, crash 

barriers, road marking etc 

0.00% 

(6) Wing walls/return walls 0.00% 

(7) Guide Bunds, River Training works etc 0.00% 

(8) Approaches (including Retaining walls, 

stone pitching and protection works) 

0.00% 

A.2-New Major Bridges  

(1) Foundation 0.00% 

(2) Sub-structure 0.00% 
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(3) Super-structure (including bearings) 0.00% 

(4) Wearing Coat including expansion joints 0.00% 

(5) Miscellaneous items like hand rails, crash 
barriers, road markings etc 

0.00% 

(6) Wing walls/return walls 0.00% 

(7) Guide Bunds, River Training works etc 0.00% 

(8) Approaches (including Retaining walls, 

stone pitching and protection works) 

0.00% 

B.1-Widening and Repair of  

(a) ROB  

(b) RUB 

 

(1) Foundation 0.00% 

(2) Sub-structure 0.00% 

(3) Super-structure (including bearings) 0.00% 

(4) Wearing Coat (a) in case of ROB-wearing 

coat including expansion joints complete in all 

respects as specified and (b) in case of RUB-
rigid pavement under RUB including drainage 

facility complete in all respects as specified 

0.00% 

(5) Miscellaneous items like hand rails, crash 

barriers, road markings etc 

0.00% 

(6) wing walls/return walls 0.00% 

(7) Approaches (including Retaining walls, 

stone pitching and protection works) 

0.00% 

B.2-New ROB/RUB  

(a) ROB  

(b) RUB 

 

(1) Foundation 0.00% 

(2) Sub-structure 0.00% 

(3) Super-structure (including bearings) 0.00% 

(4) Wearing Coat (a) in case of ROB-wearing 

coat including expansion joints complete in all 

respects as specified and (b) in case of RUB-
rigid pavement under RUB including drainage 

facility complete in all respects as specified 

0.00% 

(5) Miscellaneous items like hand rails, crash 
barriers, road markings etc 

0.00% 

(6) Wing walls/return walls 0.00% 

(7) Approaches (including Retaining 
walls/Reinforced Earth wall, stone pitching and 

protection works) 

0.00% 

C.1-Widening and repair of Elevated 

Section/Flyovers/Grade Separators 

 

(1) Foundation 0.00% 
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(2) Sub-structure 0.00% 

(3) Super-structure (including bearings) 0.00% 

(4) Wearing Coat including expansion joints 0.00% 

(5) Miscellaneous items like hand rails, crash 

barriers, road markings etc 

0.00% 

(6) Wing walls/return walls 0.00% 

(7) Approaches (including Retaining 

walls/Reinforced Earth wall, stone pitching and 

protection works) 

0.00% 

C.2-New Elevated Section/Flyovers/Grade 

Separators 

 

(1) Foundation 0.00% 

(2) Sub-structure 0.00% 

(3) Super-structure (including bearings) 0.00% 

(4) Wearing Coat including expansion joints 0.00% 

(5) Miscellaneous items like hand rails, crash 

barriers, road markings etc 

0.00% 

(6) wing walls/return walls 0.00% 

(7) Approaches (including Retaining 

walls/Reinforced Earth wall, stone pitching and 

protection works) 

0.00% 

Other Works 28.59% 

  

  
  

  

  

  
  

  

  
  

  

  
  

  

  

  
  

  

  
  

  

  
  

   

(i)Toll Plaza 0.00% 

(ii)Road side drains  1.60% 

(iii) Road signs, markings, Km stones, Safety 

devices etc. 

 

(a) Pavement Markings 1.01% 

(b) Crash Barriers/ W metal crash Barriers 0.36% 

(c) Road/Traffic Sign 0.26% 

(d) Road Boundary stones, km Stones, 5th km 

stones and hectometer stones, rumble strip, 
other items etc. 

0.02% 

(e) Traffic blinker LED delineators, studs, 

reflective pavement markers, tree reflectors 

1.13% 

(f) Road furniture (overhead signboard etc.) 0.00% 

(iv)Project facilities  

(a)Bus bays /  Bus Shelter 0.04% 

(b) Junctions (Major & Minor)  0.43% 

(c) Others including Cable duct & Lighing on 

Bridges, etc. 

0.00% 

(v) Road side Plantation 0.01% 
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(vi) Repair of protection works other than 

approaches to the bridges, elevated sections/ 

flyovers/grade separators and ROBs /RUBs 

0.00% 

(vii) Safety and traffic management during 
construction 

0.00% 

(viii) Slope Protection Works as special 
requirement for hill road 

 

(a) Hydro Seeding 0.14% 

(b)Seeding and Mulching with Jute net  2.73% 

(c) Catch water Drains 0.07% 

(d) Retaining Structure on valley side of 

PCC/RCC/Gabion/Cement Masonry of varying 

height between 1 to 6 metre with parapet walls 

16.77% 

(e) Reinforced Earth wall 0.09% 

(f) Breast wall with PCC/RCC/Gabion/ 

Cement Masonry 

3.33% 

(g) Sub Surface drain with perforated pipe 0.06% 

(h) Parapet wall 0.54% 

Total % 100.00% 
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1.3 Procedure of estimating the value of work done.  

1.3.1 Road works 

Procedure for estimating the value of road work done shall be as follows:  

TABLE 1.3.1 

STAGE OF PAYMENT PERCENTAGE 

WEIGHTAGE  

PAYMENT PROCEDURE 

A- Widening and strengthening of 

existing road 

  Unit of measurement is linear length. 
Payment of each stage shall be made on 

pro rata basis on completion of a stage in a 

length of not less than 10 (ten) percent of 

the total length. 
Further, If existing road length (excluding 

bypasses, re-alignment, structure) is say 

‘L’ Km and the unencumbered length 
along the existing road as handed over on 

the appointed date is ‘L1’ Km and the 

balance length i.e. ‘L2’ Km (L-L1) is to be 
handed over on a later date as per the 

memorandum signed under provision of 

clause 8.2.1 of the contract document, then 

the stage payment shall be worked out for 
the ‘L1’ Km length handed over on the 

appointed date. The stage payment for the 

remaining ‘L2’ Km shall be worked out on 
prorate basis from the date of handing over 

of such length.   

(1) Earthwork upto top of the Sub-

grade including excavation in soil/ 

soft rock/ hard rock and clearing & 
grubbing 

15.56% 

(2) Sub-Base Course. 3.69% 

(3) Non Bituminous Base Course. 5.36% 

(4) Bituminous Base Course 3.13% 

(5) Wearing Coat. 2.01% 

(6) Widening and repair of culverts 0.00% Cost of completed culverts shall be 

determined pro rata basis with respect to 
the total no. of culverts. The payment shall 

be made on the completion of at least five 

culverts. 

(7) Hard Shoulder 1.31% Unit of measurement is linear length. 

Payment of each stage shall be made on 

pro rata basis on completion of a stage in a 
length of not less than 10 (ten) percent of 

the total length. 

Further, If existing road length (excluding 

bypasses, re-alignment, structure) is say 
‘L’ Km and the unencumbered length 

along the existing road as handed over on 

the appointed date is ‘L1’ Km and the 
balance length i.e. ‘L2’ Km (L-L1) is to be 

handed over on a later date as per the 

memorandum signed under provision of 

clause 8.2.1 of the contract document, then 
the stage payment shall be worked out for 
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the ‘L1’ Km length handed over on the 

appointed date. The stage payment for the 

remaining ‘L2’ Km shall be worked out on 

prorate basis from the date of handing over 
of such length.   

B.1- Reconstruction/New 2lane 

realignment/bypass (Flexible 

pavement) 

  Unit of measurement is linear length. 

Payment of each stage shall be made on 
pro rata basis on completion of a stage in a 

length of not less than 10 (ten) percent of 

the total length. 

Further, Unit of Measurement is linear 
length of each Bypass/ realignment 

(excluding structures) and payment of each 

stage shall be made on prorate basis on 
completion of a stage in a length of not 

less than 10 (ten) percent of the total length 

of each bypass/ realignment taken 

separately. 

(1) Earthwork upto top of the Sub-

grade including excavation in soil/ 
soft rock/ hard rock and clearing & 

grubbing 

11.45% 

(2) Sub-Base Course. 1.39% 

(3) Non Bituminous Base Course. 2.02% 

(4) Bituminous Base Course 1.18% 

(5) Wearing Coat. 0.76% 

(6) Hard Shoulder 0.51% 

B.2- Reconstruction/New 2lane 

realignment/bypass (Rigid 

pavement) 

  Unit of measurement is linear length. 

Payment of each stage shall be made on 
pro rata basis on completion of a stage in 

full length or 5(five) km. length, whichever 

is less. 
Further, Unit of Measurement is linear 

length of each Bypass/ realignment 

(excluding structures) and payment of each 

stage shall be made on prorate basis on 
completion of a stage in full length or 5 

(Five) Km length of each bypass/ 

realignment taken separately. 

(1) Earthwork upto top of the Sub-

grade including excavation in soil/ 

soft rock/ hard rock and clearing & 
grubbing 

0.00% 

(2) Sub-Base Course. 0.00% 

(3) Dry Lean Concrete (DLC) 

Course 

0.00% 

(4) Pavement Quality Control (PQC) 

Course 

0.00% 

C.1-Reconstruction /New Service 

road (Flexible Pavement) 

 Unit of measurement is linear length. 

Payment of each stage shall be made on 
pro rata basis on completion of a stage in 

full length or 5(five) km. length, whichever 

is less. 

(1) Earthwork upto top of the Sub-

grade including excavation in soil/ 

soft rock/ hard rock and clearing & 
grubbing 

0.00% 

(2) Sub-Base Course. 0.00% 

(3) Non Bituminous Base Course. 0.00% 

(4) Bituminous Base Course 0.00% 

(5) Wearing Coat. 0.00% 

C.2-Reconstruction /New Service 

road (Rigid Pavement) 

  Unit of measurement is linear length. 

Payment of each stage shall be made on 
pro rata basis on completion of a stage in 

full length or 5(five) km. length, whichever 

is less. 

(1) Earthwork upto top of the Sub-

grade including excavation in soil, 

soft rock and hard rock including 
clearing & grubbing with required 

site clearance etc.  

0.00% 
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(2) Sub-Base Course. 0.00% 

(3) Dry Lean Concrete (DLC) 
Course 

0.00% 

(4) Pavement Quality Control (PQC) 

Course 

0.00% 

D-Re-construction and New 

culverts on existing road, 

realignment, bypasses. 

  Cost of each culvert shall be determined on 
pro rata basis with respect to the total 

number of culverts. Payment shall be made 

on the completion of at least five culverts. (1) Culverts (Length < 6m) 20.90% 

 

@. For example, if the total length of bituminous work to be done is 100 km, the cost per km 

of bituminous work shall be determined as follows: 

Cost per km = P x weightage for road work x weightage for bituminous work x (1/L) 

Where P= Contract Price 

L = Total length in km 

Similarly, the rates per km for other stages shall be worked out accordingly. 

Note: The length affected due to law and order problems or litigation during execution due 

to which the contractor is unable to execute the work, may be deducted from the total 

project length for payment purposes. The total length calculated here is only for payment 

purposes and will not affect and referred in other clauses of the contract Agreement.  
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1.3.2 Minor Bridge and Underpasses/Overpasses 

 Procedure for estimating the value of Minor Bridge and Underpasses/Overpasses shall be as 

stated in table 1.3.2: 

TABLE 1.3.2 

STAGE OF PAYMENT PERCENTAG

E 

WEIGHTAGE  

PAYMENT PROCEDURE 

A.1-Widening and Repair of 

Minor Bridges (length>6m and 

<60m) 

  

0.00% 

Cost of each minor bridge shall be determined 

on pro rata basis with respect to the total 

linear length of the minor bridges. Payment 
shall be made on the completion of widening 

& repair works of a minor bridge. 

A.2-New Minor Bridges (length >6m and <60m) 

(i) Foundation + Sub Structure 

: On completion of the foundation 
work including foundation for 

wing and return walls, abutments, 

piers upto the abutment/pier cap 

1.62% (i) Foundation + Sub Structure : Cost of 

each minor bridge shall be determined on pro 
rata basis with respect to the total linear 

length(m) of the minor bridges. Payment 

against foundation + sub structure shall be 
made on pro rata basis on completion of a 

stage i.e not less than 25% of the scope of 

foundation + sub structure of each bridge 

subject to completion of at least two 
foundations along with sub structure up to 

abutment/pier cap level of each bridge.  

In case where load testing is required for 
foundation, the trigger of first payment shall 

include load testing also where specified. 

(ii) Super Structure : On 

completion of the super structure 
in all respects including wearing 

coat, bearing, expansion joint, 

hand rail, crash barriers, road 
signs & markings, tests on 

completion etc. Complete in all 

respect. 

0.16% (ii) Super Structure: Payment shall be made 

on pro rata basis on completion of a stage i.e 
completion of super structure of at least one 

span in all respects as specified in the column 

of "Stage of Payment" in this sub clause. 

(iii) Approaches: On completion 
of approaches including 

Retaining walls, stone pitching, 

protection works complete in all 
respect and fit for use. 

0.36% (iii) Approaches: Payment shall be made on 
pro rata basis on completion of a stage i.e 

completion of approaches in all respect as 

specified in the column of "Stage of Payment" 
in this sub clause. 

(iv) Guide Bunds and River 

Training Works:  On 
completion of Guide Bunds and 

river Training works complete in 

all respects. 

0.00% (iv) Guide Bunds and River Training 

Works: Payment shall be made on pro rata 
basis on completion of a stage i.e completion 

of Guide Bunds and River Training Works in 

all respects as specified. 
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B.1-Widening and Repair of 

underpasses/ overpasses 

0.00% Cost of each underpass/overpass shall be 

determined on pro rata basis with respect to 

the total linear length of the 

underpasses/overpasses.  
Payment shall be made on the completion of 

widening & repair works of a 

underpass/overpass 

  

B.2-New Underpasses / Overpasses 

(i) Foundation + Sub Structure 

: On completion of the foundation 

work including foundation for 
wing and return walls, abutments, 

piers up to the abutment/pier cap 

0.00% (i)  Foundation + Sub Structure : Cost of 

each Underpass/Overpass shall be determined 

on pro rata basis with respect to the total 
linear length (m) of the 

Underpasses/Overpasses. Payment against 

foundation + sub structure shall be made on 
pro rata basis on completion of a stage i.e not 

less than 25% of the scope of foundation + 

sub structure of each underpasses/overpasses 

subject to completion of at least two 
foundation along with sub structure up to 

abutment/pier cap level each 

underpass/overpass. 
 In case where load testing is required for 

foundation, the trigger of first payment shall 

include load testing also where specified. 

(ii) Super Structure : On 
completion of the super structure 

in all respects including wearing 

coat, bearing, expansion joint, 
hand rail, crash barriers, road 

signs & marking, tests on 

completion etc. Complete in all 

respect. 
 

Wearing Coat (a) in case of 

overpass-wearing coat including 
expansion joints complete in all 

respects as specified and (b) in 

case of underpass-rigid pavement 
including drainage facility 

complete in all respects as 

specified as specified. 

0.00% (ii) Super Structure: Payment shall be made 
on pro rata basis on completion of a stage i.e 

completion of super structure of at least one 

span in all respects as specified in the column 
of " Stage of Payment" in this sub clause. 

(iii) Approaches: On completion 
of approaches including 

Retaining walls/ Reinforced Earth 

walls, stone pitching, protection 
works complete in all respect and 

fit for use. 

0.00% (iii) Approaches: Payment shall be made on 
pro rata basis on completion of stage i.e 

completion of approaches in all respect as 

specified. 
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1.3.3 Major Bridge works, ROB/RUB and Structures. 

 Procedure for estimating the value of Major Bridge works, ROB/RUB and Structures shall 

be as stated in table 1.3.3: 

TABLE 1.3.3 

STAGE OF 

PAYMENT 

PERCENTA

GE 

WEIGHTAG

E  

PAYMENT PROCEDURE 

A.1-Widening and repairs of Major Bridges  

(i) Foundation 0.00% (i) Foundation: Cost of each Major Bridge shall be 
determined on pro rata basis with respect to the total 

linear length (m) of the Major Bridge. Payment against 

foundation shall be made on pro rata basis on completion 
of a stage i.e not less than 25% of the scope of foundation 

of the major bridge subject to completion of atleast two 

foundation of the Major Bridge. 

In case where load testing is required for foundation, the 
trigger of first payment shall include load testing also 

where specified. 

(ii) Sub-structure 0.00% (ii) Sub Structure : Payment against Sub Structure shall 
be made on pro rata basis on completion of a stage i.e not 

less than 25% of the scope of sub structure of the major 

bridge subject to completion of atleast two sub structure 
of abutment/piers upto abutment/pier cap level of the 

major bridge. 

(iii) Super-structure 

(including bearings) 

0.00% (iii) Super Structure: Payment shall be made pro rata 

basis on completion of a stage i.e completion of super 

structure including bearings of atleast one span in all 
respect as specified. 

(iv) Wearing Coat 

including expansion 
joints 

0.00% (iv) Wearing Coat: Payment shall be made on 

completion of wearing coat including expansion joint 
complete in all respects as specified. 

(v) Miscellaneous items 

like hand rails, crash 

barriers, road markings 
etc 

0.00% (v) Miscellaneous : Payment shall be made on 

completion of all miscellaneous work like hand rail, 

crash barriers, road marking etc. complete in all respect 
as specified. 

(vi) wing walls/return 

walls 

0.00% (vi) Wing walls/return walls: Payments shall be made 

on completion of all wing walls/return walls complete in 

all respects as specified. 

(vii) Guide Bunds, River 

Training works etc 

0.00% (vii) Guide Bunds, River Training works: Payments 

shall be made on completion of all guide bunds/river 

training works etc. complete in all respects as specified. 
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(viii) Approaches 

(including Retaining 

walls, stone pitching and 

protection works) 
 

 

 

0.00% (viii) Approaches: Payments shall be made on 

completion of both approaches including stone pitching, 

protection works, etc. complete in all respect as specified. 

A.2-New Major Bridges 

(i) Foundation 0.00% (i) Foundation: Cost of each Major Bridge shall be 

determined on pro rata basis with respect to the total 

linear length (m) of the Major Bridge. Payment against 
foundation shall be made on pro rata basis on completion 

of stage i.e not less than 25% of the scope of foundation 

of the major bridge subject to completion of at least two 
foundation of the major bridge. 

In case where load testing is required for foundation, the 

trigger of first payment shall include load testing also 
where specified. 

(ii) Sub-structure 0.00% (ii) Sub Structure: Payment against Sub-structure shall 
be made on pro rata basis on completion of a stage i.e not 

less than 25% of scope of sub structure of the major 

bridge subject to completion of atlest two sub structure of 

abutment/piers upto abutment/pier cap level of the major 
bridge. 

(iii) Super-structure 
(including bearings) 

0.00% (iii) Sup Structure :  Payment shall be be made on pro 
rata basis on completion of a stage i.e completion of 

super structure including bearing of atleast one span in all 

respects as specified. 

(iv) Wearing Coat 

including expansion 
joints 

0.00% (iv) Wearing Coat:  Payment shall be made on 

completion of wearing coat including expansion joint 
complete in all respects as specified. 

(v) Miscellaneous items 

like hand rails, crash 

barriers, road markings 
etc 

0.00% (v) Miscellaneous : Payment shall be made on 

completion of all miscellaneous work like hand rail, 

crash barriers, road marking etc. Complete in all respects 
as specified. 

(vi) wing walls/return 

walls 

0.00% (vi) Wing walls/Return walls : Payment shall be made 

on completion of all wing walls/return walls complete in 

all respects as specified. 

(vii) Guide Bunds, River 

Training works etc 

0.00% (vii) Guide Bunds, River Training works : Payment 

shall be made on completion of all guide bunds/river 

training works etc. complete in all respects as specified. 

(viii) Approaches 
(including Retaining 

walls, stone pitching and 

protection works) 

0.00% (viii) Approaches: Payment shall be made on completion 
of both approaches including stone pitching, protection 

works, etc complete in all respects as specified. 

B.1-Widening and Repair of  

(a) ROB  

(b) RUB 
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(i) Foundation 0.00% (i) Foundation: Cost of each ROB/RUB shall be 

determined on pro rata basis with respect to the total liner 

length (m) of the ROBs/RUBs. Payment against 

foundation shall be made on pro rata basis on completion 
of a stage i.e not less than 25% of the scope of foundation 

of the ROB/RUB subject to completion of at least two 

foundations of the ROB/RUB. 
In case where load testing is required for foundation, the 

trigger of first payment shall include load testing also 

where specified. 

(ii) Sub-structure 0.00% (ii) Sub Structure: Payment against sub structure shall 
be made on pro rata basis on completion of a stage i.e not 

less than 25% of the scope of sub structure of the 

ROB/RUB subject to completion of atleast two sub 
structure of abutments/piers upto abutment/pier cap level 

of the ROB/RUB. 

(iii) Super-structure 
(including bearings) 

0.00% (iii) Super Structure : Payment shall be made on pro 
rata basis on completion of a stage i.e completion of 

super structure including bearing of atleast one span in all 

respects as specified. 

(iv) Wearing Coat 
including expansion joints 

in case of ROB. In case of 

RUB, rigid pavement 

under RUB including 
drainage facility as 

specified 

0.00% (iv) Wearing Coat : Payment shall be made on 
completion of (a) in case of ROB-wearing coat including 

expansion joints complete in all respects as specified and 

(b) in case of RUB-rigid pavement under RUB including 

drainage facility complete in all respects as specified as 
specified. 

(v) Miscellaneous items 
like hand rails, crash 

barriers, road markings etc 

0.00% (v) Miscellaneous: Payment shall be made on 
completion of all miscellaneous work like hand rail, 

crash barriers, road marking etc. Complete in all respects 

as specified. 

(vi) wing walls/return walls 0.00% (vi) Wing walls/return walls: Payment shall be made on 
completion of all wing walls/return walls complete in all 

respects as specified. 

(vii) Approaches 

(including Retaining walls, 

stone pitching and 

protection works 

0.00% (vii) Approaches: Payment shall be made on completion 

of both approaches including stone pitching, protection 

works, etc complete in all respect as specified. 

B.2-New ROB/RUB  

(a) ROB  

(b) RUB 
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(i) Foundation 0.00% (i) Foundation: Cost of each ROB/RUB shall be 

determined on pro rata basis with respect to the total liner 

length (m) of the ROBs/RUBs. Payment against 

foundation shall be made on pro rata basis on completion 
of a stage i.e not less than 25% of the scope of foundation 

of the ROB/RUB subject to completion of atleast two 

foundations of the ROB/RUB. 
In case where load testing is required for foundation, the 

trigger of first payment shall include load testing also 

where specified. 

(ii) Sub-structure 0.00% (ii) Sub Structure : Payment against sub structure shall 
be made on pro rata basis on completion of a stage i.e not 

less than 25% of the scope of sub structure of the 

ROB/RUB subject to completion of atleast two sub 
structures of abutments/piers upto abutment/pier cap 

level of the ROB/RUB. 

(iii) Super-structure 

(including bearings) 

0.00% (iii) Super Structure: Payment shall be made on pro rata 

basis on completion of a stage i.e completion of super 
structure including bearing of atleast one span in all 

respects as specified. 

(iv) Wearing Coat 

including expansion joints 
in case of ROB. In case of 

RUB, rigid pavement 

under RUB including 
drainage facility as 

specified 

0.00% (iv) Wearing Coat : Payment shall be made on 

completion of (a) in case of ROB-wearing coat including 
expansion joints complete in all respects as specified and 

(b) in case of RUB-rigid pavement under RUB including 

drainage facility complete in all respects as specified as 
specified. 

(v) Miscellaneous items 

like hand rails, crash 
barriers, road marking etc 

0.00% (v) Miscellaneous : Payment shall be made on 

completion of all miscellaneous work like hand rail, 
crash barriers, road marking etc. Complete in all respects 

as specified. 

(vi) wing wall/return walls 0.00% (vi) Wing walls/return walls : Payment shall be made 
on completion of all wing walls/return walls complete in 

all respects as specified. 

(vii) Approaches 

(including Retaining 
walls/Reinforced Earth 

wall, stone pitching and 

protection work 

0.00% (vii) Approaches : Payment shall be made on completion 

of both approaches including stone pitching, protection 
works, etc complete in all respect as specified. 

C.1-Widening and repairs of Elevated Section/Flyovers/Grade Separators 



National Highways & Infrastructure Development Corporation Ltd. Request for Proposal-Bid Document  
   Schedules 
 

 

 

“Construction of two-Lane with hard shoulders of Chakabama – Zunheboto Road on EPC basis from 
existing Km 79.040 to Km 100.345 [Design Km. 75+000 to Km. 95+000] (Design Length –20.000 Km) 
in the state of Nagaland under SARDP-NE Phase A” 
  

  

104 

(i) Foundation 0.00% (i) Foundation : Cost of each structure shall be 

determined on pro rata basis with respect to the total liner 

length (m) of the structure Payment against foundation 

shall be made on pro rata basis on completion of a stage 
i.e not less than 25% of the scope of foundations of the 

structure subject to completion of atleast two foundation 

of the structure. 
In case where load testing is required for foundation, the 

trigger of first payment shall include load testing also 

where specified. 

(ii) Sub-structure 0.00% (ii) Sub Structure : Payment against sub structure shall 

be made on pro rata basis on completion of a stage i.e not 

less than 25% of the scope of sub structure of the 

structure subject to completion of atleast two sub 
structures of abutments/piers upto abutment/pier cap 

level of the structure. 

(iii) Super-structure 

(including bearings) 

0.00% (iii) Super Structure: Payment shall be made on pro rata 

basis on completion of a stage i.e completion of super 

structure including bearings of atleast one span in all 

respects as specified. 

(iv) Wearing Coat  
including expansion joints  

0.00% (iv) Wearing Coat : Payment shall be made on 
completion of wearing coat including expansion joints 

complete in all respects as specified  

(v) Miscellaneous items 

like hand rails, crash 
barriers, road marking etc 

0.00% (v) Miscellaneous: Payment shall be made on 

completion of all miscellaneous work like hand rail, 
crash barriers, road marking etc. Complete in all respects 

as specified. 

(vi) wing wall/return walls 0.00% (vi) Wing walls/return walls: Payment shall be made on 
completion of all wing walls/return walls complete in all 

respects as specified. 

(vii) Approaches (including 

Retaining walls/Reinforced 
Earth wall, stone pitching and 

protection work) 

 

0.00% (vii) Approaches: Payment shall be made on completion 

of both approaches including stone pitching, protection 
works, etc complete in all respect as specified. 

C.2-New Elevated Section/Flyovers/Grade Separators 

(i) Foundation 0.00% (i) Foundation: Cost of each structure shall be 
determined on pro rata basis with respect to the total liner 

length (m) of the structure Payment against foundation 

shall be made on pro rata basis on completion of a stage 
i.e not less than 25% of the scope of foundation of the 

structure subject to completion of atleast two foundations 

of the structure. 

In case where load testing is required for foundation, the 
trigger of first payment shall include load testing also 

where specified. 
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(ii) Sub-structure 0.00% (ii) Sub Structure : Payment against sub structure shall 

be made on pro rata basis on completion of a stage i.e not 

less than 25% of the scope of sub structure of the 

structure subject to completion of atleast two sub 
structures of abutments/piers upto abutment/pier cap 

level of the structure. 

(iii) Super-structure 

(including bearings) 

0.00% (iii) Super Structure : Payment shall be made on pro 

rata basis on completion of a stage i.e completion of 

super structure including bearings of atleast one span in 

all respects as specified. 

(iv) Wearing Coat  

including expansion joints  

0.00% (iv) Wearing Coat : Payment shall be made on 

completion of wearing coat including expansion joints 

complete in all respects as specified  

(v) Miscellaneous items 
like hand rails, crash 

barriers, road marking etc 

0.00% (v) Miscellaneous: Payment shall be made on 
completion of all miscellaneous work like hand rail, 

crash barriers, road marking etc. Complete in all respects 

as specified. 

(vi) wing wall/return walls 0.00% (vi) Wing walls/return walls : Payment shall be made 
on completion of all wing walls/return walls complete in 

all respects as specified. 

(vii) Approaches (including 
Retaining walls/Reinforced 

Earth wall, stone pitching and 

protection work) 

0.00% (vii) Approaches: Payment shall be made on completion 
of both approaches including stone pitching, protection 

works, etc complete in all respect as specified. 

 

Note: (1) In case of innovate Major Bridge projects like cable suspension/cable 

stayed/Extra Dozed and exceptionally long span bridges, the schedule may be modified as 

per site requirements before bidding with due approval of DG (RD) & SS, MoRT&H. 

Note: (2) The Schedule for exclusive tunnel project may be prepared as per site 

requirement before bidding with due approval of DG (RD) & SS, MoRT&H  
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1.3.4 Others works  

 Procedure for estimating the value of others works done shall be as stated in table 1.3.4: 

TABLE 1.3.4 

STAGE OF PAYMENT PERCENTAGE 

WEIGHTAGE  

PAYMENT PROCEDURE 

(i)Toll Plaza 0.00% Unit of measurement is each 

completed toll plaza. Payment of 
each toll plaza shall be made on 

pro rata basis with respect to the 

total of all toll plazas. 

(ii)Road side drains  1.60% Unit of measurement is linear 
length in Km. Payment shall be 

made on pro rata basis on 

completion of a stage in a length 

of not less than 10% (ten per cent) 
of the total length. 

(iii) Road signs, markings, Km stones, 

Safety devices etc. 

 

(a) Pavement Markings 1.01% 

(b) Crash Barriers/ W metal crash Barriers 0.36% 

(c) Road/Traffic Sign 0.26% 

(d) Road Boundary stones, km Stones, 5th 
km stones and hectometre stone, rumble 

strip, other items 

0.02% 

(e) Traffic blinker LED delineator, stud, 
reflective pavement marker, tree reflector 

1.13% 

(f) Road furniture (overhead signboard 

etc.) 

0.00% 

(iv)Project facilities  Payment shall be made on pro rata 
basis for completed facilities. (a)Bus bays & Bus Shelter  0.04% 

(b) Junctions (Major & Minor) 0.43% 

(c) Others including Cable duct & Lighting 
on Bridges, etc. 

0.00% 

(v) Road side Plantation 0.01% Unit of measurement is linear 

length. Payment shall be made on 

pro rata basis on completion of a 
stage in a length of not less than 

10% (ten per cent) of the total 

length. 

(vi) Repair of protection works other than 
approaches to the bridges, elevated 

section/flyovers/grade separators and 

ROBs/RUBs 

0.00% 

(vii) Safety and traffic management during 

construction 

0.00% Payment shall be made on pro rata 

basis every six month. 

(viii) Slope Protection Works as special 

requirement for hill road 

 Unit of measurement is linear 

length in Km. Payment shall be 

made on pro rata basis on 
completion of a stage in a length 

(a) Hydro Seeding 0.14% 
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(b)Seeding and Mulching with Jute net  2.73% of not less than 10% (ten per cent) 

of the total length. 
(c) Catch water Drains 0.07% 

(d) Retaining Structure on valley side of 

PCC/RCC/Gabion/Cement Masonry of 

varying height between 1 to 6 metre with 

parapet walls 

16.77% 

(e) Reinforced Earth wall 0.09% 

(f) Breast wall with PCC/RCC/Gabion/ 

/Cement Masonry 

3.33% 

(g) Sub Surface drain with perforated pipe 0.06% 

(h) Parapet wall 0.54% 

 

2. Procedure for payment for Maintenance 

2.1 The cost for maintenance shall be as stated in Clause 14.1.1 

2.2 Payment for Maintenance shall be made in quarterly installment in accordance with the 

provisions of Clause 19.7 

 

 

 


