
Pre-bid query reply

Name of Work: Construction of Two Laning of Imphal-Moreh Section of NH 39 (package-II) from Km 350.00 to Km 395.680 in the state of Manipur.

SI. No.	Clause No. as per RFP	Query	Reply
1.	RFP General	1. DPR has been uploaded on 13.09.2017, just two days before the pre-bid meeting, that also does not include the survey as well as plan & profile drawing which are required essentially for estimation of road works especially the earthwork quantity. 2. Hydrological report is not uploaded 3. Geotechnical details is not uploaded. It is therefore requested to furnish the above data to assess the project cost.	As per Corrigendum No. I
2.	RFP General	It is also requested to extended the bid due date for at least 6 weeks keeping in view the long vacation celebration in the Eastern and North - Eastern part of India. You will kindly appreciate that adequate time is required for thorough site survey including topographical survey, material survey, preparation of preliminary design and drawings etc. for which proposal Alignment Plans and other drawings are necessary. In view of non- availability of Alignment Plans and short time available for preparation and submission of bid we request you to kindly extend the Date of Bid Submission by One Month enabling us to prepare a competitive and workable financial bid for submission as per Invitation of Bid.	As per Corrigendum No. I
3.	Clause 2.4.1 Contracts of Similar Size & Nature	As per MoRTH Circular (Clause 2.2.2.2 (i)) Provided that at least one similar work of 25% of Estimates project Cost shall have been completed from the Eligible projects	As per RFP, ADB standard Bidding documents requirement



1/2

* 8		in category 1 and/ or category 3 specified in Clause 2.2.2.5. for this purpose, a project shall be considered to be completed, if more than 90% of the values of work has been completed and such completed value of work is equal to or more than 25% of the estimated project cost.	
		From the above, it is evident that value of single contract specified in the NIT is Rs. 425.65 Crores which is 82.24% of the Estimated Project Cost (Rs. 517.58 Cr.) as against 25% specified in the above referred MoRTH Circular. This will restrict competitive bidding and wider participation of bidders.	
4	RFP General	The site visit of the subject work is taking considerably long time due to remoteness of the work site and the type of terrain as it requires very detailed and meticulous planning and assessment to execute the EPC project in forest infested and mountainous terrain with inadequate logistic support. You will appreciate that in order to workout flawless and a very competitive bid would require time to assess and estimate the finer details. We are very keen to participate in the subject work and request you to kindly extend the date of submission by at least 04 (four) weeks from the present date of submission in order to submit a very competitive bid.	As per Corrigendum No. I

