

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com



सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

Corrigendum-11

No. - NHIDCL/ Assam/Civil work/Dimapur Bypass (Assam Portion)/ 2017

Date: 15.02.2018

To,

All prospective bidders

Subject: Construction of Dimapur Bypass (Assam Portion) of 4/6 lane pavement on EPC basis from existing Km 159.400 of NH-36 to existing Km 102.500 of NH-39 and upto end point of Assam portion [Design Km 118.050 to design Km 132.375] (length 14.325 Km) in the State of Assam under Phase-A of SARDP-NE- Extension of Bid due date & Revised RFP Document- reg.

Sir,

1. The bid for the subject project was invited on 23/03/2017 with extended bid due date being 20.02.2018 (1100 Hrs).
2. Further, there is some revision in Draft Contract Agreement DCA which is tabulated below-

S. no.	Draft Contract Agreement (DCA) Clause	As Existing	As Modified (To be read as)
1.	Clause 19.10.4 regarding Contract price adjustment	AO = The wholesale price index as published by the Ministry of Commerce & Industry, Government of India (hereinafter called "WPI") for construction machinery for the month of the Base Date. AI = The WPI for construction machinery for the month three months prior to the month to which the IPC relates. CO = The WPI for grey cement for the month of the Base Date; CI = The WPI for grey cement for the month three months prior to the month to which the IPC relates; SO = The WPI for steel (re-bars) for the month of the Base Date; SI = The WPI for steel (re-bars) for the month three months prior to the month to which the IPC relates	AO = The wholesale price index as published by the Ministry of Commerce & Industry, Government of India (hereinafter called "WPI") for Manufacture of machinery for mining, quarrying and construction for the month of the Base Date. AI = The WPI for Manufacture of machinery for mining, quarrying and construction for the month three months prior to the month to which the IPC relates. CO = The WPI for Ordinary Portland cement for the month of the Base Date; CI = The WPI for Ordinary Portland cement for the month three months prior to the month to which the IPC relates; SO = The WPI for Alloy Steel Wire Rods for the month of the Base Date; SI = The WPI for Alloy Steel Wire Rods for the month three months prior to the month to which the IPC relates
3.	10.5.1 Regarding extension of time for completion	Without prejudice to any other provision of this Agreement for and in respect of extension of time, the Contractor shall be entitled to extension of time in the Project Completion Schedule (the "Time Extension") to the extent that completion of any Project Milestone is or will be delayed by any of the	Without prejudice to any other provision of this Agreement for and in respect of extension of time, the Contractor shall be entitled to extension of time in the Project Completion Schedule (the "Time Extension") to the extent that completion of any Project Milestone is or will be delayed by any of the following, namely:

	<p>following, namely:</p> <p>(a) delay in providing the Right of Way, environmental clearances or approval of railway authorities, specified in Clause 4.1.4;</p> <p>(b) Change of Scope (unless an adjustment to the Scheduled Completion Date has been agreed under Article 13);</p> <p>(c) occurrence of a Force Majeure Event;</p> <p>(d) any delay, impediment or prevention caused by or attributable to the Authority, the Authority's personnel or the Authority's other contractors on the Site; and</p> <p>(e) any other cause or delay which entitles the Contractor to Time Extension in accordance with the provisions of this Agreement.</p>	<p>(a) delay in providing the Right of Way, environmental clearances or approval of railway authorities, specified in Clause 4.1.4;</p> <p>(b) Change of Scope (unless an adjustment to the Scheduled Completion Date has been agreed under Article 13);</p> <p>(c) occurrence of a Force Majeure Event;</p> <p>(d) any delay, impediment or prevention caused by or attributable to the Authority, the Authority's personnel or the Authority's other contractors on the Site; and</p> <p>(e) any other cause or delay which entitles the Contractor to Time Extension in accordance with the provisions of this Agreement.</p> <p>(f) "Contractor shall not be entitled to EOT in the final project completion scheduled date on account of rainfall"</p>
--	--	---

2. All bidders are requested to follow the necessary change in DCA and there is no change in the bid due date.


Y.C Srivastava
GM(T)