

National Highways & Infrastructure Development Corporation Ltd.

(Ministry of Road Transport & Highways)

Government of India

NOTICE INVITING TENDER (NIT)

NHIDCL/Assam/Dolabari-Jamuguri/AE/

Dated: 07.08.2024

Sub: Sub: Invitation of tender for Consultancy services for Authority's Engineer for Supervision of:

(i) 4-Laning of NH-37 from Nagaon By-pass to Teliagaon (km 278.600 to km 288.600) in the state of Assam under SARDP-NE Phase-A on EPC mode.

(ii) 4-Laning of NH-37 from Teliagaon to Rangagara (km 288.600 to km 297.000) in the state of Assam under SARDP-NE Phase-A on EPC mode.

(iii) 4-Laning from Rangagara to Kaliabor Tinali from km 297.00 to km 315.315 of NH-37 on EPC basis.

(iv) 4-Laning from Kaliabor Tinali to Dolabari section from Km 0.0 to Km 17.3 of NH 37-A including construction of new Brahmaputra bridge.

(v) 4-Lane highway connecting km 17.3 of NH 37A and km 182 of NH 52 between Dolabari and Jamuguri on EPC basis.

(vi) Construction of Jia Bharali Bridge (1.2Km) along with its approaches and River Training Work from km 25.552 to km 27.500 of NH-37A (New NH-715).

(vii) Construction of Service road and RCC drain of from Kaliabor-Tinali (0.000) to Kolong Bridge (0+600) on EPC mode on NH-37 A

National Highways & Infrastructure Development Corporation Limited (NHIDCL) has been assigned the work by the Ministry of Road, Transport & Highways (MoRT&H), Govt. of India for the work Consultancy Services as Authority's Engineer for Supervision of **Sub: Invitation of tender for Consultancy services for Authority's Engineer for Supervision of:**

(i) 4-Laning of NH-37 from Nagaon By-pass to Teliagaon (km 278.600 to km 288.600) in the state of Assam under SARDP-NE Phase-A on EPC mode.

(ii) 4-Laning of NH-37 from Teliagaon to Rangagara (km 288.600 to km 297.000) in the state of Assam under SARDP-NE Phase-A on EPC mode.

(iii) 4-Laning from Rangagara to Kaliabor Tinali from km 297.00 to km 315.315 of NH-37 on EPC basis.

(iv) 4-Laning from Kaliabor Tinali to Dolabari section from Km 0.0 to Km 17.3 of NH 37-A including construction of new Brahmaputra bridge.

(v) 4-Lane highway connecting km 17.3 of NH 37A and km 182 of NH 52 between Dolabari and Jamuguri on EPC basis.

(vi) Construction of Jia Bharali Bridge (1.2Km) along with its approaches and River Training Work from km 25.552 to km 27.500 of NH-37A (New NH-715).

(vii) Construction of Service road and RCC drain of from Kaliabor-Tinali (0.000) to Kolong Bridge (0+600) on EPC mode on NH-37 A

2. National Highways & Infrastructure Development Corporation Limited (NHIDCL) (the 'Employer') invites proposals from eligible Consultants for engaging an Authority's Engineer (AE) on the basis of International Competitive Bidding for the following contract package in the State of Arunachal Pradesh.

| Sl. No. | Consultancy Package | NH No. | State | Project Stretch | Project Length (Km)/ Civil Cost (Cr.) excl. GST | Assignment period Construction + Maintenance (months) |
|---------|--|----------------------|-------|--|--|--|
| 1 | Sub: Invitation of tender for Consultancy services for Authority's Engineer for Supervision of: (i) 4-Laning of NH-37 from Nagaon By-pass to Teliagaon (km 278.600 to km 288.600) in the state of Assam under SARDP-NE Phase-A on EPC mode. | NH-37 | Assam | Nagaon By-pass to Teliagaon (km 278.600 to km 288.600) | Project Length= 10.00+8.40=18.40 Km Project completed | 48 Months (DLP Period) |
| | (ii) 4-Laning of NH-37 from Teliagaon to Rangagara (km 288.600 to km 297.000) in the state of Assam under SARDP-NE Phase-A on EPC mode. | NH-37 | Assam | Teliagaon to Rangagara (km 288.600 to km 297.000) | Maintenance Cost in DLP Period-13.34 Cr. | 48 Months (DLP Period) |
| | (iii) 4-Laning from Rangagara to Kaliabor Tinali from km 297.00 to km 315.315 of NH-37 on EPC basis. | NH-37 | Assam | Rangagara to Kaliabor Tinali from km 297.00 to km 315.315 | Project Length=18.32 km Physical progress: 87.42% Balance work Cost - 40.00 Cr. | Construction Period: 6 Months (DLP Period- 48 Months) |
| | (iv) 4-Laning from Kaliabor Tinali to Dolabari section from Km 0.0 to Km 17.3 of NH 37-A including construction of new Brahmaputra bridge. | NH-37 A | Assam | Kaliabor Tinali to Dolabari section from Km 0.0 to Km 17.3 | Project Length=17.30 km Project completed Maintenance Cost in DLP Period-45.41 Cr. | 48 Months (DLP Period) |
| | v) 4-Lane highway connecting km 17.3 of NH 37A and km 182 of NH 52 between Dolabari and Jamuguri on EPC basis. | NH-37 A & NH-52 | Assam | Dolabari and Jamuguri | Project Length=16.86+1.95 =18.81km Project completed | 48 Months (DLP Period) |
| | (vi) Construction of Jia Bharali Bridge (1.2Km) along with its approaches and River Training Work from km 25.552 to km 27.500 of NH-37A (New NH-715). | NH-37A (New NH-715). | Assam | Jia Bharali Bridge | Maintenance Cost in DLP Period- 42.16 Cr. | 48 Months (DLP Period) |
| | (vii) Construction of Service road and RCC drain of from Kaliabor-Tinali (0.000) to Kolong Bridge (0+600) on EPC mode on NH-37 A | NH-37 A | Assam | Construction of Service road and RCC drain | Project Length:1.20km Physical Progress:0.5% Project Cost:2.99 Cr | 4 months construction period |

| Sl. No. | Consultancy Package | NH No. | State | Project Stretch | Project Length (Km)/ Civil Cost (Cr.) excl. GST | Assignment period Construction + Maintenance (months) |
|---------|---------------------|--------|-------|-----------------|--|---|
| | Total | | | | Total Length :72.83 km (exclude 1.20km) Total Cost: 143.90 Cr. | |

3. The Letter of Invitation (LOI) and Terms of Reference (TOR) including Request for Proposal (RFP) is available online on e-tender portal of NIC i.e. <http://infracon.nic.in> and <https://eprocure.gov.in>. The details can also be viewed on NHIDCL website www.nhidcl.com. Any corrigendum/clarification will be available on the e-procurement website <http://eprocure.gov.in> and NHIDCL website www.nhidcl.com and <http://infracon.nic.in>. There may or may not be separate advertisement. The document can also be downloaded from NHIDCL website <https://www.nhidcl.com>.

4. The Bid must be submitted online at e-tender portal after creating Team ID at <http://infracon.nic.in> and <https://eprocure.gov.in> on or before as per schedule given hereunder:

| Sl. No. | Description | Date & Time |
|---------|---|------------------------------|
| 1. | Invitation of RFP (NIT) | 07.08.2024 |
| 2. | Last date of receiving queries | 16.08.2024 at 1100 Hrs |
| 3. | Pre-bid meeting at venue | 20.08.2024 at 1500 Hrs |
| 4. | Authority response to queries latest by | 23.08.2024 |
| 5. | Bid submission start date | 26.09.2024 at 1100 Hrs |
| 6. | Bid Due Date | 03.09.2024 at 1500 Hrs |
| 7. | Physical Submission of bid documents | 04.09.2024 at 1100 Hrs |
| 8. | Opening of Technical BIDs at venue | 04.09.2024 at 1600 Hrs |
| 9. | Declaration eligible/qualified bidders | To be intimated later |
| 10. | Opening of Financial BID | To be intimated later |
| 11. | Letter of Award (LOA) | To be intimated later |
| 12. | Validity of BID | ` 120 days from bid due date |

Saurav Deo
DGM (Technical)

1st & 2nd Floor, Tower A ,
World Trade Center, Nauraoji Nagar,
New Delhi-110029
Phone No.+91-11-26768107
E-mail: Saurav.deo@gov.in