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National Highways & Infrastructure Development Corporation Ltd.
Ministry of Road Transport & Highways, Government of India
Regional Office - Siliguri,

Unit-402, Quantum Building, 4*" Floor Parivahan Nagar, Matigara,
Siliguri, West Bengal-734010 Email: edp-siliguri@nhidcl.com
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BHARATMALA

ROAD TO PROSPERITY

BUILDING lNFHASTRUETURE BUILDING THE NATION
CIN: U43400DL2014GO1269062

A GOVERNMENT OF INDIA ENTERPRISE

Date :02.04.2026

NHIDCL/RO- SlllgurI/NH 10/CH. 49.50/2026-27/795

To,
All the prospective bidders,

Name of Work: Slope stabilization and protection works at CH Km 49.50 near Bhotebhir of NH-10
during the FY 2026-27 on EPC Mode under NHIDCL in the state of West Bengal-Corrigendum-I-Reg.

With reference to the Tender ID: 2026_NHIDC_902561_1 published on CPP portal on
14.03.2026 it is hereby informed to all the prospective bidders that the following modification is

made in the RFP:-

Sl. Reference Description Existing Provision To be read as/ Modified
No NIT/RFP Provision
clause
Last date for
receiving | 19.03.2026 | St datefor g o 2026
. receiving queries
queries
Pre-BID meeting | 20.03.2026 | Pre-BID meeting 08.04.2026
Authority Authority
Section-| of response to 24.03.2026 response to 10.04.2026
NIT Schedule of | queries latest by queries latest by
1 Bidding 03.04.2026 17.04.2026
Process BID Due Date (1100 Hrs) BID Due Date (1100 Hrs)
Fipsical 04.04.2026 Physical | 45.04.2026
Submission of (1100 Hrs) Submission of Bid (1700 Hrs)
Bid Documents Documents
Opening of | 04.04.2026 |~ Opening of 18.04.2026
Technical Bids | (1100 Hrs) | TechnicalBids | (1700 Hrs)
ion-| of ;
2 Secth;T o gorT\p e 12 months (12 months DLP) 12 months (36 months DLP)
eriod
RFP,  DCA,
3 Schedules, As per Addendum:
Drawings

The remaining clause/content of the NIT/BOQ will remain unchanged.

(Mayur Mu]riidhar Shindekar)

Executive Director (P)
NHIDCL, RO-Siliguri




