

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
प्रथम तल, टावर ए, वर्ल्ड ट्रेड सेंटर, नौरोजी नगर, नई दिल्ली-110029,

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Government of India

First Floor, Tower A, World Trade Centre, Nauroji Nagar, New Delhi-110029, Tel: +91 11 26768950, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Megh/HSC/Pkg-3/2026/3108

Date 17/07/26

Corrigendum No. - II

To,

All Respective Bidders

Sub: Development, Maintenance, Management and Operation of Greenfield High-Speed Corridor from Mawlyngkhung (Near Shillong) in Meghalaya to Panchgram (Near Silchar) in Assam by 4-Laning with Paved Shoulders on Hybrid Annuity Basis” for Package-3: From Km 78+600 To Km 133+320 (Design Length - Km)” Extension of Bid Due Date Reg

Tender ID: 2026_NHIDC_912874_1.

Sir/Madam,

The modified tender details are as follow

Change in RFP			
Sr. No.	Clause	Existing Clause / provision / document	Amended clause / Provision / Updated Document
1.	1.2.8 (ii)(a) New Clause added		(ii)(a) where the bid price is 30% or more below of the Estimated Project Cost/ project cost put to bid, shall be incremented by 0.5% for every percentage of bid price below 30% of the project cost put to bid in addition to 3% of the Bid Price and this Additional Performance Security/ guarantee percentage shall be applied on the Bid Price. Additional performance security shall only be submitted in form of E-Bank Guarantee. Surety bond shall not be accepted for Additional performance Security.
2.	1.2.8 (V)	An illustrative example for calculation of Additional Performance Security for a notional project where the project cost put to bid is Rs. 1000 crore is given below for ready reference.	An illustrative example for calculation of additional performance guarantee/security for a notional project where the project cost put to bid is Rs.

M
17/07/2026

			1000 crore is given in Annexure for ready reference.
			(Annex at the end of the Corrigendum)
Change in DCA			
3.	Article 9.8	Notwithstanding anything contrary contained in this Agreement, if this Agreement is terminated, except for Authority Default or due to the Force Majeure, prior to achievement of the III (third) Project Milestone, the Authority shall have the right to encash the Additional Performance Security in addition to the Performance Security. However, the Additional Performance Security shall be released upon achievement of Project Milestone – III as defined in Schedule G and shall be released immediately and no later than 30 (thirty) days from the certification of achievement of Project Milestone- III.	Notwithstanding anything contrary contained in this Agreement, if this Agreement is terminated, except for Authority Default or due to the Force Majeure, prior to achievement of the III (third) Project Milestone, the Authority shall have the right to encash the Additional Performance Security in addition to the Performance Security. However, Release of conditional Additional performance Security: - Additional performance Security shall be released as per following: 25% of the Additional Performance security shall be released after COD provided the project is completed as per the scheduled time of completion including grace period as per contract, if any, without any EOT. If the project is not completed as per the scheduled date of completion without any EOT, 25% of the Additional performance security shall be released along with para (ii) below. 25% of the Additional Performance security shall be released one year after COD provided Stretch is meeting the norms as per the contract in terms of Pavement Quality Index (PCI) / International Roughness Index (IRI) in the independent NSV survey of the Ministry/NHA for which OM no. RW/G-23012/01/2019-W&A (Part-IV) dated 21.05.2026 may be referred.

17/07/2026

			iii. Remaining 50% of the Additional Performance security shall be released after successful completion of the defect Liability period. iv. If the stretch fails to meet the norms of Pavement Quality Index (PCI) /International Roughness Index (IRI) as per the contract in any biannual assessment starting from COD in the independent NSV survey of the Ministry/NHAI, non-refundable penalty @5% of the additional performance security shall be levied for each such failure.
4.	Article 9.7 New Added (ii) (a) of DCA		(ii)(a) where the bid price is 30% or more below of the Estimated Project Cost/ project cost put to bid, shall be incremented by 0.5% for every percentage of bid price below 30% of the project cost put to bid in addition to 3% of the Bid Price and this Additional Performance Security/ guarantee percentage shall be applied on the Bid Price.
5.	Article 9.7 of DCA	(v) An illustrative example for calculation of Additional Performance Security for a notional project where the project cost put to bid is Rs. 1000 crore is given below for ready reference.	An illustrative example for calculation of additional performance guarantee/security for a notional project where the project cost put to bid is Rs. 1000 crore is given in Annexure for ready reference. (Annex at the end of the Corrigendum)


 17/10/2026
 Mohammad Tajuddin
 GM (T), HQ NHIDCL

Annex.

	Performance Bank Guarantee (Rs crore)	% discount to project cost put to bid	% Additional Performance Guarantee	Additional Performance Guarantee (Rs crore)	Total Performance Bank Guarantee (Rs crore)	PBG as % of project cost put to bid
	5%					
1000	50	0.00%	0.00%	0	50	5.00%
990	49.5	1.00%	0.00%	0	49.5	5.00%
980	49	2.00%	0.00%	0	49	5.00%
970	48.5	3.00%	0.00%	0	48.5	5.00%
960	48	4.00%	0.00%	0	48	5.00%
950	47.5	5.00%	0.00%	0	47.5	5.00%
940	47	6.00%	0.00%	0	47	5.00%
930	46.5	7.00%	0.00%	0	46.5	5.00%
920	46	8.00%	0.00%	0	46	5.00%
910	45.5	9.00%	0.00%	0	45.5	5.00%
900	45	10.00%	0.00%	0	45	5.00%
890	44.5	11.00%	0.10%	0.9	45.4	5.10%
880	44	12.00%	0.20%	1.76	45.76	5.20%
870	43.5	13.00%	0.30%	2.61	46.1	5.30%
860	43	14.00%	0.40%	3.44	46.44	5.40%
850	42.5	15.00%	0.50%	4.25	46.8	5.50%
840	42	16.00%	0.60%	5.04	47.04	5.60%
830	41.5	17.00%	0.70%	5.81	47.3	5.70%
820	41	18.00%	0.80%	6.56	47.56	5.80%
810	40.5	19.00%	0.90%	7.29	47.8	5.90%
800	40	20.00%	1.00%	8	48	6.00%

17/07/2020

790	39.5	21.00%	1.20%	9.48	49.0	6.20%
780	39	22.00%	1.40%	10.92	49.92	6.40%
770	38.5	23.00%	1.60%	12.32	50.8	6.60%
760	38	24.00%	1.80%	13.68	51.68	6.80%
750	37.5	25.00%	2.00%	15	52.5	7.00%
740	37	26.00%	2.20%	16.28	53.28	7.20%
730	36.5	27.00%	2.40%	17.52	54.0	7.40%
720	36	28.00%	2.60%	18.72	54.72	7.60%
710	35.5	29.00%	2.80%	19.88	55.4	7.80%
700	35	30.00%	3.00%	21	56	8.00%
690	34.5	31.00%	3.50%	24.15	58.7	8.50%
680	34	32.00%	4.00%	27.2	61.2	9.00%
670	33.5	33.00%	4.50%	30.15	63.7	9.50%
660	33	34.00%	5.00%	33	66	10.00%
650	32.5	35.00%	5.50%	35.75	68.3	10.50%
640	32	36.00%	6.00%	38.4	70.4	11.00%
630	31.5	37.00%	6.50%	40.95	72.5	11.50%
620	31	38.00%	7.00%	43.4	74.4	12.00%
610	30.5	39.00%	7.50%	45.75	76.3	12.50%
600	30	40.00%	8.00%	48	78	13.00%
590	29.5	41.00%	8.50%	50.15	79.7	13.50%
580	29	42.00%	9.00%	52.2	81.2	14.00%
570	28.5	43.00%	9.50%	54.15	82.7	14.50%
560	28	44.00%	10.00%	56	84	15.00%
550	27.5	45.00%	10.50%	57.75	85.3	15.50%
540	27	46.00%	11.00%	59.4	86.4	16.00%
530	26.5	47.00%	11.50%	60.95	87.5	16.50%
520	26	48.00%	12.00%	62.4	88.4	17.00%
510	25.5	49.00%	12.50%	63.75	89.3	17.50%
500	25	50.00%	13.00%	65	90	18.00%

17/07/2026