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NHIDCL/Tripura/ Udaipur—Sabroom/Strengthening/08/2025—26/ HS‘O Date: 20.02.2026

To,

All the Perspective bidders,

Sub: Strengthening of Udaipur-Sabroom section from km 55.000 to km 127.372 of NH-08 and
Raising and drainage provision in selected stretches of Agartala-Udaipur section of NH-08 in the
State of Tripura on EPC mode- Corrigendum-1. Reg.

Sir/Ma’am,

Please find herewith, Corrigendum-| pertaining to the modification in tender details,
which are as below:

Sl. Reference Existing provision Modified Provision
Clause 19.10: Price [i. “The amounts payable to the Contractor for| Deleted.
1.| Adjustiment for the WolE ..wmammmmmamnasmnes . shall govern Revised DCA
Works the price adjustment of the Contract.............. i attached.
Price adjustment shall be due and payable only
- in respect of the stages Deleted.
2 19'1.1 Rezt_rlctlons I respective Project Revised DCA
PEIgE e pusEmENt Milestone or the Scheduled Completion Date, attached.
as the case may be.
) . . |lLump sum payment for Maintenance shall be
Clau;e. 19'12£ fPl’lCE' adjusted every quarter for changes in Deleted.
3| Firaronce of  |[FRtSSuscsene womene.fOr  the|  Revised DCA
Project Highway first day of the quarter under cons1derat1on for| attached.
determining the price adjustment.
In the event that the Project Completion Date Deleted
Clause 19.20: Bonus |°€CUrs prior to the Scheduled Fompletron Date, Revised DCA
3. for early completion [ only if each work for visninh
which Time Extension has been granted is '
completed within respective Extended Time.
Tentative location of
Schedule-C toll plaza is Km
4 2. Description of Ni 69+700 . coiiiininnn
’ p Py il
project Facilities as per relevant
a. Toll Plaza manual and approval
by AE/Authority.
Estimated Cost 160.50 Cr
5. exclusive 157.81 Cr
of GST (Rs. In Crore) As per Modified RFP.
Bid Security 1.60 Cr
6 (Rs in Crore) 1.38-Cr As per Modified RFP.
Threshold Technical
7.| Capacity in RFP Cl 157.81 Cr As e:i;.)ejioﬁg(ri REP
2.2.2.2.() and CL. 4 P :
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in Data sheet under
section 7

Schedule-H

Modified and attached

Plan & Profile of
reconstruction/overt
opped stretch

Attached
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(Samar Bahadur Singh)

Executive Director (Technical)
NHIDCL, HQ



