

NHIDCL/RO-Kohima/PBMC/DK/Pre-Bid Queries/Vol-I/2025-26/ 8343 Date: 12.03.2026

To,

The All the prospective Bidders

**Sub:** - "Performance Based Maintenance Contracts (PBMC) work of 4- laning of Dimapur-Kohima Road from design Km 123.840 to Km 138.775, in the State of Nagaland under Package- I at "Risk & Cost" of EPC Contractor in FY- 2025-26"- **Reply on Pre- Bid Meeting Query- reg.**

**Ref:** Tender ID: - (Tender ID 2026\_NHIDC\_893438\_1) (Copy Enclosed).


Sl. No.	Description/ Queries	Reply
1.	Please clarify that, is there is any scope that, the contractor can take approval for variation in the Quantities mentioned in the Corrigendum-VI for initial rectification works, periodic Maintenance (PM) Works and Emergency works due to site conditions.	There is no provision of variation in the quantities mentioned in Corrigendum-VI. Bidder may assess & examine properly and quote the cost accordingly
2.	Please clarify that, the estimated amount has been revised, hence the revised RFP with changes in the conditions are not uploaded, requesting to uploaded the revised RFP.	There are no changes in RFP except the points mentioned in Corrigendum-VI.
3.	Hill protection scope of works is totally deleted from the revised scope or it is the scope of contractor, please clarify	Hill protection is not under the scope of ibid PBMC Contract.
4.	The additional works which occur due to hill slides/collapse during Monsoon season are not mentioned in RFP/BOQ, in such cases is there any scope that, the contractor can take approval for additional items with required quantity.	Contractor is required to carry out maintenance works under routine maintenance head. Further, there is scope for landslides removal under the head "Emergency works".
5.	Please provide the time period for completion of initial rectification works and periodic Maintenance (PM) Works.	Time period as mentioned in contract data of RFP: Initial rectification works - 06 months Periodic maintenance works - 18 months after completion of initial rectification works.
6.	Any Extreme damages to the initial rectified works or periodic maintenance works or Existing Road during the maintenance period/during execution period due to heavy rainfall or landslides, in such cases, is there is any scope that contractor can take approval	There is no provision of variation in the quantities mentioned in Corrigendum-VI. Bidder may assess & examine properly and quote the cost accordingly.

*DMH*

Sl. No.	Description/ Queries	Reply
	for extra required additional items with required Quantities.	
7.	Since the tender being finalized in the month of April/ May of this year, the initial rectification works cannot be taken up during the monsoon period, hence we request you to consider the start date for initial works after the Mansoon period completion.	As per RFP.

Encl: As stated

Yours sincerely,

  
12/08/26  
(R.P. Singh)  
Executive Director (P)  
NHIDCL, RO- Kohima