e Teawt ve sreen faem frm fafies

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

Name of Work: Short term and Permanent rectification work of damaged stretch as per IT Bombay recommendation on the
projecti.e., “Rehabilitation and Up-gradation of section from Km 206.00 to Km 239.425 (Nimbutala to Austin Creek) of NH-04
(Old NH-223) to 2-Lane with hard shoulder in the Union Territory of Andaman & Nicobar Islands” at the Risk & Cost of
existing EPC Contractor, on percentage Rate Basis in the FY 2025-26. (NHIDCL/RO/A&N/FY 2025-26/11)

Tender Id: 2026_NHIDC_894828 1

Reply to the Pre-bid Queries

Clause No.

SrNo Section

As stiputed in RFP documents

Queries of the bidders

NHIDCL's Reply

RFP - Clause 33 of the
1 | Instructions to Bidders
(ITB)

Within 10 (ten) days after receipt of the
Letter of Acceptance, the successful Bidder
shall deliver to the Employer a
Performance Security of 3% (three) percent
of the Contract Price in the form of e-BG as
per Annexure-I from any Indian
Scheduled/ Nationalized Bank, valid for
the period of 28 days after the expiry of
Defect Liability Period and additional
security for unbalanced Bids in accordance
with Clause 28.3 of ITB and sign the

As per Clause 33 of the Instructions to Bidders (ITB),
Performance Security is stipulated as 3% of the
Contract Price and is required to remain valid up to
28 days beyond the Defect Liability Period. However,
the project is proposed to be executed in two phases,
namely Phase-I with a completion period of 03
months and Phase-II with a completion period of 09
months. The tender documents do not clearly specify
the sequence of execution of the two phases, nor do
they clarify whether both phases are mandatory for
execution or whether completion of one phase could
lead to suspension or deferment of the remaining
work by the Authority. In such a scenario, it is
unclear whether the Performance Security would still
be required to remain valid for 28 days beyond the
full Defect Liability Period of 36 months. In view of
this, kindly clarify:

(a) The applicability and validity requirement of
Performance Security with respect to phased
completion of the project.

(b) The relevant chainages of Phase-I and Phase-II.

(a) Performance Security shall be 3% (three percent) of
the Contract Price and shall remain valid for a period of
28 days beyond the expiry of the Defect Liability Period,
as stipulated in the RFP.

(b) The tender is an item-rate, percentage-based contract,
and the scope of work is defined as per the Bill of
Quantities (BoQ).

RFP - Clause 33 of the

The project is proposed to be executed in two distinct
phases, namely Phase-I and Phase II, each having
separate completion timelines. However, the tender
documents stipulate a common Defect Liability

The Defects Liability Period is 36 months |Period applicable to the entire project as a whole. In
- |calculated from the Completion Date, if  |view of the phased execution and considering that
both Phase-I and Phase-IT works have been [works under each phase would be completed, taken
taken up by the Authority. It is the terms |over, and put to use at different points in time, we
of contract that Construction of road work |respectfully request clarification as to whether the
shall be of very high standard, requiring | Defect Liability Period shall be enforced phase-wise,
no major repairs for at least 36 months
after the date of completion of works.

commencing from the date of completion and taking
over of the respective phase, instead of being linked
to the completion of the entire project. Such phase-
wise applicability of the DLP would be more
equitable and in line with standard contract practices.
Kindly clarify.

The Defects Liability Period shall be applicable as
stipulated in the RFP, i.e., 36 months calculated from the
Completion Date, if both Phase-I and Phase-II works are
taken up by the Authority. No phase-wise DLP is
envisaged under the RFP.

2 Condition of the
Contract
3 General RFP

As per the amendments issued by the Ministry of
Finance to the General Financial Rules (GFR), 2017
the use of Insurance Surety Bonds has been formally
permitted as an alternative to Bank

Guarantees/ RTGS/NEFT for both Bid Security and
Performance Security. This significant reform,
announced in the Union Budget 2022-23, aims to ease

Bid Security and Performance Security in  |liquidity constraints for contractors, reduce
the form of e-BG as per Annexure-I from  |dependence on banking instruments, promote wider
any Indian Scheduled/ Nationalized Bank, |competition, and bring procurement Ppractices in line

with international standards. In view of the above
and in the interest of facilitating fair and efficient
participation, we kindly request your good offices to
amend the relevant clause in the tender and permit
the submission of Insurance Surety Bonds in lieu of
traditional Bank Guarantees/RTGS/NEFT for Bid
Security and Performance Security.

Bid Security and Performance Security shall be
submitted strictly in accordance with the provisions of
the RFP, i.e., in the form of e-Bank Guarantee (e-BG) as
per Annexure-I from an Indian Scheduled / Nationalized
Bank.

, Manéger (P)
R.0.,Sri Vijaya Puram
NHIDCL. (A&N ISLANDS)
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NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION LTD.

Name of Work: Short term and Permanent rectification work of damaged stretch as per IIT Bombay recommendation on the
project i.e., “Rehabilitation and Up-gradation of section from Km 206.00 to Km 239.425 (Nimbutala to Austin Creek) of NH-04
(Old NH-223) to 2-Lane with hard shoulder in the Union Territory of Andaman & Nicobar Islands” at the Risk & Cost of
existing EPC Contractor, on percentage Rate Basis in the FY 2025-26. (NHIDCL/RO/A&N/FY 2025-26/11)
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NHIDCL's Reply

From the Bill of Quantities (BOQ), it is understood
that the Bituminous Concrete (BC) works are
proposed to be executed along the entire length of the
road, whereas the Cement Treated Base (CTB) is to be
executed only at specified and scattered locations.
However, the Defect Liability Period (DLP) is

The Contractor shall be responsible for the stipulated to be applicable for the entire project. In

works included in its scope as per the BoQ
4 BoQ and General RFP |and shall be liable during the Defect
Liability Period in accordance with the

i - in the BoQ.
Conditions of Contract. locations where CTB or other base/sub-base works ~ |in the BoQ

are not executed by the Contractor would be beyond
the Contractor’s scope and control. Therefore, kindly
clarify whether the Contractor shall be indemnified
during the Defect Liability Period against defects or
damages to the BC work attributable to failure of
base/sub-base layers at locations where such layers
are not included in the Contractor’s scope of work.

this regard, it is submitted that any damage or The responsibility and liability of the Contractor during
distress to the BC layer arising due to failure or the Defect Liability Period shall be governed strictly by
inadequacy of the underlying base or sub-base at the provisions of the RFP and the scope of work defined
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