राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4–संसद मार्ग, नई दिल्ली–110 001

National Highways & Infrastructure Development Corporation Limited Ministry of Road Transport & Highways, Govt. of India 3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com

सार्वजनिक क्षेत्र का उपक्रम



A PUBLIC SECTOR UNDERTAKING

No. NHIDCL/Ar.Pr./Joram-Koloriang/AE/2017/Pkg-II

Date: 04/10/2017

To,

10,	
M/s Highway Engineering Consultant in Association	M/s Feedback Infra Pvt Ltd. in
with M/s Manglam Associates.	Association with M/s A&A
	Consulting Engineers

Subject: "Consultancy Services for Authority's Engineer for Suppervision of "Construction of Two-Laning of Joram - Koloriang Road (NH-713) on EPC basis from (i) design Km. 77+363 to Km. 92+363 [existing Km 88.700 to Km 104.850] (ii) design Km. 92+363 to Km. 107+363[existing Km 104.850 to Km 122.600] (iii) design Km. 107+363 to Km. 122+353[existing Km 122.600 to Km 138.000] (iv) design Km. 122+353 to Km. 138+389 [Existing Km 138.00 to Km 158.00] in the state of Arunachal Pradesh under SARDPNE On Engineering, Procurement & Construction (EPC) Mode."-Opening of Financial Bid regarding.

Sir,

Please refer to your bid dated 12.04.2017 submitted towards subject cited project. The following is the final list of technically responsive Bidders. The financial bids of technically responsive bidders shall be opened on 16th Oct, 2017 (1100 hrs) in NHIDCL HQ, 3rd Floor PTI Building, 4-Parliament Street, New Delhi-110001.

S. No.	Name of Bidder	Technical Score	Status
1	M/s Highway Engineering Consultant in Association with M/s Manglam Associates	77.23	Eligible for opening of financial bid
2	M/s Feedback Infra Pvt Ltd. in Association with M/s A&A Consulting Engineers	79.61	Eligible for opening of financial bid Provisionally as per para 11 of attached Minutes of meeting (ETEC)

2. The copy of minutes of meeting of Empowered Technical Evaluation Committee (ETEC) dated 27.09.2017 is also enclosed.

3. In case of any representation, the bidders may represent by 11th Oct, 2017 (1100 hrs).

4. All the Authorized Representatives are requested to attend the opening of Financial Bids at the Scheduled date and time.

Yours Faithfully

Y.C Srivastăva General Manager (T) Subject: Minutes of Meeting of Empowered Technical Evaluation Committee (ETEC) for evaluating Technical Bids for Consultancy Services for Authority's Engineer for Supervision of "Construction of Two-Laning of Joram - Koloriang Road (NH-713) on EPC basis from (i) design Km. 77+363 to Km. 92+363 [existing Km 88.700 to Km 104.850] (ii) design Km. 92+363 to Km. 107+363[existing Km 104.850 to Km 122.600] (iii) design Km. 107+363 to Km. 122+353[existing Km 122.600 to Km 138.000] (iv) design Km. 122+353 to Km. 138+389 [Existing Km 138.00 to Km 158.00] in the state of Arunachal Pradesh under SARDPNE On Engineering, Procurement & Construction (EPC) Mode." held at NHIDCL, New Delhi on 27.09.2017 (2nd Meeting).

1. Committee Vide minutes of 1st Meeting dated 24.04.2017 has recommended for opening of Financial bids of Technically Responsive Bidders. However Competent Authority decided that Technical Evaluation should be done through INFRACON Portal. Hence the Technical Score of Responsive bidders were not uploaded on Website. Accordingly Technical Evaluation of bidders is under process through INFRACON Portal.

S no	Name of Bidder	Technical Score	Status
1	M/s Highway Engineering Consultant in Association with M/s Manglam Associates.	89.35	Eligible
2	M/s Feedback Infra Pvt Ltd. in Association with M/s A&A Consulting Engineer.	91.27	Eligible

2. The Technical score arrived as per Manual evaluation is as under (As per Annexure-I).

3. Two responsive bidders were asked to extension of bid validity by two months vide this office letter dated 08.08.2017.

4. M/s Feedback Infra Private Limited in Association with M/s A&A Consulting Engineer and M/s Highway Engineering Consultant in association with M/s Manglam Associates have extended the validity of bid for further two months upto 31.10.2017 & 11.10.2017 respectively.

5. It was brought to the notice of Committee that there are some discrepancies observed in Evaluation through INFRACON Portal i.e. Project Start & Completion date, Major Activities, Nature of Assignment, No. of Bridges, No. of Bridges with Pile/Well Foundation, rehabilitation and Repair, modern Technologhy,2,4,6 lane for Highway Projects & Arbitration Cases handled in CVs of Key Personnel uploaded on INFRACON Portal for subject Project, hence it was decided to validate the INFRACON Portal of AE with manual evaluation by sorting out each and every issue regarding incomplete information submitted by Key Personnel and the Consultant. Frequent reminders were given to the Consultants telephonically for updating the CVs and the data on INFRACON moved multiple times for identification of the issues and same was sorted out accordingly. Now the INFRACON Portal of AE is updated and the evaluation through INFRACON Portal has been validated.

6. It was also brought to the notice of ETEC Committee that at present INFRACON Portal has evaluation mechanism for 6 Key Personnel which are given in model document of the ministry. Ministry vide letter No RW-NH-34048/7/2013-S&R (B) dated 01.01.2016 directed to include two Key Personnel i.e. Bridge Design Specialist and Highway Design Specialist for the Authority Engineer projects. It is also informed to Committee by member secretary that online evaluation of Bridge Design Specialist can be done on the line of Bridge/Structural Engineer. However online of Highway Design Specialist is not available on the INFRACON. Therefore the CV of Highway Design Specialist is evaluated manually. Secondly, online evaluation for Material Engineer is

Xing L

designed for 95 marks and remaining 5 marks to be evaluated manually. Therefore marking for 5marks has been carried out manually. The Final Technical score obtained after reevaluation through INFRACON Portal as well as manual evaluation of Highway Design Specialist are as under (Complete Evaluation Sheet is at Annexure-I).

Company Name	Firm's Relevant Experience for the assignment (Max. points 25)	Qualifications and Competence of the Key Staff for the assignment (Max. points 75)	Total (Max. points 100)
Unique Team ID: 2017-36-2538_3530 HIGHWAY ENGINEERING CONSULTANT Manglam Associates	23.75	<u>53.48</u>	77.23
Unique Team ID: 2017-36-484_2486 Feedback Infra Private Limited A & A CONSULTING ENGINEER	25.00	<u>54.61</u>	79.61

7. The reasons for variation in the manual evaluated and now evaluated through INFRACON Portal is tabulated below.

Sr. No	Name of Bidder	Technica I Score (In 1 st meeting)	Final Technical Score (Through INFRACON)	Remarks
1	M/s Highway Engineering Consultant in Association with M/s Manglam Associates.	89.35	77.23	(i) Mr. A. K. Dixit (Senior Quantity Surveyor) CV is blocked on INFRACON Portal due to having multiple IDs on the INFRACON Portal. Hence his marks are considered as zero.
				(ii) The uploaded CV of Mr. M P Pathak (Material Engineer) on INFRACON Portal is incomplete despite of giving many chances to the all consultants to update the CVs. Hence secured less score in online evaluation.
2	M/s Feedback Infra Pvt Ltd. in Association with M/s A&A Consulting Engineer.	91.27	79.61	(i) Mr. Bimal Chandra (Senior Quantity Surveyor) has given consent to M/s M/s Yongma Engineering Co. Ltd. in Association with M/s Sterling Indo Tech Consultants Pvt Ltd for the project of Roing-Hunli which is confirmed by Mr. Bimal Chandra through undertaking. Hence his marks are considered as zero for this project.
				(ii) The uploaded CV of Mr. Avneesh Bajaj (Team Leader) on INFRACON Portal is incomplete despite of giving many chances to the all consultants to update the CVs. Hence secured less score in online evaluation.

finger By

ORIE

8.	Following key personnel less than 75 marks requiring replacement as per RFP if stands H1
bidde	r

Sr. No.	Consultant	Key Personnel	Marks	Remarks
1	M/s Highway Engineering Consultant in Association with M/s Manglam Associates.	Senior Quantity Surveyor (Mr. A. K. Dixit)	0	His CV was blocked on INFRACON Portal due to multiple IDs.
2	M/s Feedback Infra Pvt Ltd. in Association with M/s A&A Consulting Engineer	Senior Quantity Surveyor (Mr. Bimal Chandra Chanda)	0	He has given undertaking that he gave consent to M/s Yongma Engineering Co. Ltd. in Association with M/s Sterling Indo Tech Consultants Pvt Ltd only

9. M/s Highway Engineering Consultant vide letter dated 05.09.2017 has Submitted that the debarment order issued by Government of Telangana State National Highways Roads and Building Department has been suspended by Hon'ble High Court of Hyderabad till 31.07.2017 and the matter is still pending in High Court and as per the latest update available on website of Hyderabad High Court, the next date of hearing is 03.10.2017.

10. It is observed that M/s Feedback Infra Projects Pvt Ltd was debarred by World Bank on 15.05.2017. Hence explanation was sought form the Consultant. The reply of the Consultant was deliberated in 38th meeting of Executive Committee wherein it was decided that M/s Feedback Infra Projects Pvt Ltd is to be provisionally qualified and clarification on debarment may be sought from the Ministry/Law Ministry.

11. Since decision on Feedback Infra has implications of resulting into single bid if disqualified based on clarification received from MoRTH / Law Ministry, therefore Committee deliberated on this issue and recommend to open financial bids only with the approval of MD, NHIDCL. However, finalization of bids will be done after outcome of clarification as sought above.

12. In view of above, the committee recommends for opening of financial bids of following bidders by giving 7 days time and to communicate the technically responsive bidders their Technical score for Clarification/Representation if any by uploading on website.

S no	Name of Applicant	Technical Score
1.	M/s Highway Engineering Consultant in Association with M/s Manglam Associates	77.23
2.	M/s Feedback Infra Pvt Ltd. in Association with M/s A&A Consulting Engineer.	79.61

Meeting ended with vote of thanks to chair.

(V.K.Rajawat) (ED-I) Convener

(Y.C.Srivastava) (GM-Tech) Member Secretary

Sandeep Gupta (GM-Tech) Member

A.K Jha DGM (Tech) Presenting Officer

120

Uttam Chatterjee (DGM-Fin.) Member