



BHARATMALA  
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

NHIDCL/JICA/NH-54-Miz-2017-18-158/Package-8/2018-19

13.02.2019

To

M/s Bhartia Infra Projects Ltd.  
In Joint Venture with ABCI Infrastructures Pvt. Ltd.  
C/o- Bhartia Infra Projects Ltd.  
201, Royal Arcade, 2nd Floor,  
Dr. B. Baruah Road, Ulubari, Guwahati-781007  
Ph.: 0361-2468522/23  
Email: [info@bhartiainfra.com](mailto:info@bhartiainfra.com), [tender@bhartiainfra.com](mailto:tender@bhartiainfra.com)

[Kind Attention: Mr. Avinash Bhartia]

**Name of Work:** Widening and up-gradation to 2-Lane with paved shoulder configuration and geometric improvements from km 339.00 to km 380.00 (**Package-8**) on Aizawl-Tuipang section of NH-54 in the State of Mizoram on Engineering, Procurement and Construction (EPC) mode with JICA loan assistance -**Letter of Acceptance (LoA)- reg.**

Sir,

This is to notify that your bid submitted by due date (27.08.2018) for execution of the subject project at your quoted bid price amounting to Rs 443,94,35,000/- (Rupees Four Hundred Forty Three Crore Ninety Four Lakh Thirty Five Thousand Only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are, therefore, requested to:

- return a duplicate of the LOA as an acknowledgement within the period prescribed in Clause 3.3.4 of the RFP;
- deliver a legal opinion from your legal counsel with respect to your authority to enter into Contract Agreement and the enforceability of the provisions thereof, within 10 (ten) days of the issue of this LOA;
- sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP; and
- furnish Performance Security for an amount of Rs 22,19,71,750/- (Rupees Twenty Two Crore Nineteen Lakh Seventy One Thousand Seven Hundred Fifty

*G. S. S.*

only) within 10 days from the date of signing of the Contract Agreement as per provisions of RFP in the form set forth in Schedule G.

3. In case of delay in submission of Performance Security, you may seek extension of time for a period not exceeding 30 (Thirty) days on payment of Damages for such extended period in a sum calculated at the rate of 0.01% (zero point zero one per cent) of the Contract Price for each day until the Performance Security is provided.

4. You are requested to comply with the above and all the terms and conditions set forth in the RFP Document. In case of any default on your part and in the event of non-compliance of the RFP stipulations, NHIDCL reserves its absolute and unfettered right to withdraw this LOA and forfeiture of the Bid Security and you shall be liable for action as stated in RFP Document.

Thanking You,

Yours faithfully



Ashok Kumar Gupta  
General Manager (Tech.)  
Email: [gmt5@nhidcl.com](mailto:gmt5@nhidcl.com)