

NHIDCL/Nagaland/DK/P3/NW/1756

Date: 27.07.2023

To,

All Respective Bidders,

Subject: Balance work of 4-laning of Dimapur -Kohima Road from design Km 152.490to Km 166.700 (Existing Km 156.000 to 172.900) excluding Dimapur & Kohima Bypass, in the state of Nagaland under SARDP-NE through an Engineering, Procurement and Construction (EPC) Contract (Package-III) - Result of Technical Evaluation - Reg.

Sir,

Please refer to your bid submitted for the subject project. The result of technical evaluation is tabulated below:

Sr. No.	Name of the Bidder	Responsiveness	Local Supplier/Non-Local Supplier Category	Remarks
1	M/s Brand Eagle	Technically Responsive	Class I Local Supplier	-
2	M/s Kaushal Sharma	Technically Responsive	Class I Local Supplier	-
3	M/s Tanor Engineering	Non- Responsive	Class I Local Supplier	Due to debarment from bidding by Mizoram PWD.
4	M/s Chabou and Co – M/s Vilelie Khamo & Sons (JV)	Technically Responsive	Class I Local Supplier	-
5	M/s Taksa Tsang Commercial	Technically Responsive	Class I Local Supplier	-
6	M/s J. K. Construction	Non- Responsive	Non - Responsive	Due to non-submission of Bid Security, the bidder is declared as non responsive as per RFP section 2 Clause 2.20.1.

2. Financial Bid of the technically responsive bidders will be opened on 31.07.2023 at 1100 Hrs.

(A.K. Jha)
General Manager (T)

1/1