

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/AE/CT (Pkg-3)/NH-102B/191865/2021/2291

Date: 05.08.2021

Sub: Result of Technical Bids for Consultancy Services for Authority's Engineer for supervision of Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Design Chainage 69+875 km to 121+769 Km (PKG-3) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode.

Tender ID: 2021_NHIDC_626681_1

Based on the evaluation of bids, the status of Technically Responsiveness of the Participated Bidders are as under:

Sl. no.	Name of Bidder	Responsiveness
1	M/s. Geo Designs & Research (P) Ltd.	Technically Non-Responsive
2	M/s EGIS India Consulting Engineers Pvt. Ltd.	Technically Responsive
3	M/s Theme Engineering Services Pvt. Ltd. in Association with M/s Ishita Info Solutions Pvt. Ltd.	Technically Non-Responsive
4	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in JV with M/s National Engineering Office Pvt. Ltd.	Technically Non-Responsive
5	M/s Global Infra Solutions in association with M/s Infycons Creative Software Pvt. Ltd.	Technically Responsive
6	M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt Ltd in association with M/s Kapil Muni Infra Projects Pvt. Ltd.	Technically Non-Responsive
7	M/s Marc Technocrats Pvt. Ltd.	Technically Non-Responsive
8	M/s EDMAC Engineering Consultant (India) Pvt. Ltd. in JV with McWAY Managements Ltd.	Technically Non-Responsive
9	M/s Jindals Consortium in JV with M/s DSD Infratech Management Pvt. Ltd.	Technically Non-Responsive

2. In view of the above, the Committee deliberated and recommended to upload the result on the website giving opportunity to the bidders to respond within 7 days in case they have any objection as per the Data-Sheet, Cl. 10(vii) of Data Sheet of RFP, subject to the approval of the Competent Authority.


(K. C. Bhatt) 05/08/21

Dy. General Manager (Tech)

National Highways & Infrastructure Development Corporation Limited
(Ministry of Road Transport & Highways, Government of India)

2nd Minutes of Meeting of Technical Evaluation Committee (TEC) held at NHIDCL, New Delhi on 05.08.2021 to evaluate the Technical bids for CONSULTANCY SERVICES FOR AUTHORITY'S ENGINEER FOR SUPERVISION OF Consultancy services for Authority's Engineer for Supervision of "Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Design Chainage 69+875 km to 121+769 Km (PKG-3) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode".

In continuation of TEC meeting held on 03.08.2021, the Committee observed that 3 (Three) bidders were technically responsive as on 03.08.2021. Responsiveness of the bidders of the bidders are given below:

Sl. no.	Name of Bidder	Responsiveness
1	M/s. Geo Designs & Research (P) Ltd.	Technically Non-Responsive
2	M/s EGIS India Consulting Engineers Pvt. Ltd.	Technically Responsive
3	M/s Theme Engineering Services Pvt. Ltd. in Association with M/s Ishita Info Solutions Pvt. Ltd.	Technically Non-Responsive
4	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in JV with M/s National Engineering Office Pvt. Ltd.	Technically Non-Responsive
5	M/s Global Infra Solutions in association with M/s Infycons Creative Software Pvt. Ltd.	Technically Responsive
6	M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt Ltd in association with M/s Kapil Muni Infra Projects Pvt. Ltd.	Technically Responsive (Provisionally)
7	M/s Marc Technocrats Pvt. Ltd.	Technically Non-Responsive
8	M/s EDMAC Engineering Consultant (India) Pvt. Ltd. in JV with McWAY Managements Ltd.	Technically Non-Responsive
9	M/s Jindals Consortium in JV with M/s DSD Infratech Management Pvt. Ltd.	Technically Non-Responsive

2. The Committee noted that 1 (one) of the responsive bidders M/s M/s Bloom Companies LLC has been awarded 1 (one) project on 04.08.2021 under Manipur Div. Accordingly, the consultancy firm M/s Bloom Companies LLC now has total 3 (three) on-going projects with NHIDCL. Therefore, the Committee found that as per para 26 of Section-1 of RFP, bidder M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt. Ltd. in association with M/s Kapil Muni Infra Projects Pvt. Ltd. technically non-responsive.

List of projects awarded to M/s Bloom Companies LLC are given below:

Sl. no.	Name of Consultants	Project name	Division	Status
1	M/s Bloom Companies LLC	1. Donginala to Gau from 0.000 km to 15.320 km and Tedadegi to Henkar from 0.000 km to 28.550 km	Arunachal Pradesh	On-Going
		2. Parokhuwa – Dokmoka Section (Package 2)	Assam	On-Going
		3. Imphal to Jiribam Pkg. 1, 2, 3 and Bridge over Irang River	Manipur	On-Going

3. In view of the above, responsiveness of the bidders are given below:

Sl. no.	Name of Bidder	Responsiveness
1	M/s. Geo Designs & Research (P) Ltd.	Technically Non-Responsive
2	M/s EGIS India Consulting Engineers Pvt. Ltd.	Technically Responsive
3	M/s Theme Engineering Services Pvt. Ltd. in Association with M/s Ishita Info Solutions Pvt. Ltd.	Technically Non-Responsive
4	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in JV with M/s National Engineering Office Pvt. Ltd.	Technically Non-Responsive
5	M/s Global Infra Solutions in association with M/s Infycons Creative Software Pvt. Ltd.	Technically Responsive
6	M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt Ltd in association with M/s Kapil Muni Infra Projects Pvt. Ltd.	Technically Non-Responsive
7	M/s Marc Technocrats Pvt. Ltd.	Technically Non-Responsive
8	M/s EDMAC Engineering Consultant (India) Pvt. Ltd. in JV with McWAY Managements Ltd.	Technically Non-Responsive
9	M/s Jindals Consortium in JV with M/s DSD Infratech Management Pvt. Ltd.	Technically Non-Responsive

4. The Committee recommends to ask bidders to submit their comments within 7 days as per the Data-Sheet, Cl. 10(vii) of Data Sheet of RFP by uploading Technical result on website.



W. Blah
(ED-V)
Convener



K.C Bhatt,
DGM(T)
Member Secretary/
Presenting Officer



A.K. Jha,
GM (T)
Member



Mahesh Gupta,
DGM (Finance)
Member

National Highways & Infrastructure Development Corporation Limited
(Ministry of Road Transport & Highways, Government of India)

Minutes of Meeting of Technical Evaluation Committee (TEC) held at NHIDCL, New Delhi on 03.08.2021 to evaluate the Technical bids for CONSULTANCY SERVICES FOR AUTHORITY'S ENGINEER FOR SUPERVISION OF Consultancy services for Authority's Engineer for Supervision of "Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Design Chainage 69+875 km to 121+769 Km (PKG-3) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode".

The RFP for the subject work was invited on 13.04.2021 with Bid due date 11.06.2021 and subsequently technical bids were opened on 12.06.2021.

2. Technical Evaluation Committee (TEC) opened the Technical Bids online through the CPP portal on the scheduled date and time. No Representatives of the bidder attended the opening of the technical bid.

3. On opening of the Bids online through CPP Portal, the Committee observed that total 9 (Nine) nos. of Bids were received online on the CPP Portal. List of the bidders are given below:

Sl. no.	Name of Bidder
1	M/s. Geo Designs & Research (P) Ltd.
2	M/s EGIS India Consulting Engineers Pvt. Ltd.
3	M/s Theme Engineering Services Pvt. Ltd. in Association with M/s Ishita Info Solutions Pvt. Ltd.
4	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in JV with M/s National Engineering Office Pvt. Ltd.
5	M/s Global Infra Solutions in association with M/s Infycons Creative Software Pvt. Ltd.
6	M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt Ltd in association with M/s Kapil Muni Infra Projects Pvt. Ltd.
7	M/s Marc Technocrats Pvt. Ltd.
8	M/s EDMAC Engineering Consultant (India) Pvt. Ltd. in JV with McWAY Managements Ltd.
9	M/s Jindals Consortium in JV with M/s DSD Infratech Management Pvt. Ltd.

4. The Committee noted that as per RFP Cl. 4.1 B. (I) (e) & (f), firm's credentials as per format prescribed in Section-3 and Technical proposal as per format prescribed in Section-4 of RFP should submit through INFRACON. However, firm credential has not been submitted by the lead member M/s Theme Engineering Services Pvt. Ltd of the bidder M/s Theme Engineering Services Pvt. Ltd. in association with M/s Ishita Info Solutions Pvt. Hence, technical evaluation of the bidder M/s Theme Engineering Services Pvt. Ltd. in association with M/s Ishita Info Solutions Pvt. has not been carried out.

5. As per para 8 of Section-I of RFP, bidders are not required to submit any document fee for the subject bid.

6. Member Secretary apprised that:



a) The details of firms are as under:

Sr. No.	Name of Consultants	Type of Venture	Lead Member (or Sole)	Other Member (JV/ Associate)
1	M/s. Geo Designs & Research (P) Ltd.	Sole	M/s. Geo Designs & Research (P) Ltd.	N/A
2	M/s EGIS India Consulting Engineers Pvt. Ltd.	Sole	M/s EGIS India Consulting Engineers Pvt. Ltd.	N/A
3	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in JV with M/s National Engineering Office Pvt. Ltd.	JV	M/s Planning & Infrastructural Development Consultants Pvt. Ltd.	M/s National Engineering Office Pvt. Ltd.
4	M/s Global Infra Solutions in association with M/s Infycons Creative Software Pvt. Ltd.	Association	M/s Global Infra Solutions	M/s Infycons Creative Software Pvt. Ltd.
5	M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt Ltd in association with M/s Kapil Muni Infra Projects Pvt. Ltd.	JV with Association	M/s Bloom Companies LLC	JV partner: M/s Specialized Engineering Services Pvt Ltd Associate partner: M/s Kapil Muni Infra Projects Pvt. Ltd.
6	M/s Marc Technocrats Pvt. Ltd.	Sole	M/s Marc Technocrats Pvt. Ltd.	N/A
7	M/s EDMAC Engineering Consultant (India) Pvt. Ltd. in JV with McWAY Managements Ltd.	JV	M/s EDMAC Engineering Consultant (India) Pvt. Ltd.	McWAY Managements Ltd.
8	M/s Jindals Consortium in JV with M/s DSD Infratech Management Pvt. Ltd.	JV	M/s Jindals Consortium	DSD Infratech Management Pvt. Ltd.

- b) As per the Section-3 & 4 of RFP, the Consultants were required to upload the Experience of the firm and list of the proposed Key Expert Team & summary of CV particulars on INFRACON Portal. Whereas, Site Appreciation, Approach paper on methodology for performing the assignment, Facility for field investigation and testing, Time schedule for deployment of Professional staff and Activity (works) schedule were required to be uploaded on CPP Portal.
- c) Based on the credentials submitted by the Consultants on INFRACON Portal, the evaluations of bids carried out initially through INFRACON. The Technical score of the Consultancy firms obtained through INFROCON portal where found non-responsive. In view of this, the technical evaluation/examination was carried out based on the documents submitted by consultants through CPP portal and CVs obtained through

the INFRACON.

7. The Committee noted that 2 (Two) bidders M/s. Geo Designs & Research (P) Ltd. and M/s Marc Technocrats Pvt. Ltd. have already awarded 3 projects in NHIDCL. The details are given below:

Sl. no.	Name of Consultants	Project name	Division	Status
1	M/s. Geo Designs & Research (P) Ltd.	1. Kohima-Jessami Pkg.-1,2,3 & 4	Nagaland	On-Going
		2. High Altitude road from Ladda (Grazing) to basai from km 0.000 to km 35.260 in the East District	Arunachal Pradesh	On-Going
		3. Marem-Peren Pkg.-1A, 1B, 2A, 2B	Manipur	On-Going
2	M/s Marc Technocrats Pvt. Ltd.	1. Hapachara to Tulungia road of NH-117 and Bilasipura- Guwahati road (NH-17) Pkg.-6	Assam	On-Going
		2. Mipi Mathun and Dumbuen to Bruni (ICBR)	Arunachal Pradesh	On-Going
		3. Bilasipura- Guwahati road (NH-17) Pkg.-5 & 7	Assam	On-Going

As per para 26 of Section-1 of RFP, the bidder who are already having three or more on-going Authority Engineer Consultancy contract(s) in NHIDCL, shall not be eligible to bid in NHIDCL for further projects. Bidders M/s. Geo Designs & Research (P) Ltd. and M/s Marc Technocrats Pvt. Ltd. have 3 (Three) on-going projects in NHIDCL. Hence, both bidders considered as technically non-responsive.

8. The Committee while evaluating the technical bids of remaining bidders it has noted that the following firms are further found technically non-responsive. Name of bidders and reasons are given below:

Sl. no.	Project name	Status
1	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in JV with M/s National Engineering Office Pvt. Ltd.	As per para 15 (B) of Section-1 of RFP, JV partner of joint venture should have experience of Project Supervision/Independent Engineer/Consultant of 46.705 km. However, experience of JV partner M/s National Engineering Office Pvt. Ltd. has assessed 22.000 km. based on the documents submitted by the bidder. Accordingly, M/s National Engineering Office Pvt. Ltd. has not met the minimum eligibility criteria of Project Supervision/Independent Engineer/Consultant. Hence, bidder considered as non-responsive.
2	M/s EDMAC Engineering Consultant (India) Pvt. Ltd. in JV with McWAY Managements Ltd.	<p>1. As per para 15 (B) of Section-1 of RFP, JV partner of joint venture should have experience of Project Supervision/Independent Engineer/Consultant of 46.705 km. However, experience of JV partner McWAY Managements Ltd. has assessed 34.880 km. based on the documents submitted by the bidder. Accordingly, McWAY Managements Ltd. has not met the minimum eligibility criteria of Project Supervision/Independent Engineer/Consultant.</p> <p>2. As per para 15 (B) of Section-1 of RFP, annual turnover (average of last 3 years) of the firm from Consultancy business should be equal to or more than 2% of Estimated Project Cost i.e. 9.52 Cr. However, annual turnover (average of last 3 years) of the firms assessed jointly 8.72 Cr. Accordingly,</p>

		<p>bidder has not met the minimum eligibility criteria of annual turnover (average of last 3 years).</p> <p>The lead member M/s EDMAC Engineering Consultant (India) Pvt. Ltd. has submitted annual turnover of last financial years 2017-18 and 2018-19 but not of 2019-20. The lead member has not submitted undertaking stating that Annual Accounts of financial year 2019-20 have not been finalised. Hence, their turnover of financial year 2019-20 has been considered nil.</p> <p>Since, bidder does not meet the minimum eligibility criteria. Hence, bidder considered as non-responsive.</p>
3	M/s Jindals Consortium in JV with M/s DSD Infratech Management Pvt. Ltd.	<p>As per para 15 (B) of Section-1 of RFP, lead member of joint venture should have experience of Project Supervision/Independent Engineer/Consultant of 77.841 km. However, experience of lead member M/s Jindals Consortium has assessed 23.400 km based on the documents submitted by the bidder. Accordingly, M/s Jindals Consortium has not met the minimum eligibility criteria of Project Supervision/Independent Engineer/Consultant. Hence, bidder considered as non-responsive.</p>

9. Average annual turnover of lead member M/s M/s Bloom Companies LLC of bidder M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt Ltd in association with M/s Kapil Muni Infra Projects Pvt. Ltd. has to be considered based on standalone financial statements. While the lead member has submitted consolidated financial statements. Hence, the lead member has been considered responsive provisionally subject to submission standalone financial statements and their average annual turnover to meets the eligibility criteria.

10. The Committee observed that the 3 (Three) out of 9 (Nine) Consultants as mentioned below are technically qualified in terms of provisions of RFP. The Committee noted the marks scored by the individual firm as under:

1. M/s EGIS India Consulting Engineers Pvt. Ltd.					Marks assessed of key personnel	Projects under NHIDCL
Sr. No.	Particulars		Max Points	Points Scored		
1	Relevant experience for the assignment		40	39		
2	Experience in use of technology for road inspection		20	14		
3	Qualifications and competence of the key staff for the assignment		40	35.41		
	Vipul Kumar Aggarwal	Team Leader Cum Senior Highway Engineer	12	10.56	88	.
	Ananta Prasad Sahu	Resident Engineer cum	3	2.73	91	
		Highway Engineer-I				
	Subhash Chandra	Resident Engineer cum Highway Engineer-II	3	2.82	94	
	Vinod Kumar Singh	Bridge / Structural Engineer	6	5.46	91	
	Dadan Singh	Senior Pavement Specialist	6	5.10	85	
	Raman Mishra	Senior Quality cum Material Expert	6	5.46	91	
	Suraj Kumar Pathak	Road Safety Expert	4	3.28	82	
Total Marks				88.41		

2. M/s Global Infra Solutions in association with M/s Infycons Creative Software Pvt. Ltd.					Marks assessed of key personnel	Projects under NHIDCL
Sr. No.	Particulars		Max Points	Points Scored		
1	Relevant experience for the assignment		40	39.00		
2	Experience in use of technology for road inspection		20	20.00		
3	Qualifications and competence of the key staff for the assignment		40	36.73		
	Mohit Kumar Jain	Team Leader Cum Senior Highway Engineer	12	11.04	92	GIS-2 ICSPL-1
	SATISH RAJ	Resident Engineer cum Highway Engineer-I	3	2.73	91	
	Dinesh Kumar Srivastava	Resident Engineer cum Highway Engineer-II	3	2.73	91	
	Abhay Kumar Mittal	Bridge / Structural Engineer	6	5.46	91	
	Rishi Kumar Sinha	Senior Pavement Specialist	6	5.67	94.50	
	Rajesh kumar	Senior Quality cum Material Expert	6	5.46	91	
	Rajesh kumar Mishra	Road Safety Expert	4	3.64	91	
Total Marks				92.73		

3. M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt Ltd in association with M/s Kapil Muni Infra Projects Pvt. Ltd.					Marks assessed of key personnel	Projects under NHIDCL
Sr. No.	Particulars		Max Points	Points Scored		
1	Relevant experience for the assignment		40	39.00		
2	Experience in use of technology for road inspection		20	15.00		
3	Qualifications and competence of the key staff for the assignment		40	36.00		
	Subrata Mukhopadhyay	Team Leader Cum Senior Highway Engineer	12	11.28	94	BCL-2
	Rakesh Kumar	Resident Engineer cum Highway Engineer-I	3	2.73	91	
	Shankar Paul	Resident Engineer cum Highway Engineer-II	3	2.73	91	
	Brij Kishore Singh	Bridge / Structural Engineer	6	5.46	91	
	Ajay Kumar	Senior Pavement Specialist	6	5.46	91	
	Anil Kumar Singh	Senior Quality cum Material Expert	6	5.46	91	
	Pradeep Kumar	Road Safety Expert	4	2.88	72	
Total Marks				90.00		

11. The Committee deliberated that 3 (three) bidders have technically fulfil the criteria set-forth as per the Data-sheet of RFP and those key personnel whose

le *[Signature]* *[Signature]* *[Signature]*


CV have not been able to achieve the minimum score of 75 as per RFP, Cl.3.4(x)(f) of Section-2, shall be considered as non-eligible and in that case, the selected Consultancy firms shall replace the said key-personal with a fresh CV before signing the Contract.

12. In view of the above, the Committee deliberated and recommended to open Financial Bids of the following technically responsive bidders after 7 (seven) days of publishing the technical result as per the Data-Sheet, Cl-10(vii) of Data Sheet of RFP, subject to the approval of the Competent Authority:


Sl. no.	Name of Bidder	Responsiveness
1	M/s. Geo Designs & Research (P) Ltd.	Technically Non-Responsive
2	M/s EGIS India Consulting Engineers Pvt. Ltd.	Technically Responsive
3	M/s Theme Engineering Services Pvt. Ltd. in Association with M/s Ishita Info Solutions Pvt. Ltd.	Technically Non-Responsive
4	M/s Planning & Infrastructural Development Consultants Pvt. Ltd. in JV with M/s National Engineering Office Pvt. Ltd.	Technically Non-Responsive
5	M/s Global Infra Solutions in association with M/s Infycons Creative Software Pvt. Ltd.	Technically Responsive
6	M/s Bloom Companies LLC JV with M/s Specialized Engineering Services Pvt Ltd in association with M/s Kapil Muni Infra Projects Pvt. Ltd.	Technically Responsive (Provisionally)
7	M/s Marc Technocrats Pvt. Ltd.	Technically Non-Responsive
8	M/s EDMAC Engineering Consultant (India) Pvt. Ltd. in JV with McWAY Managements Ltd.	Technically Non-Responsive
9	M/s Jindals Consortium in JV with M/s DSD Infratech Management Pvt. Ltd.	Technically Non-Responsive



W. Blah
(ED-V)
Convener



K.C Bhatt,
DGM(T)
Member Secretary/
Presenting Officer



A.K. Jha,
GM (T)
Member



Mahesh Gupta,
DGM (Finance)
Member