

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

No. NHIDCL/Civil Work/A.P/ Foot Track/ Goiliang - Dudhakar /2021

Date: 27.07.2021

To

All Respective Bidders,

Subject:- Construction of Foot Track from Goiliang village - Dudhakar via Glotong la for total length of KM 15.500 to KM 87.91 in the state of Arunachal Pradesh on Engineering, Procurement and Construction (the "EPC") Mode.

Reference Tender IDs: 2021_NHIDC_635204_1

Sir,

Please refer to bid submitted for the subject cited above. The following is the result of technical evaluation. The minutes of technical evaluation is enclosed.

S. No.	Name of Bidders	Status
1.	M/s Jony Enterprises	Technically Non Responsive
2.	M/s N.D. Enterprises	Technically Responsive
3.	M/s Salo Enterprises	Technically Responsive
4.	M/s Tamchi Kujuk	Technically Responsive
5.	M/s GRRB Associate	Technically Responsive
6.	M/s Sri Kamal Ch Goyary	Technically Non Responsive
7.	M/s Sunny Constructions	Technically Non Responsive
8.	M/s Upkar Infra Projects Pvt. Ltd.	Technically Responsive

2. Financial bid of technical responsive bidders shall be opened on 28.07.2021 at 1100 hrs in NHIDCL, HQ, 3rd floor, PTI building, 4, Parliament Street, New Delhi-110001.

Encl: - As Stated above.

A.K. Jha
GM(Tech)

National Highways & Infrastructure Development Corporation Ltd.
(Technical Division)

Minutes of Meeting of Technical Evaluation Committee (TEC)


3rd Minutes of Meetings of Technical Bid Evaluation Committee (TEC) for: "Construction of Foot Track from Goiliang village - Dudhakarua via Ghotong la for total length of KM 15.500 to KM 87.91 in the state of Arunachal Pradesh on Engineering, Procurement and Construction (the "EPC") Mode." held at NHIDCL, New Delhi at on 26.07.2021.

Consequent upon the approval of Competent Authority for Technical Evaluation Committee (TEC) 2nd Minutes dated 20.07.2021, the following bidders were declared technically responsive and financial bid of the subject project was scheduled to be open on 26.07.2021.

Sr. No.	Name of the Bidder	status
1	M/s Jony Enterprises	Technically Responsive
2	M/s N.D. Enterprises	Technically Responsive
3	M/s Salo Enterprises	Technically Responsive
4	M/s Tamchi Kujuk	Technically Responsive
5	M/s GRRB Associate	Technically Responsive
6	M/s Sri Kamal Ch Goyary	Technically Non Responsive
7	M/s Sunny Constructions	Technically Non Responsive
8	M/s Upkar Infra Projects Pvt. Ltd.	Technically Responsive

1. It was brought to the notice of Committee that a complaint was received via e-mail dated 23.07.2021 stated that M/s Jony Enterprises has submitted false certificates in the subjected work. Accordingly vide letter dated 23.07.2021, RO Itanagar has been asked to verify the certificate issued by the Executive Engineer, Naharlagun Division, PWD. A.P. to M/s Jony Enterprises. Now, Executive Engineer, Naharlagun Division, PWD vide letter dated 26.07.2021 has informed that "no such document is available in their office record and the documents submitted by M/s Jony Enterprises may be treated as invalid". The committee deliberated the issue, since the bidder has submitted false information as per RFP section 2 clause 2.6.3 the bid is considered as non responsive. The committee has also recommends to take action against M/s Jony Enterprises as per RFP clause 2.6 & 2.20.5.
2. It was brought to the notice of the committee that in addition to above, the complaint was also received against the bidder M/s N.D. Enterprises that the Threshold amount not certified by the Statutory Auditor. And in the certificate submitted by M/s Tamchi Kujuk that the project amount not certified by Executive Engineer. These two complaints have been verified and it is observed that both the bidders have submitted the requisite documents and accordingly the threshold amount was calculated and the bidder was found to be Technically Responsive.
3. Accordingly, the Committee recommends to open the financial bid of the 5 (Five) technically responsive bidders after the approval of Competent Authority.


Sr. No.	Name of the Bidder	status
1	M/s Jony Enterprises	Technically Non Responsive
2	M/s N.D. Enterprises	Technically Responsive
3	M/s Salo Enterprises	Technically Responsive



4	M/s Tamchi Kujuk	Technically Responsive
-	M/s GRRB Associate	Technically Responsive
6	M/s Sri Kamal Ch Goyary	Technically Non Responsive
7	M/s Sunny Constructions	Technically Non Responsive
8	M/s Upkar Infra Projects Pvt. Ltd.	Technically Responsive

Meeting ended with vote of thanks to chair


Ajay Anulwalia
 Executive Director
 Chairman


B. Shivprasad
 (GM-Tech)
 Member


A.K. Jha
 (GM-Tech)
 Member


Bhaskar Mallick
 Manager -Fin.
 Member