राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड
सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4–संसद मार्ग, नई दिल्ली–110001
National Highways & Infrastructure Development Corporation Limited
Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com
BHARATMALA ROAD TO PROSPERITY
BUILDING INFRASTRUCTURE - BUILDING THE NATION
CIN: U45400DL2014GOI269062
(भारत सरकार का उद्यम) (A Government of India Enterprise)

NHIDCL /Ar.Pr./Civil Work/ Foot Track/Mipi-Andra/2021 **Date: 11.06.2021**

To

All Respective Bidders,

Subject:- Construction of Foot Track from Mipi to Andra La Omkar from KM 0.000 to KM 35.100 in Anini District of the state of Arunachal Pradesh on EPC Mode- **Financial Bid opening-Reg.**

Reference Tender ID: **2021_NHIDC_625567_1**

Sir,

Please refer to bid submitted for the subject cited above. The following is the result of technical evaluation. The minutes of technical evaluation is enclosed:

Sr.No.	Name of the Bidder	Status
1	M/s A K Enterprises	Technically Responsive
2	M/s Pera Enterprises	Technically Responsive
3	M/s Vishwas construction Co.	**Technically Non- Responsive**
4	M/s Rinya Yangfo Construction	**Technically Non- Responsive**
5	M/s North East Engineering & Construction Agency	Technically Responsive
6	M/s Vivek Enterprises	Technically Responsive
7	M/s Salo Enterprises	Technically Responsive
8	M/s P.P. Enterprises	Technically Responsive
9	M/s Monyul Enterprises	Technically Responsive
10	M/s M.D Earthmovers	Technically Responsive
11	M/s Jony Enterprises	Technically Responsive
12	M/s Dagmo Riba	Technically Responsive

2. Financial bid of technically responsive bidders shall be opened on 14.06.2021 at 1500 hrs.

Encl: As above

Yours faithfully,

(A.K.Jha)

General Manager (T)

National Highways & Infrastructure Development Corporation

2nd Minutes of Meetings of Technical Bid Evaluation Committee (TEC) for: **"Construction of Foot Track from Mipi to Andra La Omkar from KM 0.000 to KM 35.100 in Anini District of the state of Arunachal Pradesh on EPC Mode."** held at NHIDCL, New Delhi at **on 09.06.2021.**

The bids for the subject work were invited and bids were received online on scheduled bid due date as 27.05.2021.

2. The following bidders have submitted their bids online.

(i) M/s A K Enterprises
(ii) M/s Dagmo Riba
(iii) M/s Jony Enterprises
(iv) M/s M.D Earthmovers
(v) M/s Monyul Enterprises
(vi) M/s P.P.Enterprises
(vii) M/s Salo Enterprises
(viii) M/s Vivek Enterprises
(ix) M/s North East Engineering & Construction Agency
(x) M/s Rinya Yangfo Construction
(xi) M/s Vishwas construction Co.
(xii) M/s Pera Enterprises

3. The Evaluation Committee in reference to RFP has considered the following Evaluation Criteria for estimated project cost of **Rs 35.32 Crore.**

Sr.No.	Particulars	Amount in Rs. Cr.
1	Estimated Project Cost	35.32
2	Minimum Threshold Technical Capacity required (For Category 1, 2, 3 & 4) as per clause 2.2.2.2 (i)	17.66
5	Minimum required amount of COMPLETED Eligible Projects in Category 1 from at least one similar work as per clause 2.2.2.2 (ii)	5.30
6	For a project to qualify as a Eligible Project under Category 1&2 , the Capital Cost of the project should be more than (as per clause 2.2.2.6 (i) (c))	5.30
7	Minimum required amount of self constructed project by the Bidder for a project to qualify as a Eligible Project under Category 1&2 (as per clause 2.2.2.6 (i) (d))	one half of the Project Cost of eligible projects as defined in clause 2.2.2.6 (i) (d).
8	Minimum Financial capacity required as per clause 2.2.2.3	1.77
9	Minimum Average Annual Turnover required as per clause 2.2.2.3 (ii)	5.30
10	Minimum Required Bid Capacity (For each Bidder) as per clause 2.2.2.1	17.66

4. **The Evaluation Committee** during evaluation found that some of the data/information provided by the Bidders are not adhering to the clauses given in the RFP document, so it was proposed that the clarification may be sought from the Bidders as per clause no 3.1.4 of the RFP to facilitate the evaluation process. Accordingly, the **Technical Evaluation Committee (TEC)** in its first meeting had decided that the clarification as requested by the Technical Division is to be sought from the respective bidders.

5. In Continuation to 1st Meeting of **Technical Evaluation Committee (TEC)** held on 03.06.2021, replies received from the bidders, the Evaluation report were deliberated by the TEC in 2nd meeting held on **09.06. 2021**.Some of the bidders have not given the year wise break up of receivable value for civil work reflected in the UDIN Certificate, therefore the value given by the statutory Auditor have been considered. The remarks of TEC w.r.t. the observations and reply received are tabulated below:

S.No	Name of the Bidder	Clarification to be sought	Reply received from the bidder	NHIDCL's Comment
1	M/s A K Enterprises	(i) Bifurcation of Revenue from operation is required as per audited balance sheet for all five years revenue includes sales and supply of material. Please clarify.	(i) The bidder has submitted bifurcation for Revenue from operations.	The reply submitted by the bidder has been scrutinized by the committee. Since the bidder is technically and financially eligible. Hence the committee decided to consider the bid as Technically responsive
2	M/s Dagmo Riba	(i) Re submit audited balance sheet for FY 2019-20 in clear print.	(i) The bidder has submitted clear print of Audited Balance sheet for FY 2019-20.	The reply submitted by the bidder has been scrutinized by the committee. Since the bidder is technically and financially eligible. Hence the committee decided to consider the bid as Technically responsive
3	M/s Jony Enterprises	(i) Audited Balance sheet of all five years could not be located. Please clarify.	(i) The bidder has submitted Audited Balance sheet of all five years.	The reply submitted by the bidder has been scrutinized by the committee. Since the bidder is technically and financially eligible. Hence the committee decided to consider the bid as Technically responsive
4	M/s P.P. Enterprises	(i) As per Audited Balance sheet for FY 2019-20, 2018-19 the contract receipt includes gross profit from trading account. Please clarify	(i) The bidder has submitted bifurcation for the contract receipt for FY 2019-20, 2018-19.	The reply submitted by the bidder has been scrutinized by the committee. Since the bidder is technically and financially eligible. Hence the committee decided to consider the bid as Technically responsive
5	M/s Salo Enterprises	(i) Bifurcation of Revenue from operation is required as per audited balance sheet for all five years revenue includes sales and supply of material. Please clarify	(i) The bidder has submitted bifurcation for the contract receipt for all five years.	The reply submitted by the bidder has been scrutinized by the committee. Since the bidder is technically and financially eligible. Hence the committee decided to consider the bid as

				Technically responsive
6	M/s Vishwas construction Co.	(i) As per RFP Annexure IV, Statutory Auditor Certificate is required for the year wise break up of receivable value could not be located for all projects submitted. Please clarify. (ii) Notes of Revenue from operation of all five years could not be located. Please clarify.	(i) The bidder has submitted Statutory Auditor certificate of all projects submitted for Annexure IV. (ii) The bidder has submitted notes for Revenue from operations for all five years.	The reply submitted by the bidder has been scrutinized by the committee. It was observed that the bidder has submitted thirteen projects out which only one project i.e. "Providing new high level UP & DOWN passenger platform, Earth work for laying new loop lines, Retaining walls, Foot over bridge etc." has EPC of 14.92 Cr. It was bought to the notice of the committee that the work executed by the bidder is construction of platform, Retaining wall, Foot over Bridge and earth work for laying loop lines etc. For consideration of single work the firm should have experience in " *Construction/Widening / reconstruction / up-gradation works on NH / SH/MDR/ODR, RIDF, PMGSY road, link road, city roads, rural road, sector/ municipality road, Foot Track with cement Concrete Pavement, Bridges for railway line, work of metro rails (bridges/ tunnel) or on any category of road."* Committee scrutinized the documents, since the bidder has no experience of similar work the committee considered the bid as technically non responsive.
7	M/s Rinya Yangfo Construction	(i) As per submitted RFP clause 2.2.2.5 (ii) submitted eligible projects for annexure IV are of category 2 but for	(i) The bidder clarifies that the project code A should be considered for the similar work.	The reply submitted by the bidder has been scrutinized by the committee. Since the Project code A *"Earthwork in filling for widening of Cess / Formation and improvement*

		considerations of similar work one work should be under category 1. Please clarify.		*of approach roads to Tangani & New Sissiborgaon Station, Junction Cabin, Camp Office at North bank, Electrical sub-station at North Bank, Staff Colony at Tangani, Staff Colony at New Sissiborgaon, RPSF Barrack at North Bank and North Dyke (Upstream & Downstream) including other ancillary works at North Bank for CRS inspection of main bridge approach track in connection with Bogibeel Bridge Project".* It was bought to the notice of the committee that the firm has experience in Earthwork filling, junction cabin, camp office, electric substation etc. For consideration of single work the firm should have experience in " *Construction/Widening / reconstruction / up-gradation works on NH / SH/MDR/ODR, RIDF, PMGSY road, link road, city roads, rural road, sector/ municipality road, Foot Track with cement Concrete Pavement, Bridges for railway line, work of metro rails (bridges/ tunnel) or on any category of road."* It was bought to the notice of the committee the firm has Threshold Technical capacity is of Rs 10.41 Cr. But as per RFP the required Threshold Technical Capacity should be Rs 17.66 Cr which is less than the required. Committee scrutinized the documents, since the bidder has no experience of similar work and fails in Threshold Technical Capacity the committee

				considered the bid as technically non responsive.

6. The details of Technical Capacity, Financial Capacity and the Bid Capacity of the above bidders are as Annexure -I.

7. The **Technical Evaluation Committee (TEC)** in its 2nd meeting has discussed the evaluation and after deliberation status of evaluation is as below.

Sr. No.	Name of the Bidder	Status	No. of Projects held with NHIDCL
1	M/s A K Enterprises	Technically Responsive	0
2	M/s Pera Enterprises	Technically Responsive	0
3	M/s Vishwas construction Co.	**Technically Non- Responsive**	1 - Sikkim
4	M/s Rinya Yangfo Construction	**Technically Non- Responsive**	0
5	M/s North East Engineering & Construction Agency	Technically Responsive	0
6	M/s Vivek Enterprises	Technically Responsive	0
7	M/s Salo Enterprises	Technically Responsive	0
8	M/s P.P. Enterprises	Technically Responsive	0
9	M/s Monyul Enterprises	Technically Responsive	0
10	M/s M.D Earthmovers	Technically Responsive	0
11	M/s Jony Enterprises	Technically Responsive	0
12	M/s Dagmo Riba	Technically Responsive	0

8. The Technical Evaluation Committee (TEC) recommends to open the financial bid of the 10 (Ten) technically responsive bidders after the approval of Competent Authority.

Meeting ended with vote of thanks to chair.

Ajay Ahulwalia
(ED)
Chairman

B. Shivprasad
(GM-Tech)
Member

A.K. Jha
(GM-Tech)
Member

Bhaskar Mallaick
DGM -Finance
Member

Annexure - I

Sr. No.	Bidder Name	Minimum Technical threshold capacity (Clause 2.2.2.2 (i)=Rs.17.66 Cr.	Similar work from category 1 & 3 in a single complete projects (Clause- 2.2.2.2(ii) = Rs. 5.30 Cr.
1	M/s A K Enterprises	86.09 Cr	Yes (Rs 24.38 Cr)
2	M/s Pera Enterprises	48.08 Cr	Yes (Rs 15.80 Cr)
3	M/s Vishwas construction Co.	24.13 Cr	Yes (Rs 0 Cr)
4	M/s Rinya Yangfo Construction	10.41 Cr	Yes (Rs 0 Cr)
5	M/s North East Engineering & Construction Agency	44.19 Cr	Yes (Rs 11.50 Cr)
6	M/s Vivek Enterprises	46.07 Cr	Yes (Rs 16.98 Cr)
7	M/s Salo Enterprises	112.80 Cr	Yes (Rs 29.17 Cr)
8	M/s P.P. Enterprises	76.25 Cr	Yes (Rs 9.31 Cr)
9	M/s Monyul Enterprises	33.82 Cr	Yes (Rs 11.26 Cr)
10	M/s M.D Earthmovers	38.89 Cr	Yes (Rs 17.76 Cr)
11	M/s Jony Enterprises	78.58 Cr	Yes (Rs 16.55 Cr)
12	M/s Dagmo Riba	63.10 Cr	Yes (Rs 30.44 Cr)

Sr. No.	Bidder Name	Role Details	Net Worth (in INR 1.77 Crores)	Turnover (in INR 5.30 Crores)	Whether meeting the Financial Threshold Requirement
1	M/s A K Enterprises	SE	27.41 Cr	48.85 Cr	Y
2	M/s Pera Enterprises	SE	3.64 Cr	11.28 Cr	Y
3	M/s Vishwas construction Co.	SE	7.85 Cr	19.44 Cr	Y
4	M/s Rinya Yangfo Construction	SE	3.10 Cr	10.15 Cr	Y
5	M/s North East Engineering & Construction Agency	SE	29.91 Cr	41.21 Cr	Y
6	M/s Vivek Enterprises	SE	12.45 Cr	43.44 Cr	Y
7	M/s Salo Enterprises	SE	23.11 Cr	33.45 Cr	Y
8	M/s P.P. Enterprises	SE	2.80 Cr	22.09 Cr	Y
9	M/s Monyul Enterprises	SE	15.90 Cr	13.96 Cr	Y
10	M/s M.D Earthmovers	SE	9.10 Cr	37.56 Cr	Y
11	M/s Jony Enterprises	SE	4.55 Cr	17.54 Cr	Y
12	M/s Dagmo Riba	SE	8.81 Cr	65.58 Cr	Y

Statement of Bid Capacity Assessment									
Minimum Requirement of Bid Capacity = Rs. 17.66 Crore									
S No	Name of the Applicant	Calculated / Assessed							Whether Qualifying or Not
		Financial / Calendar Year for which "A" has been claimed	Updation factor	Annual Turnover (Rs. Cr.)	A (Annual Turnover x Updation factor) Rs. Cr.	N	B (Rs. Cr.)	A x N x 2.5 - B (Rs. Cr.)	
1	M/s A K Enterprises	2019-20	1	53.63	53.63	1.5	5.84	**195.27**	Yes
2	M/s Pera Enterprises	2019-20	1	17.11	17.11	1.5	0	**64.16**	Yes
3	M/s Vishwas construction Co.	2019-20	1	23.05	23.05	1.5	4.05	**82.39**	Yes
4	M/s Rinya Yangfo Construction	2015-16	1.20	12.12	14.54	1.5	2.29	**52.25**	Yes
5	M/s North East Engineering & Construction Agency	2019-20	1	66.42	66.42	1.5	1.99	**247.09**	Yes
6	M/s Vivek Enterprises	2019-20	1	47.99	47.99	1.5	0	**179.96**	Yes
7	M/s Salo Enterprises	2019-20	1	43.64	43.64	1.5	0	**163.65**	Yes
8	M/s P.P. Enterprises	2015-16	1.20	41.05	49.26	1.5	7.5	**177.23**	Yes
9	M/s Monyul Enterprises	2018-19	1.05	18.98	19.93	1.5	0	**74.73**	Yes
10	M/s M.D Earthmovers	2017-18	1.10	45.44	49.98	1.5	3.68	**183.76**	Yes

11	M/s Jony Enterprises	2019-20	1	42.90	42.90	1.5	0	**160.88**	Yes
12	M/s Dagmo Riba	2018-19	1.05	63.01	66.16	1.5	2.98	**245.12**	Yes