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NHIDCL/J&K/NH-244/K-K /PKG-I|/2021/, 9‘7 15.03.2021

To,
All the prospective bidders

Sub: Construction & Up gradation to 2 lane with paved shoulder from Design Km. 51.700
(Prem Nagar) to Km 66.535 (New Thathri) of 14.84 Km length on Khellani - Kishtwar -
Chattroo section of NH-244 in the Union Territory of Jammu & Kashmir on EPC mode (Pkg -

).

Contract Package No.: NHIDCL/J&K/NH-244/K-K/Pkg-11/2020
Tender Id: 2020_NHIDC_602729_1

Sir,

This has reference to your bid cited above. In this connection, it is
intimated that technical result of the bids are as under:

Sr. No. Name of the Bidder / JV QS;;‘%‘;;L“
1. M/s C.K. Infrastructures Ltd. Not Qualified
2 Mis Kalyan Toll Infrastructure Ltd. Not Qualified
3. M/s Overseas Infrastructure Alliance (I) Pvt. Ltd.- PBA Infrastructure Ltd. JV Not Qualified
4 Mis Ramera Buildcon Pvt Ltd, Not Qualified

Z. Therefore, the bid has been cancelled.

Gl

General Manage



National Highways & Infrastructure Development Corporation Limited

(Ministry of Road Transport & Highways, Government of India)

Minutes of Meeting of Technical Evaluation Committee (TEC) to evaluate
technical bids for “Construction & Upgradation to 2 lane with paved shoulder
from Design Km. 51.700 (Prem Nagar) to Km 66.535 (New Thathri) of 14.84
Km length on Khellani - Kishtwar -Chattroo section of NH-244 in the Union
Territory of Jammu & Kashmir on EPC mode (Pkg -II).”

Date: 12.03.2021
Venue: NHIDCL, New Delhi.

noted to

The Technical Evaluation Committee (TEC) met to open the bids on
09.03.2020 at 1130 Hrs. A total of 04 (four) firms (as mentioned below) were
CPP Portal
(https://eprocure.gov.in/cppp/) by due date and time as per RFP. The details

have

uploaded

their

are attached as per Annexure-|:

I
ii.
il

C.K. Infrastructures Ltd.
Kalyan Toll Infrastructure Ltd.
Overseas Infrastructure Alliance (l) Pvt. Ltd.- PBA Infrastructure Ltd. JV

bids

online

on

the

iv.  Ramera Buildcon Pvt Ltd.
Z, Technical Bids have been evaluated by the TEC and noted the following
details:
Sl. Name of the Technical Capacity Financial Capacity Assessed Remarks
No. Bidder Experience Whether Addl. Net Worth Average | Available Bid
Score Bidder Work of | Assessed Annual Capoamty
Assessed meets 15% | bridge | (Required = | Turnover 59 % of
(Required= | of EPC (ie. | with Rs.12.52 | (Required | estimated
Rs. 25037 | Rs.37.56 min cr) Rs.37.56 | Project cost
Cr) Cr) required | span of Cr) (Required =
in category1 | 60mtr | (Rs.inCr) Rs. 12518
(Rs.inCr) | &3project | inlast (Rs.in Cr) Cr)
' (Rs.inCr) | 10yrs (Rs. In Cr)
CK.
Infrastructure 192,52 Elig?::i; for
1 o (not meeting Code a Codeb 22.25 37.47 270.41 2 y
Limited min. criteria) Pirrarial
’ Opening
Kalyan Toll Completion Not
Infrastructure certificate No Eligible for
2 Limited 439.08 ok work 641.65 544.16 1638.35 Finstielal
submitted Opening
Overseas
Infrastructure Kt
. : W 0
, ﬁ“'tanffd ““F?Eﬁ ontss | N° s'ml:'a’ No | OIA14425 | OIA1187.31 | OIA29443 | Eligible for
vioHa PBA: 0.00 wor work | PBA:13.71 | PBA:98.15 | PBA:427.96 | Financial
Infrastructure Opening
Ltd.
Completion
Ramera - Not
; certificate -
4 Buildcon Pvt . 983.88 not No 14.74 7018 376.03 Ein_glble_for
Ltd. ; work Financial
Fw\k w Page 1 of 2
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3. After due deliberations, the committee agreed and recommended that all the 4
(four) bidders are non-responsive.

Meeting ended with vote of thanks to the Chair.

Pratioon 4

Sh. Bhaskar Mallick Sh. A. K. Singh
Manager (Fin.) GM (Tech.) (LO)
(Member) (Member Secretary)
(-
Sh. . Jha Sh. Sanjeev Malik
GM (Tech.) Executive Director
(Member) (Chairman)
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