



NHIDCL/Procurement/Ar.Pradesh/2023-24/231029/4312

Date: 13.02.2025

To,

All Bidders

Subject: Balance work for construction of 2-Lane with Hard Shoulders of Demwe-Brahmakund Section of NH-13 from Ch. 0.000 Km to 18.464 Km in the state of Arunachal Pradesh on EPC Mode under NH(O)-NE -Result of Technical Evaluation-Reg.

Ref.: Your bid submitted on 28.10.2024.

Please refer to your bid submitted for the subject cited above. The following is the result of technical evaluation:

S. No.	Name of the bidder	Technical Responsiveness	Local Supplier Status	Remarks
(i)	M/s Jayshree International- M/s B K Construction (JV)	Responsive	'Class-I'-Local Supplier	-
(ii)	M/s Spar Geo Infra Pvt. Ltd.- M/s SVS Mookambika Construction Pvt. Ltd. (JV)	Non- Responsive	'Class-I'-Local Supplier	As per clause 2.2.2.2 (i) of RFP as explained in Annexure.
(iii)	M/s GRRB Associates	Non - Responsive	'Class-I'-Local Supplier	As per clause 2.2.2.2 (i) of RFP as explained in Annexure.
(iv)	M/s Badri Rai & Company	Responsive	Class-I'-Local Supplier	-
(v)	M/s UCN Construction Co. Pvt. Ltd.	Non - Responsive	Class-I'-Local Supplier	As per clause 2.2.2.2 (i) & (ii) of RFP as explained in Annexure.
(vi)	M/s Tribeni Construction Limited	Responsive	Class-I'-Local Supplier	-
(vii)	M/s Spica Projects and Infrastructures Pvt. Ltd.	Responsive	Class-I'-Local Supplier	-
(viii)	M/s Jandu Construction India Pvt. Ltd.	Non- Responsive	Class-I'-Local Supplier	As per clause 2.6.2 and 2.6.3 of Section-2 of RFP as explained in Annexure.

13.02.2025

X4

P.T.O

(ix)	M/s Suryodaya Infra Projects- M/s Ananth Enterprises (JV)	Non - Responsive	Non-Local Supplier	As per clause 2.2.2.2 (i), (ii) & 2.2.2.4 (i) of RFP as explained in Annexure.
(x)	M/s Ganpati Bharat – M/s Gawar Construction Ltd. (JV)	Responsive	'Class-I'-Local Supplier	-
(xi)	M/s TTC Infra India- M/s Lopen Enterprises (JV)	Responsive	'Class-I'-Local Supplier	-
(xii)	M/s Niraj Cement Structurals Limited-M/s Satish Aggarwal and Company (JV)	Non - Responsive	'Class-I'-Local Supplier	As per clause 2.2.2.2 (ii), 2.2.2.3 (i) & 2.2.2.4 (i) of RFP as explained in Annexure.
(xiii)	M/s Prasad & Company (Project works) Pvt. Ltd.- M/s RSV Constructions Pvt. Ltd. (JV)	Responsive	'Class-I'-Local Supplier	-
(xiv)	M/s Roadridge Developers Pvt. Ltd.- M/s Sunshine Overseas Pvt. Ltd. (JV)	Responsive	'Class-I'-Local Supplier	-

3. As per Note-4 of RFP Cl. 2.2.2.1 of RFP, the bidders are required to submit the updated bid capacity by 1100 hrs. on 19.02.2025 before opening the Financial Bids. Further, in reference to Cl. 2.19 of RFP, the bidders may submit their representations, in case of any objection, within 07 days from the date of uploading of technical result (i.e., on or before 19.02.2025).

Financial bids of technical responsive bidders shall be opened on 19.02.2025 at 1700 hrs. at NHIDCL, HQ.


 Surendra Yadav
 General Manager (Tech.)

1. **M/s Spar Geo Infra Private Limited- M/s SVS Mookambika Construction Private Limited (JV)**- The lead member is not meeting the required criteria of having Threshold Technical Capacity as per clause 2.2.2.2 (i) of RFP. The Threshold Technical Capacity of the lead member calculated as per RFP comes out to be Rs. 112.39 crore against requirement of Rs. 125.53 crore. Hence, M/s Spar Geo Infra Private Limited- M/s SVS Mookambika Construction Private Limited (JV) is considered technically non-responsive as per clause 2.2.2.2 (i) of RFP.

2. **M/s GRRB Associates:** The bidder is not meeting the required criteria of having Threshold Technical Capacity equal to or more than project cost as mentioned under clause 2.2.2.2 (i) of RFP. The Threshold Technical Capacity of the bidder calculated as per RFP comes out to be Rs. 165.74 crore against requirement of Rs. 209.22 crore. Hence, M/s GRRB Associates is considered technically non-responsive as per clause 2.2.2.2 (i) of RFP.

3. **M/s UCN construction Co. Pvt. Ltd.:** The bidder is not meeting the required criteria of having Threshold Technical Capacity equal to or more than project cost as mentioned under clause 2.2.2.2 (i) of RFP and at least one Similar work completed of category 1 or 3 of 20% project cost as mentioned under clause 2.2.2.2 (ii) of RFP. The Threshold Technical Capacity of the bidder calculated as per RFP comes out to be Rs. 193.83 crore against requirement of Rs. 209.22 crore. Also, the bidder is not having one similar work having 20% cost of the project. In addition, the bidder is also not having one project of span length 40 mtr or above of Major Bridge/ ROB /Flyover as per clause 2.2.2.2 (ii). Hence, M/s UCN construction Co. Pvt. Ltd. is considered technically non-responsive as per clause 2.2.2.2 (i) & (ii) of RFP.

4. **M/s Suryodaya Infra Projects- M/s Ananth Enterprises (JV) :** The bidder is not meeting the required criteria of having Threshold Technical Capacity equal to or more than project cost as mentioned under clause 2.2.2.2 (i) of RFP and at least one Similar work completed of category 1 or 3 of 20% project cost as mentioned under clause 2.2.2.2 (ii) of RFP. The Threshold Technical Capacity of the other member of JV calculated as per RFP comes out to be Rs. 21.60. Bidder has submitted projects for which received payment in last 5 years is less than 5% of the estimated project cost and for this reason the projects are not eligible for evaluation. Also, the bidder is not having one similar work having 20% cost of the project. Hence, the bidder is considered technically non-responsive as per clause 2.2.2.2 (i), (ii) & 2.2.2.4 (i) of RFP.

5. **M/s Niraj Cement Structurals Limited - M/s Satish Aggarwal and Company (JV):** The bidder is not meeting the criteria of having one project with 40 mtr span length of Major Bridge/ROB/Flyover as per clause 2.2.2.2 (ii) of RFP. Only one project has been found with maximum span length of 37.20 mtr which is less than the requirement of 40 mtr as per clause 2.2.2.2 (ii) of RFP. Also, the Lead Member of JV has not submitted duly signed financial statements for the FY 2023-24 in the technical bid and the same cannot be

Aggarwal
13.02.2025

considered for evaluation, therefore, networth of the Lead Member cannot be assessed. Hence, the bidder is considered technically non-responsive as per clause 2.2.2.2 (ii), 2.2.2.3 (i) & 2.2.2.4 (i) of RFP.

6. **M/s Jandu Construction Pvt. Ltd. :** There is mismatch in the financial statement submitted by the bidder for FY 2022-23 in both the tender i.e.(i) Tuting-Zido, (ii) Demew-Brahmakund. The bidder has done misrepresentation of facts during submission of their technical bid as per clause 2.6.2 and 2.6.3 of section-2 of RFP. Therefore, the bidder is considered technically non-responsive as per clause 2.6.2 and 2.6.3 of section-2 of RFP.

Handwritten signature
13.02.2025