
SCHEDULE - H  

(See Clauses 10.1.4 and 19.3) 

Contract Price Weightages 

  

1.1 The Contract Price for this Agreement is Rs .........................../- 

1.2 Proportions of the Contract Price for different stages of Construction of the Project 
Highway shall be as specified below: 

ITEM 
WEIGHTAGE IN 

PERCENTAGE TO THE 
CONTRACT PRICE 

STAGE FOR PAYMENT 
PERCENTAGE 
WEIGHTAGE 

1 2 3 4 

Road works 
including 
approaches 
to minor 
bridges,  
Major 
Bridges/ 
Structures 

70.97% 

A-Widening and Strengthening  
(1) Earthwork up to top of the sub-
grade including rain cut filling. 

3.30 % 

(2) Granular work (sub- base, base, 
shoulders) 

30.14 % 

(3) Bituminous work 
 

a) DBM 22.79 % 
b) BC 11.19 % 

(4)  Widening and repair of Culverts 
& Minor Bridges 0.75% 

B- New culverts  
(1) Culverts 2.8% 

Other 
Engineering 
Works 

29.03% 

(i) Road side drains  
a) Lined Drain including cover 4.38 % 
b) Unlined Drain 0.12 % 
(ii) Road signs, markings, km 
stones, safety devices, 
thermoplastic compounds 

0.56 % 

(iii) Repairs of structures  
(a) Providing crash barriers 0.70 % 
(b) Breast wall/Retaining Wall 23.27% 

 

1.3 Procedure of estimating the value of work done 

1.3.1 Road works including approaches to minor bridges, Major Bridges and 
Structures (excluding service roads). 

1.3.2 Procedure for estimating the value of road work done shall be as follows: 

      TABLE 1.3.1 

STAGE OF PAYMENT 
PERCENTAGE 
-WEIGHTAGE 

PAYMENT PROCEDURE 

A-Widening and Strengthening   
Payment shall be made for completed 
items. (1) Earthwork up to top of the sub-grade  3.30 % 



STAGE OF PAYMENT 
PERCENTAGE 
-WEIGHTAGE 

PAYMENT PROCEDURE 

(2) Granular work (sub- base, base, shoulders) 

30.14 % 

Unit of measurement is linear length. 
Payment of each stage shall be made on 
pro rata basis on completion of a stage in a 
length of not less than 10 (ten) percent of 
the total length. 

(3) Bituminous work 
 

-Do- 
a) DBM 22.79 % 
b) BC 11.19 % -Do- 

B- New culverts, minor bridges, underpasses, 
overpasses on existing road, realignments, 
bypasses: 

  
 

(1) Culverts 2.80% 

Cost of each culvert shall be determined on 
pro rata basis with respect to the total 
number of culverts. Payment shall be made 
on the completion of two culverts. 

@ For example, if the total length of bituminous work to be done is 100 km, the cost 
per km of bituminous work shall be determined as follows: 

Cost per km = P x weightage for bituminous work x (1/L) 

Where P= Contract Price 

L = Total length in km 

Similarly, the rates per km for stages (1), (2) and (4) above shall be worked out. 

1.3.4 Other works. 

Procedure for estimating the value of other works done shall be as stated in table 1.3.4 

TABLE 1.3.4 

STAGE OF PAYMENT WEIGHTAGE PAYMENT PROCEDURE 
(4)  Widening and repair of Culverts & Minor 
Bridges 0.75% Payment shall be made for completed items. 

(i) Road side drains  
Payment shall be made for completed items. a) Lined Drain 4.38 % 

b) Unlined Drain 0.12 % 

(ii) Road signs, markings, km stones, 
safety devices, thermoplastic compounds... 

0.56 % Payment shall be made for completed items. 

(iii) Repairs to bridges/structures 
 

Payment shall be made for completed items. (a) Providing crash barriers 0.70 % 

(b) Breast wall/Retaining Wall 23.27% 



2 Procedure for payment for Maintenance 

2.1 The cost for maintenance shall be as stated in Clause 14.1.1. 

2.2 Payment for maintenance shall be made in quarterly instalments in accordance with the 
provisions of Clause 19.7 

 

 
    
 


