SCHEDULE - H

(See Clauses 10.1.4 and 19.3)

Contract Price Weightages

1.1 The Contract Price for this Agreement iSRS ........ccceeevvenennnen. /-

1.2 Proportions of the Contract Price for different stages of Construction of the Project
Highway shall be as specified below:

WEIGHTAGE IN
ITEM PERCENTAGE TO THE STAGE FOR PAYMENT I;ggfgg;ﬁg]?
CONTRACT PRICE
1 2 3 4
A-Widening and Strengthening
(1) Earthwork up to top of the sub- 3.30 %
Road works grade including rain cut filling.
including (2) Granular work (sub- base, base, 30.14 %
approaches shoulders)
to minor (3) Bituminous work
bridges, 70.57% a) DBM 22.79 %
Major b) BC 11.19 %
Bridges/ (4) Widening and repair of Culverts 0.75%
Structures & Minor Bridges e
B- New culverts
(1) Culverts 2.8%
(i) Road side drains
a) Lined Drain including cover 4.38 %
b) Unlined Drain 0.12 %
Other (ii) Road signs, markings, km
Engineering 29.03% stones, safety devices, 0.56 %
Works thermoplastic compounds
(iii) Repairs of structures
(a) Providing crash barriers 0.70 %
(b) Breast wall/Retaining Wall 23.27%

1.3 Procedure of estimating the value of work done

1.3.1

Structures (excluding service roads).

Road works including approaches to minor bridges, Major Bridges and

1.3.2  Procedure for estimating the value of road work done shall be as follows:

TABLE 1.3.1

PERCENTAGE
STAGE OF PAYMENT -WEIGHTAGE PAYMENT PROCEDURE
A-Widening and Strengthening 330 % Payment shall be made for completed
(1) Earthwork up to top of the sub-grade ’ ° items.




PERCENTAGE
STAGE OF PAYMENT “WEIGHTAGE PAYMENT PROCEDURE
(2) Granular work (sub- base, base, shoulders) Unit of measurement is linear length.
Payment of each stage shall be made on
30.14 % . . .
pro rata basis on completion of a stage in a
length of not less than 10 (ten) percent of
the total length.
(3) Bituminous work -Do-
a) DBM 22.79 %
b) BC 11.19 % -Do-
B- New culverts, minor bridges, underpasses,
overpasses on existing road, realignments,
bypasses:
Cost of each culvert shall be determined on
o pro rata basis with respect to the total
(1) Culverts 2.80% number of culverts. Payment shall be made
on the completion of two culverts.

@ For example, if the total length of bituminous work to be done is 100 km, the cost
per km of bituminous work shall be determined as follows:

Cost per km = P x weightage for bituminous work x (1/L)

Where P= Contract Price

L = Total length in km

Similarly, the rates per km for stages (1), (2) and (4) above shall be worked out.

1.3.4  Other works.

Procedure for estimating the value of other works done shall be as stated in table 1.3.4

TABLE 1.3.4

STAGE OF PAYMENT WEIGHTAGE PAYMENT PROCEDURE
](;‘r)l dgglsdemng and repair of Culverts & Minor 0.75% Payment shall be made for completed items.
(i) Road side drains
a) Lined Drain 4.38 % Payment shall be made for completed items.
b) Unlined Drain 0.12 %
(ii) Road S1ZNS, markings, .km stones, 0.56 % Payment shall be made for completed items.
safety devices, thermoplastic compounds...
(iii) Repairs to bridges/structures
(a) Providing crash barriers 0.70 % Payment shall be made for completed items.
(b) Breast wall/Retaining Wall 23.27%




2 Procedure for payment for Maintenance
2.1 The cost for maintenance shall be as stated in Clause 14.1.1.

2.2 Payment for maintenance shall be made in quarterly instalments in accordance with the
provisions of Clause 19.7



