
S. 
No

Clause No., 
Section & 

Pg. No.
Clarification/Suggestion by the bidder NHIDCL's Reply

1 General

Due date of submission in Corrigendum V dated 30.08.2016: Earlier bid dates were extended twice
from 16.08.2016 to 25.08.2016 to 09.09.2016 where the scope of work wasn’t changed, so we had to
revise BGs and documentation accordingly.

Now, Under Corrigendum IV dated 30.08.2016 the Scope of Work is doubled and Schedules A, B, C, D
& H are modified, necessitating re-visit to site, review of schedules, but, the due date for bid remains
same as 9th Sep 2016 giving very short time.

We request you to please extend the due date by 04 weeks.

See corrigendum

2 General
As per you, only single lane exists and G.S.B. level work has been done on it and rest is fresh soil/green
fields. If the above is true, will it not be considered as a new construction?

The brief existing features of the road are as under:     
a) Total length= 17.950 km 
b) Railway/ underpass gap etc=350 m approx.                                  
c) Formation width=7 to 9 m (Avg. 8 m)                                                              
d) Crust composition (As per Handing/ taking over received from PWD, Assam) = 5.50
m wide 
( 0.15 m GSB , 0.15 m WBM , 0.02 m PC).        

3 General
Out of total chainage and cost how much is being considered as, and allocated for:
A.      Rigid pavement
B.      Flexible/new pavement

In the entire stretch only flexible pavement has been considered. 

4

Schedule B:
5.1 
Pavement 
Design 

A line is added in the modified schedule that, “However, any innovative design used by the Contractor
must be approved by premier institutes like IITs and CRRI etc.”

(a) As per the circular of the Morth No. RW-NH- 35075/112010-S&R(R) dated 11.02.2015
“new/alternative materials/technologies proven in India or abroad shall be deemed to be accredited for
adoption in the highway sector” and the same is applicable for this Package No. NHIDCL/Tripura/NH-
208A/Chand-Kurti/2016.  Please confirm.

(b) Please confirm / clarify on the new line added that it means, “it is the responsibility of the
successful bidder to get its proposed innovative design using new/alternative materials/technologies
proven in India or abroad, to be approved by premier institutes like IITs and CRRI etc. after winning the

As per RFP

Annexure - II

Reply to Pre- Bid Queries : RFP for Improvement and Strengthening of Road Section from Chand Khera to Kurti Bridge on NH-208A (Length- 17.950 km) in the state of Assam near Assam-Tripura 
Border on EPC mode Project


