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REQUEST FOR PROPOSAL (RFP)
SECTION 1: INFORMATION TO CONSULTANTS

Sub.: Consultancy Services for Authority’s Engineer for Supervision of “Construction of
Four/Six laning from Km 132.375 to Km 158.058 (Total New Alignment length of 20.683
Km) of Daboka Dimapur Section (Dimapur Bypass) of NH-36 & 39 under SARDP-NE in
the state of Nagaland on Engineering Procurement and Construction basis

GENERAL:-
1.  The National Highways & Infrastructure corporation (NHIDCL) (the ‘Employer’)
invites proposals for supervision for engaging Authority’s Engineer (AE) from

Consultants for the following contract packages in the State of Manipur.

TABLEL: DETAILS OF PROJECT

State [Name | ICB | Name of Work Bid Cost of | Completi | Maintena
of No. Security | Document | on nce
Road (Amount | (Amount in | Period Period
in Rs.) Rs.)

Nagaland

Four/Six laning from
Km 132.375 to Km
158.058 (Total New
Alignment length of
20.683 Km) of
Daboka-  Dimapur

NHIDCL/Nagaland/DB/AE/2016

. . 36 4 (four)
(2}

) Section  (Dimapur

§ Bypass) of NH-36 & 2,000,00 5,000/ (months) Years
@ 39 under SARDP-

a NE in the state of

@©

£ Nagaland on

a Engineering

Procurement and
Construction basis

2. Selection of AE shall be as per selection procedures given in the Model Agreement for
Engineering Procurement and Construction. The selected AE shall be intimated to the
Contractor.

3. The proposal shall be submitted in English Language and all correspondence would
be in the same language.

4. National Highways & Infrastructure Development Corporation Ltd (NHIDCL) intends
to appoint a Consultant to act as Authority’s Engineer for implementation of these EPC
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projects. As per the Terms and Conditions of the EPC Agreement (s), the Authority’s
Engineer shall perform all the duties as per TOR given in this RFP along with any
amendment thereof. The selection of Authority’s Engineers shall follow the laid down
procedures given in the Contract Agreement signed between Employer and Contractor.

5. The interested consultancy firms may download the RFP document from the E-
procurement portal of the NIC i.e eprocure.gov.in w.e.f. the scheduled date and time as
mentioned in critical date sheet. The Consultant who downloads the RFP document from
the website will be required to pay the non- refundable fee of Rs. 5,000/-at the time of the
submission of the Bid proposal, in the form of Demand Draft. The RFP will be invited
through e-tendering portal. The NHIDCL invites proposals through e-procurement portal
of NIC i.e eprocure.gov.in (on-line financial bid submission) and technical bid
submission by using the INFRACON* portal. The complete BID document can be
viewed / downloaded from www.eprocure.gov.in and can be viewed on official portal
of NHIDCL http://www.nhidcl.com. As per schedule as given in Critical Date Sheet
as under:-

CRITICAL DATE SHEET

Sl Event Description Date & Time

1 Date of issue of NIT 19.10.2016

2 Date of start of sale of Tender Documents 19.10.2016

3 Date of close of sale of Tender Documents (online) 03.11.2016 (upto 1700 hrs)

4 Date of receipt of pre-bid queries 15.11.2016

5 Date of pre-bid meeting 15.11.2016

6 Date of uploading of reply to the pre-bid queries 18.11.2016

7 Bid submission start date 28.11.2016

8 Date of submission of Tender/Bid (online & hard 05.12.2016 (up to 1700 hrs)
copy)

9 Date of opening of Technical Bids 05.12.2016 (1730 hrs)

10 Date of uploading of list of Technically qualified | 19.12.2016
Applicants

11 Date of opening of Financial Bids of Qualified | To be intimated with list of
Applicants qualified applicants

*In order to make the evaluation process more objective, user friendly and transparent,
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NHIDCL has developed INFRACON portal (www.infracon.nic.in) which is a
comprehensive National Portal for Infrastructure Consultancy firms & Key Personnel.
The Portal has facility to host Consulting Firms’& Personnel Credentials online with
linkage to Aadhar & Digilocker for data storage, validation & purity. The Information
available on the portal would also be made available in Public Domain.

Based on the above stated objective, it has been decided that while calling RFPs for
Authority’s Engineer, NHIDCL would receive technical proposals through INFRACON
portal by making it mandatory for firms & personnel to register on the portal. This
would lead to reduction in paper work during bid submission & evaluation and shall
bring transparency & accountability to the submission process. The applicants
(hereinafter called as the Consultants) are hereby invited to submit proposals in the
manner prescribed in the RFP.

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs.
2,00,000/- (Rupees Two lakhs only) in the form of a Bank Guarantee (as per the format
specified in Appendix N of this RFP document) or in the form of Demand Draft (the
“Bid Security”), valid for 45 days beyond the validity of the bid. The Bid submitted
without Bid Security will be summarily rejected. The Bid Security of the successful
Bidder will be returned when the Bidder has signed the Contract Agreement with the
Employer and has furnished the required Performance Guarantee as specified in the
document within 15 days from the receipt of the Letter of Acceptance. The Bid Security
will be forfeited:
(@) If a Bidder withdraws its bid during the period of bid validity. Or
(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors
in the Bidder’s bid (if any), or
(c) If the Successful Bidder fails to sign the contract agreement with the
Employer within the prescribed period, or
(d) If the Successful Bidder fails to furnish the Performance Security within the
stipulated time. Unqualified bidders would be informed regarding their non-
qualification, without any explanation and thereafter Bid Security would be
returned unopened after the evaluation of the financial proposal and signing
the contract agreement with the successful bidder.

7. The proposal should be submitted by consultancy firms through the
INFRACON. The two parts of the proposal are Partl: Technical Proposal and Part2:
Financial Proposal. For a given EPC Project, Stage -1 of the Evaluation shall consider
the evaluation of the Technical Proposal (i.e. Part 1).The firms scoring the qualifying
marks (minimum 75%) as mentioned in RFP shall only be considered for further
evaluation. Under stage 2, the financial proposal of such firms as selected above shall
be opened and evaluated. Proposals will finally be ranked according to their combined
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technical and financial scores as specified in clause 5 of section 2. The first ranked
Applicant shall be selected for negotiation (the “Selected Applicant”) while the second
ranked Applicant will be kept in reserve.

8. The total time period for the assignment as Authority’s Engineer will be for
Construction Period of 36 months and Maintenance period for 48 months with reduced
man power (for EPC projects).

9. Consultants may apply either as a sole firm or forming Joint Venture with other
consultants. In case of Joint Venture, the maximum number of Joint Venture partners is
limited to 2 (i.e. one lead + 1 JV partner). Formulation of more than one JV/association
with different partners for the same work is not allowed and all such proposal involving
the firms shall be treated as non-responsive. If the consultant submits bids as sole
applicant and also in JV/Association with another consultant, both bids shall be
summarily rejected. No consultant shall submit more than one bid.

10. The Applicant whether a sole applicant or lead member with joint venture(s)
may include an Associate company also. The applicant shall submit a Memorandum of
Understanding (MOU) with the Associate regarding the role and responsibilities of the
Associate Company along with the proposal. Maximum numbers of key personnel of
the associate firm during the RFP Proposal and implementation of contract is limited to
3.

11. Consulting firms meeting the following criteria are only eligible for applying for
this assignment. Firms not meeting these criteria or not empanelled by MoRT&H as

supervision consultant, need not apply.

A). Eligibility criteria for sole applicant firm.

S.No. Experience of the firm in last 7 years Annual Turnover***
Preparation of DPR | Project Supervision/IC
(NH/SH/Equivalent) (NH/SH/Equivalent)

1 (a). The firm should have | The firm should have | Annual turnover
minimum experience of | minimum experience of | (updated average of last
preparation of detailed | Project 3 years) of the firm
Project Report/ | Supervision/Independent from consultancy
Feasibility Study cum | Engineer/Authority’s business  should be
Preliminary Design | Engineer of 2/4/6**-Laning | equal to or more than

Report of 2/4/6**- | /Bridge project of aggregate | 2%  of  Estimated
Laning /Bridge project | length equal to 3 times or | Project Cost i.e. 549.10
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of aggregate length
equal to 2 times or more
of similar category for
which RFP is invited i.e
41.366 Km

more of similar category for
which RFP is invited i.e.
62.049 Km

Cr.

1 (b) Firm should also have Firm should also
prepared have experience of Project
DPR/Feasibility Study | Supervision/Independent
cum Preliminary Design | Engineer/Authority’
Report for at least one | Engineer of at least one
project  of  similar | project of similar category
category of | of two/four/six**
two/four/six** laning/bridge  work  of
Laning/bridge work of | length equal to 40% of
40% of project length. project length i.e. 8.273
Km
**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane
projects experience of 4/6 lane also to be considered with a multiplication factor
of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning
projects. Experience of 2 lane will be considered for 4/6 laning projects with a
multiplication factor of 0.75. For standalone bridge projects, experience in
bridge work (either standalone project or as a part of road project) only be
considered.
B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be

allowed) shall be as under:

The lead partner must fulfill at least 50% of requirements at 1(a) of table in Para (A)
above and other JV partner should fulfill at least 30% of eligibility criteria as indicated
at 1(a) of table in Para (A) above. Also the lead partner and JV partner jointly should
meet the eligibility criteria as mentioned at 1(a) of table in Para (A) above. Lead
partner should meet the criteria 1 (b) of table in Para (A) above.

Note: The weightage given for experience of a firm would depend on the role of the
firm in the respective assignments. The firm’s experience would get full credit if it was
the sole firm in the respective assignment. If the applicant firm has completed projects
as JV with some other firms, weightage shall be given as per the JV share***. However
if the applicant firm has executed the project as associate with some other firms, 25%
weightage shall be given to the applicant firm for the projects completed under such
association.
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***For weight age of experience in any past Consultancy assignment, experience
certificate from the client shall be submitted. In absence of clear demarcation of JV
share in client certificate, the weight age will be treated as 60 % for lead partner and
40% for minor partner. Annual turnover duly certified by Chartered Accountant shall be
accepted. In case of non-availability of such documents no weight age of
turnover/experience will be considered.

12. Following enhancement factor will be used for the cost of services provided and
for the turnover from consultancy business to a common base value for works
completed in India:

Year of completion of services / Enhancement factor
turnover

Financial year in which RFP invited 1.00

One year prior to RFP 1.10

Two year prior to RFP 1.21

Three year prior to RFP 1.33

Applicant should indicate actual figures of costs and amount for the works executed by
them without accounting for the above mentioned factors.

In case the financial figures and values of services provided are in foreign currency, the
above enhancement factors will not be applied. Instead, current market exchange rate
(State Bank of India BC Selling rate as on last date of submission of the bid) will be
applied for the purpose of conversion of amount in foreign currency into Indian Rupees.

13. Consultants (sole firm or lead firm and any of the JV partners) who have been
debarred by NHAI or any other central/state government organization and the
debarment is in force as on last date of submission of proposal, need not apply as their
RFP proposal will not be entertained.

14. Employer will not be responsible for any delay, loss or non-receipt of RFP
document sent by post/courier. Further, Employer shall not be responsible for any delay
in receiving the proposal and reserves the right to accept/reject any or all applications
without assigning any reason thereof.

15. The two parts of the Proposal (Technical proposal and financial proposal) must
be submitted on-line with all pages numbered serially, along with an index of
submission as per procedure under e-tendering. The technical proposal is also required
to be submitted in a hard bound form exactly as per submission made online with all
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pages numbered serially along with an index of submission. (Hard bound implies
binding between two covers through stitching or otherwise whereby it may not be
possible to replace any paper without disturbing the documents). Spiral bound form,
loose form, etc. will be not accepted. The Financial proposal is to be submitted online
only. Submission in any other form shall not be acceptable. In the event, any of the
instructions mentioned herein have not been adhered to; the Employer may reject the
Proposal.

16. Employer will be at liberty to keep the credentials submitted by the Consultants
at bidding stage, in public domain and the same may be uploaded by Employer on
Employer’s web-site. Consultants should have no objection if Employer uploads the
information pertaining to their credentials as well as of their key personnel.

17. The individual key personnel proposed in the bid by the consultants or any
replacement thereof should undertake that they shall have no objection in
uploading/hoisting of their credentials by Employer in public domain.

18. RFP submission must be received not later than the scheduled date and time as
mentioned_in _critical date sheet in the manner specified in the RFP document at the
address given below.

Address of Employer:

ATTN: Mr. Yogesh Chandra Srivastava

DESIGNATION: General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,New
Delhi.

Mob. NO: 9599022989

E-MAIL ADDRESS: yogesh.chandral5@gov.in
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SECTION 2. LETTER OF INVITATION TO CONSULTANTS
1 INTRODUCTION

1.1  Bids are invited from consulting firms either as a sole firm/ joint venture
with other consultant willing to act as AE to submit a proposal for providing
consulting services required for. Consultancy Services for Authority’s
Engineer for Supervision of “Construction of Four/Six laning from Km
132.375 to Km 158.058 (Total New Alignment length of 20.683 Km) of
Daboka- Dimapur Section (Dimapur Bypass) of NH-36 & 39 under
SARDP-NE in the state of Nagaland on Engineering Procurement and
Construction basis”.Your proposal could form the basis for future negotiations
and ultimately a contract between your firm and the Employer.

1.2 A brief description of the assignment and its objectives are given in the Terms of
Reference (TOR).

1.3  The assignment shall be implemented in Construction Period (36 Months)
and Maintenance Period (48 Months).

1.4  This RFP is neither an agreement nor an offer by the Authority to the
prospective Applicants or any other person. The purpose of this RFP is to
provide interested parties with information that may be useful to them in the
formulation of their Proposals pursuant to this RFP. This RFP includes
statements and assumptions, which reflect various assessments, arrived at by the
Authority in relation to the Consultancy. Such assessments and statements do
not purport to contain all the information that each Applicant may require. The
information contained in this RFP, may not be complete, accurate, adequate or
correct. Each Applicant should, therefore, conduct its own investigations about
the assignment and the local conditions before submitting the proposal by
paying a visit to the Client and the project site, sending written queries to the
client, before the date and time specified in the Data Sheet.

1.5  Please note that (i) the costs of preparing the proposal and negotiating for the
contract, including a visit to site, are not reimbursable as a direct cost of
assignment and (ii) Employer is not bound to accept any of the proposals
received by it and reserves the right to annul the selection process at any time
prior to contract award, without thereby incurring any liability to the
Consultants.
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Deleted

Deleted

Consultant have an obligation to disclose any situation of actual or potential
conflict that impacts their capacity to serve the best interest of their Client, or
than may reasonably be perceived as having this effect. Failure to disclose said
situations may lead to the disqualification of the Consultant or the termination of
its Contract and/or any other action as deemed fit by the Authority at any stage.

It is the Employer’s policy that the consultants observe the highest standard of
ethics during the selection and execution of such contracts. In pursuance of this
policy, the Employer:

(a)

(b)

(©)

(d)

Defines, for the purpose of this paragraph, the terms set forth below as

follows:

Q) “Corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, of anything of value to influence
the action of a public official in the selection process or in
contract execution;

(i)  “Fraudulent practice” means a misrepresentation or omission
of facts in order to influence a selection process or the execution
of a contract;

(iii)  “collusive practices” means a scheme or arrangement between
two or more consultants with or without the knowledge of the
Client, designed to establish prices at artificial, non-competitive
levels;

(iv)  “Coercive practices” means harming or threatening to harm,
directly or indirectly, persons or their property to influence their
participation in a procurement process, or affect the execution of
a contract.

will reject a proposal for award if it determines that the Consultant

recommended for award has, directly or through an agent, engaged in

corrupt, fraudulent, collusive or coercive practices in competing for the
contract in question;

will declare a firm ineligible, either indefinitely or for a stated period of

time, to be awarded a contract if it at any time determines that the firm

has engaged in corrupt or fraudulent practices in competing for, or in
executing, a contract;

will have the right to require that a provision be included requiring

consultants to permit the Employer to inspect their accounts and
records relating to the performance of the contract and to have
them audited by authorized representatives of Employer.
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1.10 Consultants, their JV partner, their Sub-Consultants, and their associates shall
not be under a declaration of ineligibility for corrupt and fraudulent practices.
Furthermore,the Consultants shall be aware of the provisions on fraud and
corruption stated in the specific clauses in the General Conditions of Contract.

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid
or to be paid to agents relating to this proposal and during execution of the
assignment if the Consultant is awarded the Contract, in the Financial Proposal.

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid
after the submission date. During this period, Consultants shall maintain the
availability of Professional staff nominated in the Proposal. The Client will
make its best effort to complete negotiations within this period. Should the need
arise; however, the Client may request Consultants to extend the validity period
of their proposals. Consultants who agree to such extension shall confirm that
they maintain the availability of the Professional staff nominated in the
Proposal, or in their confirmation of extension of validity of the Proposal,
Consultants could submit new staff in replacement, which would be considered
in the final evaluation for contract award.

2. CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS

2.1 The Consultants may request a clarification of any of the RFP documents up to
the number of days indicated in the Data Sheet before the Proposal submission
date. Any request for clarification must be sent in writing by paper mail,
facsimile, or electronic mail to the Client’s address indicated in the Data Sheet.
The Client will respond by cable, facsimile, or electronic mail to such requests
and will send copies of the response (including an explanation of the query but
without identifying the source of inquiry) to all consultants who have purchased
the RFP document. Clarification/amendment will also be hosted on Employer’s
web-site.

2.2 At any time before the submission of Proposals, the Client may for any reason,
whether at its own initiative or in response to a clarification requested by a
Consulting firm, modify the RFP documents by amendment. Any amendment
shall be issued in writing through addendum. Addendum may be sent by mail,
cable, telex, facsimile or electronic mail to consultants or/and will be hosted on
Employer’s website which will be binding on them. The Client may at its
discretion extend the deadline for the submission of Proposals.

3. PREPARATION OF PROPOSAL
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3.1  You are requested to submit your Technical proposal through INFRACON
portal of NHIDCL strictly using the input forms and the prescribed procedure of
the portal:

Part 1: Technical Proposal (only through the CPPP portal i.e eprocure.gov.in)
Part 2: Financial Proposal (only through the CPPP portal i.e eprocure.gov.in).

The proposal shall be written in the English language as specified in the Data
Sheet. All pages of the Proposal shall be signed by an authorized representative.
The representative’s authorization shall be confirmed by written Power of
Attorney duly notarized to be submitted with the proposal. In case of JV or
inclusion of Associate company, a MoU indicating the specific Projects, input
and role of each Partner etc. shall be submitted with the proposal.

Part 1: Technical Proposal

3.2 You are expected to examine all terms and conditions included in the
documents.  Failure to act or to provide all requested information will be at
your own risk and may result in rejection of your proposal.

3.3 During preparation of the Technical proposal you may give particular attention

to the following:

i. The man-months for the assignment shall be that stated in the Terms of
Reference. The same shall be considered for the purpose of evaluation as well
as award. In case the man months of TOR are amended in view of Client’s
own initiative or in response to clarification sought by any Consulting firm,
the man months so amended and published shall be considered for the
purpose of evaluation as well as award.

ii. The Consultants should prefer to field as many of their permanent staff as
possible. The permanent staff would be considered those already employed
with the firm prior to one year from the month during which this Tender
Notice is issued. Applicant shall submit the details of the period of
employment of the proposed personnel with the firm.

.No alternative Team ID may be proposed and only one CV may be proposed

for each position.

iv. A good working knowledge of the language specified in the data sheet is
essential for key professional staff on this assignment. Reports must be in the
language (s) specified in the data sheet

v. Deleted

vi. The project location is North Eastern Region and in order to promote local
employment, consultant shall include at least 15% of key personnel / sub-
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professional /Support Staff from NE region only. A undertaking in this regard
should be submitted by consultant that they will engage at least 15% of key
personnel / sub-professional /Support Staff from NE region only.
3.4 Your Technical Proposal must provide the following information, using the
formats of INFRACON.

i. A brief description of the firm’s organization and an outline of recent
experience of the Consultants and, in the case of Joint Venture, for each
partner, on assignments of a similar nature. The information which you shall
provide on each assignment should indicate, inter-alia, the profiles of the
staff provided, duration, contract amount and firm’s involvement..

ii. Any comments or suggestions on the ToR and a description of the
methodology (work plan) which the firm proposes to execute the services,
illustrated with bar charts of activities by uploading on e-tendering portal.

. The composition of the proposed staff team, the tasks which shall be assigned
to each and their timing shall be required to be submitted at the time of
Contract Negotiations by the Preferred Consultant;

iv. Requirement for submission of CVs.

a. CVs strictly in the prescribed format as per INRACON

b. Key information should include years with the firm and degree of
responsibility held in various assignments. In CV format, at summary, the
individual shall declare his qualification & total experience (in years)
against the requirements specified in TOR for the position (Ref.
Enclosure-B of TOR). If any information is found incorrect, at any stage,
action including termination and debarment from future projects upto 2
years may be taken by Employer on the personnel and the Firm.

c. Deleted

d. CVs of key personnel would have to be submitted through INFRACON.
Client may also require that that at the time of Contract negotiations, CVs
of the key personnel are submitted by the firm in accordance with the
prescribed format and duly certified by the candidate and firm..

e. All the CVs which are to be evaluated should be complete in all respects on
portal

f. If a CV score less than 75% marks, whatever marks it score will be carried
forward for maximum 3 nos key personnel for determining the total score
of the firm. However, if the Key Personnel does not fulfill the minimum
academic qualification (as mentioned at Enclosure-B of TOR of RFP), the
overall score of his CV will be evaluated as zero. If the Key Personnel
does not fulfill the minimum qualification related to experience (as
mentioned at Enclosure-B of TOR of RFP), then zero marks will only be
assigned for that sub criteria, but the marks obtained by the CV of the Key
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Personnel will be carried forward for maximum 3 nos key personnel for
determining the total score of the firm. In case, a firm is H-1, then all such
Key Personnel (whose CV scores less than 75% or who does not fulfill the
minimum qualification) will have to be replaced by the firm at the time of
contract negotiations by persons scoring at least 75% marks. The
reduction in remuneration of such replacements shall be 5%, 10% and 15
% for 1% replacement, 2" replacement and 3" replacement respectively.
In case more than 3 CV scores less than 75% marks or Team leader cum
Highway Engineer scores less than 75% marks, the proposal shall be
considered non-responsive. During negotiation, Key Personnel will be
required to produce certificate regarding qualification and experience.
However, the officials retired from MoRT&H/State/lUT PWD may be
exempted from producing the experience certificate.

g. Deployment Schedule for each key personnel should be formulated and
incorporated at the time of contract negotiation by the Preferred Bidder
which will be reviewed on quarterly basis.

h. Estimates of the total time effort (person x months) to be provided for the
services, supported by bar chart diagrams showing the time proposed
(person xmonths) for each professional staff and sub professional staff are
required to be submitted by the Preferred Consultant at the time of
Contract Negotiations.

i. Deleted.

j. Each key personnel of the preferred Consultant shall be called for
interview at the time of negotiation at the cost of Consultant.

k. Replacement of key personnel shall be considered only in unavoidable
circumstances. In no case more than two replacements of key personnel
shall be permitted during negotiation and in such cases Consultant and
such key personnel shall have to submit affidavit to the effect that during
the period of assignment specified in para 8 of Section:1, the replaced key
personnel shall not be professionally employed anywhere in Employer’s
works. Employer shall not further consider CV of such key personnel
directly or indirectly for any of its projects for this period. The reduction in
remuneration of such replacements shall be 5%and10% for 1% replacement
and 2" replacement respectively within validity period of bid. In case
during negotiations held within validity period of bid, more than two
replacements are sought by the H-1 consultant; his proposal shall be
considered as Non-Responsive. In such case the combined score of
remaining technically qualified firms, meeting the non-conflict condition
shall be evaluated to arrive at new H-1. In case during interaction with the
key personnel at the time of negotiation it is found that the key personnel
proposed is un-suitable for the assignment position, his replacement by
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equivalent or better shall be provided by the consultant. The key
personnel with such un-suitable CV shall not be considered in any future
bids for that position for two years. No deduction for such replacement
who are not found suitable during interaction shall be made. In the
eventuality that a firm becomes non-responsive, for the third time, due to
the action of replacements of more than 2 key personnel during
negotiation, the firm and its constituent JV partners and Associates shall
be debarred upto one year for Employer’s consultancy projects.

I. The project location is North Eastern Region and in order to promote local
employment, consultant shall include at least 15% of key personnel / sub-
professional /Support Staff from NE region only.

3.5  The technical proposal must not include any financial information.

Part 2: Financial Proposal

3.6 Your Financial Proposal must be strictly using the formats attached in Section 5.
No additional items/quantities other than that specified in the formats should be
proposed by the Consultants since the same shall not be considered for the
evaluation/award. Consultants shall be paid billing rates for services rendered by
the personnel of all categories namely (i) key Personnel; (ii) sub-Professional
personnel and (iii) Support staff on man-moth wise. For calculating billing rates
of remaining items of the financial proposal, namely (i) transportation, (ii) Duty
travel to site (iii) Office Rent, (iv) office supplies communication etc (v) reports
&document printing and (vi) survey equipment etc. quoted amount of selected
consultant will be converted to percentage of civil work cost quoted by civil
contractor and payment will be made in proportionate to the financial progress
of the civil work. Beginning 13™months from the last date of submission of bid,
billing rates shall be increased for all items of contract inter alia including
vehicle hire, office rent, consumables, furniture @ 5% per year.However, for
evaluation and award of the Bid proposals, the quoted initial rate (as applicable
for first 12 months from last date of submission of bid) shall be multiplied by the
total time input for each position on this contract, i.e. without considering the
increase in the billing rates. All payments shall be made in Indian Rupees and
shall be subjected to applicable Indian laws withholding taxes if any.

3.7 The Financial Proposal should clearly identify as a separate amount, the local
taxes (including social security), duties, fees, levies and other charges imposed
under the applicable law, on the consultants, the sub-consultants, and their
personnel (other than nationals or permanent residents of the government’s
country);unless the Data Sheet specifies otherwise. This cost, however, will not
be considered in evaluation.

3.8  Consultants may express the price of their services in the Indian Rupees only.
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3.9  Service tax as applicable shall be paid to the consultant while making payment
for services rendered. The consultants shall then deposit the same with the tax
authorities and provide a proof of having done so within next 90 days in line
with policy circulars issued by Employer. Employer shall pay only the service
tax.

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

4.1 PREPARATION & SUBMISSION OF APPLICATIONS:

Q) Detailed RFP may be downloaded from E-tendering portal of NIC
https://www.eprocure.gov.in and the Application must be submitted online following
the instructions appearing on the screen.

(i) The following shall be the form of various documents in the Application:
A. Only Electronic Form (to be uploaded on the E-tendering portal of
NIC)https://www.eprocure.gov.in and INFRACON Portal https://www.infracon.nic.in
@) Technical proposal as indicated in para -B below

(b) Financial proposal as per format prescribed in SECTION-5 OF RFP.

Financial proposals are to be submitted online only and no hard copy of the financial
proposal should be submitted

B. Only Electronic form to be uploaded on the E-tendering portal of
Employer https://www.eprocure.gov.in and INFRACON https://www.infracon.nic.in
0] Technical Proposal including

€)) Appendix-IB

(b) Power of Attorney for signing the Application

(© If applicable, the Power of Attorney for Lead Member of JV;

(d) Copy of Memorandum of Understanding between JV partners, if

applicable;

e) Copy of Memorandum of Understanding with Associate, if applicable

)] Copy of Memorandum of Understanding with Associate, if applicable

(9) INFRACON generated ID.

(h) Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of

demand draft in favour of Managing Director, National Highways & Infrastructure
Development Corporation Ltd.(NHIDCL) payable at New Delhi;

(1) Bid Security(for the amount given in section 1 of this document) in the
form of a Bank Guarantee and the format specified in this document and

4.1.1 Application processing fee as applicable shall be paid to the Service provider of E-
tendering portalhttps://www.eprocure.gov.in. The Applicant shall submit the original
documents specified above in point no.4.1 (ii) B together with their respective
enclosures and seal it in an envelope and mark the envelope as “Technical
Proposal” for the Project for which proposal is submitted and name and address of
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the Applicant. The envelope must be clearly marked “DO NOT OPEN, EXCEPT IN
THE PRESENCE OF THE EVALUATION COMMITTEE”.In addition, the
Application due date should be indicated on the right hand corner of the envelope.
The original documents should be submitted before the due date and time as
mentioned in critical date sheet, at the below mentioned address in the manner
and form as detailed in the RFP. A receipt thereof should be obtained from the
below mentioned person.

Address of Employer:

ATTN. OF: Mr. Yogesh Chandra Srivastava

DESIGNATION: General Manager (Tech)

ADDRESS: 3rd Floor, PTI Building, 4, Parliament Street, New Delhi —110001.
Mob. N0:9599022989

E-MAIL ADDRESS:yogesh.chandral5@gov.in

Note:-The Applicant shall upload scanned copies of the Technical Proposal and
Financial Proposal as specified in point nos. 4.1 (i) A & B above on the E-
tendering portal and INFRACON portal of Employer before the due date and time
as mentioned in critical date sheet. Hard copy of the documents as specified in
point nos. 4.1 (ii) B above only is required to be submitted before the due date and
time_as mentioned in critical date sheet. Financial Proposal is to be submitted
On-line only and no hard copy submission is to be made. In the event of any
discrepancy between the original and the copy (in electronic form), the original
shall prevail in technical proposal.

4.2  Modification / Substitution/ Withdrawal of bids:
(i) The Bidder may modify, substitute or withdraw its e- bid, prior to the
Bid Due Date. No Bid shall be modified, substituted or withdrawn by the
Bidder on or after the Bid Due Date.
(ii) Any alteration/ modification in the Bid or additional information
supplied subsequent to the Bid Due Date, unless the same has been
expressly sought for by the Employer, shall be disregarded.
(iii) For modification of e-bid, bidder has to detach its old bid from e-
tendering portal and upload / resubmit digitally signed modified bid.
(iv)For withdrawal of bid, bidder has to click on withdrawal icon at e-
tendering portal and can withdraw its e-bid.
(v) Before withdrawal of a bid, it may specifically be noted that after
withdrawal of a bid for any reason, bidder cannot re-submit e-bid again.

4.3  OPENING AND EVALUATION OF APPLICATIONS:

Consultancy Services for Authority’s Engineer for Supervision of “Construction of Four/Six laning from Km 132.375 to Km
158.058 (Total New Alignment length of 20.683 Km) of Daboka Dimapur Section (Dimapur Bypass) of NH-36 & 39 under
SARDP-NE in the state of Nagaland on Engineering Procurement and Construction basis.



5.1
5.2
5.3

5.4

5.5

5.6

Page 19 of 139

(i) Opening of Proposals will be done through online for Financial Proposal
and on-line/offline for Technical Proposal.

(i)  For participating in the tender, the authorized signatory holding Power of
Attorney shall be the Digital Signatory. In case the authorized signatory
holding Power of Attorney and Digital Signatory are not the same, the bid
shall be considered non-responsive. The Employer shall open Envelope
containing Technical Proposal received as mentioned in point nos. 4.1 (ii)
B at the scheduled date and time as mentioned in critical date sheet.
I.e. in the presence of the Applicants who choose to attend. The Employer
will subsequently open the Technical Proposal as mentioned in point
no.4.1 (ii) A(a) above and evaluate the Applications in accordance with
the provisions set out in the RFP.

(iii) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed
applicants who qualify for financial opening as per RFP. The date of
opening of Financial Proposal will be notified later on.

PROPOSAL EVALUATION

A two -stage procedure shall be adopted for evaluating the proposals.

Deleted

Technical Proposal

The Evaluation Committee appointed by the Employer shall carry out its
evaluation electronically applying the evaluation criteria and point system
specified in the data sheet. Each responsive proposal shall be attributed a
technical score (St.) Only those Applicants whose Technical proposal score 75
marks or more out of 100 shall qualify for further consideration. However, if the
number of such pre-qualified applications is less than two, the Employer may, in
its sole discretion, pre-qualify the applicant(s) whose technical score is less than
75 marks.

Financial Proposal

After the evaluation of Technical Proposals is completed and the shortlist of
firms is finalized, the Employer may notify those consultants whose proposals
were not considered as per conditions of RFP. The Employer shall
simultaneously notify the shortlisted firms indicating the date and time set for
opening of the Financial Proposals.

The Financial Proposals shall be opened publicly in the presence of the
consultants’ representatives who choose to attend. The name of the consultant,
the technical scores, and the proposed prices shall be read aloud and recorded
when the Financial Proposals are opened. The Client shall prepare minutes of
the public opening.

The Evaluation Committee will determine whether the submitted Financial
Proposals
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Are complete(i.e. whether they have included cost of all items of the
corresponding proposals; if not, then the cost towards such missing items will be
considered as NIL, but the Consultant shall, however, be required to carry out
such obligations  without any additional compensation.) and without
computational error. In case under such circumstances, if Client feels that the
work cannot be carried out within the overall cost as per the submitted financial
proposal, such proposals shall be considered non responsive.

The lowest financial proposal (Fy) will be given a financial score (Sg) of 100
points. The financial scores of other proposals will be computed as follows:

Sk= 100 x Fpm/F (F= amount of financial proposal)

Proposals will finally be ranked according to their combined technical (St) and
financial (Sg) scores as follows:

S= St X Tw+Sg X Fw

Where S is the combined score, and Tw and Fw are weights assigned to
Technical Proposal and Financial Proposal that shall be 0.80 and 0.20
respectively.

The selected Consultant shall be the first Ranked Applicant (H-1, having the
highest combined score). The second ranked applicant (H-2) shall be kept in
reserve and may be invited for negotiation in case the first ranked Applicants
withdraws, or fails to comply the requirements specified in this document. In the
event the proposals of two or more consultants have the same scores in the final
ranking, the proposal with the highest technical score should be ranked first.

NEGOTIATIONS

Prior to the expiration period of validity of proposal, the Employer shall notify
the successful firm who submitted the highest scoring proposal in writing by
registered letter or facsimile and may either issue LOA if negotiations are not
required or may invite it to negotiate the contract. In case two or more firms
obtain same score, the firm achieving the highest Technical score shall be
invited first for negotiations.

Negotiations normally take one to two days. The aim is to reach agreement on all
points, and initial a draft contract by the conclusion of negotiations

In case of 1% round of negotiation is not held within 180 days from the Bid
Receipt Date due to reasons attributable to Employer, the lowest bidder shall be
permitted for replacement upto a maximum of 50% key personnel with key
personnel of equivalent or better qualifications without considering the same as
replacement and without any deduction. However, for avoidance of doubt, it is
clarified that replacement of key personnel whose CV has scored less than 75%
marks shall continue be considered as replacement as per para 3.4.(iv) (f).
Negotiations shall commence with a discussion of your technical proposal, the
proposed methodology (work plan), staffing. Agreement must then be reached
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on the staffing and bar charts, which shall indicate activities, staff, periods in
the field and in the home office, staff months, logistics and reporting. Special
attention shall be paid to optimize the required outputs from the firm within the
available budget and to define clearly the inputs required from the Employer to
ensure satisfactory implementation of the assignment.

6.5 It is the responsibility of the Consultant, before starting financial negotiations, to
contact the local tax authorities to determine the local tax amount to be paid by
the Consultant under the Contract. The financial negotiations will include a
clarification (if any) of the firm’s tax liability in the Client’s country, and the
manner in which it will be reflected in the Contract; and will reflect the agreed
technical modifications in the cost of the services.

6.6  Having selected a firm, among other things, on the basis of an evaluation of
proposed key professional staff, the Employer’s expects to negotiate, a
contract on the basis of the staff named in the proposal and ,prior to contract
negotiations, will require assurance that this staff shall be actually available.

6.7  Replacement of key personnel shall be considered only in unavoidable
circumstances. In no case more than two replacements of key personnel shall be
permitted during negotiation and in such cases Consultant and such key
personnel shall have to submit affidavit to the effect that during the period of
assignment specified in para 8 of Section:1, the replaced key personnel shall not
be professionally employed anywhere in Employer’s works. Employer shall not
further consider CV of such key personnel directly or indirectly for any of its
projects for this period. The reduction in remuneration of such replacements
shall be 5% and10% for 1% replacement and 2™ replacement respectively within
validity period of bid. In case during negotiations held within validity period of
bid, more than two replacements are sought by the H1 consultant; his proposal
shall be considered as Non-Responsive. In such case the combined score of
remaining technically qualified firms, meeting the non-conflict condition shall
be evaluated to arrive at new H1. In case during interaction with the key
personnel at the time of negotiation it is found that the key personnel proposed is
un-suitable for the assignment position, his replacement by equivalent or better
shall be provided by the consultant. The key personnel with such un-suitable
CV shall not be considered in any future bids for that position for two years. No
deduction for such replacement who are not found suitable during interaction
shall be made. In the eventuality that a firm becomes non-responsive, for the
third time, due to the action of replacements of more than 2 key personnel
during negotiation, the firm and its constituent JV partners and Associates shall
be debarred up-to one year for Employer’s consultancy projects.

6.8 Each key personnel of the preferred consultant shall be called for interview at
the time of negotiation at the cost of the Consultant. At the time of interview,
Key Personnel will be required to produce certificate regarding qualification and
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experience in support of their CVs for verification and return. However, the
officials retired from MORT&H/State/lUT PWD may be exempted from
producing the experience certificate. The negotiations shall be concluded with a
review of the draft form of Contract. The Employer and the firm will finalize the
contract to conclude negotiations.

6.9 If any of the key personnel employed by NHIDCL in other project by virtue of
which their claim as H1 bidder, maximum two replacements with equal or better
qualifications can be considered by NHIDCL in addition to clause 6.7 above.
However reduction in remuneration will apply as per clause 6.7 above

7 AWARD OF CONTRACT

7.1  After completion of negotiations with the consultants, the Client shall award the
Contract to the selected Consultant. However, after signing of the Contract, the
Client may return the unopened Financial Proposals to the unsuccessful
Consultants.

7.2 The successful firm with whom the contract is signed is expected to commence
the assignment on the date and at the location specified in the data sheet.
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DATA SHEET

(As Mentioned in Letter of Invitation to Consultants)

Sub clause No. in Letter of Invitation to Consultants

1.1  Pre-Proposal Conference shall be held at: Employers office at NHIDCL,
3"Floor, Press Trust of India Building, 4-Parliament Street, New Delhi at the
scheduled date and time as mentioned in critical date sheet.

1.2 The proposal shall be valid for 120 days after the last date of submission.

2.1  Clarification may be requested 7 days prior to Pre Proposal Conference. The
address for requesting clarification is:

Address of Employer’s Representative:

Address of Employer:

ATTN. OF: Mr. Yogesh Chandra Srivastava

DESIGNATION General Manager (Tech)

ADDRESS: 3“  Floor, PTI Building, 4,
Parliament Street, New Delhi —
110001.

E-MAIL ADDRESS yogesh.chandral5@gov.in

3.1  The Language of documents and correspondence will be English

3.2  All the personnel shall have working knowledge of English and all the
reports etc shall be written in English.

3.3 Employer shall pay only service tax. Consultant has to assess all other taxes and
should in build them in their financial proposal. These taxes (other than service
tax) should not be provided separately. Consultants are requested to consult Tax
Consultants for details.

3.4  The Consultants to state all cost in Indian Rupee only.

4. The time and date of submission: As per the scheduled date and time as
mentioned in critical date sheet.

5. The points assigned to Technical Evaluation criteria are:

S. No. | Description Marks
1 Relevant experience for the assignment 25
2 Quialifications and competence of the key staff for the 75
assignment
Total 100
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(1) Sub criteria for Relevant Experience of the firm for the assignment

Year of establishment of the firm (in case of JV, year of
establishment of lead member shall be considered).
2
Up to 5 years: 1,5 marks
More than 5 years: 2 marks
Average Annual Turover (last three years) from consultancy
businees
< Rs 21.33 crore: 0 marks
Rs 21.33 crore: 1.5 marks 2
Add for additional turnover 0.25 (zero point two five) mark for
every above Rs 10.67 crore above Rs 21.33 crore subject to
maximum 0.5 marks.
Experience in construction supervision/Independent
Engineer/Authority's Engineer in Highway projects of length
equal to 25 km or more/bridge works of similar category (2/4/6-
laning*) for which RFP invited in last seven years. 16
1 project: 12 marks
Add 1 (one) mark extra for each completed project subject to
maximum 16 marks.
Experience in DPR preparation/Feasibility ~Study cum
Preliminary Desing Report of Highway projects of length equal
to 25 km or more/bridge works of similar category (2/4/6-
laning*) for which RFP invited in last seven years. 5
1 project: 4 marks
Add 0.25 (zero point two five) marks extra for each addtional
project subject to maximum 1 mark.
Total 25

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane, projects
experience of 4/6 lane also to be considered with a multiplication factor of 1.5.
Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects.
Experience of 2 lane will be considered for 4/6 laning projects with a multiplication
factor of 0.75. For standalone bridge projects, experience in bridge work (either

standalone project or as a part of road project) only be considered.

In case of JV the turnover and experience details of Lead and JV partners will be
added for evaluation. Credentials of associate firm, except key personnel, if any will
not be considered for evaluation. However consultant should submit details as per
section 3, separately for Lead partner JV partner and associate. Employer’s certificate
should be submitted substantiating the experience claimed by the firm.

(i) Qualification and competence of following professional/sub-professional staff
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under:-
S.No. Staff Position Marks
1 Team Leader cum Highway Engineer 20
2 Resident Engineer cum pavement specialist + road 15
safety expert
3 Sr. Contract Specialist 10
4 Senior Quantity Surveyor 10
5 Bridge/Structural Engineer 5
6 Material Engineer 5
7 Bridge Design Specialist 5
8 Highway Design Specialist 5
Total 75
Sub criteria for qualification of key Personnel (i.e. Professional staff)
1 General qualifications 25
2 Adequacy for the project 70
3 Employment with firm 5
Total 100

1. Sub criteria for qualification of Team Leader cum Highway Engineer

1 General Qualification 25 marks
(Maximum)

Q) B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering 20

(i) Post Graduate Degree in Construction Management/Highway 5
Engineering.

2 Essential Experience

(@) Total Professional Experience in handling Highway 15 years
Contracts. (Minimum)
Marks for “Total Professional Experience in handling 15 marks
Highway Contracts ” (Maximum)
(1) Marks for threshold (80%)
(i1) % increase of marks for every increase in no. of years of 6.66% and
experience 20%(max)

(b) | Experience as Team Leader/Resident Engineer/Project 5 years
Manager or similar capacity in Highway project (Minimum)
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Marks for “Experience as Team Leader/Resident 15 marks
Engineer/Project Manager or similar capacity in Highway (Maximum)
project”
(i) Marks for threshold (80%)
(ii)% increase of marks for every increase in no. of years of 6.66% and
experience 20%(max)
(©) Should have handled as Team  Leader/Resident 2 Projects
Engineer/Project Manager or similar capacity in Construction (Minimum)
Supervision of Highways
Marks for “Should have handled as Team Leader/Resident 25 marks
Engineer/Project Manager or similar capacity in Construction (Maximum)
Supervision of Highways”
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of Projects 6.66% and
20%(max)
(d) Should have handled as Team Leader or similar capacity of 1 project
at least one Projects of project preparation of major highway (Minimum)
Project of 2/4 laning.
Marks for “Should have handled as Team Leader or similar 10 marks
capacity of project preparation of major highway Project of (Maximum)
2/ 4- laning”
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. Of Projects. 6.66% and
20%(max)
3. Desirable Experience
(@) Experience in Supervision of Highway Construction with 1 Project
Rigid/ Flexible pavement of minimum 50 km of 4/6 lane or 2 (Desired
Lane equivalent) Minimum)
Marks for “Experience in Supervision of Highway 5 marks
Construction with Rigid/ Flexible pavement of minimum 50 (Maximum)
km of 4/6 lane or 2 Lane equivalent)”
(i) Marks for threshold (100%)
4. Employment with the Firm 1 year
(Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years of 6.66% and
employment with firm 20%(max)
Total Score 100

2. Sub criteria for qualification of Resident Engineer cum pavement specialist
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1 General Qualification 25 marks
(Maximum)
Q) B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering 20
(i) Post Graduate Degree in Transport /Pavement Engineering 5
2 Essential Experience
@ Total Professional Experience in handling Highway projects. 12 years
(Minimum)
Marks for “Total Professional Experience in handling 15 marks
Highway projects” (Maximum)
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years of 6.66% and
experience 20%(max)
(b) Experience as Resident Engineer/Assistant Resident 8 years
Engineer/Project Director/Project Manager/Superintending (Minimum)
Engineer or equivalent/Executive Engineer or equivalent on
similar construction work/Independent Engineering project.
Marks for “Experience as Resident Engineer/Assistant 25 marks
Resident Engineer/Project Director/Project (Maximum)
Manager/Superintending Engineer or equivalent/Executive
Engineer or equivalent on similar construction
work/Independent Engineering project.”
(i) Marks for threshold (80%)
(i1) % increase of marks for every increase in no. of years of 6.66% and
experience 20%(max)
(© No. of Projects of 2/4/6 Laning of 20-25 km each should have 2 Projects
handled (Minimum)
Marks for “No. of Projects of 2/4/6 Laning of 20-25 km each 25 marks
should have handled” (Maximum)
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of Projects 6.66% and
20%(max)
3. Desirable Experience
Experience of Construction Supervision on Highway Project 1 Project
of Minimum 25 km length of 4-Lane/6-Lane or equivalent 2- (Minimum)
Lane
Marks for “Experience of Construction Supervision on 5 marks
Highway Project of Minimum 25 km length of 4-Lane/6-Lane (Maximum)
or equivalent 2-Lane”
(1) Marks for threshold (80%)
(i1) % increase of marks for every increase in no. of Projects. 6.66% and
20%(max)
4 Employment with the Firm 1 year
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(Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years of 6.66% and
employment with firm 20%(max)
Total Score 100
3. Sub criteria for qualification of Sr. Contract Specialist
1 General Qualification 25 marks
(Maximum)
(1) B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering 20
(i) Post Graduate Degree in Law/PG in 5
management/certificate course in management/ certificate
course in construction management/certificate course in
contract management
2 Essential Experience
@) Total Professional Experience of Contract Management. 15 years
(Minimum)
Marks for “Total Professional Experience of Contract 20 marks
Management ”’ (Maximum)
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years 6.66% and
of experience 20%(max)
(b) Experience as Contract Specialist on any National/State 4 years
Highway project. (Minimum)
Marks for “Experience as Contract Specialist on any 20 marks
National/State Highway project” (Maximum)
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years 6.66% and
of experience 20%(max)
(©) Contract Management of a large Highway contract say 1 Projects
over Rs.150 crore including experience of handling (Minimum)
variation orders, claims of the contractor and there
appropriate disposal
Marks for “Contract Management of a large Highway 25 marks
contract say over Rs.150 crore including experience of (Maximum)
handling variation orders, claims of the contractor and
there appropriate disposal”
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of 6.66% and
Projects 20%(max)
(d) Experience of Handling Arbitration cases in respect of 1 Project
any Highway project of minimum 25 Km length of 4- (minimum)
lane/6-lane or equivalent 2 Lane
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Marks for “Experience of Handling Arbitration cases in 5 marks
respect of any Highway project of minimum 25 Km (Maximum)
length of 4-lane/6-lane or equivalent 2 Lane”

(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of 6.66% and
Projects. 20%(max)

3 Employment with the Firm 1 year (Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(i1) % increase of marks for every increase in no. of years 6.66% and
of employment with firm 20%(max)
Total Score 100
4. Sub criteria for qualification of Senior Quantity Surveyor
1. General Qualification 25 marks
(Maximum)
Q) B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering 20
(i) Post Graduate Degree in Construction 5
Management/Engineering/certificate course in
management/ certificate course in construction
management/certificate course in contract management
2. Essential Experience
@) Professional Experience in handling Highway Contracts 15 years
(Minimum)
Marks for “Professional Experience in handling Highway 20 marks
Contracts” (Maximum)
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years 6.66% and
of experience 20%(max)
(b) Experience as Quantity Surveyor in Highway project 10 years
(Minimum)
Marks for “Experience as Quantity Surveyor in Highway 25 marks
project” (Maximum)
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years 6.66% and
of experience 20%(max)
(© Experience as Quantity Surveyor in atleast two projects in 2 Projects
Construction Supervision of 2/4 Laning Highways (Minimum)
Marks for “Experience as Quantity Surveyor in at least 25 marks
two projects in Construction Supervision of 2/4 Laning (Maximum)
Highways”
(i) Marks for threshold (80%)
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(i) % increase of marks for every increase in no. of 6.66% and
Projects 20%(max)
3. Employment with the Firm 1 year
(Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of years 6.66% and
of employment with firm 20%(max)
Total Score 100
5. Sub criteria for qualification of Bridge/Structural Engineer
1. | General Qualification 25 marks
(Maximum)
(i) | B.E/B.Tech /A.M.L.E /B.Sc in Civil Engineering 20
(i) Post Graduate Degree in Structural Engineering >
2. | Essential Experience
(a) | Total Professional Experience in handling Highway projects. - 15 years
(Minimum)
Marks for “Total Professional Experience in handling Highway 15 marks
projects” (Maximum)
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years of 6.66% and
experience 20%(max)
(b) | Experience in Construction / Construction Supervision of bridge / 10 years
interchange / any other structures (Minimum)
Marks for “Experience in Construction / Construction Supervision 15 marks
of bridge / interchange / any other structures” (Maximum)
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years of 6.66% and
experience 20%(max)
(c) | Experience in similar capacity in supervision of Highway Bridges 2 Project
on Pile/Well foundation. (Minimum)
Marks for “Experience in similar capacity in supervision of 20 marks
Highway Bridges on Pile/Well foundation” (Maximum)
(1) Marks for threshold (80%)
(i1) % increase of marks for every increase in no. of Projects 6.66% and
20%(max)
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(d) | Experience in supervision of Rehabilitation and repair of Major 2 Project
Bridges. (minimum)
Marks for “Experience in supervision of Rehabilitation and repair 10 marks
of Major Bridges” (Maximum)
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of Projects. 6.66% and

20%(max)

(e) | Familiar  with  modern methods of construction of 1 Project
bridges/ROB/flyover involving RCC/pre-stress concrete, design (minimum)
standards, technical specifications and statistical Quality
Control/Assurance procedures for construction of different
component of bridges.

Marks for “Familiar with modern methods of construction of 5 marks
bridges/ROB/flyover involving RCC/pre-stress concrete, design (Maximum)
standards, technical specifications and statistical Quality
Control/Assurance procedures for construction of different
component of bridges”
(1) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of Projects. 6.66% and
20%(max)
3. | Desirable Experience
Experience as a Bridge Engineer abroad 1 Project
(Desired
minimum)
Marks for “Experience as a Bridge Engineer abroad” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of Projects. 6.66% and
20%(max)
4. | Employment with the Firm 1 years
(Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(i1) % increase of marks for every increase in no. of years of 6.66% and
employment with firm 20%(max)
Total Score 100

Consultancy Services for Authority’s Engineer for Supervision of “Construction of Four/Six laning from Km 132.375 to Km
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General Qualification 25 marks
(Maximum)
0) B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering 20
(i) Post Graduate Degree in Geo-Technical 5
Engineering/Soil Mechanics and Foundation
Engineering
2. Essential Experience
(@) Professional Experience in construction of Highways / 12 years
Roads / Airfield Runways (Minimum)
Marks for “Professional Experience in construction of 15 marks
Highways / Roads / Airfield Runways” (Maximum)
(1) Marks for threshold (80%0)
(if) % increase of marks for every increase in no. of 6.66% and
years of experience 20%(max)
(b) Experience in similar capacity in Construction / 5 years
Construction Supervision of Highway projects (Minimum)
Marks for “Experience in similar capacity in 20 marks
Construction / Construction Supervision of Highway (Maximum)
projects”
(1) Marks for threshold (80%0)
(if) % increase of marks for every increase in no. of 6.66% and
years of experience 20%(max)
(©) Experience as Material / Geotechnical Engineer in 2 Projects
Construction/Construction Supervision of Highway (Minimum)
projects(4-Lane/6-lane or 2-Lane equivalent)
Marks for “Experience as Material / Geotechnical 25 marks
Engineer in Construction/Construction Supervision of (Maximum)
Highway projects(4-Lane/6-lane or 2-Lane equivalent)”
(1) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of 6.66% and
Projects 20%(max)
(d) Familiar with material property of road construction 1 Project
material, technical specifications and procedures of (minimum)
material tests and testing equipments.
Marks for “Familiar with material property of road 5 marks
construction material, technical specifications and (Maximum)
procedure of material tests and testing equipments”
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of 6.66% and
Projects. 20%(max)
3. Desirable Experience
Experience as a Material Engineer abroad 1 Project
(Desired
minimum)
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Marks for “Experience as a Material Engineer abroad” 5 marks
(Maximum)
(i) Marks for threshold (80%0)
(if) % increase of marks for every increase in no. of 6.66% and
Projects. 20%(max)
Employment with the Firm 1 years
(Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%0)
(if) % increase of marks for every increase in no. of 6.66% and
years of employment with firm 20%(max)
Total Score 100
7. Sub criteria for qualification of Bridge Design Specialist.
1. General Qualification 25 marks
(Maximum)
(i) | B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering 20
(i) Post Graduate Degree in Structural Engineering >
2. | Essential Experience
(a) | Total Professional Experience in handling Highway | 15 years (Minimum)
projects. -
Marks for “Total Professional Experience in handling 15 marks
Highway projects” (Maximum)
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of 6.66% and
years of experience 20%(max)
(b) | Experience in design / design of bridge / interchange / | 10 years (Minimum)
any other structures
Marks for “Experience in design / design of bridge / 15 marks
interchange / any other structures” (Maximum)
(i) Marks for threshold (80%0)
(i1) % increase of marks for every increase in no. of 6.66% and
years of experience 20%(max)
(c) | Experience in similar capacity in design of Highway | 2 Project (Minimum)
Bridges on Pile/Well foundation.
Marks for “Experience in similar capacity in design of 20 marks
Highway Bridges on Pile/Well foundation” (Maximum)
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of 6.66% and
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Projects

20%(max)

(d)

Experience in design of Rehabilitation and repair of
Major Bridges.

2 Project (minimum)

Marks for “Experience in design of Rehabilitation and 10 marks
repair of Major Bridges” (Maximum)
(1) Marks for threshold (80%0)
(if) % increase of marks for every increase in no. of 6.66% and
Projects. 20%(max)

(e) | Familiar with modern methods of design of | 1 Project (minimum)
bridges/ROB/flyover  involving  RCC/pre-stress

concrete, design standards, technical specifications
and statistical Quality Control/Assurance procedures
for construction of different component of bridges.

Marks for “Familiar with modern methods of design
of  bridges/ROB/flyover involving RCC/pre-stress
concrete, design standards, technical specifications
and statistical Quality Control/Assurance procedures
for construction of different component of bridges”

5 marks (Maximum)

(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of 6.66% and
Projects. 20%(max)

3. | Desirable Experience
Experience as a Bridge design specialist abroad 1 Project (Desired
minimum)
Marks for “Experience as a Bridge design Specialist | 5 marks (Maximum)
abroad”
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of 6.66% and
Projects. 20%(max)
4. | Employment with the Firm | 1 years (Minimum)
Marks for “Employment with the Firm” | 5 marks (Maximum)
(i) Marks for threshold (80%)
(i1) % increase of marks for every increase in no. of 6.66% and
years of employment with firm 20%(max)
Total Score 100
7. Sub criteria for qualification of Highway Design Specialist.
1 | General Qualification | 25 marks
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(Maximum)
(1) | B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering 20
(if) | Post Graduate Degree in Transport /Pavement 5
Engineering
2 | Essential Experience
(@) | Total Professional Experience in handling Highway 12 years
projects. (Minimum)
Marks for “Total Professional Experience in handling 20 marks
Highway projects” (Maximum)
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of 6.66% and
years of experience 20%(max)
(b) | Experience as Resident Engineer/Assistant Resident 8 years
Engineer/Project Director/Project (Minimum)
Manager/Superintending Engineer or
equivalent/Executive Engineer or equivalent in
Highway Design
Marks for “Experience as Resident Engineer/Assistant 20 marks
Resident Engineer/Project Director/Project (Maximum)
Manager/Superintending Engineer or
equivalent/Executive Engineer or equivalent in
Highway Design”
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of 6.66% and
years of experience 20%(max)
(c) | Preparation design drawings using AutoCAD/MX Road 2 Projects
or similar types of software for 2/4/6 laning of minimum (Minimum)
100 km
Marks for “Preparation design drawings using 25 marks
AutoCAD/MX Road or similar types of software for (Maximum)
2/4/6 laning of minimum 100 km”
(1) Marks for threshold (80%0)
(if) % increase of marks for every increase in no. of 6.66% and
Projects 20%(max)
3. | Desirable Experience
Experience as Highway design Specialist abroad 1 Project
(Minimum)
Marks for “Experience as Highway design Specialist 5 marks
abroad” (Maximum)
(i) Marks for threshold (80%0)
(i) % increase of marks for every increase in no. of 6.66% and
Projects. 20%(max)
4 | Employment with the Firm 1 year
(Minimum)
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Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of 6.66% and
years of employment with firm 20%(max)
Total Score 100

The technical proposal should score at least 75 marks to be considered
responsive for financial evaluation.

6. Commencement of Assignment:
The firm shall begin carrying out the services within one month of signing of the
Consultancy Agreement.
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SECTION 3. FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS

As per the INPUT Format of INFRACON PORTAL
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SECTION 4. FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL

Appendix B-1 Technical proposal submission form.
Firm’s comments and suggestions on the Terms of
) Reference and on data, services, and facilities to be
Appendix B-2 provided by the Employer.
Appendix B-3 Approach paper on methodology and work plan for
performing
Appendix B-4 Composition of the Team and Task(s) of each Team
Appendix B-5 Curriculum vitae of proposed Professional staff.
Appendix B-6 Time schedule for deployment of Professional staff
Appendix B-7 Activity (works) schedule.
Appendix B-8 Affidavit for correctness of CVs of key personnel and
experience claimed by the firm.
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APPENDIX B-1
Technical proposal submission form.

FROM (Name of Firm) To: (Name and Address of Client)

Ladies/Gentlemen:

Subject: Submission of Technical and Financial Proposal for Consultancy Services for
Authority’s Engineer for Supervision of “Construction of Four/Six laning from
Km 132.375 to Km 158.058 (Total New Alignment length of 20.683 Km) of
Daboka- Dimapur Section (Dimapur Bypass) of NH-36 & 39 under SARDP-NE in
the state of Nagaland on Engineering Procurement and Construction basis

We, the undersigned, offer to provide the consulting services for the above in accordance with
your Request for Proposal dated (Date), and our Proposal. We are hereby submitting our
Proposal, which includes this Technical Proposal and a Financial Proposal for the above
mentioned work.

We understand that Employer shall be at liberty to keep the credentials of Consultants
submitted at bidding stage, in public domain and the same may be uploaded by Employer on
website of NIC i.e eprocure.gov.in. We undertake that we shall have no objection if
Employer uploads/hosts the information pertaining to credentials of our firm as well as of our
key personnel.

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we
undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and
subject to the modifications resulting from contract negotiations.

We understand you are not bound to accept any Proposal you receive.

The details of our submission through the INFRACON Portal of NHIDCL are available under
the following Ids:

1. Tender ID NO.----------=--=-=--=mmmmee-

2. Our Firm ID NO.--------=-==-=--=-mm--—-

3. Our Team ID NO.--------=--==-==-mmn-- -

Consultancy Services for Authority’s Engineer for Supervision of “Construction of Four/Six laning from Km 132.375 to Km 158.058 (Total New
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4. Our proposed Key Personnel ID No.

This is to confirm that information submitted in INFRACON is true and correct to the best of
my knowledge and I would be personally responsible for any mis-representation in this regard.

We remain,
Yours sincerely,

Managing Director/Head of the firm/Authorised
Representative of the firm *

Name of the firm

Address

*Lead Member in case of JV
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APPENDIX B-2 :

COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF
REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY THE
EMPLOYER (To be submitted by the Selected Bidder at the time of Contract Negotiations)

On the Terms of Reference (not more than one page):

On the services and facilities to be provided by the Employer (not more than one page)
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APPENDIX B-3:
APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR PERFORMING THE
ASSIGNMENT (To be submitted by the Selected Bidder at the time of Contract Negotiations)

(Not more than six pages)
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COMPOSITION OFTHETEAM PERSONNEL,ANDTASK(S) OF EACHTEAM MEMBER (To be
submitted by the Selected Bidder at the time of Contract Negotiations)

1. Technical/Managerial Staff

Sl Name

Position

Task

2. Support Staff

Sl Name

Position

Task
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APPENDIX B-5 :

FORMATOF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONALSTAFF
(Snap Shot of CV as per the detail on INFRACON Portal). However Preferred Bidder shall be
required to submit the CVs of Key Personnel as per clause 3.4 (iv) (d) of Section-1

1. Basic details

T -
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2. Company experience
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3. Qualifications details
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For Key Personnel having intermittent inputs, add the following: (Upload the following
certificate on INFRACON portal).

| further certify that | am associated with the following assignments as on date (as on 7 days
prior to due date for submission of proposal) including those for which LOA has been received
by the firm and the inputs in these assignments shall not affect the work of the current
assignment.

Name of | Client | Date Likely Likely end Total input of
Assignment of start(Month | (Month/Year) | the person
LOA / Year) (man-months)

Note : CVs of Key Personnel having intermittent inputs will be considered only if the
assignments on hand as on 7 days before due date of proposal including those for
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which LOA has been received from the Client or for which Consultant has been
declared as H1 do not exceed3 (three) for Senior Contract Specialist, and Sr. Quantity
Surveyor.

.................................................................... Date :(Day/Month/Year)
(Signature of Key Personnel)
Certification by the firm (Upload the following Certificate on INFRACON portal)

The undersigned on behalf of ---------- (name of consulting firm) certify that the qualification
and experience details of Shri ------ (name of the proposed personnel and address) as
described in the CV has been checked and found to be correct. It is also certified that Shri-----
--- (name of proposed personnel) to the best of our knowledge has neither been debarred
by MoRTH, NHAI or any other Central/State Government organization nor left his
assignment with any other consulting firm engaged by the Employer/Contracting firm(firm
to be supervised now) for the ongoing projects. We understand that if the information
about leaving the past assignment is known to the Employer, Employer would be at liberty
to remove the personnel from the present assignment and debar him for an appropriate period
to be decided by the Employer.

.................................................................... Date:...............(Day/Month/Ye

[Signature of authorized representative of the Firm]

Note:-

a) Personnel is to affix his recent photograph on first page of CV. ( Deleted)

b) Complete address and phone number of the Personnel is to be provided.( Deleted)

¢) Document for proof of ageis to be enclosed. (Upload on INFRACON portal)

d) Document for proof of qualification is to be enclosed. (Upload on INFRACON portal)
e) Age of the personnel shall not be more than as specified. (Deleted)

f)  Experience Certificates from Employers to be attached. (Upload on INFRACON portal)
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APPENDIXB-6:
TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (To be submitted by the Selected

Bidder at the time of Contract Negotiations)

A. Activity Schedule

Name | Position Month wise Program (inform of Bar Chart)

115t 2Nd etc are months from the start of assignment]
12" and [Number
subsequ |of

ent year [Months

Subtot
al(1)

Subtot
al(2)

Subtot
al(3)

Subtot
al(4)
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APPENDIXB-7: ACTIVITY(WORKS)SCHEDULE(To be submitted by the Selected
Bidder at the time of Contract Negotiations)

A. Activity Schedule

Monthwise Program (inform of Bar Chart)
(158219 etc. Are months from the start of assignment]
Item of
Activity(Works)
B. Completion and Submission of Reports
S Reports : Programme: (Date)
1 Monthly reports
(Design and Construction)
2 Quarterly Reports
3 Various others reports as provided in the Contract Agreement
such as completion report
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APPENDIX B-8:

AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND EXPERIENCE
CLAIMED BY THE FIRMS (To be submitted by the Selected Bidder at the time of
Contract Negotiations)

(To be submitted on non-judicial Stamp Paper)

I, the undersigned, on behalf of (name of the Consultant
submitting the proposal), do hereby certify that the details furnished in this proposal
including CV of key personnel and experience claimed by the firm/firms are true and
correct to the best of my knowledge and belief.

Managing Director/Head of the
Firm/ Authorized Representative of
The firm*

Address

*Lead Member in case of JV

Consultancy Services for Authority’s Engineer for Supervision of “Construction of (i) 154m span Steel Superstructure Bridge at
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SECTION 5: FORMAT FOR ONLINE SUBMISSION OF FINANCIAL PROPOSAL
Appendix C-1 Financial submission form

Appendix C-2 Summary of costs

Appendix C-3 Breakdown of costs
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APPENDIX C-1 FINANCIAL PROPOSAL SUBMISSION FORM

FINANCIAL PROPOSAL

FROM: TO:

Mr. Yogesh Chandra Srivastava

General Manager (Tech)

3" Floor, PTI Building, 4 , Parliament Street,
New Delhi-110001

9599022989

Yogesh.chandral5@gov.in

Sub: Consultancy Services for Authority’s Engineer for Supervision of
“Construction of Four/Six laning from Km 132.375 to Km 158.058 (Total New
Alignment length of 20.683 Km) of Daboka- Dimapur Section (Dimapur
Bypass) of NH-36 & 39 under SARDP-NE in the state of Nagaland on
Engineering Procurement and Construction basis - Regarding Price Proposal

I/We Consultant/consultancy ~ firm  herewith
enclose *Price Proposal for selection of my/our firm/organization as Consultant for the
Consultancy Services for Authority’s Engineer for Supervision of “Construction of
Four/Six laning from Km 132.375 to Km 158.058 (Total New Alignment length of 20.683
Km) of Daboka- Dimapur Section (Dimapur Bypass) of NH-36 & 39 under SARDP-NE in
the state of Nagaland on Engineering Procurement and Construction basis.

Yours faithfully,

Signature

Full Name

Designation

Address

(Authorized Representative)
*The Financial proposal is to be filled strictly as per the format given in RFP to be uploaded

on E-Portal
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APPENDIX C-2: SUMMARY OF COSTS

Amount

No. o (Rs.)
Description

I Remuneration for Local Professional Staff

I Supporting Staff

i Transportation

v Duty Travel to Site

\Y Office Rent

VI Office Supplies, Utilities and Communication
VII Office Furniture and Equipment

VIII Reports and Document Printing

IX Survey Equipment with Survey Party and Vehicle
X Contingencies

Consultancy Services Tax Payable in India

Total Costs (Including Tax)

Note: Payments will be made as per stipulations of the Conditions of Contract.
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APPENDIXC-3 : BREAKDOWNOF COSTS

. REMUNERATION FOR LOCAL PROFESSIONAL STAFF FOR DIMAPUR
BYPASS Project.

Man-month | Billin | Amount
S. No. Key Personnel . 1in g Rate| (Rs)
Man-month —in Maintenance/| (RS)

Construction

A: Key Personnel period of 36 D_efegt_
months Lla.bmty
period of 48
months

1 Team Leader Cum Senior 36 12
Highway Engineer

2 Residential Engineer cum 36 48
Pavement specialist +
Road Safety Expert

3 Sr. Contract Specialist 12 4

4 Senior Quantity Surveyor 36 4

5 Bridge/Structural Engineer 36 0

6 Material Engineer 36 8

7 Bridge Design Specialist 4 0

8 Highway Design Specialist 4 0

Sub Total 200 76
B (i): Sub Professional Staff

1  |Quantity Surveyor- 1 nos 1x36=36 1x6=6
(1 for each package)

2  |Survey Engineer-1 nos (1 1x36=36 1x6=6
for each package)

3 |Lab Technician 1 nos (1 1x36=36 1x6=6
for each package)
Sub Total 108 18

. Support Staff
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Sr. No. Position Name | Staff Months Rate/ Amount(Rs)
month()
1 Office TBN | (36+48)months
Manager(2no)
2 Accountant cum| TBN | (36+48)months
cashier (2 no)
3 Photocopy TBN | (36+48)months
Machine (2 no)
4 Computer TBN | (36+48)months
Operator cum
steno (2 no)
5 Office Boy (2 | TBN |(36+48)months
no)
Total:

TBN: To be named

1. Transportation (Fixed rate on rental basis)
The vehicles provided by the Consultants shall include the cost for rental,
drivers,Operation, maintenance, repairs, insurance, etc. for all complete
approx.3000km/month run

Sr. Description of | Qty.(No. of vehicle-month) Total | Rate/V | Amount
No. Vehicles ehicle-
Month
During During
Construction Maintenan
Period ce / DLP
Period
1 Innova /| 2xconstruction 1X48
Scorpio or | period in months

equivalent (not
more than 3

years old)
2 Ambassador /| 1xconstruction 1X48
Indica or | period in months

equivalent (not
more than 3
years old) (one
for each

Consultancy Services for Authority’s Engineer for Supervision of “Construction of Four/Six laning from Km 132.375 to Km 158.058 (Total New
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package)
Total

IV.  Duty Travel to Site (Fixed Costs) :Professional and Sub-Professional Staff
The employer may require the Key Personnel to visit the Employer’s Site offices
/Regional office. The quoted amount against remuneration should include travel fare
for 20 round trip to Employer’s Head Office and 20 round trip to Employer’s
regional office (including Hotel charges, travel costs etc. Complete).

V. Office Rent (Fixed Costs)— Minimum 400 sgm area of office shall be rented.
Minimum 400 sgm area of office shall be rented for construction period and 150
sgm for Defect Liability Period. The rent cost includes electricity and water charges,
maintenance, cleaning, repairs, etc. complete.

Period Nos of Months Rate/month Amount
Construction 36

Defect Liability 48

Total:

VI.  Office Supplies, Utilities and Communication (Fixed Costs)

Sr. No. Item Months Monthly | Amount in
Rate Rs.

1 Office Supplies 36 +48 months

+
2 Drafting Supplies 36 +48 months

3 Computer Running Costs 36 +48 months

4 Domestic and International

.. 36 +48 months
Communication

VII.  Office Furniture and Equipment (Rental) [Fixed monthly cost]
(Brand new Furniture and Equipment shall be mandatory at the time of
commencement of services as per the list given below. The rental rate per month
shall be quoted for the total list of Office Furniture and Equipment)

Rate/M o
Description Qty. |onth/un Period in Amount
it(Rs.) Months (Rs.)
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Office Furniture (Rental/Hire)
8(1 for
Executive Table (Godrej make, model each 36 + 48
1 .
No.T-108orequivalent) Key months
Personn
8(1 for
. . . each
) Executive Chairs(Godrej make, model Ke 36 + 48
No.PCH-701orequivalent) y months
Personn
el)
3 Tables(Godrej make, model No.T-104 4 36 + 48
or equivalent) months
4 Ordinary Chairs Type-1(Godrej make, 15 36 + 48
Model NoT-CHR-6 or equivalent) months
5 Tables(for all other staff)(Godrej 4 36 + 48
make,modelNo.T-101orequivalent) months
Ordinary Chairs—Type Il(for all other 36 + 48
6 | staff) (Godrej make,modelNo.CHR-6 10
) months
or equivalent
Steel Almirah1270mmx765mmx 36 + 48
7 440mm(Godrej make, model minor 6
. . months
plain or equivalent)
Visitors chairs/Conference room
chairs
+
8 (Godrej make,modelNo.DCH70040r 0 SR
equivalent)
Tables for computers with 3 drawers,
keyboard/mouse pull out trays size
9 . 4 36 +12 th
1664mmx900(Godrej make. Or months
equivalent as per Engineer’s design)
10 Printer desks_(GodreJ make or ) 36 +12 months
equivalent)
1 Side tables(_Godrej make or 4 36 +12 months
equivalent)
Conference Table(Godrej make,
+
12 modelNo.T-12orequivalent) 1 36 +12 months
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13 Revolving Chalrs_for Computer 3 36 +12 months
Room/Drawing room
Office Equipment (Rental/Hire)
1 Telephone with PABX facilities (2 ) 36 + 48
External lines&10internal lines) months
. 36 + 48
2 Photocopier 1 e
3 Fax 1 36 + 48
months
+
4 Air-Conditioner(1.5Ton) 3 36 +48
months
+
5 Computer PC (state of the art) 4 36 +48
months
+
6 LaserJet Printers 3 36+ 48
months
Diesel Generator 20KVA)with 36 + 48
7 running 1 months
Caost
+
8 Binding Machine 1 36 +48
months
Air Cooler(of 24” size fan with
g | suitable Pump and shall be of either 5 36 +48
GEC, Katina or Cool Home make or months
eauivalent)
. +4
10 | Water Coolers (Voltas or equivalent) 1 36 +48
months
11 Software LS 36+ 48
months
Total
VIIIl. Reports and Document Printing

All reports such as Monthly reports, Inspection reports, Quarterly reports and
various others reports as provided in the Agreement such as Completion Report shall
be submitted in 6 copies. The cost shall be included in office supplies and
communication and no separate payment on this account shall be made.
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IX.  Survey Equipment with Survey Party and Vehicle etc complete

Nos. of Months Rate

Description Amount
P /month

Rental cost towards Survey 36
Equipment(GPS/Total station /Auto
Level/LIDAR) with semiskilled
survey Party (4 persons) and one
dedicated vehicle for Survey Party
(inclusive of vehicle rental driver’s
salary,  fuel  operation and
maintenance etc complete) with
rods, flags and other sundries

X. Contingencies
A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial
Proposal. The provisions of Contingency shall be operated with the specific approval
from the Authority.
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER

Consultancy Services for Authority’s Engineer for Supervision of
“Construction of Four/Six laning from Km 132.375 to Km 158.058 (Total New
Alignment length of 20.683 Km) of Daboka- Dimapur Section (Dimapur
Bypass) of NH-36 & 39 under SARDP-NE in the state of Nagaland on
Engineering Procurement and Construction basis

1. Scope

11 These Terms of Reference (the “TOR”) for the Authority’s Engineer are
being specified pursuant to the EPC/ltem Rate Agreement dated ........... (the
“Agreement”), which has been entered into between the Authority and ............. (the
“Contractor”) for [Four Laning] of the **** section (km ** to km**) of National
Highway No. ** in the State of *** on Engineering, Procurement, Construction
(EPC)/Item Rate basis, and a copy of which is annexed hereto and marked as Annex-
A to form part of this TOR.

1.2 The TOR shall apply to construction and maintenance of the Project
Highway.

2. Definitions and interpretation

2.1  The words and expressions beginning with or in capital letters and not defined herein
but defined in the Agreement shall have, unless repugnant to the context, the
meaning respectively assigned to them in the Agreement.

2.2  References to Articles, Clauses and Schedules in this TOR shall, except where the
context otherwise requires, be deemed to be reference to the Articles, Clauses and
Schedules of the Agreement, and references to Paragraphs shall be deemed to be
references to Paragraphs of this TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall
apply, mutatis mutandis, to this TOR.

3 General

3.1  The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient
manner, consistent with the highest standards of professional integrity and Good
Industry Practice.

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in
accordance with the provisions of this Agreement, but subject to obtaining prior
written approval of the Authority before determining.

(a) any Time Extension.

(b) Any additional cost to be paid by the Authority to the Contractor;

(c) The Termination Payment; or

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates
an obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs.
Fifty lakh.)
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3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every
month, to the Authority in respect of its duties and functions under this Agreement.
Such reports shall be submitted by the Authority’s Engineer within 10 (ten) days of
the beginning of every month.

3.4  The Authority’s Engineer shall inform the Contractor of any delegation of its duties
and responsibilities to its suitably qualified and experienced personnel; provided,
however, that it shall not delegate the authority to refer any matter for the
Authority’s prior approval in accordance with the provisions of Clause 18.2 Model
EPC Agreement.

3.5  The Authority’s Engineer shall aid and advise the Authority on any proposal for
Change of Scope under Article 13.

3.6 In the event of any disagreement between the Parties regarding the meaning, scope
and nature of Good Industry Practice, as set forth in any provision of the Agreement,
the Authority’s Engineer shall specify such meaning, scope and nature by issuing a
reasoned written statement relying on good industry practice and authentic literature.

4. Construction Period

4.1  During the Construction Period, the Authority’s Engineer shall review the Drawings
furnished by the Contractor along with supporting data, including the geo-technical
and hydrological investigations, characteristics of materials from borrow areas and
quarry sites, topographical surveys, and the recommendations of the Safety
Consultant in accordance with the provisions of Clause 10.1.6 of Model EPC
Agreement. The Authority’s Engineer shall complete such review and send its
observations to the Authority and the Contractor within 15 (fifteen) days of receipt
of such Drawings; provided, however that in case of a Major Bridge or Structure, the
aforesaid period of 15 (fifteen) days may be extended upto 30 (thirty) days. In
particular, such comments shall specify the conformity or otherwise of such
Drawings with the Scope of the Project and Specifications and Standards.

4.2  The Authority’s Engineer shall review any revised Drawings sent to it by the
Contractor and furnish its comments within 10 (ten) days of receiving such
Drawings. The review of drawing should be authenticated by Authority’s Engineer.

4.3  The Authority’s Engineer shall review the Quality Assurance Plan submitted by the
Contractor and shall convey its comments to the Contractor within a period of 21
(twenty-one) days stating the modifications, if any, required thereto.

4.4  The Authority’s Engineer shall complete the review of the methodology proposed to
be adopted by the Contractor for executing the Works, and convey its comments to
the Contractor within a period of 10 (ten) days from the date of receipt of the
proposed methodology from the Contractor.

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where
necessary, for interruption and diversion of the flow of traffic in the existing lane(s)
of the Project Highway for purposes of maintenance during the Construction Period
in accordance with the provisions of Clause 10.4 Model EPC Agreement.
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4.6 The Authority’s Engineer shall review the monthly progress report furnished by the
Contractor and send its comments thereon to the Authority and the contractor within
7 (seven) days of receipt of such report.

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project
Highway and shall submit a monthly Inspection Report bringing out the results of
inspections and the remedial action taken by the Contractor in respect of Defects or
deficiencies. In particular, the Authority’s Engineer shall include in its Inspection
Report, the compliance of the recommendations made by the Safety Consultant.

4.8  The Authority’s Engineer shall conduct the pre-construction review of
manufacturer’s reports and standard samples of manufactured Materials, and such
other Materials as the Authority’s Engineer may require.

4.9  For determining that the Works conform to Specifications and Standards, the
Authority’s Engineer shall require the Contractor to carry out, or cause to be carried
out, tests at such time and frequency and in such manner as specified in the
Agreement and in accordance with Good Industry Practice for quality assurance. For
purposes of this Paragraph 4.9, the tests specified in the IRC Special Publication-11
(Handbook of Quality Control for Construction of Roads and Runways) and the
Specifications for Road and Bridge Works issued by MORT&H (the “Quality
Control Manuals”) or any modifications/substitution thereof shall be deemed to be
tests conforming to Good Industry Practice for quality assurance.

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity
or number of tests prescribed for each category or type of test for quality control by
the Contractor.

411 The timing of tests referred to in Paragraph 4.9, and the criteria for
acceptance/rejection of their results shall be determined by the Authority’s Engineer
in accordance with the Quality Control Manuals. The tests shall be undertaken on a
random sample basis and shall be in addition to, and independent of, the tests that
may be carried out by the Contractor for its own quality assurance in accordance
with Good Industry Practice.

4.12. In the event that results of any tests conducted under Clause 11.10 establish any
Defects or deficiencies in the Works, the Authority’s Engineer shall require the
Contractor to carry out remedial measures.

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is
urgently required for the safety of the Project Highway, whether because of an
accident, unforeseeable event or otherwise; provided that in case of any work
required on account of a Force Majeure Event, the provisions of Clause 21.6 of
Model EPC Agreement shall apply.

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the
Authority’s Engineer shall undertake a review of the progress of construction and
identify potential delays, if any. If the Authority’s Engineer shall determine that
completion of the Project Highway is not feasible within the time specified in the
Agreement, it shall require the Contractor to indicate within 15 (fifteen) days the
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steps proposed to be take to expedite progress, and the period within which the
Project Completion Date shall be achieved. Upon receipt of a report from the
Contractor, the Authority’s Engineer shall review the same and send its comments to
the Authority and the Contractor forthwith.

415 The Authority’s Engineer shall obtain from the Contractor a copy of all the
Contractor’s quality control records and documents before the Completion
Certificate is issued pursuant to Clause 12.4 of Model EPC Agreement.

4.16  Authority’s Engineer may recommend to the Authority suspension of the whole or
part of the Works if the work threatens the safety of the Users and pedestrians. After
the Contractor has carried out remedial measure, the Authority’s Engineer shall
inspect such remedial measures forthwith and make a report to the Authority
recommending whether or not the suspension hereunder may be revoked.

4.17 In the event that the Contractor carries out any remedial measures to secure the
safety of suspended works and users, and requires the Authority’s Engineer to
inspect such works, the Authority’s Engineer shall inspect the suspended works
within 3 (three) days of receiving such notice, and make a report to the Authority
forthwith, recommending whether or not such suspension may be revoked by the
Authority.

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests
specified in Schedule-K and issue a Completion Certificate or Provisional Certificate
as the case may be. For carrying out is functions under this Paragraph 4.18 and all
matters incidental thereto, the Authority’s Engineer shall act under and in
accordance with the provisions of Article 12 and Schedule-K.

5 Maintenance Period

5.1.  The Authority’s Engineer shall aid and advise the Contractor in the preparation of its
monthly Maintenance Programme and for this purpose carry out a joint monthly
inspection with Contractor.

5.2  The Authority’s Engineer shall undertake regular inspections, at least once every
month to evaluate compliance with the Maintenance Requirements and submit a
Maintenance Inspection Report to the Authority and the Contractor.

5.3. The Authority’s Engineer shall specify the tests, if any, that the Contractor shall
carry out, or cause to be carried out, for the purpose of determining that the Project
Highway is in conformity with the Maintenance Requirements. It shall monitor and
review the results of such tests and remedial measures, if any, taken by the
Contractor in this behalf.

5.4. In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the
Authority’s Engineer shall, in conformity with Good Industry Practice, specify the
permissible limit of deviation or deterioration with reference to the Specifications
and Standards and shall also specify the time limit for repair or rectification of any
deviation or deterioration beyond the permissible limit.

5.5  The Authority’s Engineer shall examine the request of the Contractor for closure of
any lane (s) of the Project Highway for undertakings maintenance/repair thereof, and
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shall grant permission with such modifications, as it may deem necessary, within 5
(five) days of receiving a request from the Contractor. Upon expiry of the permitted
period of closure, the Authority’s Engineer shall monitor the reopening of such lane
(s), and in case of delay, determine the Damages payable by the Contractor to the
Authority under Clause 14.5 of Model EPC Agreement
6. Determination of costs and time
6.1. The Authority’s Engineer shall determine the costs, and/or their reasonableness, that
are required to be determined by it under the Agreement.
6.2. The Authority’s Engineer shall determine the period of Time Extension that is
required to be determined by it under the Agreement.
6.3.  The Authority’s Engineer shall consult each Party in every case of determination in
accordance with the provisions of Clause 18.5 of Model EPC Agreement.
7. Payments
7.1.  The Authority’s Engineer shall withhold payments for the affected works for which
the Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer
in accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement.
7.2 Authority’s Engineer shall
a) within 10 (ten) days of receipt of the Stage Payment Statement from the
Contractor pursuant to Clause 19.4, determine the amount due to the Contractor
and recommend the release of 90 (ninety) percent of the amount so determined
as part payment, pending issue of the Interim Payment Certificate; and

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred
to in Clause 19.4, deliver to the Authority and the Contractor an Interim
Payment Certificate certifying the amount due and payable to the Contractor,
after adjustments in accordance with the provisions of Clause 19.10 of Model
EPC Agreement.

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly
Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC
Agreement, verify the Contractor’s monthly statement and certify the amount to be
paid to the Contractor in accordance with the provisions of the Agreement.

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the
receipt of the final payment statement of Maintenance in accordance with the
provisions of Clause 19.16 of Model EPC Agreement.

8. Other duties and functions
The Authority’s Engineer shall perform all other duties and functions as specified in
the Agreement.

9 Miscellaneous

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent
by the Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all
the test results with comments of the Authority’s Engineer thereon, shall be
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furnished by the Authority’s Engineer to the Authority forthwith.

9.2. The Authority’s Engineer shall retain at least one copy each of all Drawings and
Documents received by it, including ‘as — built’ Drawings and keep them in its safe
custody.

9.3.  Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer
shall obtain a complete set of as built Drawings in 2 (two) hard copies and in micro
film form or in such other medium as may be acceptable to the Authority, reflecting
the Project Highway as actually designed, engineered and constructed, including an
as-built survey illustrating the layout of the Project Highway and setback lines, if
any, of the buildings and structures forming part of project Facilities; and shall hand
them over to the Authority against receipt thereof.

9.4  The Authority’s Engineer, if called upon by the Authority or the Contractor or both,
shall mediate and assist the Parties in arriving at an amicable settlement of any
Dispute between the Parties.

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any
event of Contractor’s Default within one week of its occurrence.

10. PERFORMANCE CLAUSE

Authority’s Engineers shall be expected to fully comply with all the provisions of
the "Terms of Reference’, and shall be fully responsible for supervising the Designs,
Construction and maintenance and operation of the facility takes place in accordance
with the provisions of the EPC Agreement and other schedules. Any failure of the
Authority Engineer in notifying to Employer and the Contractor on non-
compliance of the provisions of the EPC Contract Agreement and other
schedules by the EPC Contractor, non-adherence to the provision of ToR and non-
adherence to the time schedule prescribed under ToR shall amount to non-
performance.

The Authority Engineer shall appoint its authorized representative, who shall issue
on behalf of the AE, the Provisional Completion Certification and Completion
Certificate along with the Team Leader and shall carryout any such task as may be
decided by Employer. The AE shall take prior approval of Employer before issuing
Provisional Completion Certification and Completion Certificate. The proposal
submitted shall also include the name of the authorized representative along
with the authorization letter and power of attorney.

11. CONSULTANT’S PROPOSAL
11.1  List of key personnel to be filled by the Consultants shall be as below:

Team Leader cum Senior Highway Engineer
Resident Engineer cum Pavement Specialist+ Road safety Expert
Sr. Contract Specialist
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Senior Quantity Surveyor
Bridge/Structural Engineer
Material Engineer

Bridge Design Specialist
Highway Design Specialist

11.2 Broad job-description and minimum qualification for key personnel mentioned
above is enclosed as Enclosure—B. However, higher marks shall be accorded to the
Candidate with higher relevant qualification and experience. All the CV’s of the
personals mentioned in Para 5.3(iii) of Data Sheet shall be evaluated at the time of
evaluation of technical proposal. The age of the Key Personnel should not be more
than 70 years on the date of submission of proposal. Consultants are advised in their
own interest to frame the technical proposal in an objective manner as far as possible
so that these could be properly assessed in respect of points to be given as part of
evaluation criteria. The bio-data of the key personnel should be signed o n every
sheet by the personnel concerned and the last sheet of each bio-data should also be
signed by the authorized signatory for the Consultant. The key personnel shall also
certify at the end of their bio-data Performa that they have not left any of the
Employer works without completing of their assignment and have not accepted any
other offer at the time of signing of the bio-data and as such shall be available to
work with the Authority Engineer, if the Project is awarded. In case the key
personnel leave the assignment without approval of Employer, Employer would be
at liberty to take any appropriate action against that key personnel including
debarment. The CV submitted by selected firm/JV shall be hoisted on official
website of Employer.

11.3 In addition to above, consultants are required to propose other key personnel, sub-
professional staff and other field engineers as detailed in Enclosure-A and the
minimum qualification requirements for the same is enclosed in Enclosure—B.

The project location is North Eastern Region and in order to promote local
employment, consultant shall include at least 15% of key personnel / sub-
professional /Support Staff from NE region only.

12. PERIOD OF SERVICES

121 The services of an Authority’s Engineer will be in phases as per Contract
Agreement.
The appointment of the Authority’s Engineer shall initially be as per details given
below.

Period of service Construction period Maintenance/DLP
(in months) (in months) Period
(in months)
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Construction 36 48
Period + 48
Months

The proposed manpower deployment for this period shall be matching the activities
to be performed during the said period. The time frame for services during the
deployment of key personnel during this period shall be as shown in Enclosure A.

PERFORMANCE SECURITY

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an
amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG
shall be valid for a period of 2 months beyond the expiry of the Contract period. The
BG shall be in the format specified in Appendix | of draft contract form and
furnished from a Nationalized Bank, IDBI or ICICI/Foreign Bank/EXIM Bank / Any
Scheduled Commercial Bank approved by RBI having a net worth of not less than
500 crore as per latest Annual Report of the Bank. In the case of a Foreign Bank
(issued by a Branch in India) the net worth in respect of Indian operations shall only
be taken into account. In case of Foreign Bank, the BG issued by Foreign Bank
should be counter guaranteed by any Nationalized Bank in India. In case of JV, the
BG shall be furnished on behalf of the JV and not individually by the members.

The bank details of NHIDCL is as under if required for BG preparation by issuing
bank:-

S.No.

Particulars Details

Name of Beneficiary National Highways & Infrastructure
Development Corporation Limited

Beneficiary Bank Account No. 90621010002659

Beneficiary Bank Branch IFSC SYNBO0009062

Beneficiary Bank Branch Name Transport Bhawan, New Delhi

gl bl

Beneficiary Bank Address Syndicate Bank transport Bhawan,
1st Parliament Street, New Delhi-
110001

14.

The Guarantor shall also send information about the issuance of this Guarantee
through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110
001 (SYNBO09062) to aid in the process of confirmation of Bank Guarantee.

Schedule of Bidding Process
The Authority shall endeavor to adhere to the following schedule:
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Sl Event Description Date & Time

1 Date of issue of NIT 19.10.2016

2 Date of start of sale of Tender Documents 19.10.2016

3 Date of close of sale of Tender Documents (online) 03.11.2016 (upto 1700 hrs)

4 Date of receipt of pre-bid queries 15.11.2016

5 Date of pre-bid meeting 15.11.2016

6 Date of uploading of reply to the pre-bid queries 18.11.2016

7 Bid submission start date 28.11.2016

8 Date of submission of Tender/Bid (online & hard | 05.12.2016 (up to 1700 hrs)
copy)

9 Date of opening of Technical Bids 05.12.2016 (1730 hrs)

10 Date of uploading of list of Technically qualified 19.12.2016
Applicants

11 Date of opening of Financial Bids of Qualified To be intimated with list of
Applicants qualified applicants
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MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF- AUTHORITY ENGINEER

) Man-month in
Man-month in )
Constriction Maintenance/D
S. No. Key Personnel . efect Liability
period of 36 .
period of 48
months*
months
Team Leader Cum Senior Highway Engineer 36 12
Residential Engineer cum Pavement specialist + 36 48
Road Safety Expert
3 Sr. Contract Specialist 12 4
4 Senior Quantity Surveyor 36 4
5 Bridge/Structural Engineer 36 0
6 Material Engineer 36 8
7 Bridge Design Specialist 4 0
8 Highway Design Specialist 4 0
Sub Total 200 76
B: Sub Professional Staff team
9 Quantity Surveyor 1x36=36 1x6=6
10 Survey Engineer 1x36=36 1x6=6
11 Lab Technician 1x36=36 1x6=6
Sub Total 108 18

Note: The qualification and experience of Sub Professional staff would not be accounted in the

evaluation.
before mobilization.

However, Consultant shall have to get their CVs approved from Employer
The other inputs like support staff shall also be provided by the

Consultant of an acceptable type commensuration with the roles and responsibilities of each
position.
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Enclosure-B

QUALIFICATION OF KEY PERSONNEL

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time)

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the
construction supervision services. He will be overall in-charge of the project supervision of
the construction package. He shall act as Representative of the consulting firm appointed by
the Authority. His duties will involve overall superintendence over the Resident Engineers
and other experts of the construction package. He will guide, monitor, supervise and control
all the activities related to supervision for the construction package. He will interact with the
Project Director and the other officials of the Authority.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from recognized university.

(b)Total Professional Experience of 15 years in handling Highway Contracts.

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar

capacity in Highway project.

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity

of at least two projects in Construction Supervision of Highways.

(e) He should have handled as Team Leader or similar capacity of atleast one Projects of project

preparation of major highway Project of two/four- laning.

(f) Not more than 70 years of age.

(2) Preferential Qualifications.

(a) Post Graduate Degree in Construction Management/Highway Engineering.
(b) Supervised Highway Construction projects with flexible pavements.
Note: (1) Similar Capacity includes the following positions

) On behalf of Consultant : Team Leader / Resident Engineer (Construction
Supervision/IE/AE).

i) On behalf of Contractor : Project Manager (Construction/ Construction Supervision)

iii) In Government Organizations : Superintending Engineer (or equivalent) and above

(2) Only those projects will be considered for evaluation at SI. No. 1(d) and 1(e) above, where the
input of the personnel is at least one year.
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RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ROAD SAFETY EXPERT (Full
Time)

Duties: He shall be the in-charge of the construction supervision of project stretch and shall
coordinate with all other experts of the construction projects and shall report to the Team
Leader and officers of PIU as per the delegation established. He shall be directly responsible
for regulating the construction process i.e. various activities like earthwork,Sub-base/base
courses, bituminous pavement, bridge/culvert works proposed for being carried out under
Stipulated specifications/manuals etc. For this purpose, he shall be assisted by Highway
Engineer and other support engineers/personnel. He shall deal directly with the Highway
Engineer and other support staff attached with the Highway Engineer to ensure that the
construction process is well controlled as per established specification controls to avoid later
quality control stage problems. In respect of other experts like Material Engineer, Quantity
Surveyor, etc., he shall be coordinating and regulating their activities to ensure smooth
functioning of the Construction Package concerned. He should have adequate experience in
large quantity of earthwork. He will be required to be fielded throughout the Currency of the
project. The candidate is expected to be thoroughly familiar with various
standards/specifications, contract procedures, design and quality control etc. In addition he
will be responsible for ensuring road safety during construction and maintenance period of
the project,

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in supervision of Highway Projects.

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project
Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or
equivalent on similar construction work/Independent Engineering project.

(d) Should have handled at least 2 Highway projects of about 20-25 km each.

(e) Not more than 70 years of age.

(2) Preferential Qualifications.
(a)Post Graduate Degree in Transportation/Pavement Engineering.
(b) Experience of Construction Supervision on Highway Project.
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SENIOR CONTRACT SPECIALIST

Duties: He will be deployed in working season in stages for cumulative duration of period mentioned
in Enclosure-A for obtaining his expert opinion on emerging contractual issues. His key
responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract
management in proper implementation of contract provisions including controlling the project
cost of the construction package. He will also be required to offer his advice on contractual
complications arising during the implementation as per the request of the employer. He will
be required to prepare manuals/schedules for the consultants team/employer based on the
provisions of the contract document. He will be responsible for giving appropriate
suggestions in handling claims of the contractors and any dispute arising thereof.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 15 years in Contract Management.

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project.

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of
handling

Variation orders, claims of the contractor and there appropriate disposal.

(e) Handled Arbitration cases in respect of any Highway project.

(e) Not more than 70 years of age.

(2) Preferential Qualifications.

(@) Degree in Law/PG in management/certificate course in management/ certificate course in
construction management/certificate course in contract management.

BRIDGE & STRUCTURAL ENGINEER

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers
and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any
apparent mistakes in respect of them, checking and controlling the proper mix designs,
Checking the adequacy of proper form-work, laying/compacting of concrete including curing
operations. For this purpose, he will work in close coordination with the Material Engineer
and the Contractor’s Expert to effectively Control the quality of execution. He will be
responsible for minor modifications in design of bridges/culverts, whenever required during
execution.
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He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 15 years.

(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any other
structures.

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving
RCC/pre-stress concrete,design standards, technical specifications and statistical Quality
Control/Assurance procedures for construction of different component of bridges.

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well
foundation.

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.

(9) Not more than 70 years of age.

2) Preferential Qualifications.
(a) Post Graduate Degree in Structural Engineering.
(b) Experience as a Bridge Engineer abroad.

MATERIAL ENGINEER

Duties: He will be responsible for supervising all the tests to be done in different stages of
construction, besides ensuring that specified tests are done as per codal stipulations and as per the
specifications laid down in the contract for all the different stages of construction. He will be
coordinating and controlling the support personnel placed with him and will report to the Resident
Engineer and to the Team Leader/Employer’s representative as and when required.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in construction of Highways / Roads / Airfield Runways

(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway
projects.

(d) Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at
least 2 Highway projects.

(e) Must be familiar with material property of road construction material, technical specifications and
procedures of material tests and testing equipments.

(f) Not more than 70 years of age.
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2) Preferential Qualifications.

(@) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation
Engineering.

(b) Abroad experience as Material Engineer in Highway Construction projects.

SENIOR QUANTITY SURVEYOR

Duties: He will be reporting to the Team Leader and give input as and when required during the

work. He will provide necessary guidance to the Quantity Surveyor, and shall issue

directions/procedures/formats of reporting to the Quantity Surveyor. He will act as a contract

specialist also for the construction package, even though the thrust of his responsibilities will be in

the areas of quantity surveying/ processing of the invoices etc. He will be responsible for taking all

measures required to control the project cost and time over-runs. He will examine the claims of the

contractor, variation orders, if any, and will approve the progress reports as per the project

requirements. He will approve the measurement of all items of works executed in different stages for

payment purpose prepared by Quantity Surveyor.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from recognized university.

(b)Total Professional Experience of 15 years in handling Highway Contracts.

(c) At least 10 years experience as Quantity Surveyor in Highway project.

(d) He should have handled as Quantity Surveyor in at least two projects in Construction Supervision
of Twof/four of laning Highways.

(e) Not more than 70 years of age.

(2) Preferential Qualifications.

(@) Post Graduate Degree in Construction Management/Engineering/certificate course in
management/ certificate course in construction management/certificate course in contract
management.

BRIDGE DESIGN SPECIALIST

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers
and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent
mistakes in respect of them, checking and controlling the proper mix designs, Checking the adequacy
of proper form-work, laying/compacting of concrete including curing operations. For this purpose,
he will work in close coordination with the Material Engineer and the Contractor’s Expert to
effectively Control the quality of execution. He will be responsible for minor modifications in
design of bridges/culverts, whenever required during execution.

He should have the following qualification / experience.
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(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 15 years.

(c) 10 years experience in design / design of bridge / interchange / any other structures.

(d) In minimum 1 Project he must be familiar with modern methods of construction of
bridges/ROB/flyover involving RCC/pre-stress concrete, design standards, technical
specifications and statistical Quality Control/Assurance procedures for construction of different
component of bridges.

(e) Experience in similar capacity in design of 2 Major Highway Bridges on Pile/Well foundation.

() Experience in design of Rehabilitation and repair of minimum 2 nos Bridges.

(9) Not more than 70 years of age.

2) Preferential Qualifications.
(a) Post Graduate Degree in Structural Engineering.
(b) Experience in minimum 1 Project as a Bridge design specialist abroad.

HIGHWAY DESIGN SPECIALIST

Duties: The candidate is expected to be thoroughly familiar with various standards/specifications,
contract procedures, design and quality control etc. In addition he will be responsible for ensuring
road safety during construction and maintenance period of the project. The candidate must be
familiar with latest design for 2/4/6 laning of projects using AutoCAD/MX Road or similar types of
software.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in supervision of Highway Projects.

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project
Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or
equivalent on similar construction work/Independent Engineering project.

(d) Should have handled at least 2 Highway projects of about 20-25 km each.

(e) Should have Prepared design drawings using AutoCAD/MX Road or similar types of software in
minimum 2 Projects for 2/4/6 laning of minimum 100 km
(f) Not more than 70 years of age.

(2) Preferential Qualifications.
(a)Post Graduate Degree in Transportation/Pavement Engineering.
(b) Experience in minimum 1 Project as highway design specialist abroad.
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SUB PROFESSIONAL STAFF TEAM (To be evaluated for their suitability by Employer’s
Representative, before deployment)

A Quantity Surveyor
Duties: He will be reporting to the Resident Engineer in day to day working. He will also
work under the guidance of the Sr. Quantity Surveyor, and shall abide by the
directions/procedures/formats of reporting and approvals settled by the Sr. Quantity Surveyor.
He will act as a contract specialist also for the construction package, even though the thrust of
his responsibilities will be in the areas of quantity surveying/processing of the invoices etc.
He will be responsible for reporting all measures required controlling the project cost and
time over-runs. He will examine the claims of the contractor, variation orders, if any, and
will prepare the progress reports as per the project requirements. For the purpose, he will be
required to get the levels and quantity measurements checked in all items of works executed
in different stages for calculations required for payment purpose. He will be required
throughout the currency of the project.
Quialification and experience: The candidate should be a graduate in Civil Engineering with
relevant experience in the field of estimating, preparation and processing of the invoices,
analyzing rates, checking survey details etc. of the projects. He should have about 8 years of
relevant professional experience involving resource planning and scheduling, quantity survey,
cost control, contract management etc. Diploma holders with longer relevant experience of
about 12 years could also be considered. He must have worked as Quantity Surveyors for at
least 4 years in any National/State Highway Projects. He should not be more than 60 years of
age.

B. Survey Engineer
Duties: Checking layout of center line, layout of curves, levels and profiles, etc. will be his
main responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation
of invoices. He shall also be responsible for modifying survey data in case any modification
is required in the design during execution.
Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE
Civil & 6 years for Diploma holder. Survey Engineer should be conversant with modem
survey equipment, total stations, auto level, digital level etc. He should have worked in at
least one major highway project. He should not be more than 60 years of age.

C. Lab Technicians:
They should be at least Diploma-holders with about 5 to 6 years of experience in handling the
quality control tests laboratories for road/bridge works or Graduates in Science with about 1
to 2 years of relevant experience in the field of testing of road/bridge projects.
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SECTION 7: DRAFT FORM OF CONTRACT

Note: This draft Agreement is a generic document and shall be modified based on particulars of the
Project.
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CONTRACT FOR CONSULTANT’S SERVICES

Between

(Name of Client)

And

(Name of Consultant)

Dated:
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1. FORM OF CONTRACT
COMPLEX TIME BASED ASSIGNMENTS

This CONTRACT (hereinafter called the “Contract”) is made the _day of the

Month of , 2016_, between, on the one hand __(hereinafter Called the “Authority) and, on the
other hand,___(hereinafter called the “Consultants”).

[Note* : If the Consultants consist of more than one entity, the above should be partially

amended to read as follows:

“...(hereinafter called the “Authority”)and, on the other hand, a joint venture consisting of the
following entities, each of which will be jointly severally liable to the Client for all the
Consultants ‘obligations under this Contract, namely, _ and
(herein after called “Consultants”)]

WHEREAS

(a) the Client has requested the Consultants to provide certain consulting services as defined in the
General Conditions of Contract attached to this Contract (hereinafter called the
“Services”);

(b)the Consultants, having represented to the Client that they have the required processional
skills, and personnel and technical resources, have agreed to provide the Services on the
terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this
Contract:

€)) The General Conditions of Contract (hereinafter called “GC”)’ (b) The Special Conditions of
Contract (hereinafter called “SC”);
() The following Appendices:

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted below next
to the title of the Appendix on the sheet attached hereto carrying the title of that Appendix ].
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Appendix A Description of the Services .................
Appendix B Reporting Requirements .....................
Appendix C Key Personnel and Sub-consultants .......
Appendix D Medical Certificate ................coeeeine.
Appendix E Hours of Work for Key Personnel ..........
Appendix F Duties of the Client ...........................
Appendix G Cost Estimates

Appendix H Form of Performance Bank Guarantee
Appendix | Form of Bank Guarantee for Advance Payments
Appendix J Letter of invitation

Appendix K Letter of Award

Appendix-L Minutes of pre-Bid Meeting

Appendix-M Memorandum of Understanding (in case of JV)
Appendix-N: Form of Bank Guarantee for Bid Security

2. The mutual rights and obligations of theClient and the Consultants shall be as set forth in the

Contract; in particular

€)) The Consultants shall carry out the Services in accordance with the provisions

of the Contract; and

(b) The Client shall make payments to the Consultants in accordance with the

Provisions of the Contract.

IN WITNESS WHERE OF,the Parties hereto have caused this Contract to be signed in their

respective names as of the day and year first above written.

FOR AND ON

BEHALF OF

[NAMEOFTHE CLIENT]

By
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(Authorized Representative)

FOR AND ON BEHALF OF
[NAMEOFTHE CONSULTANTS]

By
(Authorized Representative)

[Note: If the Consultants consist of more than one entity, all of these entities should appear as
signatures, e.g. in the following manner ]

FOR AND ON BEHALF OF EACH OF
THE MEMBERS OF THE CONSULTANTS

[Name of the Member]

By

(Authorized Representative)

[Name of the Member]

By
(Authorized Representative)

etc.
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GENERALCONDITIONS OF CONTRACT
1. General Provisions

Unless the context otherwise requires, the following terms whenever used in this Contract
have the following meanings:

(@  “Applicable Law” means the laws and any other instruments having the force of law in
the Government’s country[or in such other country as may be specified in the Special
Conditions of Contract(SC)],as they may be issued and in force from time to time.

(b) “Contract means the Contract signed by the Parties, to which these General Conditions
of Contract are attached, together with all the documents listed in Clause 1 of such
signed Contract;

(c) “Effective Date’ means the date on which this Contract comes into force and effect
pursuant to Clause GC 2.1,

(d) ‘foreign currency’ means any currency other than the currency of the
Government;
(e ‘GC means these General Conditions of Contract;

(f) “Government” means the Government of Client’s Country; (g)‘Local currency’ means the
Indian Rupees;

(h)  “Consultant” wherever mentioned in this Contract Agreement means the
“Authority Engineer(AE)” and includes sub-consultants or Associates engaged by the
primary consultant.

(1 “Member”, in case the Consultants consist of a joint venture of more than one entity,
means any of these entities, and “Members” means all of these entities;

) “Party’ means the Client or the Consultants, as the case may be, and Parties means
both of them;

(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants and or
Associates as Employees and assigned to the performance of the ServicesOr any part
thereof;*“Foreign Personnel” means such persons who at the time of being so hired had
their domicile outside the Government’s Country, “Local Personnel” means such
persons who at the time of being so hired had their domicile inside the Government’s
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Country; and ‘key personnel” means the personnel referred to in Clause GC 4.2 (a).

() "SC" means the Special Conditions of Contract by which these
GeneralConditions of Contract may be amended or supplemented,;

(m)  "Services" means the work to be performed by the Consultants pursuant to his
contract, as described in Appendix A hereto. The scope of work will be strictlyas
given in various Clauses in TOR. The approach and methodology to be adopted by
the Consultant for carrying out the assignment as Authority Engineer may be
modified depending on the site requirements and work programme of the EPC
Contractor aftermutual discussions with Employer, the EPC Contractor and the
Authority Engineer. The work plan as indicated by the Consultant may be modified
accordingly to the site requirements.

(n)  "Sub-consultant and or Associates " means any entity to which the Consultants
subcontract any part of the Services in accordance with the provisions of Clause GC
3.7; and

(0) "Third Party" means any person or entity other than the Government, the Client, the
Consultants or a Sub-consultant.

1.2 Relation between the Parties
Nothing contained herein shall be construed as establishing a relation of master and servantOr
of principal and agent as between the Client and the Consultants. The Consultants, subjectto
this Contract, have complete charge of Personnel and Sub-consultants, if any ,performingthe
Services and shall be fully responsible for the Services performed by them or on their behalf
hereunder.

13 Law Governing Contract
This Contract, its meaning and interpretation, and the relation between the Parties shall be
governed by the Applicable Law.

1.4  Language
This Contract has been executed in the language specified in the SC, which shall be the
binding and controlling language for all matters relating to the meaning or interpretation of
this Contract.

1.5  Headings
The headings shall not limit, alter or affect the meaning of this Contract.

1.6 Notices

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this
Contract shall be in writing. Any such notice, request or consent shall be deemed to have
been given or made when delivered in person to an authorized representativeof the Party to
whom the communication is addressed, or when sent by registered mail, telegram orfacsimile
to such Party at the address specified in the SC.

1.6.2 Notice will be deemed to be effective as specified in the SC.
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A Party may change its address for notice here under by giving the other Party notice Of such
change pursuant to the provisions listed in the SC with respect to ClauseGC1.6.2.

Location

The Services shall be performed at such locations as are specified in Appendix A hereto and,
where the location of a particular task is not so specified, at such locations. whether in
Government's Country or elsewhere, as the Client may approve.

Authority of Member in Charge

In case the Consultants consist of a joint venture of more than one entity, the Members hereby
authorize the entity specified in the SC to act on their behalf in exercising all the Consultants
‘rights and obligations towards the Client under this Contract, including without limitation the
receiving of instructions and payments from the Client.

Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted

To be executed, under this Contract by the Client or the Consultants may be taken or executed
by the officials specified in the SC.

Taxes and Duties

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall
pay such taxes, duties,fees and other impositions as may be levied under the Applicable Law.
Service tax as applicable shall be paid to the consultant while making payment for services
rendered. The consultants shall then deposit the same with the tax authorities and provide a
proof of having done so within next 90 days in line with policy circulars issued by Employer.

Commencement, Completion, Modification and Termination of Contract

Effectiveness of Contract

This Contract shall come into force and effect on the date(the"Effective Date™) of the Client's
notice to the Consultants instructing the Consultants to begin carrying out the Services. This
notice shall confirm that the effectiveness conditions, if any ,listed inthe SC have been met.
Termination of Contract for Failure to Become Effective

If this Contract has not become effective within such time period after the date of the Contract
signed by the Parties as shall be specified in the SC, either Party may, by not less than
four(4)weeks ‘written notice to the other Party, declare this Contract to be null and void, and
in the event of such a declaration by either Party, neither Party shall have any claim against
the other Party with respect hereto.

Commencement of Services

The Consultants shall begin carrying out the Services at the end of such time period after the
Effective Date as shall be specified in the SC.

Expiration of Contract

Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract shall expire when
services have been completed and all payments have been made at the end of such time
period after the Effective Date as shall be specified in the SC.

Entire Agreement

This Contract contains all covenants, stipulations and provisions agreed by the Parties. No
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agent or representative of either Party has authority to make, and the Parties shall not be
bound by or be liable for, any statement, representation, promiseor agreement not set forth
herein.

2.6 Modification

Modification of the terms and conditions of this Contract, including any modificationof the
scope of the Services, may only be made by written agreement between the Parties as the case
may be, has been obtained. Pursuant to Clause GC 7.2 hereof, however, each Party shall give
due consideration to any proposals for modification made by the other Party.

2.7  Force Majeure

2.7.1. Definition

(@) For the purposes of this Contract ,"Force Majeure "means an event which is beyond the
reasonable control of a Party, and which makes a Party's performance of its
obligations hereunder impossible or so impractical as reasonably to be considered
impossible in the circumstances, and includes ,but is not limited to,war,riots,civil
disorder,earthquake,fire,explosion,storm,  flood or other adverse  weather
conditions,strikes,lockouts or other industrial action ( except where such strikes, lockouts
or other industrial action are within the power of the Party invoking Force Majeure to
prevent), confiscation or any other action by government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the
negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor ~ agents or
employees, nor (ii) any event which a diligent Party could reasonably have been
expected to both (A) take into account at the. time of the conclusion of this Contract
and(B)avoid or overcome in the carrying out of its obligations hereunder .

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment
required hereunder.

2.7.2 No Breach of Contract

The failure of a Party to fulfil any of its obligations hereunder shall not be considered to be a
breach of, or default under, this Contract insofar as such inability arises from an event of
Force Majeure, provided that the Party affected by such an event has taken all reasonable
precautions, due care “and reasonable alternative measures, all with the objective of carrying
out the terms and conditions of this Contract.

2.7.3 Measures to be taken

(@) A Party affected by an event of Force Majeure shall take all reasonable measures to
remove such Party's inability to fulfill its obligations hereunder with a minimum of
delay.
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(b)A Party affected by an event of Force Majeure shall notify the other Party Of such event as
soon as possible,and in any event not later than fourteen (14)days following the occurrence
of such event ,providing evidence of the nature and cause of such event, and shall similarly
give notice of the restoration of normal conditions as soon as possible.

(c) The Parties shall take all reasonable  measures to minimize the
consequences of any event of Force Majeure.

2.7.4 Extension of Time
Any period within which a Party shall, pursuant to this Contract, complete any action or task,
shall be extended for a period equal to the time during which such Party was unable to
perform such action as a result of Force Majeure.

2.7.5 Payments
During the period of their inability to perform the Services as a result of an event of Force
Majeure, the Consultants shall be entitled to be reimbursed for additional costs reasonably
and necessarily incurred by them during such period for the purposes of the Services and in
reactivating the Services after the end of such period.

2.7.6 Consultation
Not later than thirty(30)days after the Consultants ,as the result of an event of Force Majeure,
have become unable to perform a material portion of the Services,the Parties shall consult
with each other with a view to agreeing on appropriate measures to be taken in the
circumstances.

2.8.  Suspension
The Client may, by written notice of suspension to the Consultants, suspend all payments to
the Consultants hereunder if the Consultants fail to perform any of their obligations under this
Contract, including the carrying out of the Services, provided that such notice of suspension
(i) shall specify the nature of the failure, and(ii)shall request the Consultants to remedy such
failure within a period not exceeding thirty (30) days after receipt by the Consultants of such
notice of suspension.

2.9  Termination

2.9.1 by the Client
The Client may, by not less than thirty(30) days ‘written notice of termination to the
Consultants (except in the event listed in paragraph(f)below, for which there shall be A
written notice of not less than sixty(60)days),such notice to be given after the occurrence of
any of the events specified in paragraphs(a)through(h)of this Clause GC 2.9.1, terminate this
Contract.

(@) if the Consultants fail to remedy a failure in the performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 herein
above,within thirty (30) days of receipt of such notice of suspension or within such
further period as the Client may have subsequently approved in writing;
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(b)if the Consultants become (or, if the Consultants consist of more than one entity,if any of
their Members becomes)insolvent or bankrupt or enter into any agreements with their
creditors for relief of debt or take advantage of any law for the benefit of debtors or go
into liquidation or receivership whether compulsory or voluntary;

(c) if the Consultants fail to comply with any final decision reached as a result of arbitration
proceedings pursuant to Clause GC 8 hereof;

(d) if the Consultants submit to the Client a statement which has a material effect on the
rights, obligations or interests of the Client and which the Consultants know to be false;

(e) if,as the result of Force Majeure, the Consultants are unable to perform a material portion
of the Services for a period of not less than sixty (60) days; or

(f) if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract.
(9) if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract. For the purpose of this clause:
"corrupt practice “means the offering,giving,receiving or soliciting of anything of value to
influence the action of a public official in the selection process or in contract execution.

"fraudulent practice” means a misrepresentation of facts in order to influence a selection
process or the execution of a contract to the detriment of the Borrower, and includes
collusive practice among consultants(prior to or after submission of proposals)designed
to establish prices at artificial non-competitive levels and to deprive the Borrower of the
benefits of free and open competition.

(h) if EPC Contract or represents to Employer that the Consultant is not discharging his duties
in a fair,efficient and diligent manner and if the dispute remains unresolved, Employer
may terminate this contract.

By the Consultants

The Consultants may, by not less than thirty (30) days' written notice to the Client, such
notice to be given after the occurrence of any of the events specified in paragraphs (a)
through (d) of this Clause GC2.9.2, terminate this Contract:

(@) if the Client fails to pay any money due to the Consultants pursuant to this Contract and
not subject to dispute pursuant to Clause8 here of within forty-five (45)days after receiving
written notice from the Consultants that such payment is overdue;

(b)if the Client is in material breach of its obligations pursuant to this Contract and has not
remedied the same within forty-five(45)days(or such longer period as the Consultants may
have subsequently approved in writing)following the receipt by the Client of the
Consultants' notice specifying such breach;

(c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion
of the Services for a period of not less than sixty (60) days;
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(d)if the Client fails to comply with any final decision reached as a result of arbitration
pursuant to Clause GC 8 hereof.

2.9.3. Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon

expiration of this Contract pursuant to Clause GC2.4 hereof, all rights and obligations of the

Parties hereunder shall cease, except:

(i) such rights and obligations as may have accrued on the date of termination or
expiration;

(i) the obligation of confidentiality set forth in Clause GC 3.3 hereof;

(ili)  the Consultants’ obligation to permit inspection, copying and auditing of their
accounts and records set forth in Clause GC 3.6 (ii) hereof; and

(iv)  any right which a Party may have under the Applicable Law

2.9.4 Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses
GC2.9.10rGC2.9.2hereof, the Consultants shall, immediately upon dispatch or receipt of such
notice, take all necessary steps to bring the Services to a close in a prompt and orderly manner
and shall make every reasonable effort to keep expenditures for this purpose to a minimum.
With respect to documents prepared by the Consultants and equipment and materials
furnished by the Client, the Consultants shall proceed as provided, respectively, by Clauses
GC 3.9 or GC 3.10 hereof.

2.9.5 Payment upon Termination

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the
Client shall make the following payments to the Consultants (after offsetting against these
payments any amount that may be due from the Consultant to the Client}:

(@) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior to
the effective date of termination;

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually
incurred prior to the effective date of termination; and

(c) except in the case of termination pursuant to paragraphs(a) through(d) of Clause
GC2.9.1hereof,reimbursement of any reasonable cost incident to the prompt and orderly
termination of the Contract including the cost of the return travel of the Consultants'
personnel and their eligible dependents.

2.9.6. Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs (a) through(e)of Clause
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GC2.9.10r in Clause GC2.9.2 here of has occurred, such Party may, within forty-five(45)days
after receipt of notice of termination from the other Party, refer the matter to arbitration
pursuant to Clause GC8 hereof, and this Contract shall not be terminated on account of such
event except in accordance with the terms of any resulting arbitral award.

3. Obligation of the Consultants

3.1  General

3.1.1. Standard of Performance
The Consultants shall perform the Services and carry out their obligations hereunder with all
due diligence ,efficiency and economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound management practices, and employ
appropriate advanced technology and safe and effective equipment, machinery, materials and
methods "The Consultants shall always "act, in respect of any matter relating to this Contract
or to the Services, as faithful advisers to the Client, and shall at all times support and
safeguard the Client's legitimate interests in any dealings with Sub-consultants or Third
Parties.

3.1.2 Law Governing Services

The Consultants shall perform the Services in accordance with the Applicable Law and shall
take all practicable steps to ensure that any Sub- consultants and or Associates, as well as the
Personnel of the Consultants and any Sub-consultants and Or Associates, comply with the
Applicable Law. The Client shall advise the Consultants in writing of relevant local customs
and the Consultants shall, after such notifications, respect such customs.

3.2 Conflict of Interests
3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc.

The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute the
Consultants' sole remuneration in connection with this Contract or the Services and, subject to
Clause GC3.2.2 hereof, the Consultants shall not accept for their own benefit any trade
commission, discount or similar payment in connection with activities pursuant to this
Contract or to the Services or in the discharge of their obligations hereunder, and the
Consultants shall use their best efforts to ensure that any Sub-consultants and or Associates,
as well as the Personnel and agents of either of them, similarly shall not receive any such
additional remuneration.

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the Client on the
procurement of goods, works or services, the Consultants shall comply with any applicable
procurement guidelines of the Client (Employer) and or Associates Bank or of the
Association, as the case may be, and other funding agencies and shall at all times exercise
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such responsibility in the best interest of the Client. Any discounts or commissions obtained
by the Consultants in the exercise of such procurement responsibility shall be for the account
of the Client.

3.2.3 Consultants and Affiliates not to engage in Certain Activities
The Consultants agree that, during the term of this Contract and after its termination, the
Consultants and any entity affiliated with the Consultants, as well as any Sub- consultant and
or Associates and any entity affiliated with such Sub-consultant and or Associates, shall be
disqualified from providing goods works  or services (other than the Services and any
continuation thereof) for any project resulting from or closely related to the Services.

3.2.4 Prohibition of Conflicting Activities

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-
Consultants and or Associates and their Personnel not to engage, either directly or indirectly,
in any of the following activities:

(@) During the term of this Contract, any business or professional activities in the
Government's country which would conflict with the activities assigned to them under
this Contract; and

(b)after the termination of this Contract, such other activities as may be specified in the
SC.

3.3  Confidentiality
The Consultants, their Sub-consultants and the Personnel of either of them shall not, either
during the term or within two (2) years after the expiration of this Contract, disclose any
proprietary or confidential information relating to the Project, the Services, this Contract or
the Client's business or operations without the prior written consent of the Client.

3.4  Liability of the Consultants
Subject to additional provisions, if any, set forth in the SC, the Consultant’s liability under
this Contract shall be as provided by the Applicable Law.

3.5 Insurance to be taken out by the Consultants

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants

To take out and maintain, at their (or the Sub-consultants’, as the case may be) own cost but
on terms and conditions approved by the Client, insurance against their risks, and for the
coverage’s, as shall be specified in the SC, and (ii) at the Client's request, shall provide
evidence to the Client showing that such insurance has been taken out and maintained and
that the current premiums therefore have been paid.

3.6 Accounting, Inspection and Auditing
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The Consultants (i) shall keep accurate and systematic accounts and records in respectof the
Services, hereunder, in accordance with internationally accepted accounting principles and in
such form and detail as will clearly identify all relevant time charges and cost, and the bases
there of (including such bases as may be specifically referred to in the SC; (ii) shall permit the
Client or its designate representative periodically, and upto one year from the expiration or
termination of this Contract, to inspect the same and make copies there of as well as to have
them audited by auditors appointed by the Client; and (iii) shall permit the client to inspect
the Consultant's accounts and records relating to the performance of the Consultant and to
have them audited by auditors appointed by the client.

3.7  Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking any of the
following actions:

(a) appointing such members of the Personnel as are listed in Appendix C("Consultant's
Sub-consultant's Key Personnel™) merely by title but not by name;

(b)entering into a subcontract for the performance of any part of the Services, it being
understood (i) that the selection of the Sub-consultant and the terms and conditions of the
subcontract shall have been approved in writing by the Client prior to the execution of
the subcontract, and (ii) that the Consultants shall remainfully liable for the performance
of the Services by the Sub- consultant and its Personnel pursuant to this Contract; and

(c) any other action that may be specified in the SC

3.8 Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in Appendix B

here to, in the form, in the numbers and within the time periods set forth in the said Appendix.

3.9  Documents Prepared by the Consultants to Be the Property of the Client

All plans, drawings, specifications, designs, reports, other documents and software prepared
by the Consultants for the Client under this Contract shall become and remain the property of
the Client, and the Consultants shall, not later than upon termination or expiration of this
Contract, deliver all such documents to the Client, together with a detailed inventory there of.
The Consultants may retain a copy of such documents and software. Restrictions about the
future use of these documents and software, if any, shall be specified in the SC.

3.10 Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or purchased by the
Consultants with funds provided by the Client, shall be the property Of the Client and shall be
marked accordingly. Upon termination or expiration of this Contract, the Consultants shall
make available to the Client an inventory of such equipment and materials and shall dispose
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of- such equipment and materials in accordance with the Client's instructions. While in
possession of such equipment and materials, the Consultants, unless otherwise instructed by
the Client in writing, shall insure the mat the expense of the Client in an amount equal to their
full replacement value.

4. Consultants' Personnel and Sub-consultants and or Associates

4.1  General
The Consultants shall employ and provide such qualified and experienced Personnel and Sub-
consultants as are required to carry out the Services.

4.2 Description of Personnel

(@) The titles, agreed job descriptions, minimum qualification and estimated periodsOf
engagement in the carrying out of the Services of each of the Consultant's Key Personnel
are described in Appendix C. If any of the Key Personnel has already been approved by
the clients his/her name is listed as well.

(b) If required to comply with the provisions of Clause GCC 3.1.1 hereof, adjustments
with respect to the estimated periods "of engagement of Key Personnel set forth in
Appendix C may be made by the Consultants by written notice to the Client, provided (i)
that such adjustments shall not alter the originally estimated period of engagement of any
individual by more than 10% or one week, whichever is larger, and (ii) that the aggregate
of such adjustments shall not cause payments under this Contract to exceed the ceilings
set forth in Clause GC 6.1(b) of this Contract. Any other such adjustments shall only be
made with the Client's written approval.

(c) If additional work is required beyond the scope of the Services specified in Appendix A,
the estimated periods of engagement of Key Personnel set forth in Appendix C may be
increased by agreement in writing between the Client and the Consultants, provided that
any such increase shall not, except as otherwise agreed, cause payments under this
Contract to exceed the ceilings set forth in Clause GC 6.1 (b) of this Contract.

4.3  Approval of Personnel

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well asBy
name in Appendix C are hereby approved by the Client. In respect of other Key Personnel
which the Consultants propose, to use in the carrying out of the Services, the Consultants
shall submit to the client for review and approval a copy of their biographical data and (in the
case of Key personnel to be used within the country of the Government) a copy of a
satisfactory medical certificate in the form attached here to as Appendix D. If the Client does
not object in writing (stating the reasons for the objection) within thirty (30) calendar days
from the date of receipt of such biographical data and (if applicable) such certificate, such
Key Personnel shall be deemed to have been approved by the Client.

4.4  Working Hours, Overtime, Leave, etc.
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(@ Working hours and holidays for Key Personnel are set forth in Appendix E here to. To
account for travel time, foreign Personnel carrying out Services inside the Government's
country shall be deemed to have commenced (or finished) work in respect of the Services
such number of days before their arrival in(or after their departure from) the
Government's country as is specified in Appendix E hereto.

(b) The Personnel of all types engaged by Consultant to provide Services on this Contract
shall not be entitled to be paid for overtime nor to take paid sick leave or vacation leave
except as specified in Appendix E here to, and except as specified. In such  Appendix,
the Consultants' remuneration shall be deemed to cover these items. All leave to be
allowed to the personnel is included in the staff-months of service set for in Appendix
C.Any taking of leave by Personnel shall be subject to the prior approval by the Client
and the Consultants shall ensure that absence for leave purposes will not delay the
progress and adequate supervision of the Services.

45  Removal and/or Replacement of Personnel

(@) Except as the Client may otherwise agree, no changes shall be made in the Key
Personnel. If, for any reason beyond the reasonable control of the Consultants, it becomes
necessary to replace any of the Personnel, the Consultants shall forthwith provide as a
replacement a person of equivalent or better qualifications.

(b) If the Client (i) finds that any of the Personnel has committed serious misconduct or has
been charged with having committed a criminal action, or (ii) has reasonable cause to be
dissatisfied with the performance of any of the Personnel, then the Consultants shall, at
the Client's written request specifying the grounds therefore, forthwith provide as a
replacement a person with qualifications and experience acceptable to the Client.

(c)Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the rate
of remuneration applicable to such person as well as any reimbursable expenditures
(including expenditures due to the number of eligible dependents) the Consultants may
wish to claim as a result of such replacement, shall be subject to the prior written
approval by the Client. Except as the Client may otherwise agree, (i) the Consultants
shall bear all additional travel and other costs arising out of or incidental to any removal
and/or replacement, and (ii) the remuneration to be paid to any of the Key Personnel
provided as are placement shall be 90% of the remuneration which would have been
payable to the Key Personnel replaced. However, for the reason other than
death/extreme medical ground,(i) for total replacement upto 33% of key personnel,
remuneration shall be reduced by 20% (ii) for total replacement upto between 33% to
50%, remuneration shall be reduced by 25% and (iii) for total replacement upto between
50% to 66%, remuneration shall be reduced by 30% (iv) For total replacements beyond
66% of the key personnel the client shall initiate action of higher
penalty/termination/debarment upto 2 years as considered appropriate.

(d) In order to prevent the tendency of the personnel and consulting firm to submit incorrect
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and inflated CV, they should sign every page of CV before submission in order to
authenticate that CV furnished by them is correct. The consulting firm and the personnel
through consulting firm should be informed by Employer while accepting CV of the new
personnel that if CV is found in correct and inflated at a later date, the personnel accepted
would be removed from his assignment and debarred from further Employer’s works for
an appropriate period to be decided by Employer and the new proposed personnel in
place of removed personnel would be paid 15% less salary than the original personnel.
15% reduction in the salary will be imposed as a penalty for submitting the incorrect
information. This penalty will be imposted only once. If the same consulting firm
submits incorrect information again second time, necessary action will be taken by
Employer to black-list that firm.

Resident Project Manager

If required by the SC, the Consultants shall ensure that at all times during the Consultants'

performance of the Services in the Government's country a resident project manager,

acceptable to the Client, shall take charge of the performance of such Services.

Obligations of the Client
Assistance and Exemptions

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the
Government shall:

Provide the Consultants, Sub- consultants and Personnel with work permits and such other
documents as shall be necessary to enable the Consultants, Sub- consultants or Personnel to
perform the Services;

assist for the Personnel and, if appropriate, their eligible dependents to be provided promptly
with all necessary entry and exit visas, residence permits, exchange permits and any other
documents required for their stay in Government's country;

Facilitate prompt clearance through customs of any property required for the Services and of
the personal effects of the Personnel and their -eligible dependents;

Issue to officials, agents and representatives of the Government all such instructions as may
be necessary or appropriate for the prompt and effective implementation of the Services;

assist the Consultants and the Personnel and any Sub-consultants and or Associates
employed by the Consultants for the Services from any requirement to register or obtain
any permit to practice their profession or to establish themselves either individually or as a
corporate entity according to the Applicable Law;
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()] grant to the Consultants, any Sub-consultants and or Associates and the Personnel of either of
them the privilege, pursuant to the Applicable Law, of bringing into Government's country
reasonable amounts of foreign currency for the purposes of the Services or for the personal
use of the Personnel and their dependents and of withdrawing any such amounts as may be
earned therein by the Personnel in the execution of the Services: and

(9) Provide to the Consultants, Sub-consultants and or Associates and Personnel any such other
assistance as may be specified in the SC.

5.2 Access to Land

The Client warrants that the Consultants shall have, free of charge, unimpeded access To all
land in the Government's country in respect of which access is required for the performance
of the Services. The Client will be responsible for any damage to such land or any property
thereon resulting from such access and will indemnify the Consultants and each of the
Personnel in respect of liability for any such damage, unless such damage is caused by the
default to negligence of the Consultants or any Sub-consultant or the Personnel of either of
them.

5.3  Change in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law with respect to
taxes and duties which increases or decreases the cost or reimbursable expenses incurred by
the Consultants in performing the Services, then the remuneration and reimbursable
expenses otherwise payable to the Consultants under this Contract shall be increased or
decreased accordingly by agreement between the Parties hereto, and corresponding
adjustments shall be made to the ceiling amounts specified in Clause GC 6.1(b).

5.4  Services, Facilities and Property of the Client

The Client shall make available to the Consultants and the Personnel, for the purposes of the
services and free of any charge, the services, facilities and property described in Appendix F
at the times and in the manner specified in said Appendix F, provided that If such services,
facilities and property shall not be made available to the Consultants As and when so
specified, the Parties shall agree on (i) any time extension that it may be appropriate to grant
to the Consultants for the performance of the Services, (ii)the manner in which the
Consultants shall procure any such services, facilities and property from other sources, and
(iii) the additional payments, if any, to be made to the Consultants as a result there of
pursuant to Clause GC 6.1(c) here in after.

55  Payment
In consideration of the Services performed by the Consultants under this Contract, the Client
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shall make to the Consultants such payments and in such manner as is provided by Clause GC
6 of this Contract.

Counterpart Personnel

If so provided in Appendix F hereto, the Client shall make available to the Consultants, as
and when provided in such Appendix F, and free of charge, such counterpart personnel to be
selected by the Client, with the Consultants’ advice, as shall be specified in such Appendix F.
Counterpart personnel shall work under the exclusive direction of the Consultants. If any
member of the counterpart personnel fails to perform adequately any work assigned to
him by the Consultants which is consistent with the position occupied by such- member, the
Consultants may request there placement of such member, and the Clients hall not
unreasonably refuse to act upon such request.

If counterpart personnel are not provided by the Client to the Consultants as and when
specified in Appendix F, the Client and the Consultants shall agree on (i) how the affected
part of the Services shall be carried out, and (ii) the additional payments, if any, to be made
by the Client to the Consultants as are sult there of pursuant to Clause GC 6.1(c) hereof.

Payments to the Consultants
Cost Estimates; Ceiling Amount
An estimate of the cost of the Services payable is set forth in Appendix G.

Except as may be otherwise agreed under ClauseGC2.6 and subject to Clause GC 6.1(c),
payments under this Contract shall not exceed the ceilings specified in the SC. The
Consultants shall notify the Client as so on accumulative charges incurred for the Services
have reached 80% of these ceilings.

Not withstanding Clause GC6.I (b)hereof, if pursuant to clauses GC5.3,5.4 or

5.6 hereof, the Parties shall agree that additional payments shall be made to the Consultants in order

6.2
(a)

(b)

to cover any necessary additional expenditures not envisaged in the cost estimates referred to
in Clause GC6.1 (a)above, the ceiling or ceilings, as the case maybe, set forth in Clause
GC6.1(b) above shall be increased by the amount or amounts, as the case may be, of any such
additional payments.

Remuneration and Reimbursable Expenditures

Subject to the ceilings specified in Clause GC6.1(b)hereof, the Client shall pay to the
Consultants (i) remuneration as set forth in Clause GC6.2(b),and(ii) reimbursable
expenditures as set forth in Clause GC6.2(c).If specified in the SC, said remuneration shall be
subject to price adjustment as specified in the SC.

Remuneration for the Personnel shall be determined on the basis of time actually spent by
such Personnel in the performance of the Services after the date determined in accordance
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with Clause GC2.3 and Clause SC2.3 (or such other date as the Parties shall agree in writing)
(including time for necessary travel via the most direct route) at the rates referred to, and
subject to such additional provisions as are set forth, in the SC.

Reimbursable expenditures actually and  reasonably incurred by the
Consultants in the performance of the Services, as specified in Clause SC 6.3(b).

Currency of Payment
All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws
withholding taxes if any.

Mode of Billing and Payment

Billing and payments in respect of the Services shall be made as follows:

The Client shall cause to be paid to the Consultants an interest bearing advance payment as
specified in the SC, and as otherwise set forth below. The advance payment will be due after
provision by the Consultants to the Client of a bank guarantee by a bank acceptable to the
Client in an amount (or amounts) and in a currency (or currencies) specified in the SC, such
bank guarantee (I) to remain effective until the advance payment as been fully set off as
provided in the SC, and (ii) to be in the form set forth in Appendix | hereto or in such other
form as the Client shall have approved in writing.

As soon as practicable and not later than fifteen (15days) after the end of each calendar month
during the period of the Services, the Consultants shall submit to the Client, in duplicate,
itemized statements, accompanied by copies of receipted invoices, vouchers and other
appropriate supporting materials, of the amounts payable pursuant to Clauses GC6.3 and 6.4
for such month. Each monthly statement shall distinguish that portion of the total eligible
costs which pertains to remuneration from that portion which pertains to reimbursable
expenditures.

The Client shall cause the payment of the Consultants periodically as given in schedule of
payment above within sixty (60) days after the receipt by the Client of bills with supporting
documents. Only such portion of a monthly statement that is not satisfactorily supported may
be with held from payment. Should any discrepancy be found to exist between actual
payment and costs authorized to be incurred by the Consultants, the Client may add or
subtract the difference from any subsequent payments. Interest at the rate specified in the SC
shall become payable as from the above due date on any amount due by, but not paid on such
due date.

The final payment under this Clause shall be made only after the final report and a final
statement, identified as such, shall have been submitted by the Consultants and approved as
satisfactory by the Client. The Services shall be deemed completed and finally accepted by
the Client and the final report and final statement shall be deemed approved by the Client as
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satisfactory ninety (90) calendar days after receipt of the final report and final statement by
the Client unless the Client, within such ninety (90)-day period, gives written notice to the
Consultants specifying in detail deficiencies in the Services, the final report or final
statement. The Consultants shall there upon promptly make any necessary corrections, and
upon completion of such corrections, the foregoing process shall be repeated. Any amount
which the Client has paid or caused to be paid in accordance with this Clause in excess of the
amounts actually payable in accordance with the provisions of this Contract shall be
reimbursed by the Consultants to the Client within thirty, (30) days after receipt by the
Consultants of notice thereof. Any such claim by the Client for reimbursement must be made
within twelve (12) calendar months after receipt by the Client of a final report and a final
statement approved by the Client in accordance with the above.

All payments under this Contract shall be made to the account of the Consultants
specified in the SC.

Fairness and Good Faith

Good Faith

The Parties undertake to acting good faith with respect to each other's rights under this
Contract and to adopt all reasonable measures to ensure the realization of the objectives of
this Contract.

Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every contingency
which may arise during the life of the Contract, and the Parties here by agree that it is their
intention that this Contract shall operate fairly as between them, and without detriment to the
interest of either of them, and that, if during the term of this Contract either Party believes that
this Contract is operating unfairly, the Parties will use their best efforts to agree on such
action as may be necessary to remove the cause or causes of such unfairness, but no failure to
agree on any action pursuant to this Clause shall give rise to a dispute subject to arbitration in
accordance with Clause GC 8 hereof.

Settlement of Disputes
Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Contractor the interpretation thereof.

Dispute Settlement
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Any dispute between the Parties as to matters arising pursuant to this Contract which cannot
be settled amicably within thirty (30) days after receipt by one Party of the other Party's
request for such amicable settlement may be submitted by either Party for settlement in
accordance with the provisions specified in the SC.
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GC Clause
SPECIAL CONDITIONS OF CONTRACT. Amendments of, and Supplements to, Clauses
in the General Conditions of Contract

1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA”

1.4  The language is: English
1.6.1 The addresses are:

Client: Address of Employer

Address of Employer:

ATTN. OF: Mr. Yogesh Chandra Srivastava

DESIGNATION General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,
New Delhi — 110001.

Mob. NO: 9599022989

E-MAIL ADDRESS: yogesh.chandral5@gov.in

Consultant: Address of Consultant

Attention:

Cable address:_

Telex :

Facsimile

[Note’: Fill in the Blanks]

1.6.2 Notice will be deemed to be effective as follows:

(@) in the case of personal delivery or registered mail, on delivery;

(b)in the case of telexes, 24 hours following confirmed transmission;
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(c) in the case of telegrams, 24 hours following confirmed transmission; and
(d)in the case of facsimiles, 24 hours following confirmed transmission.

1.8 The Member in Charge is:

(Note: If the Consultants consist of a joint venture of more than one entity, the name of the
entity whose address is specified in SC1.6.1 should be inserted here. If the
Consultants consist of one entity, this Clause 1.8 should be deleted from the SC)

1.9  The Authorised Representative are: For the Client:

Address of Employer:

ATTN. OF: Mr. Yogesh Chandra Srivastava

DESIGNATION General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,
New Delhi — 110001.

Mob. NO: 9599022989

E-MAIL ADDRESS: yogesh.chandral5@gov.in

For the Consultants:

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees,
levies and other impositions levied under the existing, amended or enacted laws
during life of this contract and the client shall perform such duties in regard to the
deduction of such tax as may be lawfully imposed.

2.1  The effectiveness conditions are the following:
1) Approval of the Contract by the client

2.2 The time period shall be four months or such other time period as the parties may
agree in writing.

2.3 The time period shall be one month or such other time period as the Parties may
agree in writing.

2.4  The time period shall be 84 months (36 month for construction period and 48
months for Maintenance period)
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3.4 Limitation of the Consultants' Liability towards the Client

@ Except in case of gross negligence or willful is conduct on the part of the
Consultants or on the part of any person or firm acting on behalf of the Consultants in
carrying out the Services, the Consultants, with respect to damage caused by the
Consultants to the Client's property, shall not be liable to the Client For any indirect
or consequential loss or damage; and Consultant will maintain at its expenses;
Professional Liability Insurance including coverage for errors and omissions
caused by Consultant’s negligence in the performance of its duties under this
agreement,(A) For the amount not exceeding total payments for Professional Fees
and Reimbursable Expenditures made or expected to be made to the Consultants here
under OR (B) the proceeds, the Consultants may be entitled to receive from any
insurance maintained by the Consultants to cover such a liability, whichever of (A) or
(B) is higher.

The policy should be issued only from an Insurance Company operating in India.

The policy must clearly indicate the limit of indemnity in terms of “Any One
Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no case
should be for an amount less than stated in the contract.

V) If the Consultant enters in to an agreement with Employer in a joint venture or ‘in
association’, the policy must be procured and provided to Employer by the joint
venture/in association entity and not by the individual partners of the joint
venture/association.

vi) The contract may include a provision thereby the Consultant does not cancel the
policy midterm without the consent of the Employer. The insurance company may
provide an undertaking in this regard.

(b) This limitation of liability shall not affect the Consultants' liability, if any, for
damage to Third Parties caused by the Consultants or any person or firm acting on
behalf of the Consultants in carrying out the Services.

(© Professional Liability Insurance may be accepted for initially one year which shall
be extended annually for five years. PLI shall be uniformly taken for a period of
five years.

3.5  The risks and the coverage shall be as follows
@ Third Party motor vehicle liability insurance as required under Motor Vehicles Act,
1988 in respect of motor vehicles operated in India by the Consultants or their

Personnel or any Sub-consultants or their Personnel for the period of consultancy.

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the
period of consultancy.

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a
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minimum coverage equal to estimated remuneration and reimbursable.

(d) Employer's liability and workers' compensation insurance in respect of the
Personnel of the Consultants and of any Sub-consultant, in accordance with the
relevant provisions of the Applicable Law, as well as, with respect to such
Personnel, any such life, health, accident, travel or other insurance as may be
appropriate; and

(e Insurance against loss of or damage to (i) equipment purchased in whole or in part
with funds provided under this Contract, (ii) the Consultants' property used in the
performance of the Services, and (iii) any documents prepared by the Consultants in
the performance of the Services.

3.7(c) The other actions are

Q) taking any action under a civil works contract designating the Consultants as
"Authority’s Engineer", for which action, pursuant to such civil works contract, the
written approval of the Client as "Employer™ is required".

3.9  The Consultants shall not use these documents for purposes unrelated to this
Contract without the prior written approval of the Client.

4.5(b) The Authority’s Engineer (AE) shall provide suitable replacement of the key
personnel, not later than 45 (Forty Five) days from the date of issue of such request
by the Authority. In the event of failure to provide suitable replacement by the AE
within the period of 45 days, the AE shall pay damages to the Authority/Client, of a
sum calculated @0.02% (Zero Point Zero Two percent) of Contract Price for delay
of each day. These damages shall be over and above the penalty as per clause 4.5
(c) of the General Conditions of the Contract. For the avoidance of doubt, the
parties expressly agree that the damages specified herein shall be restricted to 10%
of the Contract Price.

4.6  "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C
shall serve in that capacity, as specified in Clause GC 4.6."

6.1(b) The amount payable Indian Rupee is :

6.2(a) "Payments for remuneration made in accordance with Clause GC 6:2(a) in
shall be adjusted as follows :

Consultants shall be paid billing rates for services rendered by the personnel of all
categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii)
Support staff on man-moth wise. For calculating billing rates of remaining items of
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the financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office
Rent, (iv) office supplies communication etc (v) reports & document printing and
(vi) survey equipment etc. quoted amount of selected consultant will be converted
to percentage of civil work cost quoted by civil contractor and payment will be
made in proportionate to the financial progress of the civil work. Beginning
13™months from the last date of submission of bid, billing rates shall be increased
for all items of contract inter alia including vehicle hire, office rent, consumables,
furniture @ 5% per year.However, for evaluation and award of the Bid proposals,
the quoted initial rate (as applicable for first 12 months from last date of submission
of bid) shall be multiplied by the total time input for each position on this contract,
i.e. without considering the increase in the billing rates. All payments shall be made
in Indian Rupees and shall be subjected to applicable Indian laws withholding taxes
if any.

Remuneration paid pursuant to the rates set forth in Appendix G shall be adjusted
every eighteen (12) months (and, the first time, with effect for the remuneration
earned in the 13™ calendar month after the last date of submission of bid) by 5%
every 12month for personnel.

Notwithstanding any other provisions in the agreement in this regard, this provision
will prevail and override any other provision to the contrary in this agreement.

6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries
and allowances as the Consultants shall have agreed to pay to the Personnel
as well as factors for social charges and overhead, and (B) the cost of backstopping
by home office staff not included in the Personnel listed in Appendix C, and(C) the
Consultant's fee; (ii) that bonuses or other means of profit-sharing shall not be
allowed as an element of over head, and(iii)that any rates specified for persons not
yet appointed shall be provisional and shall be subject to revision, with the written
approval of the Client, once the applicable salaries and allowances are known.

(2 Remuneration for periods of less than one month shall be calculated on an hourly
basis for actual time spent in the Consultants' home office and directly attributable
to the Services (one hour being equivalent to 1/240th of a month) and on a
calendar-day basis for time spent away from home office (one day being equivalent
to 1/30th of a month).

6.2(b) (ii) The rates for foreign and local Personnel are set forth in Appendix G

6.4(a) The following provisions shall apply to the interest bearing advance payment and
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the advance payment guarantee:

1) An advance payment of 10% of the contract price in proportion to the quoted Indian
currency (INR) in the bid shall be made within 60 days after receipt and verification
of advance payment bank guarantee. The advance payment along with interest will
be set off by the Client in equal installments against the statements for the first 12
months of the Service until the advance payment has been fully set off. The
advance payment shall be in Indian Rupee.

2) The bank guarantee shall be in the amount and in the currency of the advance
payment.
3) Interest rate shall be 10% per annum (on outstanding amount).

6.4 (c) The interest rate is 10 %per annum.
6.4(e) The accounts are:

[Note: Insert account number, type of account and name and address of the Bank]

8.2  Disputes shall be settled by arbitration in accordance with the following
provisions:

8.2.1 Selection of Arbitrators
Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator
or an arbitration panel composed of three arbitrators, in accordance with the
following provisions:

@) Where the Parties agree that the dispute concerns a technical matter, they may agree
to appoint a sole arbitrator or, failing agreement on the identity of such sole
arbitrator or within thirty (30) days after receipt by the other Party of the proposal
of a name for such an appointment by the Party who initiated the proceedings,
either Party may apply to the President, Indian Roads Congress, New Delhi, for a
list of not fewer than five nominees and, on receipt of such list, the Parties shall
alternately strike names therefrom, and the last remaining nominee on the list shall
be the sole arbitrator for the matter in dispute. If the last remaining nominee has not
been determined in this manner within sixty (60) days of the date of the list, the
President, Indian Roads Congress, New Delhi, shall appoint, upon the request of
either Party and from such list or otherwise, a sole arbitrator for the matter in
dispute.

(b) Where the Parties do not agree that the dispute concerns a technical matter, the
Client and the Consultants shall each appoint one arbitrator, and these two
arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration
panel. If the arbitrators named by the Parties do not succeed in appointing a third
arbitrator within thirty (30) days after the latter of the two arbitrators named by the
Parties has been appointed, the third arbitrator shall, at the request of either Party,
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be appointed by Secretary, the Indian Council of Arbitration, New Delhi.

(c) If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its arbitrator
within thirty (30) days after the other Party has appointed its arbitrator, the
Party which has named an arbitrator may apply to the Secretary, Indian Council of
Arbitration, New Delhi, to appoint a sole arbitrator for the matter in dispute, and the
arbitrator appointed pursuant to such application shall be the sole arbitrator for that
dispute.

8.2.2 Rules of Procedure

Avrbitration proceedings shall be conducted in accordance with procedures of the
Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign
national/ firm, where arbitration proceedings shall be conducted in accordance with
the rules of procedure for arbitration of the United Nations Commission on
International Trade Law (UNCITRAL) as in force on the date of this Contract.

8.2.3 Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute shall be
appointed in the same manner as the original arbitrator.

8.2.4 Qualifications of Arbitrators
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a)
through (c) of Clause 8.2.1 hereof shall be an internationally/nationally recognized
legal or technical expert with extensive experience in relation to the matter in
dispute.

8.2.5 Miscellaneous
In any arbitration proceeding hereunder:

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi.

(b) The English language shall be the official language for all purposes; and

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third
arbitrator if there is no such majority) shall be final and binding and shall be
enforceable in any court of competent jurisdiction, and the Parties hereby waive

any objections to or claims of immunity in respect of such enforcement.

(d) Fee structure shall be as indicated below:
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SINo. Particulars Maximum amount payable per Arbitrator/ per
case*
1 Acrbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs
Or
Rs2.5lacs (lump sum) subject to publishing the
award within 12 months.
2 Reading Charges Rs 15,000/-
3 Secretarial Assistance and Rs 20,000/-
Incidentalcharges(Telepho
ne, fax, postage etc.)
5 Charges forPublishing | Maximum of Rs. 20,000/-
/declaration of the Award
6 Other expenses ) .

(as per actual Maximum ceiling _ _ _
against bills subject to the Economy class (by air), First class AC (by train)
prescribed ceiling) and AC car (by road)

Travelling Expenses . .
1.  Rs 15,000/- per day (in metro cities)
2. Rs 7,000/- per day (in other cities)
Lodging and Boarding 3. Rs3,000/-per day, if any Arbitratormakes
their own arrangements.
7 Local Travel Rs. 1500/- per day
8. Extra charges for days Rs. 3,500/- per day
other than hearing/meeting
days (maximum for 2 days)

Note:- | 1. Lodging, boarding and travelling expenses shall be allowed only for those
members who are residing 100 kms. away from place of meeting.

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.
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*May be suitably modified, as per Market rates
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IV. APPENDICES

Appendix A: Description of the Services

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks,
place of performance for different tasks; specific tasks to be approved by Client, etc.]

Details as per TOR
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Appendix B: Reporting Requirements

[List format, frequency, contents of reports and number of copies; persons to receive them;
dates of submission, etc. If no reports are to be submitted, state here "Not
applicable".}

Please refer TOR
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Appendix C: Key Personnel and Sub-consultants

[List under: C-I Titles [and names, if already available}, detailed job descriptions and
minimum qualifications. Experience of Personnel to be assigned to work in Indiaand staff-
months for each.

C-2  Same information as C-I for Key local Personnel.

C-3  Same as C-I for Key foreign Personnel to be assigned to work outside India.

C-4  List of approved Sub-consultants [if already available]; same information with
respect to their Personnel as in C-I through C-4)

Please refer TOR
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Appendix D: Medical Certificate

[Show here an acceptable form of medical certificate for foreign Personnel to bestationedin India. If
there is no need for a medical certificate, state here: "Not applicable. "]

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel

The Consultants Key personnel and all other Professional / Sub Professional / Support Staff/Sub-
Consultancy personnel shall work 6 days (Mondays through Saturday)every week and observe the
Gazetted Holidays of Government of India as Holidays. The Consultant shall work as per the work
program of the EPC Contractor. In this context in case the work plan of the Consultant needs suitable
modifications, the same shall be carried out and submitted to the client for consideration. The
Consultants hours of work normally shall match with that of Contractor’s activities on the site. No
extra remuneration shall be claimed or paid for extra hours of work required in the interest of Project
completion.

In respect of foreign personnel, one day per trip as travel time from and to the country of the
Government shall be allowed.
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Appendix F:

Duties of the Client

[List here under:

F-1  Services, facilities and property to be made available to the Consultants by the Client.

F-2  Counterpart personnel to be made available to the Consultants by the Client.]

Please refer TOR
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Appendix G:
Cost Estimates

List hereunder cost estimate in INR:

1. Monthly rates for local Personnel (Key Personnel and other Personnel)
2. Reimbursable/Rental/Fixed expenditures as follows:

a. Cost of local transportation.

b. Cost of other local services, rentals, utilities, etc.
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Appendix H:FORM OF PERFORMANCE SECURITY
(PERFORMAMANCE BANK GUARANTEE)
(Clause-13 of TOR)

To

Address of Employer:

WHEREAS

[Name and address of Consultants]1 (hereinafter called “the consultants”)has undertaken, in
pursuance of Contract No.__ dated__to provide the services on terms and conditions set forth
in this Contract [Name of contract and brief description of works)
(hereinafter called the “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified there in as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee;

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you,
on behalf of the Consultants up to a total of-------------------mmem-- -[Amount of
Guarantee] [In words], such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, and we undertake to pay
you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of __[amount of Guarantee] as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Consultants before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the services to be performed thereunder or of any of the Contract documents
which may be made between you and the Consultants shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.
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The liability of the Bank under this Guarantee shall not be affected by any change in the
constitution of the consultants or of the Bank.

Notwithstanding anything contained herein before, our liability under this
guaranteeisrestrictedtoRs.__ (Rs.__) and the guarantee shall remain validtill. Unless a claim
or a demand in writing is made upon us on or before all our liability under this
guarantee shall cease.

This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry
of contract of 36 months.

This guarantee shall also be operatable at our New Delhi Branch located at .............. ,
from whom, confirmation regarding the issue of this guarantee or extension / renewal
thereof shall be made available on demand. In the contingency of this guarantee being
invoked and payment there under claimed, the said branch shall accept such invocation
letter and make payment of amounts so demanded under the said invocation.

Signature and Seal of the Guarantor In presence of

Name and Designation

(Name,Signature &
Occupation)

Name of the Bank

Address 2.

(Name &Occupation)

Date
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LGive names of all partners if the Consultants is a Joint Venture.

Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS
gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110 001 (SYNB09062) to aid
in the process of confirmation of Bank Guarantee.
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Appendix I: Form of Bank Guarantee for Advance Payments
(Reference Clause 6.4(a) of Contract)

(To be stamped in accordance with Stamp Act,if any, of the country of issuing bank)

Ref:Bank Guarantee:

Date:

Dear Sir,

In consideration of M/s. (hereinafter referred as the "Client", which
expression shall, unless repugnant to the context or meaning thereof include it
successors, administratorsandassigns)havingawardedtoM/s. (hereinafter

referred to as the "Consultant” which expression shall unless repugnant to the
context or meaning thereof, include its successors,administrators, executors and
assigns),a contract by issue of client's Contract Agreement No. _ dated__and the
same having been unequivocally accepted by the Consultant, resulting in a
Contract valued at____forContract (hereinafter called the "Contract™)

(scope of work)

and the Client having agreed to make an advance payment to the Consultant for
performance of the above Contract amountingto  (in words and figures)as an
advance against Bank Guarantee to be furnished by the Consultant.

We

(Name of the Bank) having its Head Office at (herein after referred to as the
Bank),which expression shall, unless repugnant to the context or meaning there of,
include its successors, administrators, executors and assigns) do here by guarantee

and undertake to pay the client immediately
ondemandanyor,allmoniespayablebytheConsultanttotheextentof -
asaforesaidatanytimeupto @ without any demur, reservation,

contest, recourse or protest and/or without any reference to the consultant. Any such
demand made by the client on the Bank shall be conclusive and binding
notwithstanding any difference between the Client and the Consultant or any
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dispute pending before any Court, Tribunal, Arbitratoror any other authority. We
agree that the Guarantee herein contained shall be irrevocable and shall continue to
be enforceable till the Client discharges this guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of
the Bank under this Guarantee, from time to time to vary the advance or to extend
the time for performance of the contract by the Consultant. The Client shall have the
fullest liberty without affecting this guarantee, to postpone from time to time the
exercise of any powers vested in the more of any right which they might have
against the Client and to exercise the same at any time in any manner, and either to
enforce or to forebear to enforce any covenants, contained or implied, in the
Contract between the Client and the Consultant any other course or remedy or
security available to the Client. The bank shall not be relieved of its obligations
under these presents by any exercise by the Client of its liberty with reference to the
matters aforesaid or any of them or by reason of any other actor forbearance or
other acts of omission or commission on the part of the Client or any other.
Indulgence shown by the Client or by any other matter or thing whatsoever which
under law would but for this provision have the effect of relieving the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce
thisGuarantee against the Bank as a principal debtor, in the first instance without
proceeding against the Consultant and notwithstanding any security or other
guarantee that the Client may have in relation to the Consultant's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee

is limited to __and it shall remain in force upto and including andshall be
extended from time to time for such period (not exceeding one year), as may be
desired by M/s. on whose behalf this guarantee has been given.

This guarantee shall also be operatable at our New Delhi Branch located at
.............. , from whom, confirmation regarding the issue of this guarantee or
extension / renewal thereof shall be made available on demand. In the
contingency of this guarantee being invoked and payment there under claimed,
the said branch shall accept such invocation letter and make payment of
amounts so demanded under the said invocation

Dated this ___ day of
200 at

WITNESS
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(Signature)
(Signature)

(Name)
(Name)

(Official Address) Designation(with Bank stamp)

Attorney as per Power of

Attorney No.

Dated

Strike out, whichever is not applicable.

Notel:The stamp papers of appropriate value shall be purchased in the name of bank who
issues the "Bank Guarantee”.

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to client for Foreign Consultant with counter
guarantee from Nationalized Bank.Bank guarantee furnished by Foreign consultant
shall be confirmed by any Nationalized Bank in India.

Note3:The Guarantor shall also send information about the issuance of this Guarantee
through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110
001 (SYNB09062) to aid in the process of confirmation of Bank Guarantee.
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Appendix J

Letter of invitation
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Appendix K

Letter of Award
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Appendix L

Minutes of pre-bid meeting
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Appendix-M
Memorandum of Understanding

Between

And

Whereas the National Highway Authority of India(NHAI)/ Ministry of Road Transport &
Highways (MoRT&H)/ National Highways & Infrastructure corporation Ltd. (NHIDCL)......
State PWD (the ‘Employer’) has invited proposal for appointment of Authority’s Engineer for
(Name of project) hereinafter called the Project.

And Whereas (Lead Partner) and JV partner/s
have agreed to form a Joint Venture to provide the said services to the Employer as
Authority’s Engineer; and

Now, therefore, it is hereby agreed by and on behalf of the partners as follows:

will be the lead partner and will be the other JV partner/s.

(lead partner) shall be the in charge of overall administration of contract and shall be

authorised representative of all JV partners for conducting all business for and on behalf of the JV
during the bidding process and subsequently, represent the joint venture for and on behalf of the JV
for all contractual matters for dealing with the Employer/EPC Contractor if Consultancy work is
awarded to JV.

All JV partners do hereby undertake to be jointly and severely responsible for all the obligation and
liabilities relating to the consultancy work and in accordance with the Terms of Reference of the
Request for Proposal for the Consultancy Services.

Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU
indicating the specific project inputs and role of each partner/s along with percentage sharing of cost
of services shall be submitted to the Employer (Consultant may submit the detailed MOU along with
percentage sharing of cost at the time of bidding also).

For (Name of Lead partner)

Managing Director/Head of the Firm
Address
For (Name of JV partner/s)
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Managing Director/Head of the Firm
Address
For (Name of Associate Partner/s)

Consultancy Services for Authority’s Engineer for Supervision of “Construction of Four/Six laning from Km 132.375 to Km 158.058 (Total New
Alignment length of 20.683 Km) of Daboka Dimapur Section (Dimapur Bypass) of NH-36 & 39 under SARDP-NE in the state of Nagaland on
Engineering Procurement and Construction basis.



Page 130 of 139
Appendix-N
BANK GUARANTEE FORMAT FOR BID SECURITY
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank)
Ref.: Tender No. , dated

Bank Guarantee:

Date:
WHEREAS, (Name of Bidder)  (hereinafter called “the bidder”) has
submitted his bid dated (date) for the Tender No. ,
dated (hereinafter called “the Bid”).

KNOW ALL MEN by these presents that We, [Name of Bank) of
[Name of Country] having our registered office
at (hereinafter called “the Bank™) are bound unto
[Name of Employer]
(hereinafter called “the Employer”) in the sum of Rs. (Rupees Lakhs Only)
for which payment will and truly to be made to the said Employer the Bank binds himself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 2011.
THE CONDITIONS of this obligation are:

If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or

If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with
the Instructions to Bidder; or

If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of
bid validity,

fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if
required; or

fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders,
we undertake to pay the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him owing to the
occurrence of one or any of the conditions, specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including the date 180 (one hundred and
eighty) days after the deadline for submission of bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
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extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should
reach the Bank not later than the above date.
Notwithstanding anything contained herein before, our liability under this guarantee is

restricted to Rs. (Rs. ) and the guarantee shall
remain valid till . Unless a claim or a demand in writing is made upon us on or
before all our liability under this guarantee shall cease.

This guarantee shall also be operatable at our New Delhi Branch located at .............. ,

from whom, confirmation regarding the issue of this guarantee or extension / renewal
thereof shall be made available on demand. In the contingency of this guarantee being
invoked and payment there under claimed, the said branch shall accept such invocation
letter and make payment of amounts so demanded under the said invocation

DATE

SIGNATURE OF THE BANK
SEAL OF THE BANK
SIGNATURE OF THE WITNESS
Name and Address of the Witness

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India

Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS
gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110 001 (SYNB09062) to aid
in the process of confirmation of Bank Guarantee.

DISCLAIMER
The Applicant must read all the instructions in the RFP and submit the same accordingly.
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Appendix -O
INTEGRITY PACT

Format of Integrity Pact

This integrity Pact is made at National Highways Infrastructure Development
Corporation Limited (NHIDCL), New Delhi on this __dayof __ 2016.
BETWEEN
National Highways Infrastructure Development Corporation Limited (NHIDCL) under Ministry of
Road Transport & Highways, Government of India represented by National Highways and
Infrastructure Development Corporation Limited, represented by its Managing Director and having
its principal office at 3rd Floor, PTI Building, 4, Parliament Street New Delhi-110001, (hereinafter
referred to as the "Principal/Owner which expression shall, unless repugnant to the context or
meaning thereof, include its administrators, successors and assigns)
AND
{ (Hereinafter referred to as*“ The
Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)" and which expression shall unless
repugnant to be meaning or context thereof include its successors and permitted assigns.)
Preamble

Whereas, the Principal has floated the Tender {NIT No } (hereinafter
referred to as "Tender/Bid") and intends to award, under laid down organizational procedure,
contract/s for “Construction of Four/Six laning from Km 132.375 to Km 158.058 (Total New Alignment
length of 20.683 Km) of Daboka- Dimapur Section (Dimapur Bypass) of NH-36 & 39 under SARDP-NE in the
state of Nagaland on Engineering Procurement and Construction basis” (hereinafter referred to as the
"Contract").

And Whereas the Principal values full compliance with all relevant laws of the land, rules of
land, regulations, economic use of resources and of fairness/ transparency in its relations with
its Bidder(s) and/ or Contractor(s)/Concessionaire(s)/Consultant(s).

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this
Integrity Pact (hereafter referred to as "Integrity Pact™ or "Pact") the terms and conditions of
which shall also be read as integral part and parcel of the Tender documents and contract
between the parties.

Now, therefore, in consideration of mutual covenants contained in this pact, the parties hereby agree
as follows and this pact witnesses as under:

Article-1: Commitments of the Principal
1) The Principal commits itself to take all measures necessary to prevent corruption and to

Consultancy Services for Authority’s Engineer for Supervision of “Construction of Four/Six laning from Km 132.375 to Km 158.058 (Total New
Alignment length of 20.683 Km) of Daboka Dimapur Section (Dimapur Bypass) of NH-36 & 39 under SARDP-NE in the state of Nagaland on
Engineering Procurement and Construction basis.



Page 133 of 139

observe the following principles:-

(@ No employee of the Principal, personally or through family members, will in
connection with the Tender for, or the execution of a Contract, demand, take a
promise for or accept, for self, or third person, any material of immaterial benefit
which the person is not legally entitled to.

(b) The Principal will, during the Tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the Tender process,
provide to all Bidders) the same information and will not provide to any
Bidders) confidential/  additional information through  which the Bidder(s) could
obtain an advantage in relation to the tender process or the contract execution.

(c) The Principal will exclude all known prejudiced persons from the process, whose
conduct in the past has been of biased nature.

@) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act or any other Statutory Acts or if there be a
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer
and in addition can initiate disciplinary actions as per its internal laid down
Rules/Regulations.

Article - 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s).

The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) commit himself to take all measures
necessary to prevent corruption. He commits himself to observe the following
principles during his participation in the tender process and during the contract execution.

€)) The Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or
through any other person or firm, offer, promise or give to any of the Principal's
employees involved in the tender process or the execution of the contract or to any third
person any material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the tender process or
during the execution of the contract.

(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with other
Bidders into any undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary contract,
submission or non-submission or bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.
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(c) The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) will not commit any
offence under the relevant IPC/PC Act and other Statutory Acts; further the
Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use improperly, for
purposes of completion or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship, regarding plans, technical
proposals and  business  details, including information contained or  transmitted
electronically.

(d) The Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) of foreign origin shall
disclose the name and address of the Agents/ Representatives in India, if any. Similarly
the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality shall
furnish the name and address of the foreign principle, if any.

(e) The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) will, when presenting his
bid, disclose any and all payments he has made, is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award of the contract.
He shall also disclose the details of services agreed upon for such payments.

() The Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third
persons to commit offences outlined above or be an accessory to such offences.

(g) The Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) will not bring any outside
influence through any Govt., bodies/quarters directly or indirectly on the bidding process
in furtherance of his bid.

Article - 3 Disqualification from tender process and exclusion from future contracts.

(1) If the Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or during
execution has committed a transgression through a violation of any provision of Article-
2, above or in any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidders)/  Contractor(s)/  Concessionaire(s)/
Consultant(s) from the tender process.

(2) If the Bidder(s)/ Contractor(s)/ Concessionaires)/ Consultant(s) has committed a
transgression through a violation of Article-2 such as to put his reliability or -credibility
into question, the Principal shall be entitled to exclude including blacklist and put on
holiday the Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) for any future
tenders/ contract award process. The imposition and duration of the exclusion will be
determined by the severity of the transgression. The severity will be determined by the
Principal taking into consideration the full facts and circumstances of each case
particularly taking into account the number of transgressions, the position of the
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transgressors  within the company  hierarchy  of  the Bidders)/  Contractors)/
Concessionaire(s)/ Consultant(s) and the amount of the damage. The exclusion will be
imposed for a maximum of 3 years.

(3) A transgression is considered to have occurred if the Principal after due consideration of
the available evidence concludes that "On the basis of facts available there are no
material doubts"

(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) with its free consent and
without any influence agrees and undertakes to respect and wuphold the Principal's
absolute rights to resort to and impose such exclusion and further accepts and undertakes
not to challenge or question such exclusion on any ground, including the lack of any
hearing before the decision to resort to such exclusion is taken. This undertaking is given
freely and after obtaining independent legal advice.

(5) The decision of the Principal to the effect that a breach of the provisions of this Integrity
Pact has been committed Dby the Bidders)/  Contractor(s)/  Concessionaire(s)/
Consultant(s) shall be final and binding on the Bidder(s)/  Contractor(s)/
Concessionaire(s)/ Consul tan t(s), however, the Bidders)/ Contractor(s)/
Concessionaire(s)/ Consultant(s) can approach [EM(s) appointed for the purpose of this
Pact.

(6) On occurrence of any sanctions/ disqualification etc arising out from violation of integrity
pact, the Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) shall not be entitled
for any compensation on this account.

(7) Subject to full satisfaction of the Principal, the exclusion of the Bidders)/ Contractors)/
Concessionaire(s)/ Consultant(s) could be revoked by the Principal if the Bidders)/
Contractor(s)/ Concessionaire®)/ Consultant(s) can prove that he has restored/ recouped
the damage caused by him and has installed a suitable corruption prevention system in his
organization.

Article - 4: Compensation for Damages.

(1) If the Principal has disqualified the Bidders) from the tender process prior to the award
according to Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money
Deposit/ Bid Security or demand and recover the damages equivalent to Earnest Money
Deposit/ Bid Security apart from any other legal right that may have accrued to the
Principal.

(2) In addition to | above, the Principal shall be entitled to take recourse to the relevant
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provisions of the contract related to Termination of Contract due to Contractor/
Concessionaire/Consultant's  Default. In  such case, the Principal shall be entitled to
forfeit the Performance Bank Guarantee of the Contractor/ Concessionaire/ Consultant
and/ or demand and recover liquidated and all damages as per the provisions of the
contract/concession agreement against Termination.

Article - 5: Previous Transgressions

(1) The Bidder declares that no previous transgressions occurred in the last 3 years
immediately before signing of this Integrity Pact with any other Company in any country
conforming to the anti-corruption/ Transparency International (TI) approach or with any
other Public Sector Enterprise/ Undertaking in India or any Government Department in
India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action for his exclusion can be taken as mentioned under Article-3
above for transgressions of Article-2 and shall be liable for compensation for damages as
per Article-4 above.

Article - 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/
Subcontractors.

(1) The Bidders)/ Contractors)/ Concessionaire”)/ Consultant(s) undertake(s) to demand
from all sub-contractors a commitment in conformity with this Integrity Pact, and to
submit it to the Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this one with all
Bidders/ Contractors/ Concessionaires/ Consultants and subcontractors.

(3) The Principal will disqualify from the tender process all Bidders who do not sign this
Pact or violate its provisions.

Article - 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/
Consultant(s)/ Sub-con tractor(s).

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant or
subcontractor, or of an employee or a representative or an associate of a Bidder/ Contractor/
Concessionaire/ Consultant or Subcontractor, which constitutes Corruption, or if the Principal has
substantive suspicion in this regard, the Principal will Inform the same to the Chief Vigilance Officer.

Article- 8: Independent External Monitor (IEM)
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(1) The Principal has appointed Shri. R.S. Gujral as Independent External Monitor (herein
after referred to as "Monitor") for this Pact. The task of the Monitor is to review
independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He reports to the Director General
(Road Development) & Special Secretary

(3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) accepts that the Monitor
has the right to access without restriction to all project documentation of the Principal
including that provided by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s).
The Bidder(s)/ Contractor(s)/ Concessionaire”)/  Consultant(s) will also grant the
Monitor, upon his request and demonstration of a wvalid interest, unrestricted and
unconditional access to his project documentation. The same is applicable to
Subcontractors. The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality.

(4) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact on
the contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meetings.

(5) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will
so inform the Management of the Principal and request the Management to discontinue or
take corrective action, or to take other relevant action. The monitor can in this regard
submit non-binding recommendations. Beyond this, the Monitor has no right to demand
from the parties that they act in a specific manner, refrain from action or tolerate action.

(6) The Monitor will submit a written report to the Director General (Road Development) &
Special Secretary within 8 to 10 weeks from the date of reference or intimation to him by
the Principal and, should the occasion arise, submit proposals for correcting problematic
situations.

(7) If the Monitor has reported to the Director General (Road Development) & Special
Secretary, a substantiated suspicion of an offence under relevant IPC/PC Act, and the
Director General (Road Development) & Special Secretary has not, within the reasonable
time taken visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner.
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(8) The word 'Monitor' would include both singular and plural.
Article-9 Pact Duration

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects funded by
Principal and consultancy services). It expires for the Contractor/ Consultant 12 months after his Defect
Liability period is over or 12 months after his last payment under the contract whichever is later and for
all other unsuccessful Bidders 6 months after this Contract has been awarded. In case of BOT Projects, it
expires for the concessionaire 24 months after his concession period is over and for all other
unsuccessful Bidders 6 months after this Contract has been awarded.

If any claim is made/ lodged during his time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/ determined by
Director General (Road Development) & Special Secretary.

Article -10 Other Provisions.

(1) This pact is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in writing.

(3) If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a consortium, this
pact must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder
of this agreement remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

(5) Any disputes/ differences arising between the parties with regard to term of this pact, any
action taken by the Principal in accordance with this Pact or interpretation thereof shall
not be subject to any Arbitration.

(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal action
that may follow in accordance with the provision of the extent law in force relating to any
civil or criminal proceedings.

In witness whereof the parties have signed and executed this Pact at the place and date first done
mentioned in the presence of following witness:-
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(For & On behalf of the Principal) (For & On behalf of the Contractor)
(Office Seal)

Place

Date

Witness 1: (Name & Address):
Witness 2: (Name & Address):

{COUNTERSIGNED and accepted by:
JV Partner)
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