



BHARATMALA  
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

NHIDCL/Manipur/Civil Work/C-T/Pkg-1B/2020/E180381/

Dated-31.03.2020

To,

M/s RSM Infra Projects,  
Singtam Bazar,  
P.O. & P.S. Singtam, Pin-737134.  
Dist. East Sikkim,  
Sikkim.  
E-mail: rsminfraprojects@gmail.com

(Kind Attention: Mr. Rakesh Kumar Garg)

**Subject:** - Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Km 13.747 to Km 32.835 (Pkg-1B) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode- Letter of Acceptance (LOA) - Reg.

**Reference:** Your bid for the subject work dated 10.02.2020

Sir,

This is to notify you that your Bid dated 10.02.2020 for execution of the "Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Km 13.747 to Km 32.835 (Pkg-1B) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode" at your quoted bid price amounting to **Rs. 139,80,00,000/-** (Rupees One Thirty Nine Crore and Eighty Lakh only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of **Rs. 6,69,00,000/-** (Rs Six Crore Ninety-Nine Lakh Only) and an additional performance security of **Rs 45,000/-** (Rs. Forty-Five Thousand only) as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of Damages in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security (if any) and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and you will be suspended from participating in the tendering process for the work of NHIDCL and works under centrally sponsored scheme for a period of 1 (one) year as per Clause 2.20 of the RFP.

Encl: Duplicate LOA for signing and return

(W Blah)  
Executive Director





BHARATMALA  
ROAD TO PROSPERITY



BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

[Duplicate LOA]

NHIDCL/Manipur/Civil Work/C-T/Pkg-1B/2020/E180381/

Dated-31.03.2020

To

M/s RSM Infra Projects,  
Singtam Bazar,  
P.O. & P.S. Singtam, Pin-737134.  
Dist. East Sikkim,  
Sikkim.  
E-mail: rsminfraprojects@gmail.com

(Kind Attention: Mr. Rakesh Kumar Garg)

**Subject:** - Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Km 13.747 to Km 32.835 (Pkg-1B) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode- Letter of Acceptance (LOA) - Reg.

**Reference:** Your bid for the subject work dated 10.02.2020

Sir,

This is to notify you that your Bid dated 10.02.2020 for execution of the "Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Km 13.747 to Km 32.835 (Pkg-1B) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode" at your quoted bid price amounting to Rs. 139,80,00,000/- (Rupees One Thirty Nine Crore and Eighty Lakh only) has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of Rs. 6,69,00,000/- (Rs Six Crore Ninety-Nine Lakh Only) and an additional performance security of Rs 45,000/- (Rs. Forty-Five Thousand only) as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days on payment of Damages in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security (if any) and Security against Damages (if any) within the additional 60 (Sixty) days time period, the award shall be deemed to be cancelled and you will be suspended from participating in the tendering process for the work of NHIDCL and works under centrally sponsored scheme for a period of 1 (one) year as per Clause 2.20 of the RFP.

(W Blah)  
Executive Director

Accepted by,

Name:

M/s RSM Infra Projects,

Seal of firm: