

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Assam/NH-37Lahoal-Chabua/199105/1310

Date: 06.12.2021

Corrigendum -V


Name of Work: Widening/Improvement to 4 (Four) Lane with Paved Shoulder from. km 581+700 of NH 37 to km 606+300 of NH-37 on existing Lahoal – Chabua Bypass i.e. Borborua Junction – Kandulibari Grant Gaon section in the State of Assam on EPC mode.- **Corrigendum-V**

Tender ID: 2021_NHIDC_641900_1

It is to inform to all the prospective bidders that the following amendments are being carried out:

S. No	Ref.	Existing Provision	Modified Provision
1	Name of Work ,NIT,RFP Section 1, Clause 1.2.9	Widening/Improvement to 4 (Four) Lane with Paved Shoulder from. km 583+350 of NH 37 to km 606+300 of NH-37 on existing Lahoal – Chabua Bypass i.e. Borborua Junction – Kandulibari Grant Gaon section in the State of Assam on EPC mode	Widening/Improvement to 4 (Four) Lane with Paved Shoulder from. km 581+700 of NH 37 to km 606+300 of NH-37 on existing Lahoal – Chabua Bypass i.e. Borborua Junction – Kandulibari Grant Gaon section in the State of Assam on EPC mode
2	NIT, RFP, Table, Column 3 & RFP, Section-1, Clause 1.1.1 ,Section 7, Clause 5.1(a), Estimated Cost exclusive of GST (Rs. In Crore)	179.50 Cr.	163.96 Cr.
3	RFP Section 7, Clause 4. (Threshold Technical Capacity)	89.75 Cr.	81.98 Cr.
4	Section 7, Clause 5. Data/Details for similar work (Technical Capacity) (Refer Clause No. 2.2.2.2.	26.93 Cr.	24.59 Cr.
5	NIT, RFP, Table, Column 3 & RFP, Section-1, Clause 1.1.1	18 Month construction period + 60 month maintenance period	24 Month construction period + 60 month maintenance period

S. No	Ref.	Existing Provision	Modified Provision		
6	Length	22.950 Km	24.600 Km		
7	RFP Section 1 Clause 1.2.4 Bank Account no, Appendix-VII	90621010002610	90621010002659		
8	Schedules	---	Schedules		
9	DPR	---	DPR		
10	Drawings	---	Drawings		
11	In the DCA Article - 10 ,Clause-10.3(i)	The [458th (Four Hundred and Fifty Nine) day] from the Appointed Date shall be the scheduled completion date (the "Scheduled Completion Date") and the Contractor agrees and undertakes that the construction shall be completed on or before the Scheduled Completion Date, including any extension thereof.	The [730th (Seven Hundred and Thirty) day] from the Appointed Date shall be the scheduled completion date (the "Scheduled Completion Date") and the Contractor agrees and undertakes that the construction shall be completed on or before the Scheduled Completion Date, including any extension thereof.		
12	NIT, RFP; Section -7, Clause 1, Bidding Schedule (Refer Clauses 1.1.5,1.3, 2.11.4(i), 2.12, 2.13, 2.14.2.3, 2.15.2 & 3.1.	Event Description	Date	Event Description	Date
		Bid Submission End Date (online and physical submission will be intimated later)	07.12.2021 (Tuesday) (1500 hrs.)	Bid Submission End Date (online and physical submission will be intimated later)	28.12.2021 (Tuesday) (1500 hrs.)
		Opening of Technical Bids at venue	08.12.2021 (Wednesday) (1600 hrs.)	Opening of Technical Bids at venue	29.12.2021 (Wednesday) (1600 hrs.)


06/12/21

(K.C. Bhatt)
Dy. General Manager (Tech)