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Sub.:

REQUEST FOR PROPOSAL (RFP)

SECTION 1: INFORMATION TO CONSULTANTS

CONSULTANCY SERVICES FOR AUTHORITY’S ENGINEER FOR

PROJECT OF 2 Laning from (i) Changlang District Boundary to Khonsa section
of NH-52B from km. 146.00 to Km. 190.00 and (ii) From Km. 40.00 to Km. 58.27
of Changlang / Tirap District boundary to Changlang of NH-52Bin the state of
Arunachal under SARDP on EPC basis

GENERAL:-

The National Highways & Infrastructure corporation (NHIDCL) (the ‘Employer’)
invites proposals for engaging Authority’s Engineer (AE) from Consultants for the
following contract package in the State of Arunachal Pradesh

TABLEL: DETAILSOFPROJECT

S (Consultancy] NH | State Project Stretch Project Length | Assignment
No |Package No. (Km) / period
Project Cost (months)
(Cr)
229 Arunachal (i) 2-laning of Changlang 42.844 Km/ Rs. 84
1 | Pradesh| District Boundary to Khonsg  306.00 Cr.
section of NH-52B from km
146.00 to Km. 190.00
(i)  2-laning From Km,| 18.27 Km./
40.00 to Km. 5827 of 130.00cCr.
Changlang/Tirap District
boundary to Changlang of]
NH-52B
2. Selection of AE shall be as per selection procedures given in the Model Agreement
for Engineering Procurement and Construction. The selected AE shall be intimated
to the Contractor.
3. The proposal shall be submitted in English Language and all correspondence would
be in the same language.
4. National Highways & Infrastructure Development corporation Ltd (NHIDCL) intends

to appoint a Consultant to act as Authority’s Engineer for implementation of this EPC
project. As per the Terms and Conditions of the EPC Agreement (s), the Authority’s
Engineer shall perform all the duties as per TOR given in this RFP alongwith any
amendment thereof. The selection of Authority’s Engineers hall follow the laid down
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procedures given in the Contract Agreement signed between Employer and
Contractor.

5. The interested consultancy firms may download the RFP document from the official
website of the Employer w.e.f.20.05.2015 to 29.06.2015 up to 1700 hrs. The
Consultant who download the RFP document from the website will be required to pay
the non- refundable fee of Rs. 5,000/-at the time of the submission of the Bid
proposal, in the form of Demand Draft. The RFP will be invited through e-tendering
portal.

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. ! (fifty
thousand) in the form of a Bank Guarantee (as per the format specified in Appendix
N of this RFP document) (the “Bid Security”), valid for 45 days beyond the validity of
the bid. The Bid submitted without Bid Security will be summarily rejected. The Bid
Security of the successful Bidder will be returned when the Bidder has signed the
Contract Agreement with the Employer and has furnished the required Performance
Guarantee as specified in the document within 15 days from the receipt of the Letter
of Acceptance. The Bid Security will be forfeited:

(a) If a Bidder withdraws its bid during the period of bid validity. Or

(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in
the Bidder’s bid (if any), or

(© If the Successful Bidder fails to sign the contract agreement with the
Employer within the prescribed period, or

(d) If the Successful Bidder fails to furnish the Performance Security with in the

stipulated time.

Unqualified bidders would be informed regarding their non qualification, without any
explanation and thereafter Bid Security would be returned unopened after the
evaluation of the financial proposal and signing the contract agreement with the
successful bidder.

7. The proposal should be submitted by consultancy firms in two parts.
ThetwopartsoftheproposalarePart1: TechnicalProposalandPart2:Financial
Proposal. For a given EPC Project, Stage -1 of the Evaluation shall consider the
evaluation of the Technical Proposal (i.e. Part 1).The firms scoring the qualifying
marks (minimum 75%) as mentioned in RFP shall only be considered for further
evaluation. Under stage 2, the financial proposal of such firms as selected above
shall be opened and evaluated. Proposals will finally be ranked according to their
combined technical and financial scores as specified in clause 5 of section 2. The
first ranked Applicant shall be selected for negotiation (the “Selected Applicant”)
while the second ranked Applicant will be kept in reserve.

8. The total time period for the assignment as Authority’s Engineer will be for
Construction Period* +48 Months for Maintenance Period with reduced man power.

9. Consultants may apply either as a sole firm or forming Joint Venture with other
consultants. In case of Joint Venture, the maximum number of Joint Venture
partners is limited to 2 (i.e. one lead + 1 JV partners). Formulation of more than one
JV/association with different partners for the same work is not allowed and all such
proposal involving the firms shall be treated as non-responsive. If the consultant
submits bids as sole applicant and also in JV/Association with another consultant,
both bids shall be summarily rejected.No consultant shall submit more than one bid.
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10. The Applicant whether a sole applicant or lead member with joint venture(s) may
include an Associate company also. The applicant shall submit a Memorandum of
Understanding (MOU) with the Associate regarding the role and responsibilities of
the Associate Company along with the proposal. Maximum numbers of key
personnel of the associate firm during the RFP Proposal and implementation of
contract is limited to 3.

11. Consulting firms meeting the following criteria are only eligible for applying for this
assignment. Firms not meeting these criteria or not empanelled by MoRT&H as
supervision consultant, need not apply.

* The construction period to be indicated in the RFP by concerned Technical Division inviting
the RFP.

A). Eligibility criteria for sole applicant firm.

S.No. Experience of the firm in last 7 years Annual Turnover***
Preparation of DPR | Project Supervision/IC
(NH/SH/Equivalent) (NH/SH/Equivalent)

1(a). | The firm should have | The firm should have | Annual turnover (updated
minimum experience | minimum experience of | average of last 3 years) of
of preparation of | Project the firm from consultancy
detailed Project | Supervision/Independent | business should be equal
Report/ Feasibility | Engineer/Authority’s to or more than 2% of
Studycum Preliminary | Engineer of  2/4/6** | Estimated Project Cost.
Design Report of | laning/Bridge project of
2/4/6**-laning/Bridge aggregate length equal
project of aggregate |to 3 times or more of
length equal to 2 |similar category for
times or more of | which RFP is invited.
similar category for
which RFP is invited.

1 (b) Firm should also have | Firm should also have
prepared experience of Project
DPR/Feasibility Study | Supervision/Independent
cum Preliminary | Engineer/Authority’

Design Report for at | Engineer of at least one
least one project of | project of similar
similar category of | category of two/four/six**
two/four/six** laning/bridge  work of
laning/bridge work of | length equal to 40% of
40% of project | project length.

length..

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of
4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be
considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6
laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in
bridge work (either standalone project or as a part of road project) only be considered.
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B)

Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be allowed)
shall be as under:
The lead partner must fulfillatleast50% of requirements at 1(a) of table in para (A) above and
other JV partner should fulfillatleast30% of eligibility criteria as indicated at 1(a) of table in
para (A) above. Also the lead partner and JV partner jointly should meet the eligibility
criteria as mentioned at 1(a) of table in para (A) above. Lead partner should meet the
criteria 1 (b) of table in para (A) above.

Note: The weight age given for experience of a firm would depend on the role of the firm in
the respective assignments. The firm’s experience would get full credit if it was the sole firm
in the respective assignment. If the applicant firm has completed projects as JV with some
other firms, weightage shall be given as per the JV share***. However if the applicant firm
has executed the project as associate with some other firms, 25% weightage shall be given to
the applicant firm for the projects completed under such association.

*** For weight age of experience in any past Consultancy assignment, experience certificate

12.

13.

14.

from the client shall be submitted. In absence of clear demarcation of JV share in client
certificate, the weight age will be treated as 60 % for lead partner and 40% for minor partner.
Annual turnover duly certified by Chartered Accountant shall be accepted. In case of non-
availability of such documents no weight age of turnover/experience will be considered.

Following enhancement factor will be used for the cost of services provided and for the
turnover from consultancy business to a common base value for works completed in India:

Year of completion Enhancement factor
of services / turnover
Financial year in which RFP 1.00
invited
One year prior to RFP 1.10
Two year prior to RFP 1.21
Three year prior to RFP 1.33

Applicant should indicate actual figures of costs and amount for the works executed by
them without accounting for the above mentioned factors.

In case the financial figures and values of services provided are in foreign currency, the
above enhancement factors will not be applied. Instead, current market exchange rate
(State Bank of India BC Selling rate as on last date of submission of the bid) will be applied
for the purpose of conversion of amount in foreign currency into Indian Rupees.

Consultants (sole firm or lead firm and any of the JV partners) who have been debarred by
NHAI or any other central/state government organization and the debarment is in force as
on last date of submission of proposal, need not apply as their RFP proposal will not be
entertained.

Employer will not be responsible for any delay, loss or non-receipt of RFP document sent
by post/courier. Further, Employer shall not be responsible for any delay in receiving the
proposal and reserves the right to accept/reject any or all applications without assigning
any reason thereof.
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15.

16.

17.

18.

The two parts of the Proposal (Technical proposal and Financial proposal) must be
submitted on-line with all pages numbered serially,along with an index of submission as per
procedure under e-tendering.The technical proposal is also required to be
submitted in a hard bound form exactly as per submission made online with all
pages numbered serially along with an index of submission. (Hard bound
implies binding between two covers through stitching or otherwise whereby it
may not be possible to replace any paper without disturbing the documents).
Spiral bound form, loose form, etc. will be not accepted. The Financial proposal
is to be submitted online only. Submission in any other form shall not be acceptable. In
the event, any of the instructions mentioned herein have not been adhered to, the Employer
may reject the Proposal.

Employer will be at liberty to keep the credentials submitted by the Consultants at bidding
stage, in public domain and the same may be uploaded by Employer on Employer’s web-site.
Consultants should have no objection if Employer uploads the information pertaining to their
credentials as well as of their key personnel.

The individual key personnel proposed in the bid by the consultants or any replacement
thereof should undertake that they shall have no objection in uploading/hoisting of their

credentials by Employer in public domain.

RFP submission must be received not later than 1100 hrs on 30.06.2015.In the manner
specified in the RFP document at the address given below.

Address of Employer:

ATTN: Mr. Yogesh Chandra Srivastava

DESIGNATION: General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,
New Delhi —110001.

Mob. NO: 9599022989

E-MAIL ADDRESS: yogena05bro@gmail.com

SECTION 2. LETTER OF INVITATION TO CONSULTANTS

1

11

1.2

13

14

INTRODUCTION

Bids are invited from consulting firms either as a sole firm/ joint venture with other
consultant willing to act as AE to submit a proposal for providing consulting
servicesrequiredfortheassignmentnamedintheattachedLetterofInvitation.Your proposal
could form the basis for future negotiations and ultimately a contract between your firmand
the Employer.

A brief description of the assignment and its objectives are given in the Terms of Reference
(TOR).

The assignment shall be implemented in Construction Period (36 Months) and
Maintenance Period(48 Months).

This RFP is neither an agreement nor an offer by the Authority to the prospective
Applicants or any other person. The purpose of this RFP is to provide interested parties
with information that may be useful to them in the formulation of their Proposals pursuant to
this RFP. This RFP includes statements and assumptions, which reflect various

assessments arrived at by the Authority in relation to the Consultancy. Such assessments
7
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15

1.6
1.7
1.8

19

1.10

and statements do not purport to contain all the information that each Applicant may
require. The information contained in this RFP, may not be complete, accurate, adequate
or correct. Each Applicant should, therefore, conduct its own investigations about the
assignment and the local conditions before submitting the proposal by paying a visit to the
Client and the project site, sending written queries to the client, before the date and time
specified in the Data Sheet.

Please note that (i) the costs of preparing the proposal and negotiating for the contract,
including a visit to site, are not reimbursable as a direct cost of assignment and (ii)
Employer is not bound to accept any of the proposals received by it and reserves the right
to annul the selection process at any time prior to contract award, without thereby
incurring any liability to the Consultants.

Deleted

Deleted

Consultant have an obligation to disclose any situation of actual or potential conflict that
impacts their capacity to serve the best interest of their Client, or than may reasonably be
perceived as having this effect. Failure to disclose said situations may lead to the
disqualification of the Consultant or the termination of its Contract and/or any other action
as deemed fit by the Authority at any stage.

It is the Employer’s policy that the consultants observe the highest standard of ethics
during these lection and execution of such contracts. In pursuance of this policy, the
Employer:

(a) Defines, for the purpose of this paragraph, the terms set forth below as follows:

0] “Corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, of anything of value to influence the action of a public official
in the selection process or in contract execution;

(i) “Fraudulent practice” means a misrepresentation or omission of facts in
order to influence a selection process or the execution of a contract;

(iii) “collusive practices” means a scheme or arrangement between two or
more consultants with or without the knowledge of the Client, designed to
establish prices at artificial, non-competitive levels;

(iv) “coercive practices” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract.

(b)  will reject a proposal for award if it determines that the Consultant recommended for

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or
coercive practices in competing for the contract in question;

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be

awarded a contract if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing, a contract; and

(d) will have the right to require that a provision be included requiring consultants to

permit the Employer to inspect their accounts and records relating to the
performance of the contract and to have them audited by authorized
representatives of Employer.

Consultants, their JV partner, their Sub-Consultants, and their associates shall not be
under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore,
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1.11

1.12

2.2

Part 1:
3.2

3.3

the Consultants shall be aware of the provisions on fraud and corruption stated in the
specific clauses in the General Conditions of Contract.

Consultants shall furnish information on commissions and gratuities, if any, paid or to
be paid to agents relating to this proposal and during execution of the assignment if
the Consultant is awarded the Contract, in the Financial Proposal.

The Data Sheet indicates how long Consultants’ Proposals must remain valid after the
submission date. During this period, Consultants shall maintain the availability of
Professional staff nominated in the Proposal. The Client will make its best effort to
complete negotiations within this period. Should the need arise; however, the Client
may request Consultants to extend the validity period of their proposals. Consultants
who agree to such extension shall confirm that they maintain the availability of the
Professional staff nominated in the Proposal, or in their confirmation of extension of
validity of the Proposal, Consultants could submit new staff in replacement, who would
be considered in the final evaluation for contract award.
CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS
The Consultants may request a clarification of any of the RFP documents up to the
number of days indicated in the Data Sheet before the Proposal submission date. Any
request for clarification must be sent in writing by paper mail, facsimile, or electronic
mail to the Client’s address indicated in the Data Sheet. The Client will respond by
cable, facsimile, or electronic mail to such requests and will send copies of the
response (including an explanation of the query but without identifying the source of
inquiry) to all consultants who have purchased the RFP document.
Clarification/amendment will also be hosted on Employer’s web-site.
At any time before the submission of Proposals, the Client may for any reason,
whether at its own initiative or in response to a clarification requested by a Consulting
firm, modify the RFP documents by amendment. Any amendment shall be issued in
writing through addendum. Addendum may be sent by mail, cable, telex, facsimile or
electronic mail to consultants or/and will be hosted on Employer’s website which will
be binding on them. The Client may at its discretion extend the deadline for the
submission of Proposals.

PREPARATION OF PROPOSAL
You are requested to submit your proposal in Two Parts strictly using the formats
enclosed herewith (refer section 3,4and 5) in 2 separate envelopes/ packages and put
together in one single outer envelope/package. The two parts shall be:

Part 1: Technical Proposal and

Part 2: Financial Proposal.
The proposal shall be written in the English language as specified in the Data Sheet.
All pages of the Proposal shall be signed by an authorized representative. The
representative’s authorization shall be confirmed by written Power of Attorney duly
notarized to be submitted with the proposal. In case of JV or inclusion of Associate
company, a MoU indicating the specific Projects, input and role of each Partner etc.
shall be submitted with the proposal.
Technical Proposal
You are expected to examine all terms and conditions included in the documents.
Failure to act or to provide all requested information will be at your own risk and may
result in rejection of your proposal.

During preparation of the Technical proposal you may give particular attention to the
following:

The man-months for the assignment shall be that stated in the Terms of
Reference. The same shall be considered for the purpose of evaluation as well as
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3.4

award. In case the man months of TOR are amended in view of Client's own
initiative or in response to clarification sought by any Consulting firm, the man
months so amended and published shall be considered for the purpose of
evaluation as well as award.

ii. The Consultants should prefer to field as many of their permanent staff as
possible. A retainer will be getting only 60% weightage. The permanent staff
would be considered those already employed with the firm prior to one year from
the month during which this Tender Notice is issued. Applicant shall submit the
details of the period of employment of the proposed personnel with the firm.

iii. No alternative to key professional staff may be proposed and only one
Curriculum Vitae (CV) may be submitted for each position and

iv. A good working knowledge of the language specified in the data sheet is essential
for key professional staff on this assignment. Reports must be in the language (s)
specified in the data sheet

V. Deleted

Vi. The project location is North Eastern Region and in order to promote local
employment, consultant shall include at least 15% of key personnel / sub-
professional /Support Staff from NE region only. A undertaking in this regard
should be submitted by consultant that they will engage at least 5% of key key
personnel / sub-professional /Support Staff from NE region only.

Your Technical Proposal must provide the following information, using but not limited to
the formats attached in the Section 3&4.

i. A brief description of the firm’s organisation and an outline of recent experience of
the Consultants and, in the case of Joint Venture, for each partner, on assignments
of a similar nature. The information which you shall provide on each assignment
should indicate, inter-alia, the profiles of the staff provided, duration, contract
amount and firm’s involvement. The details of assignments on hand shall also
be furnished by the consultant and their JV partner, separately.

il. Any comments or suggestions on the ToR and a description of the
methodology (work plan) which the firm proposes to execute the services,
illustrated with bar charts of activities.

iii. The composition of the proposed staff team, the tasks which shall be assigned
to each and their timing;

iv. Requirement for submission of CVs.

a. CVs strictly in the prescribed format and recently signed in blue ink on each
page by both the proposed professional staff and the Managing
Director/Head or the authorized representative of the firm.

b. Key information should include years with the firm and degree of
responsibility held in various assignments. In CV format, at summary, the
individual shall declare his qualification & total experience (in years) against
the requirements specified in TOR for the position (Ref. Enclosure-B of
TOR). If any information is found incorrect, at any stage, action including
termination and debarment from future projects upto 2 years may be taken
by Employer on the personnel and the Firm.

c. If same CV is submitted by two or more firms in an assignment, zero marks
shall be given for such CV. Key personnel has to certify in their CV that he
has not consented to any consultant other than the applicant to propose
their CV for any position for this assignment. In case the key personnel is
found having given consent to more than one bidder, he shall be debarred

10



National Highways & Infrastructure Development Corporation L.td.RFP for Authority’s Engineer (Arunachal Pradesh)

Vi.

Vii.

viii.

by the Employer for 2 years.

d. Deleted

e. All the CVs which are to be evaluated should be complete in all respects
including signing and certification by the individual and the firm.

f. If a CV score less than 75% marks, whatever marks it score will be carried
forward for maximum 3 nos key personnel for determining the total score of
the firm. However, if the Key Personnel does not fulfill the minimum
academic qualification (as mentioned at Enclosure-B of TOR of RFP), the
overall score of his CV will be evaluated as zero. If the Key Personnel does
not fulfill the minimum qualification related to experience (as mentioned at
Enclosure-B of TOR of RFP), then zero marks will only be assigned for that
sub criteria, but the marks obtained by the CV of the Key Personnel will be
carried forward for maximum 3 nos key personnel for determining the total
score of the firm. In case, a firm is H-1, then all such Key Personnel (whose
CV scores less than 75% or who does not fulfill the minimum qualification)
will have to be replaced by the firm at the time of contract negotiations by
persons scoring at least 75% marks. The reduction in remuneration of such
replacements shall be 5%, 10% and 15 % for 1% replacement, 2nd
replacement and 3™ replacement respectively. In case more than 3 CV
scores less than 75% marks or Team leader cum Highway Engineer scores
less than 75% marks, the proposal shall be considered non-
responsive.During negotiation, Key Personnel will be required to produce
certificate regarding qualification and experience. However, the officials
retired from MoRT&H/State/UT PWD may be exempted from producing the
experience certificate.

Deployment Schedule for each key personnel should be formulated and
incorporated in the Technical Proposal which will be reviewed on quarterly basis.
Estimates of the total time effort (person x months) to be provided for the services,
supported by bar chart diagrams showing the time proposed (person x months) for
each professional staff and sub professional staff.

A certification to the effect should be furnished by the Consultant that they have
checked the qualifications and experiences details submitted by the key personnel
in their CVs and found to be correct. This certification should be made in CVs of all
key personnel after the certification by the candidate. The format of CV includes
certification to this effect.

Each key personnel of the preferred Consultant shall be called for interview at the
time of negotiation at the cost of Consultant.

Replacement of key personnel shall be considered only in unavoidable
circumstances. In no case more than two replacements of key personnel shall be
permitted during negotiation and in such cases Consultant and such key personnel
shall have to submit affidavit to the effect that during the period of assignment
specified in para 8 of Section:1, the replaced key personnel shall not be
professionally employed anywhere in Employer’s works. Employer shall not further
consider CV of such key personnel directly or indirectly for any of its projects for this
period. The reduction in remuneration of such replacements shall be 5%and10% for
1% replacement and 2™ replacement respectivelywithin validity period of bid. In
case during negotiations held within validity period of bid, more than two
replacements are sought by the H-1 consultant; his proposal shall be considered as
Non-Responsive. In such case the combined score of remaining technically
qualified firms, meeting the non-conflict condition shall be evaluated to arrive at new
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3.5
Part 2:

3.7

3.8
3.9

4.

(i)

H-1. In case during interaction with the key personnel at the time of negotiation it is
found that the key personnel proposed is un-suitable for the assignment position,
his replacement by equivalent or better shall be provided by the consultant. The
key personnel with such un-suitable CV shall not be considered in any future bids
for that position for two years. No deduction for such replacement who are not found

suitable during interaction shall be made.

In the eventuality that a firm becomes non-responsive, for the third time, due to the
action of replacements of more than 2 key personnel during negotiation, the firm
and its constituent JV partners and Associates shall be debarred upto one years for

Employer’s consultancy projects.

The project location is North Eastern Region and in order to promote local
employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only.

The technical proposal must not include any financial information.
Financial Proposal

3.6 Your Financial Proposal must be strictly using the formats attached in
Section 5. No additional items/quantities other than that specified in the formats
should be proposed by the Consultants since the same shall not be considered
for the evaluation/award. Consultants shall be paid billing rates for services
rendered by the personnel of all categories namely (i) key Personnel; (ii) sub-
Professional personnel and (iii) Support staff on man-moth wise. For calculating
biling rates of remaining items of the financial proposal, namely (i)
transportation, (i) Duty travel to site (i) Office Rent, (iv) office supplies
communication etc (v) reports & document printing and (vi) survey equipment
etc. quoted amount of selected consultant will be converted to percentage of
civil work cost quoted by civil contractor and payment will be made in
proportionate to the financial progress of the civil work. Beginning 13" months
from the last date of submission of bid, billing rates shall be increased for all
items of contract inter alia including vehicle hire, office rent, consumables,
furniture @ 5% per year.However, for evaluation and award of the Bid
proposals, the quoted initial rate (as applicable for first 12 months from last date
of submission of bid) shall be multiplied by the total time input for each position
on this contract, i.e. without considering the increase in the billing rates. All
payments shall be made in Indian Rupees and shall be subjected to applicable
Indian laws withholding taxes if any.

The Financial Proposal should clearly identify as a separate amount, the local taxes
(including social security), duties, fees, levies and other charges imposed under the
applicable law, on the consultants, the sub-consultants, and their personnel (other than
nationals or permanent residents of the government’s country);unless the Data Sheet
specifies otherwise. This cost, however, will not be considered in evaluation.

Consultants may express the price of their services in the Indian Rupees only.
Service tax as applicable shall be paid to the consultant while making payment for
services rendered. The consultants shall then deposit the same with the tax authorities
and provide a proof of having done so within next 90 days in line with policy circulars
issued by Employer. Employer shall pay only the service tax.
SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

4.1 PREPARATION & SUBMISSION OF APPLICATIONS:
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i. Detailed RFP may be downloaded from E-tendering portal of
Employer[latangiwww.nhidcl.comand the Application may be submitted online following
the instructions appearing on the screen.

. The following shall be the form of various documents in the Application:

A. Only Electronic__Form (to__be uploaded on_ the E-tendering portal of
Employer/ilii8linhidcl.eproc.in
(a) Technical proposal as indicated in para ‘B’ below
(b) Financial proposal as per format prescribed in SECTION-5 OF RFP.
B. Hard copy in Original (identical to proposal sto be submitted in Sealed Envelop
and also Electronic _form_to be uploaded on the E-tendering portal of

Emgloyer-nhidcl.eproc.in

() Technical Proposal in Hard Bound Form including

(a) Power of Attorney for signing the Application

(b) If applicable, the Power of Attorney for Lead Member of JV;

(© Copy of Memorandum of Understanding between JV partners, if

applicable;

(d) Copy of Memorandum of Understanding with Associate, if

applicable

(e) Firm’s credentials as per format prescribed in SECTION-3 OF
RFP.

() Technical proposal as per format prescribed in SECTION-4 OF
RFP.

(1 Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand
draft in favour of Managing Director, National Highways & Infrastructure
Development Corporation Ltd.(NHIDCL) payable at New Delhi;

(1) Bid Security (for the amount given in section 1 of this document) in the form of a
Bank Guarantee and the format specified in this document and

(IV)  Application processing fee as applicable shall be paid to the Service provider of
E-tendering portal[iliB8Mlinhidcl.eproc.in---------- .

iil. The Applicant shall submit the original documents specified above in point no.4.1 (ii)
B together with their respective enclosures and seal it in an envelope and mark the
envelope as “Technical Proposal” for the Project for which proposal is submitted and
name and address of the Applicant. The envelope must be clearly marked “DO NOT
OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”. In
addition, the Application due date should be indicated on the right hand corner of the
envelope. The original documents should be submitted before 11:00 hours Indian
Standard Time on the Application due date i.e. on 30.06.2015, at the below
mentioned address in the manner and form as detailed in the RFP. A receipt thereof
should be obtained from the below mentioned person.

Address of Employer:

ATTN. OF: Mr. Yogesh Chandra Srivastava
DESIGNATION General Manager (Tech)
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ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,
New Delhi — 110001.

Mob. NO: 9599022989

E-MAIL ADDRESS: yogena05bro@gmail.com

The Applicant shall upload scanned copies of the Technical Proposal and Financial
Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal of
Employer before 11:00 hours Indian Standard Time on the Application due date i.e. on
30.06.2015. Hard copy of the documents as specified in point nos. 4.1 (ii) B above only is
required to be submitted. Financial Proposal is to be submitted On-line only and no hard
submission is to be made. In the event of any discrepancy between the original and the
copy (in electronic form), the original shall prevail.

4.2
(i)

(ii)

(iii)
(iv)
v)

4.3

5.1
52

5.3

Modification / Substitution/ Withdrawal of bids:

The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No Bid
shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due Date.

Any alteration/ modification in the Bid or additional information supplied subsequent to the
Bid Due Date, unless the same has been expressly sought for by the Employer, shall be
disregarded.

For modification of e-bid, bidder has to detach its old bid from e-tendering portal and upload
/ resubmit digitally signed modified bid.

For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can
withdraw its e-bid.

Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for any
reason, bidder cannot re-submit e-bid again.

OPENING AND EVALUATION OF APPLICATIONS:

(1) Opening of Proposals will be done through online for Financial Proposal and both on-
line and manually for Technical Proposal.
(ii) For participating in the tender, the authorized signatory holding Power of Attorney

shall be the Digital Signatory. In case the authorized signatory holding Power of
Attorney and Digital Signatory are not the same, the bid shall be considered non-
responsive.
The Employer shall open Envelope containing Technical Proposal received as mentioned in
point nos. 4.1 (ii) B at 11:30 hours Indian Standard Time on the Application due date i.e. in
the presence of the Applicants who choose to attend. The Employer will subsequently open
the Technical Proposal as mentioned in point no.4.1 (ii) A(a) above and evaluate the
Applications in accordance with the provisions set out in the RFP.
(ii)The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who
qualify for financial opening as per RFP. The date of opening of Financial Proposal will be
notified later on.
PROPOSAL EVALUATION
A two -stage procedure shall be adopted for evaluating the proposals.
Deleted
Technical Proposal
The Evaluation Committee appointed by the Employer shall carry out its evaluation
applying the evaluation criteria and point system specified in the data sheet. Each
responsive proposal shall be attributed a technical score (St.) Only those Applicants
whose Technical proposal score 75 marks or more out of 100 shall qualify for further
consideration. However, if the number of such pre-qualified applications is less than two,
the Employer may, in its sole discretion, pre-qualify the applicant(s) whose technical score
is less than 75 marks.
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5.4

5.5

5.6

5.7

5.8

5.9

6.2

6.3

6.4

Financial Proposal
After the evaluation of Technical Proposals is completed and the shortlist of firms is
finalised, the Employer may notify those consultants whose proposals were not considered
as per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms
indicating the date and time set for opening of the Financial Proposals.
The Financial Proposals shall be opened publicly in the presence of the consultants’
representatives who choose to attend. The name of the consultant, the technical scores,
and the proposed prices shall be read aloud and recorded when the Financial Proposals
are opened. The Client shall prepare minutes of the public opening.
The Evaluation Committee will determine whether the submitted Financial Proposals
Are complete(i.e. whether they have included cost of all items of the corresponding
proposals; if not, then the cost towards such missing items will be considered as NIL, but
the Consultant shall, however, be required to carry out such obligations without any
additional compensation.) and without computational error. In case under such
circumstances, if Client feels that the work cannot be carried out within the overall cost as
per the submitted financial proposal, such proposals shall be considered non responsive.
The lowest financial proposal (Fy) will be given a financial score (Sg) of 100 points. The
financial scores of other proposals will be computed as follows:
Sg= 100 x Fy/F (F=amount of financial proposal)
Proposals will finally be ranked according to their combined technical (St) and financial
(Sg) scores as follows:

S= SixTw+Sg X Fw
Where S is the combined score, and Tw and Fw are weights assigned to Technical
Proposal and Financial Proposal, that shall be 0.80 and 0.20 respectively.
The selected Consultant shall be the first Ranked Applicant (H-1, having the highest
combined score). The second ranked applicant (H-2) shall be kept in reserve and may be
invited for negotiation in case the first ranked Applicants withdraws, or fails to comply the
requirements specified in this document. In the event the proposals of two or more
consultants have the same scores in the final ranking, the proposal with the highest
technical score should be ranked first.
NEGOTIATIONS
Prior to the expiration period of validity of proposal, the Employer shall notify the successful
firm who submitted the highest scoring proposal in writing by registered letter or facsimile
and may either issue LOA if negotiations are not required or may invite it to negotiate the
contract. In case two or more firms obtain same score, the firm achieving the highest
Technical score shall be invited first for negotiations.
Negotiations normally take one to two days. The aim is to reach agreement on all points,
and initial a draft contract by the conclusion of negotiations
In case of 1* round of negotiation is not held within 180 days from the Bid Receipt Date
due to reasons attributable to Employer, the lowest bidder shall be permitted for
replacement upto a maximum of 50% key personnel with key personnel of equivalent or
better qualifications without considering the same as replacement and without any
deduction. However, for avoidance of doubt, it is clarified that replacement of key
personnel whose CV has scored less than 75% marks shall continue be considered as
replacement as per para 3.4.(iv) (f).
Negotiations shall commence with a discussion of your technical proposal, the proposed
methodology (work plan), staffing. Agreement must then be reached on the staffing and
bar charts, which shall indicate activities, staff, periods in the field and in the home office,
staff months, logistics and reporting. Special attention shall be paid to optimise the
required outputs from the firm within the available budget and to define clearly the inputs
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6.5

6.6

required from the Employer to ensure satisfactory implementation of the assignment.

It is the responsibility of the Consultant, before starting financial negotiations, to contact the
local tax authorities to determine the local tax amount to be paid by the Consultant under
the Contract. The financial negotiations will include a clarification (if any) of the firm’s tax
liability in the Client’s country, and the manner in which it will be reflected in the Contract;
and will reflect the agreed technical modifications in the cost of the services.

Having selected a firm, among other things, on the basis of an evaluation of proposed key
professional staff, the Employer’s expects to negotiate, a contract on the basis of the
staff named in the proposal and ,prior to contract negotiations, will require assurance that
this staff shall be actually available.

6.7 Replacement of key personnel shall be considered only in unavoidable circumstances. In no

6.8

7.2

case more than two replacements of key personnel shall be permitted during negotiation
and in such cases Consultant and such key personnel shall have to submit affidavit to the
effect that during the period of assignment specified in para 8 of Section:1, the replaced key
personnel shall not be professionally employed anywhere in Employer's works. Employer
shall not further consider CV of such key personnel directly or indirectly for any of its
projects for this period. The reduction in remuneration of such replacements shall be
5%and10% for 1 replacement and 2™ replacement respectivelywithin validity period of bid.
In case during negotiations held within validity period of bid, more than two replacements
are sought by the H1 consultant; his proposal shall be considered as Non-Responsive. In
such case the combined score of remaining technically qualified firms, meeting the non-
conflict condition shall be evaluated to arrive at new H1. In case during interaction with the
key personnel at the time of negotiation it is found that the key personnel proposed is un-
suitable for the assignment position, his replacement by equivalent or better shall be
provided by the consultant. The key personnel with such un-suitable CV shall not be
considered in any future bids for that position for two years. No deduction for such
replacement who are not found suitable during interaction shall be made. In the eventuality
that a firm becomes non-responsive, for the third time, due to the action of replacements of
more than 2 key personnel during negotiation, the firm and its constituent JV partners and
Associates shall be debarred up-to one year for Employer’s consultancy projects.

Each key personnel of the preferred consultant shall be called for interview at the time of
negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be
required to produce certificate regarding qualification and experience in support of their CVs
for verification and return. However, the officials retired from MoRT&H/State/lUT PWD may
be exempted from producing the experience certificate. The negotiations shall be concluded
with a review of the draft form of Contract. The Employer and the firm will finalise the
contract to conclude negotiations.

AWARD OF CONTRACT

After completion of negotiations with the consultants, the Client shall award the Contract to
the selected Consultant. However, after signing of the Contract, the Client may return the
unopened Financial Proposals to the unsuccessful Consultants.

The successful firm with whom the contract is signed is expected to commence the
assignment on the date and at the location specified in the data sheet.
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DATA SHEET
(As Mentioned in Letter of Invitation to Consultants)

Sub clause No. in Letter of Invitation to Consultants

1.1Pre-Proposal Conference shall be held at: Employers office at NHIDCL, 3"Floor, Press
Trust of India Building, 4-Parliament Street, New Delhi on 08.06.2015at 15.00 hrs.

1.2 The proposal shall be valid for 120 days after the last date of submission.
2.1  Clarification may be requested 7 days prior to Pre Proposal Conference .The address for
requesting clarification is:
Address of Employer’s Representative:
Address of Employer:

ATTN. OF: Mr. Yogesh Chandra Srivastava
DESIGNATION General Manager (Tech)
ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,

New Delhi — 110001.
E-MAIL ADDRESS yogenaO5bro@gmail.com

3.1 The Language of documents and correspondence will be English

3.2 All the personnel shall have working knowledge of English and all the reports etc
shall be written in English.

3.3 Employer shall pay only service tax. Consultant has to assess all other taxes and should
in build them in their financial proposal. These taxes (other than service tax) should not
be provided separately. Consultants are requested to consult Tax Consultants for
details.

3.4 The Consultants to state all cost in Indian Rupee only.

4, The time and date of submission: 1100 hrs on 30.06.2014.

5.1 The points assigned to Technical Evaluation criteria are:

S. No. [ Description Marks
1 Relevant experience for the assignment 25
2 Qualifications and competence of the key staff for the assignment 75
Total 100
0] Sub criteria for Relevant Experience of the firm for the assignment
Criteria Marks
Year of Establishment of the Firm (In case of JV year of establishment of Lead 2

Member shall be considered)

Average Annual Turnover (last 3 years) from consultancy business 2

Experience in Construction Supervision/Independent Engineer/Authority Engineer|
in Highway Projects of length equal to 40% of project length of similar category for, 16
which RFP invited of 2/4/6**-laning or more / bridge works in last 7 years*
Experience in DPR preparation/ Feasibility Studycum Preliminary Design Report 5
for Number of Highway Projects (of length 40% of project length of similar category
for which RFP invited of 2/4/6**-laning or more/Bridge Works) in last 7 years *
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Total 25

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane, projects experience
of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be
considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6
laning projects with a multiplication factor of 0.75. For standalone bridge projects, experience in
bridge work (either standalone project or as a part of road project) only be considered.

In case of JV the turnover and experience details of Lead and JV partners will be added for
evaluation. Credentials of associate firm, except key personnel, if any will not be considered for
evaluation. However consultant should submit details as per section 3, separately for Lead partner
JV partner and associate.

Employer’s certificate should be submitted substantiating the experience claimed by the firm.
(i) Deleted
(i) Quialification and competence of following professional/sub-professional staff for the
assignment shall be evaluated. The weightage for various key staff are as under:-

S.No. | Staff Position Marks
1 Team Leader-cum-Highway Engineer 20
2 Resident Engineer cum pavement specialist+ road safety expert 15
3 Sr. Contract Specialist 10
4 Senior Quantity Surveyor 10
5 Bridge/Structural Engineer 2x5
6 Material Engineer 2x5
Total 75

Sub criteria for qualification of key Personnel (i.e. Professional staff)

General qualifications 25
Adequacy for the project 70
Employment with firm 5
Total 100

The technical proposal should score at least75 marks to be considered responsive for financial
evaluation.

6. Commencement of Assignment: The firm shall begin carrying out the services within one
month of signing of the Consultancy Agreement.
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SECTION 3. FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS
The proposal should contain the following information in enclosed format attached at
Appendix A.

e Year of Establishment of Firm

e Average annual turnover (last three years)

Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last
three years (FY 2012-2013, FY 2013-2014 and 2014-2015). For claiming experience of
Highway projects, completion certificate from employer should be enclosed. The proposal
should also contain the details of the key personnel viz. their name, qualification, expertise
area, experience and years of association with the firm.

Appendix A

The following information related to the firm should be provided in the proposal.

Name of the package applied for:-
Year of establishment of firm*

Consultant

Year of
Establishment

Country

Type of Organization

Individual

Partnership

Corporation

Other

Individual /
Lead Partner
(of JV)/ Minor
Partner of

JV/Associate

NOTE: - Year of Establishment of Lead Partner of JV shall be considered.
*Copy of Certificate of incorporation shall be submitted.
Office/Business Address/Telephone nos./Cable Address.
Narrative description of firm (Not more than 2 sheets)

Vi.

Name of two (2) principals who may be contacted with title and telephone

number/fax number/e-mail.

Financial Statement of the last three years. **

Sl.
No.

Particular

2014-15

2013-14

2012-13

Annual turnover from
Consulting business

Total Assets

Current Assets

c) Balance Sheet/ Auditor Certificate of last 3 years (FY 2012-2013, FY 2013-2014 and FY
2014-2015) shall be submitted as evidence of Annual Turnover.

*%* a)

nearest Rupee applicable at the time of RFP invitation).

The amount shall be stated in INR. (Consider 1US Dollar = Rs.60/- and 1 Euro =
Rs 80/-)(This will be the exchange rates as per Reserve Bank of India rounded off to

b) The currency conversion rate for the respective years shall be mentioned for other
International currencies.
Experience as Independent Consultant/Construction supervision of Highway

Vil.
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projects, separately for PPP and non-PPP Projects during the last 7 years. ***

S No
Projects Type of Descrip- Client Total Feereceived |%age |Approx. Period
Name/Year Services tion of |(with Fee for |by Applicant |of total|cost of
Sole rendered Highway complete the (incaseof |[fee Hig
Consultant/ Project/ a |Consultal|JV/Associat|receive|hway
Length ddress, ncy ion) d by Pr
Prime (kms) contact Assignm the oject
consultant  of ent firm
N / minor person, (INR)
consultant of Jv/ Telephone
/as  associate Nos.
consultant and Fax
Nos.)
1 2 3 4 5 6 7 8 10
A. Completed/ Substantially completed projects:
1
2.
3.
B. Projectsinprogress:
1
2
3
viii. Experience in DPR/ Feasibility Study cum Preliminary Design Report preparation
of 24/6 laning / Bridge Highway Projects separately for the PPP and non-PPP
projects during the last 7 years. ***
SNo |Projects Name / Type of [Length Client Total Fee |Fee %age of Period
Y ear Services of (with for the received by [total fee
Rendered Project complete Consultan| Applicant received
(kms) a |cy (incase by the
Sole . .
ddress, Assignme | of firm
Consultant/ .
contact nt (INR) [JV/Associ
Prime ation)
consultant of JV/minoj felrsohn,
consultant of JV/  /as elephone
associate Nos.
consultant andFax Nos.)
1 2 3 4 5 6 7 8 9
***a) 2/4/6 lane/Bridge work as applicable for the project for which RFP is invited. For 2-

lane projects experience of 4/6 lane also to be considered with a multiplication factor
of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning
projects. Experience of 2 lane will be considered for 4/6 laning projects with a
multiplication factor of 0.75. For standalone bridge projects, experience in bridge
work (either standalone project or as a part of road project) only be considered.

b)

for which clients certificates from the concerned Government agencies are
enclosed with the proposal.

project
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is to be specifically mentioned.

d) The weightage given for experience of a firm would depend on the role of the
firm in the respective assignments. The firm’s experience would get full credit
if it was the sole firm in the respective assignment. If the applicant firm has
completed projects as JV with some other firms, weightage shall be given as
per the JV share***. However if the applicant firm has executed the project as
associate with some other firms, 25% weightage shall be given to the applicant
firm for the projects completed under such association

e) For weightage of experience in any past Consultancy assignment, experience
certificate from the client shall be submitted. In absence of clear demarcation of JV
share in client certificate, the weightage will be treated as 60 % for lead partner and
40% for minor partner. Annual turnover duly certified by Chartered Accountant shall
be accepted. In case of non-availability of such documents no weightage of
turnover/experience will be considered.

(ix) Assignments on hand including those for which the Letter of Acceptance from the clients
received as on 7 days prior to due date for submission of proposals: The details shall be given in
the following format.

S. Name off Client Role of the firm |Date of letter of [Date off Present statu§ Team Members provided by the
No | Assignment lAcceptance IAgreement i of Assignment | firm
signed
Sole, Lead/

Other in JV or
sub-consultant

Name DOB Position

(1) (2) (3) (4) (5) (6) (7) (8) (9 | (10)
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SECTION 4. FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL
Appendix B-1 | Technical proposal submission form.

Firm’s comments and suggestions on the Terms of Reference an
Appendix B-2 | on data, services, and facilities to be provided by the Employer.

Approach paper on methodology and work plan for performing
Appendix B-3 | the assignment.

Appendix B-4 | Composition of the Team and Task(s) of each Team member

Appendix B-5 | Curriculum vitae of proposed Professional staff.

Appendix B-6 | Time schedule for deployment of Professional staff

Appendix B-7 | Activity (works) schedule.

Appendix B-8 | Affidavit for correctness of CVs of key personnel and experience
claimed by the firm.

APPENDIXB-1
Technical proposal submission form.

FROM (Name of Firm) To: (Name and Address of Client)

Ladies/Gentlemen:

(iil)  Subject: Submission of Technical and Financial Proposal for CONSULTANCY SERVICES
FOR AUTHORITY’S ENGINEER FOR PROJECT OF (i) 2-laning from Changlang District
Boundary to Khonsa section of NH-52Bfrom km. 146.00 to Km. 190.00 and (ii) From
Km. 40.00 to Km. 58.27 of Changlang/ Tirap District boundary to Changlang of NH-
52Bin the state of Arunachal Pradesh under SARDP on EPC basis.

We, the undersigned, offer to provide the consulting services for the above in accordance with your
Request for Proposal dated (Date), and our Proposal. We are hereby submitting our Proposal, which
includes this Technical Proposal and a Financial Proposal sealed under a separate envelope for the
above mentioned work.

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at
bidding stage, in public domain and the same may be uploaded by Employer on official website of
Employer. We undertake that we shall have no objection if Employer uploads/hosts the information
pertaining to credentials of our firm as well as of our key personnel.

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to
negotiate on the basis of the proposed staff. Our Proposal is binding upon us and subject to the
modifications resulting from contract negotiations.

We understand you are not bound to accept any Proposal you receive

We remain,
Yours sincerely,

Managing Director/Head of the firm/Authorised
22
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Representative of the firm +*
Name of the firm
Address

*Lead Member in case of JV
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APPENDIX B-2 : COMMENT AND SUGGESTIONS OF
CONSULTANTSONTHETERMSOFREFERENCEANDON SERVICESAND FACILITIES TO BE
PROVIDED BYTHE EMPLOYER

On the Terms of Reference (not more than one page):

On the services and facilities to be provided by the Employer (not more than one page)

24



National Highways & Infrastructure Development Corporation L.td.RFP for Authority’s Engineer (Arunachal Pradesh)

APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR
PERFORMINGTHEASSIGNMENT

(not more than six pages)
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APPENDIX B-4 : COMPOSITION OFTHETEAM PERSONNEL,ANDTASK(S) OF
EACHTEAM MEMBER

1. Technical/Managerial Staff

SI. No. | Name Position Task
1

2. Support Staff

SI. No. | Name Position Task
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APPENDIX B-5 : FORMATOF CURRICULUM VITAE (CV) FOR PROPOSED
PROFESSIONALSTAFF

Proposed PoSItion & ........cooiiiiii i

S.No | Name of Projec Period Assignment | Client | Remark
Employer | Post Held t in the of the
Name Project Projec
t
From To
Education:

[Summarize college/university and other specialized education of staff member, giving their
names, dates attended, and degrees obtained. Use about one quarter of a page.]

Key Qualifications:

[Give an outline of staff member's experience and training most pertinent to tasks
on assignment. Describe degree of responsibility held by staff member on relevant
previous assignments and give dates and locations. Use about half a page.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions
held by staff member since graduation, giving dates, name of employing organizations, titles
of positions held, and locations of assignments. For experience also give types of
activities performed and client references, where appropriate. Use about three-quarters
of a page.]

Languages:
[For English language indicate proficiency : excellent, good, fair, or poor; in speaking,

reading, and writing]

Summary of Qualification & Experience vis-a-vis the requirements as per TOR

Requirements | Possessed by Break-up of experience

as per TOR |the Staff | Brief Description of Project Man-months provided
(Enclosure-B) | Member
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Certification by the Candidate

I, the undersigned, (Name and Address) undertake that this CV correctly describes myself,
my qualifications and my experience and Employer would be at liberty to debar me if any
information given in the CV, in particular the Summary of Qualification & Experience vis-a-vis
the requirements as per TOR is found incorrect. | further undertake that | have neither
been debarred by MoRTH, NHAI or any other central/stage government
organization nor left any assignment with the consultants engaged by Employer /
contracting firm (frm to be supervised now) for any continuing work of
Employer without completing my assignment. | will be available for the entire duration of the
current project (named.....). If |1 leave this assignment in the middle of the work,
Employer would be at liberty to debar me from taking any assignment in any of the
Employerworks for an appropriate period of time to be decided by the Employer. | have no
objection if my services are extended by the Employer for this work in future.

| further undertake that my CV is being proposed for this project by --------- (the applicant
firm) and | have not given consent to any other consultant(s) to propose my CV for any
position for this project.

| further undertake that if due to my inability to work on this project due to unavoidable
circumstances, due to which consultant’s firm is forced to seek replacement. In such
unavoidable circumstances, | shall not undertake any employment in Employer projects
during the period of assignment of this project and Employer shall consider my CV invalid till
such time.

| undertake that | have no objection in uploading/hosting of my credentials by Employer in
public domain.

For Key Personnel having intermittent inputs, add the following:

| further certify that | am associated with the following assignments as on date (as on 7 days
prior to due date for submission of proposal) including those for which LOA has been received
by the firm and the inputs in these assignments shall not effect the work of the current

assignment.
Name of Client | Date of | Likely Likely Total input
Assignment LOA start end of the
(Month /| (Month/ | person
Year) Year) (man-
months)

Note : CVs of Key Personnel having intermittent inputs will be considered only if the
assignments on hand as on 7 days before due date of proposal including those for which LOA
has been received from the Client or for which Consultant has been declared as H1 do not
exceed3 (three) for Senior Contract Specialist, and Sr. Quantity Surveyor.

.................................................................... Date
(Signature of Key Personnel)
(Day/Month/Year)
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Certification by the firm

The undersigned on behalf of ---------- (name of consulting firm) certify that the qualification
and experience details of Shri ------ (name

Of the proposed personnel and address) as described in the CV has been checked and
found to be correct. It is also certified that Shri-------- (name of proposed personnel) to the
best of our knowledge has neither been debarred by MoRTH, NHAI or any other
Central/State Government organization nor left his assignment with any other consulting firm
engaged by the Employer/Contracting firm(firm to be supervised now) for the ongoing
projects. We understand that if the information about leaving the past assignment is
known to the Employer, Employerwould be at liberty to remove the personnel from the
present assignment and debar him for an appropriate period to be decided by the Employer.

(Day/Month/Year)
[Signature of authorized representative of the Firm]

Note:-
a) Personnelis to affix his recent photograph on first page of CV.
b) Complete address and phone number of the Personnel is to be provided.
c) Document for proof of ageis to be enclosed.
d) Document for proof of qualification is to be enclosed.
e) Age of the personnel shall not be more than as specified.
f)  Experience Certificates from Employers to be attached.
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APPENDIXB-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

A. Activity Schedule
Sl Name Position Month wise Program (inform of Bar Chart)
No. [ISt,an, etc. are months from the start of assignment]
nd th
st rd 4th 5th 6th 7th 8th gth 10th 1lth 12" and Number of
subseque |Months
nt year
1 Subtotal(1)
2 Subtotal(2)
3 Subtotal(3)
4 Subtotal(4)
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APPENDIXB-7: ACTIVITY (WORKS)SCHEDULE

A. Activity Schedule

Monthwise Program (inform of Bar Chart)
[1St,2nd, etc. Are months from the start of assignment]
Lo h h
SI.No. | Item of Activity (Works) 1St | ond| grd | 4th] th] oth ) oth | oth | oth 10t 11t 12th
1 | s
2 |
3 |
4 | e
B. Completion and Submission of Reports
S.No Reports : Programme: (Date)
1 Monthly reports
(Desian and Construction)
2 Quarterly Reports
3 Various others reports as provided in the Contract Agreement such

as completeion report

31




National Highways & Infrastructure Development Corporation Ltd RFP for Authority Engineer

APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL
AND EXPERIENCE CLAIMED BY THE FIRMS
(To be submitted on non-judicial Stamp Paper)

I, the undersigned, on behalf of (name of the Consultant
submitting the proposal), do hereby certify that the details furnished in this proposal including
CV of key personnel and experience claimed by the firm/firms are true and correct to the best
of my knowledge and belief.

Managing Director/Head of the
Firm/ Authorized Representative of
The firm*

Address

*Lead Member in case of JV
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SECTION 5: FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL.
AppendixC-1 Financial proposal submission form
AppendixC-2 Summary of costs

AppendixC-3 Breakdown of costs
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APPENDIX C-1: FINANCIALPROPOSALSUBMISSION FORM

FROM: (Name of Firm) TO:

Address of Employer
Subject:

We, the undersigned, offer to provide the consulting services for the above in
accordance with your Request for Proposal dated [Date], and our proposal. Our
attached financial proposal is for the sum of [Amount in words and figures]. This
amount is exclusive of the local taxes which we have estimated at (Amount in Words
and Figures).

Our financial proposal shall be binding upon us subject to the modifications resulting
from contract negotiations, upto the expiration of the validity period of the proposal,
i.e., [Date].

We undertake that, in competing for(and, if the award is made to us, in executing)
the above contract, we will strictly observe the laws against fraud and corruption in
force in India namely “Prevention of Corruption Act 1988”.

Commission and gratuities, if any, paid or to be paid by us to agents relating to this
proposal and contract execution, if we are awarded the contract, are listed below:

Name and Address Amount and Purpose of Commission
of Agents Currency or Gratuity

We understand you are not bound to accept any proposal you receive.

We remain,
yours sincerely,

Managing Director/Head of the
firm/Authorised Representative of
the firm*

Name of the firm

Address

*Lead Member in case of JV
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APPENDIX C-2: SUMMARY OF COSTS

Amount

No. Descriptio (Rs.)

I Remuneration for Local Professional Staff

Il Supporting Staff

Il | Transportation

IV | Duty Travel to Site

\% Office Rent

VI | Office Supplies, Utilities and Communication

VIl | Office Furniture and Equipment
VIII | Reports and Document Printing

IX | Survey Equipment with Survey Party and Vehicle

X | Contingencies

Consultancy Services Tax Payable in India

Total Costs (Including Tax)

Note: Payments will be made as per stipulations of the Conditions of Contract.
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APPENDIXC-3 : BREAKDOWNOF COSTS

. REMUNERATIONFOR LOCAL PROFESSIONAL STAFF

Man-month in Man-month in | Billing | Amount
S. No. Key Personnel . Maintenance/De| Rate (Rs)
Construction .
. fect Liability (Rs)
period of 36 .
A: Key Personnel months* period of 48
months
1. Team Leader Cum Senior 36 12
Highway Engineer (Also to act
as Resident Engineer for
Package-1& Package-Il)
2. Resident Engineer cum 36 48
Pavement Specialist+ Road
safety Expert ( for 2™
package )
3. Sr. Contract Specialist 12 4
(common for both packages)
4, Senior Quantity Survey 36 4
or(common for both packages)
5. Bridge/Structural Engineer — 2 72 0
Nos (1 for each package)
6. Material Engineer - 2Nos (1 72 2x4=8
for each package)
Sub Total 264 76
B: Sub Professional Staff
(a) |Quantity Surveyor — 2Nos (1 72 2x6=12
for each package)
(b) [Survey Engineer — 2 Nos (1 72 2x6=12
for each package)
(c) [Lab Technician — 2Nos (1 for 72 2x6=12
each package)
Sub Total 216 36

TBN = To Be Named
Support Staff

No. |Position Name Staff Months Rate/ Amount(Rs )
month()
1. Office Manager(1no) TBN 2x (construction
period + 48months)
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2. Accountant cum cashier | TBN 2x (construction
(2no) period + 48months)
3 Photocopy Machine TBN 2x (construction
Operator(2 no) period + 48months)
4. Computer Operator cum | TBN 2x (construction
steno period + 48months)
5. Office Boy (2n0) TBN  [2x (construction
period + 48months)
| Total:

II. Tran

Note:

rtation (Fixed rat

n rental i

The vehicles provided by the Consultants shall include the cost for rental, drivers,
Operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month

run
S.N Description Qty. Total Rate/ | Amoun
0 of Vehicles (No. of vehicle-month) Vehicle |t
During During - Month
Construction Maintenance /
Period DLP Period
1 Innova / 2xconstruction 1X48
Scorpio or period in months
equivalent
(not maore
than 3 years
old)
2 Ambassador / 2xconstruction 1X48
Indica or period in months
equivalent
(not more than
3 years old)
Total
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V. Duty Travel to Site (Fixed Costs) :

Professional and Sub-Professional Staff

The employer may require the Key Personnel to visit the Employer’s Site/Regional office. The
quoted amount against remuneration should include travel fare for 20 round trip to Employer’s
Head Office and 20 round trip to Employer’s regional office (including Hotel charges, travel costs
etc. Complete) and no separate payment on this account shall be made.

V.Office Rent (Fixed Costs)- Minimum 400 sgm area of office shall be rented. Minimum 400
sgm area of office shall be rented for construction period and 150 sgm for Defect Liability Period.
The rent cost includes electricity and water charges, maintenance, cleaning, repairs, etc. complete.

Period Nos of Months | Rate/ month Amount
Construction 36
Defect Liability 48
Total:

VI. Office Supplies. Utilities and Communication (Fixed Costs)

No ltem Months Monthly | Amount in
Rate Rs.
1. | Office Supplies Construction period +
48 months
2. | Drafting Supplies Construction period + 48
months

3. | Computer Running Costs  |Construction period + 48
months

4. | Domestic and International |[Construction period +
Communication 48 months

VII. Office Furniture and Equipment (Rental) [Fixed monthly cost

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of
services as per the list given below. The rental rate per month shall be quoted for the total
list of Office Furniture and Equipment)

No Description Unit | Qty. Rate/ | Period in Amount

Month| Months (Rs.)
lunit
(Rs.)

Office Furniture (Rental/ Hire)

1 Executive Table (Godrej make, model each|6(1 for Construction
No.T-108orequivalent) each Key period + 48
Personnel) months
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2 Executive Chairs(Godrej make, model each|6(1 for Construction
No.PCH-701orequivalent) each Key period + 48
Personnel) months
3 Tables(Godrej make, model No.T-104 each 4 Construction
or equivalent) period +
12months
4 Ordinary Chairs Type-1(Godrej make, each 15 Construction
Model NoT-CHR-6 or equivalent) period +
12months
5 Tables(for all other staff)(Godrej each 4 Construction
make,modelNo.T-101orequivalent) period +12
months
6 Ordinary Chairs—Type li(for all other eachl 10 Construction
staff) (Godrej make,modelNo.CHR-6 period +
or equivalent 12months
7 Steel Almirah1270mmx765mmx each 6 Construction
440mm(Godrej make, model minor plain period +
or equivalent) 48months
8 Visitors chairs/Conference room chairs each 6 Construction
(Godrej make,modelNo.DCH70040r period +12
equivalent) months
9 Tables for computers with 3 drawers, each 4 Construction
keyboard/mouse pull out trays size period +
1664mmx900(Godrej make. Or 12months
equivalent as per Engineer’s design)
10 Printer desks(Godrej make or each 2 Construction
equivalent) period +12
months
11 Side tables(Godrej make or equivalent) each 4 Construction
period +
12manths
12 Conference Table(Godrej make, model each 1 Construction
No.T-12orequivalent) period +
12months
13 Revolving Chairs for Computer each 3 Construction
Room/Drawing room period +12
months
Office Equipment (Rental/Hire)
1 Telephone with PABX facilities (2 each 2 Construction
externallines&10internallines) period + 48
months
2 Photocopier each 1 Construction
period + 48
months
3 Fax each 1 Construction
period + 48
months
4 Air-Conditioner(1.5Ton) each 3 Construction
period + 48
months
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5 Computer PC (state of the art) each 4 Construction
period + 48
months

6 LaserJet Printers each 3 Construction
period + 48
months

7 Diesel Generator 20KVA)with running each 1 Construction

Cost period + 48
months

8 Binding Machine each 1 Construction
period + 48
months

9 Air Cooler(of24” size fan with suitable each 2 Construction

Pump and shall beofeither GEC, period + 48
Katina or Cool Home make or months
equivalent)

10 Water Coolers (Voltas or equivalent) each 1 Construction
period + 48
months

11 Software LS LS Construction
period + 48
months

Total

VIl. R r nd D ment Printin
All reports such as Monthly reports, Inspection reports, Quarterly reports and various others reports as
provided in the Agreement such as Completion Report shall be submitted in 6 copies. The cost shall
be included in office supplies and communication and no separate payment on this account shall be
made.

IX. Survey Equipment with Survey Party and Vehicle etc complete

Nos. of Months Rate
Description /month | Amount

Rental cost towards Survey Equipment 36
(GPS/Total station /Auto Level) with
semiskilled survey Party (4 persons)
and one dedicated vehicle for Survey
Party (inclusive of vehicle rental
driver'ssalary, fuel operation and
maintenance etc complete) with rods,
flags and other sundries

X. Contingencies
A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial

Proposal. The provisions of Contingency shall be operated with the specific approval
form the Authority.
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------
entered between Authority and -------- (the Contractor) for the work of .............. from km----
to ---- of NH No.------- in the State of -------------- on Engineering, Procurement and
Construction (EPC) basis].

1. Scope

1.1 These Terms of Reference (the “TOR”) for the Authority’s Engineer are being specified
pursuant to the EPC Agreement dated ........... (the “Agreement”), which has been entered
into between the Authority and ............. (the “Contractor”) for [Two-Laning] of the ****
section (km ** to km**) of National Highway No. ** in the State of *** on Engineering,
Procurement, Construction (EPC) basis, and a copy of which is annexed hereto and marked
as Annex-A to form part of this TOR.

1.2 The TOR shall apply to construction and maintenance of the Project Highway.

2 Definitions and interpretation

2.1 The words and expressions beginning with or in capital letters and not defined herein but
defined in the Agreement shall have, unless repugnant to the context, the meaning
respectively assigned to them in the Agreement.

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context
otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of
the Agreement, and references to Paragraphs shall be deemed to be references to
Paragraphs of this TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply,
mutatis mutandis, to this TOR.

3 General

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner,
consistent with the highest standards of professional integrity and Good Industry Practice.

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance
with the provisions of this Agreement, but subject to obtaining prior written approval of the
Authority before determining.

(a) any Time Extension.

(b) Any additional cost to be paid by the Authority to the Contractor;

(c) The Termination Payment; or

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an
obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.)

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to
the Authority in respect of its duties and functions under this Agreement. Such reports shall
be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of every
month.

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and
responsibilities to its suitably qualified and experienced personnel; provided, however, that it
shall not delegate the authority to refer any matter for the Authority’s prior approval in
accordance with the provisions of Clause 18.2 Model EPC Agreement.

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of
Scope under Article 13.
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3.6 In the event of any disagreement between the Parties regarding the meaning, scope and
nature of Good Industry Practice, as set forth in any provision of the Agreement, the
Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned
written statement relying on good industry practice and authentic literature.

4 Construction Period

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished
by the Contractor along with supporting data, including the geo-technical and hydrological
investigations, characteristics of materials from borrow areas and quarry sites, topographical
surveys, and the recommendations of the Safety Consultant in accordance with the
provisions of Clause 10.1.6 of Model EPC Agreement. The Authority’'s Engineer shall
complete such review and send its observations to the Authority and the Contractor within
15 (fifteen) days of receipt of such Drawings; provided, however that in case of a Major
Bridge or Structure, the aforesaid period of 15 (fifteen) days may be extended upto 30
(thirty) days. In particular, such comments shall specify the conformity or otherwise of such
Drawings with the Scope of the Project and Specifications and Standards.

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and
furnish its comments within 10 (ten) days of receiving such Drawings. The review of drawing
should be authenticated by Authority’s Engineer.

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the
Contractor and shall convey its comments to the Contractor within a period of 21 (twenty-
one) days stating the modifications, if any, required thereto.

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be
adopted by the Contractor for executing the Works, and convey its comments to the
Contractor within a period of 10 (ten) days from the date of receipt of the proposed
methodology from the Contractor.

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for
interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway
for purposes of maintenance during the Construction Period in accordance with the
provisions of Clause 10.4 Model EPC Agreement.

4.6 The Authority’s Engineer shall review the monthly progress report furnished by the
Contractor and send its comments thereon to the Authority and the contractor within 7
(seven) days of receipt of such report.

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and
shall submit a monthly Inspection Report bringing out the results of inspections and the
remedial action taken by the Contractor in respect of Defects or deficiencies. In particular,
the Authority’s Engineer shall include in its Inspection Report, the compliance of the
recommendations made by the Safety Consultant.

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports
and standard samples of manufactured Materials, and such other Materials as the
Authority’s Engineer may require.

4.9 For determining that the Works conform to Specifications and Standards, the Authority’s
Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such
time and frequency and in such manner as specified in the Agreement and in accordance
with Good Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the
tests specified in the IRC Special Publication-11 (Handbook of Quality Control for
Construction of Roads and Runways) and the Specifications for Road and Bridge Works
issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution thereof
shall be deemed to be tests conforming to Good Industry Practice for quality assurance.
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4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or
number of tests prescribed for each category or type of test for quality control by the
Contractor.

4.11The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of
their results shall be determined by the Authority’s Engineer in accordance with the Quality
Control Manuals. The tests shall be undertaken on a random sample basis and shall be in
addition to, and independent of, the tests that may be carried out by the Contractor for its
own quality assurance in accordance with Good Industry Practice.

4.121In the event that results of any tests conducted under Clause 11.10 establish any Defects or
deficiencies in the Works, the Authority’s Engineer shall require the Contractor to carry out
remedial measures.

4.13The Authority’s Engineer may instruct the Contractor to execute any work which is urgently
required for the safety of the Project Highway, whether because of an accident,
unforeseeable event or otherwise; provided that in case of any work required on account of
a Force Majeure Event, the provisions of Clause 21.6 of Model EPC Agreement shall apply.

4.141n the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s
Engineer shall undertake a review of the progress of construction and identify potential
delays, if any. If the Authority’s Engineer shall determine that completion of the Project
Highway is not feasible within the time specified in the Agreement, it shall require the
Contractor to indicate within 15 (fifteen) days the steps proposed to be take to expedite
progress, and the period within which the Project Completion Date shall be achieved. Upon
receipt of a report from the Contractor, the Authority’s Engineer shall review the same and
send its comments to the Authority and the Contractor forthwith.

4.15The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s
guality control records and documents before the Completion Certificate is issued pursuant
to Clause 12.4 of Model EPC Agreement.

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the
Works if the work threatens the safety of the Users and pedestrians. After the Contractor
has carried out remedial measure, the Authority’s Engineer shall inspect such remedial
measures forthwith and make a report to the Authority recommending whether or not the
suspension hereunder may be revoked.

4.171n the event that the Contractor carries out any remedial measures to secure the safety of
suspended works and users, and requires the Authority’s Engineer to inspect such works,
the Authority’s Engineer shall inspect the suspended works within 3 (three) days of receiving
such notice, and make a report to the Authority forthwith, recommending whether or not
such suspension may be revoked by the Authority.

4.18The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in
Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may
be. For carrying out is functions under this Paragraph 4.18 and all matters incidental
thereto, the Authority’s Engineer shall act under and in accordance with the provisions of
Article 12 and Schedule-K.

5 Maintenance Period

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly
Maintenance Programme and for this purpose carry out a joint monthly inspection with
Contractor.

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to
evaluate compliance with the Maintenance Requirements and submit a Maintenance
Inspection Report to the Authority and the Contractor.
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5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or
cause to be carried out, for the purpose of determining that the Project Highway is in
conformity with the Maintenance Requirements. It shall monitor and review the results of
such tests and remedial measures, if any, taken by the Contractor in this behalf.

5.41n respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the
Authority’s Engineer shall, in conformity with Good Industry Practice, specify the permissible
limit of deviation or deterioration with reference to the Specifications and Standards and
shall also specify the time limit for repair or rectification of any deviation or deterioration
beyond the permissible limit.

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane
(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant
permission with such modifications, as it may deem necessary, within 5 (five) days of
receiving a request from the Contractor. Upon expiry of the permitted period of closure, the
Authority’s Engineer shall monitor the reopening of such lane (s), and in case of delay,
determine the Damages payable by the Contractor to the Authority under Clause 14.5 of
Model EPC Agreement

6 Determination of costs and time

6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are
required to be determined by it under the Agreement.

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be
determined by it under the Agreement.

6.3 The Authority’s Engineer shall consult each Party in every case of determination in
accordance with the provisions of Clause 18.5 of Model EPC Agreement.

7 Payments

7.1 The Authority’s Engineer shall withhold payments for the affected works for which the
Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in
accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement.

7.2 Authority’s Engineer shall
a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor
pursuant to Clause 19.4, determine the amount due to the Contractor and recommend the
release of 90 (ninety) percent of the amount so determined as part payment, pending issue
of the Interim Payment Certificate; and
b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in
Clause 19.4, deliver to the Authority and the Contractor an Interim Payment Certificate
certifying the amount due and payable to the Contractor, after adjustments in accordance
with the provisions of Clause 19.10 of Model EPC Agreement.

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance
Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the
Contractor's monthly statement and certify the amount to be paid to the Contractor in
accordance with the provisions of the Agreement.

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the
final payment statement of Maintenance in accordance with the provisions of Clause 19.16
of Model EPC Agreement.

8 Other duties and functions
The Authority’s Engineer shall perform all other duties and functions as specified in the
Agreement.

9 Miscellaneous

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the
Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test
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results with comments of the Authority’s Engineer thereon, shall be furnished by the
Authority’s Engineer to the Authority forthwith.

9.2 The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents
received by it, including ‘as — built’ Drawings and keep them in its safe custody.

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain
a complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such
other medium as may be acceptable to the Authority, reflecting the Project Highway as
actually designed, engineered and constructed, including an as-built survey illustrating the
layout of the Project Highway and setback lines, if any, of the buildings and structures
forming part of project Facilities; and shall hand them over to the Authority against receipt
thereof.

9.4 The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall
mediate and assist the Parties in arriving at an amicable settlement of any Dispute between
the Parties.

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any event of
Contractor’s Default within one week of its occurrence.

10. PERFORMANCE CLAUSE

Authority’s Engineers shall bee expected to fully comply with all the provisions of the
"Terms of Reference’, and shall be fully responsible for supervising the Designs,
Construction and maintenance and operation of the facility takes place in accordance
with the provisions of the EPC Agreement and other schedules. Any failure of the
Authority Engineer in notifying to Employer and the Contractor on non-compliance
of the provisions of the EPC Contract Agreement and other schedules by the EPC
Contractor, non-adherence to the provision of ToR and non-adherence to the time
schedule prescribed underToR shall amount to non-performance.

The Authority Engineer shall appoint its authorized representative, who shall issue on
behalf of the AE, the Provisional Completion Certification and Completion
Certificate along with theTeam Leader and shall carryout any such task as may be
decided by Employer. The AE shall take prior approval of Employer before issuing
Provisional Completion Certification and Completion Certificate. The  proposal
submitted shall also include the name of the authorized representative along with
the authorization letter and power of attorney.

11. CONSULTANT’S PROPOSAL

11.1 List of key personnel tobe fielded by the Consultants shall be as below:

i. Team Leader Cum Senior Highway Engineer
ii. Resident Engineer cum Pavement Specialist + Road safety Expert
iii. Sr. Contract Specialist

iv. Senior Quantity Surveyor
V. Bridge/Structural Engineer
Vi. Material Engineer

11.2  Broad job-description and minimum qualification for key personnel mentioned above is
enclosed as Enclosure-B.However,higher marks shall be accorded to the Candidate
with higher relevant qualification and experience. All the CV’'s of the personals
mentioned inPara 5.3(iii) of DataSheet shall be evaluated at the time of evaluation of
technical proposal.The age of the Key Personnel should not be more than 70 years
on the date of submission of proposal. Consultants are advised in their own interest
to frame the technical proposal in an objective manner as far as possible so that
these could be properly assessed in respect of points to be given as part of evaluation
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12.
12.1

criteria.The bio-data of the key personnel should be signed o n every sheet by the
personnel concerned and the last sheet of each bio-data should also be signed by the
authorised signatory for the Consultant. The key personnel shall also certify at the end
of their bio-data proforma that they have not left any of the Employer works without
completing of their assignment and have not accepted any other offer at the time of
signing of the bio-data and as such shall be available to work with the Authority

Engineer, if the Project is awarded. In case the key personnel leaves the assignment

without approval of Employer, Employer would be at liberty to take any appropriate

action against that key personnel including debarment. The CV submitted by selected
firm/JV shall be hoisted on official website of Employer.

11.3 In addition to above,consultants are required to propose other key personnel,
sub- professional staff and other field engineers as detailed in Enclosure-A
and the minimum qualification requirements for the same is enclosed in
Enclosure-B.

The project location is North Eastern Region and in order to promote local
employment, consultant shall include at least 15% of key personnel / sub-
professional /Support Staff from NE region only.

PERIOD OF SERVICES

The services of an Authority’s Engineer will be in phases as per Contract
Agreement.

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given

13.

below.
Period of service Construction Maintenance/DLP
(in months) period Period
(in- months) (in months)
Construction 36 48
Period + 48
Months

The proposed manpower deployment for this period shall be matching the activities
to be performed during the said period. The time frame for services during the
deployment of key personnel during this period shall be as shown in Enclosure A.

PERFORMANCE SECURITY

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an
amountof2.50%oftheContractValuewithinl15daysofissueofLOA. The BG shall be
valid for a period of 2 months beyond the expiry of the Contract period. The BG
shall be in the format specified in Appendixl of draft contract form and furnished
from a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any
Scheduled Commercial Bank approved by RBI having a net worth of not less than
500 crore as per latest Annual Report of the Bank. In the case of a Foreign Bank
(issued by a Branch in India) the net worth in respect of Indian operations shall only
be taken into account. In case of Foreign Bank, the BG issued by Foreign Bank
should be counter guaranteed by any Nationalised Bank in India.In case of JV, the
BG shall be furnished on behalf of the JV and not individually by the members.
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Enclosure-A

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF
AUTHORITY ENGINEER

, Man-month in
S. No. Key Personnel Man-month in Maintenance/Defect
Construction period of Liability period of 48
A: Key Personnel 36 months**
months
1. Team Leader Cum Senior 36 12
Highway Engineer (Also to act
as Resident Engineer for
Package-1)
2. Resident Engineer cum 36 48
pavement specialist+ Road
safety Expert (For 2™
Package, Also to be
designated as Team Leader
for both the Packages after
Team Leader-cum-Sr.
Resident’'s Engineer work is
completed)
3. Sr. Contract Specialist 12 4
(common for both packages)
4, Senior Quantity Surveyor 36 4
(common for both packages)
5. Bridge/Structural Engineer — 2 72 0
Nos (1 for each package)
6. Material Engineer - 2Nos (1 72 2x4=8
for each package)
Sub Total 264 76
B: Sub Professional Staff
(a) |Quantity Surveyor — 2 Nos (1 72 2x6=12
for each package)
(b) |Survey Engineer — 2 Nos (1 72 2x6=12
for each package)
(c) |Lab Technician — 2Nos (1 for 72 2x6=12
each package)
Sub Total 216
36

Note: The qualification and experience of Sub Professional staff would not be accounted in the
evaluation. However, Consultant shall have to get their CVs approved from Employer before
mobilization. The other inputs like support staff shall also be provided by the Consultant of an
acceptable type commensuration with the roles and responsibilities of each position.
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EnclosureB

QUALIFICATION OF KEY PERSONNEL

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time)

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the
construction supervision services. He will be overall in-charge of the project supervision of the
construction package. He shall act as Representative of the consulting firm appointed by the
Authority. His duties will involve overall superintendence over the Resident Engineers and other
experts of the construction package. He will guide, monitor, supervise and control all the activities
related to supervision for the construction package. He will interact with the Project Director and the
other officials of the Authority.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from recognized university.

(b)Total Professional Experience of 15 years in handling Highway Contracts.

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar

capacity in Highway project.

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity

of at least two projects in Construction Supervision of Highways.

(e) He should have handled asTeamLeader or similar capacity of atleast one Projects of project

Preparation of major highway Project of two/ four- laning.

(f) Not more than 70 years of age.

(2) Preferential Qualifications.
(a) Post Graduate Degree in Construction Management/Highway Engineering.
(b) Supervised Highway Construction projects with flexible pavements.

Note: (1) Similar Capacity includes the following positions

)] On behalf of Consultant : Team Leader / Resident Engineer  (Construction
Supervision/IE/AE).

i) On behalf of Contractor : Project Manager (Construction/ Construction Supervision)
iii) In Government Organizations : Superintending Engineer (or equivalent) and above

(2) Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the
input of the personnel is at least one year.

RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ROAD SAFETY EXPERT (Full Time)

Duties: He shall be the in-charge of the construction supervision of project stretch and shall
coordinate with all other experts of the construction projects and shall report to the Team Leader
and officers of PIU as per the delegation established. He shall be directly responsible for regulating
the construction process i.e. various activities like earthwork, Sub-base/base courses, bituminous
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pavement, bridge/culvert works proposed for being carried out under Stipulated
specifications/manuals etc. For this purpose, he shall be assisted by Highway Engineer and other
support engineers/personnel. He shall deal directly with the Highway Engineer and other support
staff attached with the Highway Engineer to ensure that the construction process is well controlled
as per established specification controls to avoid later quality control stage problems. In respect of
other experts like Material Engineer, Quantity Surveyor, etc., he shall be coordinating and
regulating their activities to ensure smooth functioning of the Construction Package concerned.He
should have adequate experience in large quantity of earthwork. He will be required to be fielded
throughout the Currency of the project. The candidate is expected to be thoroughly familiar with
various standards/specifications, contract procedures, design and quality control etc.In addition he
will be responsible for ensuring road safety during construction and maintenance period of the
project,

He should have the following qualification / experience.

(1)_Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in supervision of Highway Projects.

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project
Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on
similar construction work/Independent Engineering project.

(d) Shouldhavehandledatleast2 Highway projects of about 20-25 km each.

(e) Not more than 70 years of age.

(2) Preferential Qualifications.
(a)Post Graduate Degree in Transportation/Pavement Engineering.
(b) Experience of Construction Supervision on Highway Project.

SENIOR CONTRACT SPECIALIST

Duties: He will be deployed in working season in stages for cumulative duration of period mentioned
in Enclosure-A for obtaining his expert opinion on emerging contractual issues. His key
responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract
management in proper implementation of contract provisions including controlling the project cost of
the construction package. He will also be required to offer his advice on contractual complications
arising during the implementation as per the request of the employer. He will be required to prepare
manuals/schedules for the consultants team/employer based on the provisions of the contract
document. He will be responsible for giving appropriate suggestions in handling claims of the
contractors and any dispute arising thereof.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 15 years in Contract Management.

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project.

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of
handling

Variation orders, claims of the contractor and there appropriate disposal.

(e) Handled Arbitration cases in respect of any Highway project.
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(e) Not more than 70 years of age.

(2) Preferential Qualifications.

(a) Degree in Law/PG in management/certificate course in management/ certificate course in
construction management/certificate course in contract management.

BRIDGE &STRUCTURAL ENGINEER

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers
and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent
mistakes in respect of them, checking and controlling the proper mix designs, Checking the
adequacy of proper form-work, laying/compacting of concrete including curing operations. For this
purpose, he will work in close coordination with the Material Engineer and the Contractor’s Expert to
effectively Control the quality of execution. He will be responsible for minor modifications in design
of bridges/culverts, whenever required during execution.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 15 years.
(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any other
structures.
(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-
stress concrete,
design standards, technical specifications and statistical Quality Control/Assurance procedures for
construction
of different component of bridges.
(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well foundation.
(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.
(g9) Not more than 70 years of age.

2) Preferential Qualifications.

(a) Post Graduate Degree in Structural Engineering.
(b) Experience as a Bridge Engineer abroad.

MATERIAL ENGINEER

Duties: He will be responsible for supervising all the tests to be done in different stages of
construction, besides

ensuring that specified tests are done as per codal stipulations and as per the specifications laid down
in the contract
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for all the different stages of construction. He will be coordinating and controlling the support
personnel placed with

him and will report to the Resident Engineer and to the Team Leader/Employer’s representative as
and when

required.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in construction of Highways / Roads / Airfield Runways

(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway
projects.

(d) Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at
least 2

Highway projects.

(e) Must be familiar with material property of road construction material, technical specifications and
procedures

of material tests and testing equipments.

(f) Not more than 65 years of age.

2) Preferential Qualifications.

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering.
(b) Abroad experience as Material Engineer in Highway Construction projects.

SENIOR QUANTITY SURVEYOR

Duties: He will be reporting to the Team Leader and give input as and when required during the
work. He will provide

necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of
reporting to the Quantity

Surveyor. He will act as a contract specialist also for the construction package, even though the
thrust of his

responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He will be
responsible for

taking all measures required to control the project cost and time over-runs. He will examine the
claims of the

contractor, variation orders, if any, and will approved the progress reports as per the project
requirements. He will

approve the measurement of all items of works executed in different stages for payment purpose
prepared by

Quantity Surveyor.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from recognized university.

(b)Total Professional Experience of 15 years in handling Highway Contracts.
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(c) At least 10 years experience as Quantity Surveyor in Highway project.

(d) Heshouldhavehandledas Quantity Surveyor in atleast two projects in Construction Supervision of
Twolfour of

laning Highways.

(e) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Post Graduate Degree in Construction Management/Engineering/certificate course in
management/ certificate course in construction management/certificate course in contract
management.

SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s

Representative, before deployment)

A. Quantity Surveyor
Duties: He will be reporting to the Resident Engineer in day to day working. He will
also work under the guidance of the Sr. Quantity Surveyor, and shall abide by the
directions/procedures/formats of reporting and approvals settled by the Sr. Quantity
Surveyor. He will act as a contract specialist also for the construction package, even
though the thrust of his responsibilities will be in the areas of quantity
surveying/processing of the invoices etc. He will be responsible for reporting all
measures required to control the project cost and time over-runs. He will examine the
claims of the contractor, variation orders, if any, and will prepare the progress reports
as per the project requirements. For the purpose, he will be required to get the levels
and quantity measurements checked in all items of works executed in different stages
for calculations required for payment purpose. He will be required throughout the
currency of the project.
Qualification and experience: The candidate should be a graduate in Civil
Engineering with relevant experience in the field of estimating, preparation and
processing of the invoices, analysing rates, checking survey details etc. of the projects.
He should have about 8 years of relevant professional experience involving resource
planning and scheduling, quantity survey, cost control, contract management etc.
Diploma holders with longer relevant experience of about 12 years could also be
considered. He must have worked as Quantity Surveyors for at least 4 years in any
National/State Highway Projects. He should not be more than 60 years of age.

B. Survey Engineer
Duties: Checking layout of centerline, layout of curves, levels and profiles, etc. will be
his main responsibility. Apart from this, he shall also assist the Quantity Surveyor in
preparation of invoices. He shall also be responsible for modifying survey data in case
any modification is required in the design during execution.
Qualifications and Experience: He should be a graduate civil engineer with 3 years
for BE Civil & 6 years for Diploma holder. Survey Engineer should be conversant with
modemsurvey equipment, total stations, auto level, digital level etc. He should have
worked in at least one major highway project. He should not be more than 60 years of
age.

C. Lab Technicians:
They should be at least Diploma-holders with about 5 to 6 years of experience in
handling the quality control tests laboratories for road/bridge works or Graduates in
Science with about 1 to 2 years of relevant experience in the field of testing of
road/bridge projects.
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SECTION 7: DRAFT FORM OF CONTRACT

Note: This draft Agreement is a generic document and shall be modified based on particulars
of the Project.
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CONTRACT FOR CONSULTANT’S SERVICES

Between

(Name of Client)

And

(Name of Consultant)

Dated:
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1. FORM OF CONTRACT

COMPLEX TIME BASED ASSIGNMENTS

This CONTRACT (hereinafter called the“Contract”) is made the day of the
Month of , 2015 , between, on the one hand (hereinafter
Called the “Authority) and, on the other (hereinafter called the

hand,

“Consultants”).

[Note* : If the Consultants consist of morethan one entity, the above should be partially
amended to read as follows:

“...(hereinafter called the “Authority”)and, on the other hand, a joint venture consisting of the
following entities, each of which will be jointly severally liable to the Client for all the
Consultants’obligations under this Contract, namely, and

(herein after called “Consultants”)]

WHEREAS

(a) the Client has requested the Consultants to provide certain consulting services as
defined in the General Conditions of Contract attached to this Contract
(hereinafter called the “Services”);

(b)the Consultants, having represented to the Client that they have the
required processional skills, and personnel and technical resources, have agreed
to provide the Services on the terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:
1. The following documents attached hereto shall be deemed to form an integral part of
this Contract:
(@) The General Conditions of Contract (hereinafter called “GC”) (b)
The Special Conditions of Contract (hereinafter called “SC”);
(c) The following Appendices :
[Note: If any of these Appendices are not used, the words “Not Used” should be

inserted below next to the title of the Appendix on the sheet attached hereto
carrying the title of that Appendix ].
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Appendix A

Appendix B
Appendix C
Appendix D
Appendix E
Appendix F
Appendix G
Appendix H
Appendix |

Appendix J:

Appendix K

Appendix-L:

:Cost E

Appendix-M :

Appendix-N:

Descriptionof the Services

Reporting Requirements
Key Personnel and Sub-consultants
Medical Certificate .............cocvvvnvnennne.
Hours of Work for Key Personnel
Duties of the Client
stimates

Form of Performance Bank Guarantee

Form of Bank Guarantee for Advance Payments

Letter of invitation
Letter of Award
Minutes of pre-Bid Meeting

Memorandum of Understanding (in case of JV)
Form of Bank Guarantee for Bid Security

The mutual rights and obligations of the Client and the Consultants shall be as set

forth in the Contract; in particular

(@) The Consultants shall carry out the Services in accordance with the provisions
of the Contract; and
(b) The Client shall make payments to the Consultants in accordance with the

Provisions of the Contract.
IN WITNESS WHERE OF,the Parties hereto have caused this Contract to be signed in their

respective names as of the day and year first above written.

FOR AND ON
[NAMEOFTHE CLIENT]

BEHALF OF

By
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(Authorized Representative)

FOR AND ON BEHALF OF
[NAMEOFTHE CONSULTANTS]

By
(Authorized Representative)

[Note: If the Consultants consist of more than one entity, all of these entities should appear as
signatures, e.g. in the following manner ]

FOR AND ON BEHALF OF EACH OF
THE MEMBERS OF THE CONSULTANTS

[Name of the Member]

By
(Authorized Representative)
[Name of the Member]
By
(Authorized Representative)
etc.
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GENERALCONDITIONS OF CONTRACT

1. General Provisions

Unless the context otherwise requires, the following terms whenever used in this Contract
have the following meanings:

(a) “ApplicableLaw’means the laws and any other instruments having the force of law
in the Government’s country[or in such other country as may be specified in the
Special Conditions of Contract(SC)],as they may be issued and in force from time
to time.

(b)*Contract means the Contract signed by the Parties, to which these General
Conditions of Contract are attached, together with all the documents listed in
Clause 1 of such signed Contract;

(c) “Effective Date’ means the date on which this Contract comes into force and effect
pursuant to Clause GC 2.1;

(d)foreign currency’ means any currency other than the currency of the
Government;

(e) ‘GC means these General Conditions of Contract;

(f) “Government” means the Government of Client’s Country;

(g)'Local currency’ means the Indian Rupees;

(h)“Consultant” wherever mentioned in this Contract Agreement means the
“Authority Engineer (AE)” and includes sub-consultants or Associates engaged by
the primary consultant.

(i) “Member”, in case the Consultants consist of a joint venture of more than one entity,
means any of these entities, and “Members” means all of these entities;

() “Party’ means the Client or the Consultants, as the case may be, and Parties means
both of them;

(k)“Personnel” means persons hired by the Consultants or by any Sub-Consultants and
or Associates as Employees and assigned to the performance of the Services
Or any part thereof;“Foreign Personnel” means such persons who at the time of
being so hired had their domicile outside the Government’s Country, “Local
Personnel” means such persons who at the time of being so hired had their
domicile inside the Government's Country; and ‘key personnel’ means the
personnel referred to in Clause GC 4.2 (a).

() "SC" means the Special Conditions of Contract by which these General
Conditions of Contract may be amended or supplemented,;

(m)"Services" means the work to be performed by the Consultants pursuant to his
contract, as described in Appendix A hereto. The scope of work will be strictly
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as given in various Clauses in TOR. The approach and methodology to be
adopted by the Consultant for carrying out the assignment as Authority Engineer
may be modified depending on the site requirements and work programme
of the EPC Contractor after mutual discussions with Employer, the EPC Contract
or and the Authority Engineer. The work plan as indicated by the
Consultant may be modified accordingly to the site requirements.

(n)"Sub-consultant and or Associates " means any entity to which the Consultants
subcontract any part of the Services in accordance with the provisions of Clause
GC 3.7; and

(0)"Third Party"means any person or entity other than the Government, the Client, the
Consultants or a Sub-consultant.

1.2 Relation between the Parties

Nothing contained here in shall be construed as establishing a relation of master and servant
Or of principal and agent as between the Client and the Consultants. The Consultants, subject
to this Contract, have complete charge of Personnel and Sub-consultants, if any ,performing
the Services and shall be fully responsible for the Services performed by them or on their behalf
hereunder.

1.3 Law Governing Contract

This Contract, its meaning and interpretation ,and the relation between the Parties shall be
governed by the Applicable Law.

14 Language

This Contract has been executed in the language specified in the SC, which shall be the
binding and controlling language for all matters relating to the meaning or interpretation of
this Contract.

15 Headings
The headings shall not limit, alter or affect the meaning of this Contract.
1.6 Notices

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to
this Contract shall be in writing. Any such notice, request or consent shall be deemed to
have been given or made when delivered in person to an authorized representative

of the Party to whom the communication is addressed, or when sent by registered mail,
telegram or facsimile to such Party at the address specified in the SC.

1.6.2 Notice will be deemed to be effective as specified in the SC.

1.6.3 A Party may change its address for notice here under by giving the other Party notice
Of such change pursuant to the provisions listed in the SC with respect to ClauseGC
1.6.2.

1.7 Location

The Services shall be performed at such locations as are specified in Appendix A
hereto and, where the location of a particular task is not so specified, at such
locations. whether in Government's Country or elsewhere, as the Client may approve.

1.8 Authority of Member in Charge
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1.9

1.10

2.2

2.3

24

2.5

2.6

In case the Consultants consist of a joint venture of more than one entity, the Members
hereby authorize the entity specified in the SC to act on their behalf in exercising all the
Consultants ‘rights and obligations towards the Client under this Contract,including
without limitation the receiving of instructions and payments from the Client.

Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted
To be executed, under this Contract by the Client or the Consultants may be taken or
executed by the officials specified in the SC.

Taxes and Duties

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel
shall pay such taxes, duties, fees and other impositions as may be levied under the
Applicable Law. Service tax as applicable shall be paid to the consultant while
making payment for services rendered. The consultants shall then deposit the same
with the tax authorities and provide a proof of having done so within next 90 days in
line with policy circulars issued by Employer.

Commencement, Completion, Modification and Termination of Contract
Effectiveness of Contract

This Contract shall come into force and effect on the date(the"Effective Date") of the
Client's notice to the Consultants instructing the Consultants to begin carrying out the
Services. This notice shall confirm that the effectiveness conditions, if any ,listed in
the SC have been met.

Termination of Contract for Failure to Become Effective

If this Contract has not become effective within such time period after the date of the
Contract signed by the Parties as shall be specified in the SC, either Party may, by
not less than four(4)weeks ‘written notice to the other Party, declare this Contract to
be null and void, and in the event of such a declaration by either Party, neither Party
shall have any claim against the other Party with respect hereto.

Commencement of Services

The Consultants shall begin carrying out the Services at the end of such time period
after the Effective Date as shall be specified in the SC.

Expiration of Contract

Unless terminated earlier pursuant to Clause GC2.9 here of,this Contract shall expire
when services have been completed and all payments have been made at the end of
such time period after the Effective Date as shall be specified in the SC.

Entire Agreement

This Contract contains all covenants, stipulations and provisions agreed by the
Parties. No agent or representative of either Party has authority to make, and the
Parties shall not be bound by or be liable for,any statement,representation,promise

or agreement not set forth herein.

Modification

Modification of the terms and conditions of this Contract, including any modification

of the scope of the Services, may only be made by written agreement between the
Parties as the case may be, has been obtained. Pursuant to Clause GC 7.2 hereof,
however, each Party shall give due consideration to any proposals for modification
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2.7
2.7.1.

2.7.2

2.7.3

274

275

made by the other Party.

Force Majeure

Definition

(a) For the purposes of this Contract ,"Force Majeure "means an event which is
beyond the reasonable control of a Party, and which makes a Party's
performance of its obligations hereunder impossible or so impractical as
reasonably to be considered impossible in the circumstances, and includes
,but is not limited to,war,riots,civil disorder,earthquake,fire,explosion,storm,
flood or other adverse weather conditions,strikes,lockouts or other industrial
action ( except where such strikes, lockouts or other industrial action are
within the power of the Party invoking Force Majeure to prevent), confiscation
or any other action by government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the
negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor agents
or employees, nor (ii) any event which a diligent Party could reasonably
have been expected to both (A) take into account at the.time of the conclusion
of this Contract and(B)avoid or overcome in the carrying out of its obligations
hereunder .

(© Force Majeure shall not include insufficiency of funds or failure to make any
payment required hereunder.

No Breach of Contract

The failure of a Party to fulfil any of its obligations hereunder shall not be considered
to be a breach of, or default under, this Contract insofar as such inability arises from
an event of Force Majeure, provided that the Party affected by such an event has
taken all reasonable precautions, due care “and reasonable alternative measures, all
with the objective of carrying out the terms and conditions of this Contract.

Measures to be Taken

(a) A Party affected by an event of Force Majeure shall take all reasonable
measures to remove such Party's inability to fulfillits obligations
hereunder with a minimum of delay.

(b)A Party affected by an event of Force Majeure shall notify the other Party
Of such event as soon as possible,and in any event not later than fourteen
(14)days following the occurrence of such event ,providing evidence of the
nature and cause of such event,and shall similarly give notice of the
restoration of normal conditions as soon as possible.

(c) The Parties shall take all reasonable measures to minimize the
consequences of any event of Force Majeure.

Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action
or task,shall be extended for a period equal to the time during which such Party was
unable to perform such action as a result of Force Majeure.

Payments

During the period of their inability to perform the Services as a result of an event of
Force Majeure,the Consultants shall be entitled to be reimbursed for additional costs
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reasonably and necessarily incurred by them during such period for the purposes of
the Services and in reactivating the Services after the end of such period.

2.7.6 Consultation

2.8.

2.9
29

Not later than thirty(30)days after the Consultants ,as the result of an event of Force
Majeure, have become unable to perform a material portion of the Services,the
Parties shall consult with each other with a view to agreeing on appropriate measures
to be taken in the circumstances.

Suspension

The Client may, by written notice of suspension to the Consultants, suspend all
payments to the Consultants hereunder if the Consultants fail to perform any of their
obligations under this Contract, including the carrying out of the Services,provided
that such notice of suspension(i)shall specify the nature of the failure,and(ii)shall
request the Consultants to remedy such failure within a period not exceeding thirty
(30) days after receipt by the Consultants of such notice of suspension.

Termination

.1 By the Client

The Client may,by not less than thirty(30) days'written notice of termination to the
Consultants (except in the event listed in paragraph(f) below, for which there shall be
A written notice of not less than sixty(60)days),such notice to be given after the
occurrence of any of the events specified in paragraphs(a)through(h)of this Clause
GC 2.9.1, terminate this Contract.

(a) if the Consultants fail to remedy a failure in the performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 herein
above,within thirty (30) days of receipt of such notice of suspension or within such
further period as the Client may have subsequently approved in writing;

(b)if the Consultants become (or,if the Consultants consist of more than one entity,if any
of their Members becomes)insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any law for the benefit of debtors
or go into liquidation or receivership whether compulsory or voluntary;

(c) if the Consultants fail to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause GC 8 hereof;

(d)if the Consultants submit to the Client a statement which has a material effect on the
rights, obligations or interests of the Client and which the Consultants know to be
false;

(e) if,as the result of Force Majeure,the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(f) if the Client, in its sole discretion and for any reason whatsoever,decides to terminate
this Contract.

(g)if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract. For the purpose of this
clause:

"corrupt practice"means the offering,giving,receiving or soliciting of anything of value
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to influence the action of a public official in the selection process or in contract
execution.

"fraudulent practice” means a misrepresentation of facts in order to influence a
selection process or the execution of a contract to the detriment of the Borrower,and
includes collusive practice among consultants(prior to or after submission of
proposals)designed to establish prices at artificial non-competitive levels and to
deprive the Borrower of the benefits of free and open competition.

(h) if EPC Contract or represents to Employer that the Consultant is not discharging his
duties in a fair,efficient and diligent manner and if the dispute remains unresolved,
Employer may terminate this contract.

2.9.2 By the Consultants

The Consultants may, by not less than thirty (30) days' written notice to the Client, such
notice to be given after the occurrence of any of the events specified in paragraphs (a)
through (d) of this Clause GC2.9.2, terminate this Contract:

(a) if the Client fails to pay any money due to the Consultants pursuant to this
Contract and no tsubject to dispute pursuant to Clause8 here of within forty-five
(45)days after receiving written notice from the Consultants that such payment is
overdue;

(b)if the Client is in material breach of its obligations pursuant to this Contract and
has not remedied the same within forty-five(45)days(or such longer period as the
Consultants may have subsequently approved in writing)following the receipt

by the Client of the Consultants' notice specifying such breach;

(c) if,as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(d)if the Client fails to comply with any final decision reached as a result of arbitration
pursuant to Clause GC 8 hereof.

2.9.3. Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon
expiration of this Contract pursuant to Clause GC2.4 hereof,all rights and obligations of the
Parties hereunder shall cease, except:

(i)  such rights and obligations as may have accrued on the date of termination or
expiration;

(i)  the obligation of confidentiality set forth in Clause GC 3.3 hereof;

(iii) the Consultants' obligation to permit inspection, copying and auditing of their
accounts and records set forth in Clause GC 3.6 (ii) hereof; and

(iv) any right which a Party may have under the Applicable Law

2.9.4 Cessation of Services
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Upon termination of this Contract by notice of either Party to the other pursuant to Clauses
GC2.9.10rGC2.9.2hereof, the Consultants shall, immediately upon dispatch or receipt of
such notice, take all necessary steps to bring the Services to a close in a prompt and orderly
manner and shall make every reasonable effort to keep expenditures for this purpose to a
minimum. With respect to documents prepared by the Consultants and equipment and
materials furnished by the Client, the Consultants shall proceed as provided, respectively, by
Clauses GC 3.9 or GC 3.10 hereof.

2.9.5 Payment upon Termination

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the
Client shall make the following payments to the Consultants (after offsetting against these
payments any amount that may be due from the Consultant to the Client}:

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed
prior to the effective date of termination;

(b)reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually
incurred prior to the effective date of termination; and

(c) except in the case of termination pursuant to paragraphs(a) through(d) of Clause
GC2.9.1hereof,reimbursement of any reasonable cost incident to the prompt and
orderly termination of the Contract including the cost of the return travel of the
Consultants' personnel and their eligible dependents.

2.9.6. Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs(a) through(e)of Clause GC
2.9.10r in Clause GC2.9.2 here of has occurred, such Party may, within forty-five(45)days
after receipt of notice of termination from the other Party, refer the matter to arbitration
pursuant to Clause GC8 hereof, and this Contract shall not be terminated on account of such
event except in accordance with the terms of any resulting arbitral award.

3. Obligation of the Consultants

3.1 General

3.1.1. Standard of Performance
The Consultants shall perform the Services and carryout their obligations hereunder
with all due diligence ,efficiency and economy, in accordance with generally accepted
professional techniques and practices, and shall observe sound management
practices, and employ appropriate advanced technology and safe and effective
equipment, machinery, materials and methods "The Consultants shall always "act, in
respect of any matter relating to this Contract or to the Services, as faithful advisers
to the Client, and shall at all times support and safeguard the Client's legitimate
interests in any dealings with Sub-consultants or Third Parties.

3.1.2 Law Governing Services
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3.2

3.2.2

The Consultants shall perform the Services in accordance with the Applicable Law
and shall take all practicable steps to ensure that any Sub- consultants and or
Associates, as well as the Personnel of the Consultants and any Sub-consultants and
Or Associates, comply with the Applicable Law. The Client shall advise the
Consultants in writing of relevant local customs and the Consultants shall, after such
notifications, respect such customs.

Conflict of Interests
3.2.1Consultants Not to Benefit from Commissions, Discounts, etc.

The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute
the Consultants' sole remuneration in connection with this Contract or the Services and,
subject to Clause GC3.2.2 hereof, the Consultants shall not accept for their own benefit
any trade commission, discount or similar payment in connection with activities pursuant
to this Contract or to the Services or in the discharge of their obligations hereunder, and
the Consultants shall use their best efforts to ensure that any Sub-consultants and or
Associates, as well as the Personnel and agents of either of them, similarly shall not
receive any such additional remuneration.

If the Consultants, as part of the Services, have the responsibility of advising the Client
on the procurement of goods, works or services, the Consultants shall comply with any
applicable procurement guidelines of the Client (Employer) and or Associates Bank or
of the Association, as the case may be, and other funding agencies and shall at all
times exercise such responsibility in the best interest of the Client. Any discounts or
commissions obtained by the Consultants in the exercise of such procurement
responsibility shall be for the account of the Client.

3.2.3Consultants and Affiliates not to engage in Certain Activities

3.3

The Consultants agree that, during the term of this Contract and after its termination,
the Consultants and any entity affiliated with the Consultants, as well as any Sub-
consultant and or Associates and any entity affiliated with such Sub-consultant and or
Associates, shall be disqualified from providing goods works or services (other
than the Services and any continuation there of) for any project resulting from or
closely related to the Services.

3.2.4 Prohibition of Conflicting Activities

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-
Consultants and or Associates and their Personnel not to engage, either directly or
indirectly, in any of the following activities:

(a) During the term of this Contract, any business or professional activities in
the Government's country which would conflict with the activities
assigned to the munder this Contract; and

(b)after the termination of this Contract, such other activities as may be
specified in the SC.

Confidentiality
The Consultants, their Sub-consultants and the Personnel of either of them shall not,
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3.4

3.5

3.6

3.7

3.8

either during the term or within two (2) years after the expiration of this Contract,
disclose any proprietary or confidential information relating to the Project, the
Services, this Contract or the Client's business or operations without the prior written
consent of the Client.

Liability of the Consultants
Subject to additional provisions, if any, set forth in the SC, the Consultant’s liability

under this Contract shall be as provided by the Applicable Law.

Insurance to be Taken out by the Consultants

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants
To take out and maintain, at their (or the Sub-consultants’, as the case may be) own
cost but on terms and conditions approved by the Client, insurance against their
risks, and for the coverage’s, as shall be specified in the SC, and (ii) at the Client's
request, shall provide evidence to the Client showing that such insurance has been
taken out and maintained and that the current premiums therefore have been paid.

Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and records in respect
of the Services, hereunder, in accordance with internationally accepted accounting
principles and in such form and detail as will clearly identify all relevant time charges
and cost, and the bases there of (including such bases as may be specifically
referred to in the SC; (ii) shall permit the Client or its designate representative
periodically, and upto one year from the expiration or termination of this Contract, to
inspect the same and make copies there of as well as to have them audited by
auditors appointed by the Client; and (iii) shall permit the client to inspect the
Consultant's accounts and records relating to the performance of the Consultant and
to have them audited by auditors appointed by the client.

Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking any of
the following actions:

(a) appointing such members of the Personnel as are listed in Appendix C
("Consultant's Sub-consultant's Key Personnel”) merely by title but not by name;

(b) entering into a subcontract for the performance of any part of the Services, it
being understood (i) that the selection of the Sub-consultant and the terms and
conditions of the subcontract shall have been approved in writing by the Client
prior to the execution of the subcontract, and (ii) that the Consultants shall remain
fully liable for the performance of the Services by the Sub- consultant and its
Personnel pursuant to this Contract; and

(c) any other action that may be specified in the SC

Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in
Appendix B here to, in the form, in the numbers and within the time periods set forth in
the said Appendix.
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3.9 Documents Prepared by the Consultants to Be the Property of the Client

All plans, drawings, specifications, designs, reports, other documents and software
prepared by the Consultants for the Client under this Contract shall become and
remain the property of the Client, and the Consultants shall, not later than upon
termination or expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory there of. The Consultants may retain a copy of such
documents and software. Restrictions about the future use of these documents and
software, if any, shall be specified in the SC.

3.10 Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or purchased
by the Consultants with funds provided by the Client, shall be the property

Of the Client and shall be marked accordingly. Upon termination or expiration of this
Contract, the Consultants shall make available to the Client an inventory of such
equipment and materials and shall dispose of- such equipment and materials in
accordance with the Client's instructions. While in possession of such equipment and
materials, the Consultants, unless otherwise instructed by the Client in writing, shall
insure the mat the expense of the Client in an amount equal to their full replacement
value.

4, Consultants' Personnel and Sub-consultants and or Associates

4.1 General
The Consultants shall employ and provide such qualified and experienced Personnel
and Sub-consultants as are required to carry out the Services.

4.2  Description of Personnel

(a) The titles, agreed job descriptions, minimum qualification and estimated periods
Of engagement in the carrying out of the Services of each of the Consultant's Key
Personnel are described in Appendix C. If any of the Key Personnel has already
been approved by the clients his/her name is listed as well.

(b) If required to comply with the provisions of Clause GCC 3.1.1 hereof,
adjustments with respect to the estimated periods "of engagement of Key
Personnel set forth in Appendix C may be made by the Consultants by written
notice to the Client, provided (i) that such adjustments shall not alter the
originally estimated period of engagement of any individual by more than 10%
or one week, whichever is larger, and (ii) that the aggregate of such
adjustments shall not cause payments under this Contract to exceed the
ceilings set forth in Clause GC 6.1(b) of this Contract. Any other such
adjustments shall only be made with the Client's written approval.

(c) If additional work is required beyond the scope of the Services specified in
Appendix A, the estimated periods of engagement of Key Personnel set forth in
Appendix C may be increased by agreement in writing between the Client and
the Consultants, provided that any such increase shall not, except as otherwise
agreed, cause payments under this Contract to exceed the ceilings set forth in
Clause GC 6.1 (b) of this Contract.
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4.3

4.4

4.5

Approval of Personnel

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as
By name in Appendix C are hereby approved by the Client. In respect of other Key
Personnel which the Consultants propose, to use in the carrying out of the Services,
the Consultants shall submit to the client for review and approval a copy of their
biographical data and (in the case of Key personnel to be used within the country of
the Government) a copy of a satisfactory medical certificate in the form attached here
to as Appendix D. If the Client does not object in writing (stating the reasons for the
objection) within thirty (30) calendar days from the date of receipt of such biographical
data and (if applicable) such certificate, such Key Personnel shall be deemed to have
been approved by the Client.

Working Hours, Overtime, Leave, etc.

(a) Working hours and holidays for Key Personnel are set forth in Appendix E here
to. To account for travel time, foreign Personnel carrying out Services inside the
Government's country shall be deemed to have commenced (or finished) work in
respect of the Services such number of days before their arrival in(or after their
departure from) the Government's country as is specified in Appendix E hereto.

(b)The Personnel of all types engaged by Consultant to provide Services on this
Contract shall not be entitled to be paid for overtime nor to take paid sick leave or
vacation leave except as specified in Appendix E here to, and except as
specified. In suchAppendix, the Consultants' remuneration shall be deemed to
cover these items. All leave to be allowed to  the Personnel is included in the
staff-months of service set for in Appendix C. Any taking of leave by Personnel
shall be subject to the prior approval by the Client and the Consultants shall
ensure that absence for leave purposes will not delay the progress and adequate
supervision of the Services.

Removal and/or Replacement of Personnel

(a) Except as the Client may otherwise agree, no changes shall be made in the
Key Personnel. If, for any reason beyond the reasonable control of the
Consultants, it becomes necessary to replace any of the Personnel, the
Consultants shall forthwith provide as a replacement a person of
equivalent or better qualifications.

(b) If the Client (i) finds that any of the Personnel has committed serious
misconduct or has been charged with having committed a criminal action, or
(i) has reasonable cause to be dissatisfied with the performance of any of
the Personnel, then the Consultants shall, at the Client's written request
specifying the grounds therefore, forthwith provide as a replacement a
person with qualifications and experience acceptable to the Client.

(c)  Any of the Personnel provided as a replacement under Clauses (a) and (b)
above, the rate of remuneration applicable to such person as well as any
reimbursable expenditures (including expenditures due to the number of
eligible dependents) the Consultants may wish to claim as a result of such
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4.6

5.1

(d)

replacement, shall be subject to the prior written approval by the Client.
Except as the Client may otherwise agree, (i) the Consultants shall bear all
additional travel and other costs arising out of or incidental to any removal
and/or replacement, and (ii) the remuneration to be paid to any of the Key
Personnel provided as are placement shall be 90% of the remuneration which
would have been payable to the Key Personnel replaced. However, for the
reason other than death/ extreme medical ground,(i) for total replacement
upto 33% of key personnel, remuneration shall be reduced by 20% (ii) for total
replacement upto between 33% to 50%, remuneration shall be reduced by
25% and (iii) for total replacement upto between 50% to 66%, remuneration
shall be reduced by 30% (iv) For total replacements beyond 66% of the key
personnel the client shall initiate action of higher penalty/ termination/
debarment upto 2 years as considered appropriate.

In order to prevent the tendency of the personnel and consulting firm to
submit incorrect and inflated CV, they should sign every page of CV before
submission in order to authenticate that CV furnished by them is correct. The
consulting firm and the personnel through consulting firm should be informed
by Employer while accepting CV of the new personnel that if CV is found in
correct and inflated at a later date, the personnel accepted would be
removed from his assignment and debarred from further Employer's works
for an appropriate period to be decided by Employer and the new proposed
personnel in place of removed personnel would be paid 15% less salary than
the original personnel. 15% reduction in the salary will be imposed as a
penalty for submitting the incorrect information. This penalty will be imposted
only once. If the same consulting firm submits incorrect information again
second time, necessary action will be taken by Employer to black-list that
firm.

Resident Project Manager

If required by the SC, the Consultants shall ensure that at all times during the
Consultants' performance of the Services in the Government's country a resident
project manager, acceptable to the Client, shall take charge of the performance of
such Services.

Obligations of the Client

Assistance and Exemptions

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure
that the Government shall:

(@)

(b)

Provide the Consultants, Sub- consultants and Personnel with work permits
and such other documents as shall be necessary to enable the Consultants,
Sub- consultants or Personnel to perform the Services;

assist for the Personnel and, if appropriate, their eligible dependents to be
provided promptly with all necessary entry and exit visas, residence permits,
exchange permits and any other documents required for their stay in
Government's country;

72



National Highways& Infrastructure Development Corporation Ltd. RFP for Authority Engineer

5.2

5.3

54

(c) Facilitate prompt clearance through customs of any property required for the
Services and of the personal effects of the Personnel and their -eligible
dependents;

(d) Issue to officials, agents and representatives of the Government all such
instructions as may be necessary or appropriate for the prompt and effective
implementation of the Services;

(e) assist the Consultants and the Personnel and any Sub-consultants and or
Associates employed by the Consultants for the Services from any
requirement to register or obtain any permit to practice their profession or to
establish themselves either individually or as a corporate entity according to
the Applicable Law;

(f)  grant to the Consultants, any Sub-consultants and or Associates and the
Personnel of either of them the privilege, pursuant to the Applicable Law, of
bringing into Government's country reasonable amounts of foreign currency
for the purposes of the Services or for the personal use of the Personnel and
their dependents and of withdrawing any such amounts as may be earned
therein by the Personnel in the execution of the Services: and

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel
any such other assistance as may be specified in the SC.

Access to Land

The Client warrants that the Consultants shall have, free of charge, unimpeded access
To all land in the Government's country in respect of which access is required for the
performance of the Services. The Client will be responsible for any damage to such
land or any property thereon resulting from such access and will indemnify the
Consultants and each of the Personnel in respect of liability for any such damage,
unless such damage is caused by the default to negligence of the Consultants or any
Sub-consultant or the Personnel of either of them.

Change in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law with
respect to taxes and duties which increases or decreases the cost or reimbursable
expenses incurred by the Consultants in performing the Services, then the
remuneration and reimbursable expenses otherwise payable to the Consultants
under this Contract shall be increased or decreased accordingly by agreement
between the Parties hereto, and corresponding adjustments shall be made to the
ceiling amounts specified in Clause GC 6.1(b).

Services, Facilities and Property of the Client

The Client shall make available to the Consultants and the Personnel, for the purposes

of the services and free of any charge, the services, facilities and property described in
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Appendix F at the times and in the manner specified in said Appendix F, provided that
If such services, facilities and property shall not be made available to the Consultants
As and when so specified, the Parties shall agree on (i) any time extension that it may
Be appropriate to grant to the Consultants for the performance of the Services, (ii)
the manner in which the Consultants shall procure any such services, facilities and
property from other sources, and (iii) the additional payments, if any, to be made to
the Consultants as a result there of pursuant to Clause GC 6.1(c) here in after.

55 Payment

In consideration of the Services performed by the Consultants under this Contract, the
Client shall make to the Consultants such payments and in such manner as is provided
by Clause GC 6 of this Contract.

5.6 Counterpart Personnel

(a) If so provided in Appendix F hereto, the Client shall make available to the
Consultants, as and when provided in such Appendix F, and free of charge, such
counterpart personnel to be selected by the Client, with the Consultants' advice,
as shall be specified in such Appendix F. Counterpart personnel shall work
under the exclusive direction of the Consultants. If any member of the counterpart
personnel fails to perform adequately any work assigned to him by the
Consultants which is consistent with the position occupied by such- member, the
Consultants may request there placement of such member, and the Clients hall
not unreasonably refuse to act upon such request.

(b) If counterpart personnel are not provided by the Client to the Consultants as and
when specified in Appendix F, the Client and the Consultants shall agree on (i)
how the affected part of the Services shall be carried out, and (ii) the additional
payments, if any, to be made by the Client to the Consultants as are sult there of
pursuant to Clause GC 6.1(c) hereof.

6. Payments to the Consultants
6.1 Cost Estimates; Ceiling Amount
(@) An estimate of the cost of the Services payable is set forth in Appendix G.

(b) Except as may be otherwise agreed under ClauseGC2.6 and subject to
Clause GC 6.1(c), payments under this Contract shall not exceed the ceilings
specified in the SC. The Consultants shall notify the Client as so on
accumulative charges incurred for the Services have reached 80% of these
ceilings.

(c) Not withstanding Clause GC&6.1 (b) hereof, if pursuant to clauses GC5.3,5.4 or
5.6 hereof, the Parties shall agree that additional payments shall be made to the
Consultants in order to cover any necessary additional expenditures not
envisaged in the cost estimates referred to in Clause GC6.1(a) above, the
ceiling or ceilings, as the case maybe, set forth in Clause GC6.1(b) above shall
be increased by the amount or amounts, as the case may be, of any such
additional payments.
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6.2 Remuneration and Reimbursable Expenditures

(a) Subject to the ceilings specified in Clause GC6.1 (b) hereof, the Client shall
pay to the Consultants (i) remuneration as set forth in Clause GC6.2 (b),and
(ii) reimbursable expenditures as set forth in Clause GC6.2 (c).If specified in
the SC, said remuneration shall be subject to price adjustment as specified in
the SC.

(b) Remuneration for the Personnel shall be determined on the basis of time
actually spent by such Personnel in the performance of the Services after the
date determined in accordance with Clause GC2.3 and Clause SC2.3 (or such
other date as the Parties shall agree in writing) (including time for necessary
travel via the most direct route) at the rates referred to, and subject to such
additional provisions as are set forth, in the SC.

(c) Reimbursable expenditures actually and reasonably incurred by the
Consultants in the performance of the Services, as specified in Clause SC 6.3(b).

6.3 Currency of Payment
All payments shall be made in Indian Rupees and shall be subjected to applicable
Indian laws withholding taxes if any.

6.4 Mode of Billing and Payment

Billing and payments in respect of the Services shall be made as follows:

@ The Client shall cause to be paid to the Consultants an interest bearing
advance payment as specified in the SC, and as otherwise set forth below.
The advance payment will be due after provision by the Consultants to the
Client of a bank guarantee by a bank acceptable to the Client in an amount
(or amounts) and in a currency (or currencies) specified in the SC, such bank
guarantee () to remain effective until the advance payment as been fully set
off as provided in the SC, and (ii) to be in the form set forth in Appendix |
hereto or in such other form as the Client shall have approved in writing.

(b) As soon as practicable and not later than fifteen (15days) after the end of each
calendar month during the period of the Services, the Consultants shall submit to
the Client, in duplicate, itemized statements, accompanied by copies of receipted
invoices, vouchers and other appropriate supporting materials, of the amounts
payable pursuant to Clauses GC6.3 and 6.4 for such month. Each monthly
statement shall distinguish that portion of the total eligible costs which pertains to
remuneration from that portion which pertains to reimbursable expenditures.

(©) The Client shall cause the payment of the Consultants periodically as given in
schedule of payment above within sixty (60) days after the receipt by the
Client of bills with supporting documents. Only such portion of a monthly
statement that is not satisfactorily supported may be with held from payment.
Should any discrepancy be found to exist between actual payment and costs
authorized to be incurred by the Consultants, the Client may add or subtract
the difference from any subsequent payments. Interest at the rate specified in
the SC shall become payable as from the above due date on any amount due
by, but not paid on such due date.
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7.1

7.2

8.1

(d) The final payment under this Clause shall be made only after the final report
and a final statement, identified as such, shall have been submitted by the
Consultants and approved as satisfactory by the Client. The Services shall be
deemed completed and finally accepted by the Client and the final report and
final statement shall be deemed approved by the Client as satisfactory ninety
(90) calendar days after receipt of the final report and final statement by the
Client unless the Client, within such ninety (90)-day period, gives written
notice to the Consultants specifying in detail deficiencies in the Services, the
final report or final statement. The Consultants shall there upon promptly
make any necessary corrections, and upon completion of such corrections,
the foregoing process shall be repeated. Any amount which the Client has
paid or caused to be paid in accordance with this Clause in excess of the
amounts actually payable in accordance with the provisions of this Contract
shall be reimbursed by the Consultants to the Client within thirty, (30) days
after receipt by the Consultants of notice thereof. Any such claim by the Client
for reimbursement must be made within twelve (12) calendar months after
receipt by the Client of a final report and a final statement approved by the
Client in accordance with the above.

(e) All payments under this Contract shall be made to the account of the
Consultants specified in the SC.

Fairness and Good Faith
Good Faith

The Parties undertake to acting good faith with respect to each other's rights under
this Contract and to adopt all reasonable measures to ensure the realization of the
objectives of this Contract.

Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every
contingency which may arise during the life of the Contract, and the Parties here by
agree that it is their intention that this Contract shall operate fairly as between them,
and without detriment to the interest of either of them, and that, if during the term of
this Contract either Party believes that this Contract is operating unfairly, the Parties
will use their best efforts to agree on such action as may be necessary to remove the
cause or causes of such unfairness, but no failure to agree on any action pursuant to
this Clause shall give rise to a dispute subject to arbitration in accordance with
Clause GC 8 hereof.

Settlement of Disputes
Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Contractor the interpretation thereof.
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8.2

Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this Contract which
cannot be settled amicably within thirty (30) days after receipt by one Party of the
other Party's request for such amicable settlement may be submitted by either Party
for settlement in accordance with the provisions specified in the SC.
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II. SPECIAL CONDITIONS OF CONTRAC

GC Clause
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A. Amendments of, and Supplements to, Clauses in the General
Conditions of Contract
1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA”
1.4 The language is: English
1.6.1 The addresses are:
Client: Address of Employer
Address of Employer:
ATTN. OF: Mr. Yogesh Chandra Srivastava
DESIGNATION General Manager (Tech)
ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,
New Delhi —110001.
Mob. NO: 9599022989
E-MAIL ADDRESS: yogenaO5bro@gmail.com
Consultant: Address of Consultant

Attention:

Cable address:

Telex

Facsimile

[Note’: Fill in the
Blanks]

1.6.2 Notice will be deemed to be effective as follows:

1.8

(a) in the case of personal delivery or registered mail, on delivery;

(b)in the case of telexes, 24 hours following confirmed transmission;

(c) in the case of telegrams, 24 hours following confirmed transmission; and
(d)in the case of facsimiles, 24 hours following confirmed transmission.

The Member in Charge is:

(Note: If the Consultants consist of a joint venture of more than one entity, the
name of the entity whose address is specified in SC1.6.1 should be inserted here.
If the Consultants consist of one entity, this Clause 1.8 should be deleted from the

SC)
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1.9 The Authorised
Representative are:
For the Client:

Address of Employer:

ATTN. OF: Mr. Yogesh Chandra Srivastava

DESIGNATION General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,
New Delhi — 110001.

Mob. NO: 9599022989

E-MAIL ADDRESS: yogena05bro@gmail.com

For the Consultants:

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes,
duties, fees, levies and other impositions levied under the existing, amended or
enacted laws during life of this contract and the client shall perform such duties in
regard to the deduction of such tax as may be lawfully imposed.

2.1  The effectiveness conditions are the following:
i) Approval of the Contract by the client

2.2 The time period shall be four months or such other time period as the parties
may agree in writing.

2.3 The time period shall be one month or such other time period as the Parties
may agree in writing.

2.4  The time period shall be 84 months (36 month for construction period and 48
months for Maintenance period)

3.4 Limitation of the Consultants' Liability towards the Client

(a) Except in case of gross negligence or wilful is conduct on the part of the
Consultants or on the part of any person or firm acting on behalf of the
Consultants in carrying out the Services, the Consultants, with respect to
damage caused by the Consultants to the Client's property, shall not be
liable to the Client:

i) for any indirect or consequential loss or damage; and
if) Consultant will maintain at its expenses; Professional Liability Insurance
including coverage for errors and omissions caused by Consultant’s

negligence in the performance of its duties under this agreement,(A) For the
amount not exceeding total payments for Professional Fees and
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Reimbursable Expenditures made or expected to be made to the Consultants
here under OR (B) the proceeds, the Consultants may be entitled to receive
from any insurance maintained by the Consultants to cover such a liability,
whichever of (A) or (B) is higher.

iii) The policy should be issued only from an Insurance Company operating in
India.

iv) The policy must clearly indicate the limit of indemnity in terms of “Any
One Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no
case should be for an amount less than stated in the contract.

v) If the Consultant enters in to an agreement with Employer in a joint venture or ‘in
association’, the policy must be procured and provided to Employer by the joint
venture/in association entity and not by the individual partners of the joint
venture/association.

vi) The contract may include a provision thereby the Consultant does not cancel
the policy midterm without the consent of the Employer. The insurance
company may provide an undertaking in this regard.

(b) This limitation of liability shall not affect the Consultants' liability, if any, for
damage to Third Parties caused by the Consultants or any person or firm acting
on behalf of the Consultants in carrying out the Services.

(© Professional Liability Insurance may be accepted for initially one year which shall be
extended annually for five years. PLI shall be uniformly taken for a period of five years.

3.5 The risks and the coverage shall be as follows

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles
Act, 1988 in respect of motor vehicles operated in India by the Consultants or
their Personnel or any Sub-consultants or their Personnel for the period of
consultancy.

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the
period of consultancy.

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a
minimum coverage equal to estimated remuneration and reimbursable.

(d) Employer's liability and workers' compensation insurance in respect of the
Personnel of the Consultants and of any Sub-consultant, in accordance with
the relevant provisions of the Applicable Law, as well as, with respect to such
Personnel, any such life, health, accident, travel or other insurance as may be
appropriate; and

(e) Insurance against loss of or damage to (i) equipment purchased in whole or in
part with funds provided under this Contract, (i) the Consultants' property
used in the performance of the Services, and (iii) any documents prepared by
the Consultants in the performance of the Services.

3.7(c) The other actions are

(1) taking any action under a civil works contract designating the Consultants as
"Authority’s Engineer”, for which action, pursuant to such civil works contract, the
written approval of the Client as "Employer" is required".

81



National Highways& Infrastructure Development Corporation Ltd. RFP for Authority Engineer

3.9 The Consultants shall not use these documents for purposes unrelated to this
Contract without the prior written approval of the Client.

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C
shall serve in that capacity, as specified in Clause GC 4.6."

6.1(b) The amount payable Indian Rupee is :

6.2(a) "Payments for remuneration made in accordance with Clause GC 6:2(a) in
shall be adjusted as follows :

(ii) Consultants shall be paid billing rates for services rendered by the
personnel of all categories namely (i) key Personnel; (ii) sub-Professional
personnel and (iii) Support staff on man-moth wise. For calculating billing
rates of remaining items of the financial proposal, namely (i) transportation,
(ii) Duty travel to site (iii) Office Rent, (iv) office supplies communication etc
(v) reports & document printing and (vi) survey equipment etc. quoted
amount of selected consultant will be converted to percentage of civil work
cost quoted by civil contractor and payment will be made in proportionate to
the financial progress of the civil work. Beginning 13" months from the last
date of submission of bid, billing rates shall be increased for all items of
contract inter alia including vehicle hire, office rent, consumables, furniture
@ 5% per year.However, for evaluation and award of the Bid proposals, the
quoted initial rate (as applicable for first 12 months from last date of
submission of bid) shall be multiplied by the total time input for each
position on this contract, i.e. without considering the increase in the billing
rates. All payments shall be made in Indian Rupees and shall be subjected
to applicable Indian laws withholding taxes if any.

(iii) Remuneration paid pursuant to the rates set forth in Appendix G shall be
adjusted every eighteen (12) months (and, the first time, with effect for the
remuneration earned in the 13" calendar month after the last date of
submission of bid) by 5% every 12month for personnel.

Notwithstanding any other provisions in the agreement in this regard, this
provision will prevail and override any other provision to the contrary in this
agreement.

6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries and

allowances as the Consultants shall have agreed to pay to the Personnel

as well as factors for social charges and overhead, and (B) the cost of
backstopping by home office staff not included in the Personnel listed in
Appendix C, and (C) the Consultant's fee; (ii) that bonuses or other means
of profit-sharing shall not be allowed as an element of over head, and (iii)
that any rates specified for persons not yet appointed shall be provisional
and shall be subject to revision, with the written approval of the Client, once
the applicable salaries and allowances are known.
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6.2(b) (i)

6.4(a)

6.4 (c)
6.4(e)

(2) Remuneration for periods of less than one month shall be calculated on an
hourly basis for actual time spent in the Consultants' home office and directly
attributable to the Services (one hour being equivalent to 1/240th of a month)
and on a calendar-day basis for time spent away from home office (one day
being equivalent to 1/30th of a month).

The rates for foreign and local Personnel are set forth in Appendix G

The following provisions shall apply to the interest bearing advance payment
and the advance payment guarantee:

1) An advance payment of 10% of the contract price in proportion to the quoted
Indian currency (INR) in the bid shall be made within 60 days after receipt and
verification of advance payment bank guarantee. The advance payment along
with interest will be set off by the Client in equal instalments against the
statements for the first 12 months of the Service until the advance payment
has been fully set off. The advance payment shall be in Indian Rupee.

2) The bank guarantee shall be in the amount and in the currency of the advance
payment.

3) Interest rate shall be 10% per annum (on outstanding amount).

The interest rate is 10 %per annum.
The accounts are:

[Note: Insert account number, type of account and name and address of the Bank]

8.2 Disputes shall be settled by arbitration in accordance with the following
provisions:

8.2.1 Selection of Arbitrators

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or
an arbitration panel composed of three arbitrators, in accordance with the
following provisions:

(@)

Where the Parties agree that the dispute concerns a technical matter, they
may agree to appoint a sole arbitrator or, failing agreement on the identity of
such sole arbitrator or within thirty (30) days after receipt by the other Party
of the proposal of a name for such an appointment by the Party who
initiated the proceedings, either Party may apply to the President, Indian
Roads Congress, New Delhi, for a list of not fewer than five nominees and,
on receipt of such list, the Parties shall alternately strike names therefrom,
and the last remaining nominee on the list shall be the sole arbitrator for the
matter in dispute. If the last remaining nominee has not been determined in
this manner within sixty (60) days of the date of the list, the President, Indian

Roads Congress, New Delhi, shall appoint, upon the request of either Party
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and from such list or otherwise, a sole arbitrator for the matter in dispute.

(b) Where the Parties do not agree that the dispute concerns a technical matter,
the Client and the Consultants shall each appoint one arbitrator, and these
two arbitrators shall jointly appoint a third arbitrator, who shall chair the
arbitration panel. If the arbitrators named by the Parties do not succeed in
appointing a third arbitrator within thirty (30) days after the latter of the two
arbitrators named by the Parties has been appointed, the third arbitrator
shall, at the request of either Party, be appointed by Secretary, the Indian
Council of Arbitration, New Delhi.

(c) If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its
arbitrator within thirty (30) days after the other Party has appointed its
arbitrator, the Party which has named an arbitrator may apply to the
Secretary, Indian Council of Arbitration, New Delhi, to appoint a sole
arbitrator for the matter in dispute, and the arbitrator appointed pursuant to
such application shall be the sole arbitrator for that dispute.

8.2.2 Rules of Procedure

Arbitration proceedings shall be conducted in accordance with procedures of the
Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign
national/ firm, where arbitration proceedings shall be conducted in accordance
with the rules of procedure for arbitration of the United Nations Commission on
International Trade Law (UNCITRAL) as in force on the date of this Contract.

8.2.3 Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute shall be
appointed in the same manner as the original arbitrator.

8.2.4 Qualifications of Arbitrators
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a)
through (c) of Clause 8.2.1 hereof shall be an internationally/nationally
recognized legal or technical expert with extensive experience in relation to the
matter in dispute.

8.2.5 Miscellaneous
In any arbitration proceeding hereunder:

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi.

(b) The English language shall be the official language for all purposes; and

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third
arbitrator if there is no such majority) shall be final and binding and shall be
enforceable in any court of competent jurisdiction, and the Parties hereby waive

any objections to or claims of immunity in respect of such enforcement.

(d) Fee structure shall be as indicated below:
84



National Highways& Infrastructure Development Corporation Ltd.

RFP for Authority Engineer

Sl Particulars Maximum amount payable per Arbitrator/ per case*
No.
1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs
Or
Rs2.5lacs (lump sum) subject to publishing the
award within 12 months.
2 Reading Charges Rs 15,000/-
3 Secretarial Assistance and | Rs 20,000/-
Incidental charges
(Telephone, fax, postage
etc.)
5 Charges for Publishing | Maximum of Rs. 20,000/-
/declaration of the Award
6 Other expenses (as per | Maximum ceiling
actual
against bills subject to the
prescribed ceiling)
Travelling Expenses Economy class (by air), First class AC (by train)
and AC car (by road)
1. Rs 15,000/- per day (in metro cities)
Lodging and Boarding 2. Rs 7,000/- per day (in other cities)
3. Rs3, 000/-per day, if any Arbitrator
makes their own arrangements.
7 Local Travel Rs. 1500/- per day
8. Extra charges for days other| Rs. 3,500/- per day
than hearing/meeting days
(maximum for 2 days)
Note:- | 1. Lodging, boarding and travelling expenses shall be allowed only for those
members who are residing 100 kms. away from place of meeting.
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

*May be suitably modified, as per market rates
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IV. APPENDICES

Appendix A: Description of the Services

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks,
place of performance for different tasks; specific tasks to be approved by Client, etc.]

Details as per TOR
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Appendix B: Reporting Requirements

[List format, frequency, contents of reports and number of copies; persons to receive them;
dates of submission, etc. If no reports are to be submitted, state here "Not applicable".}

Please refer TOR
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Appendix C: Key Personnel and Sub-consultants

[List under: C-l Titles [and names, if already available}, detailed job descriptions and
minimum qualifications. Experience of Personnel to be assigned to
work in India, and staff- months for each.

C-2  Same information as C-I for Key local Personnel.

C-3 Same as C-I for Key foreign Personnel to be assigned to work outside
India.

C-4  List of approved Sub-consultants [if already available]; same
information with respect to their Personnel as in C-l through C-4)

Please refer TOR
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Appendix D: Medical Certificate

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed
in India. If there is no need for a medical certificate, state here: "Not applicable. "]

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel

The Consultants Key personnel and all other Professional / Sub Professional / Support
Staff/Sub-Consultancy personnel shall work 6 days (Mondays through Saturday)every
week and observe the Gazetted Holidays of Government of India as Holidays. The
Consultant shall work as per the work program of the EPC Contractor. In this context in
case the work plan of the Consultant needs suitable modifications, the same shall be
carried out and submitted to the client for consideration. The Consultants hours of work
normally shall match with that of Contractor’s activities on the site. No extra remuneration
shall be claimed or paid for extra hours of work required in the interest of Project
completion.

In respect of foreign personnel, one day per trip as travel time from and to the country of the
Government shall be allowed.
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Appendix F:
Duties of the Client
[List here under:
F-1 Services, facilities and property to be made available to the Consultants
by the Client.
F-2 Counterpart personnel to be made available to the Consultants by the
Client.]

Please refer TOR
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Appendix G:
Cost Estimates

List hereunder cost estimate in INR:

1. Monthly rates for local Personnel (Key Personnel and other Personnel)

2. Reimbursable/Rental/Fixed expenditures as follows:
a. Cost of local transportation.

b. Cost of other local services, rentals, utilities, etc.
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Appendix H: FORM OF PERFORMANCE SECURITY
(PERFORMAMANCE BANK GUARANTEE)
(Clause-13 of TOR)
To

Address of Employer:

WHEREAS

[Name and address of Consultants] 1 (hereinafter called “the consultants”) has undertaken, in
pursuance of Contract No.__dated__to provide the services on terms and conditions set forth
in this Contract [Name of contract and brief description of works)
(hereinafter called the “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified there in as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Consultants such a Bank
Guarantee;

NOW THEREOF we hereby affirm that we are the Guarantor andresponsible to you,
on behalf of the Consultants up to a total of
2

[Amount of Guarantee]

[In words], such  sum
being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [amount of Guarantee] as
aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Consultants before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the services to be performed thereunder or of any of the Contract
documents which may be made between you and the Consultants shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification.

The liability of the Bank under this Guarantee shall not be affected by any change in the
constitution of the consultants or of the Bank.
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Notwithstanding anything contained herein before, our liability under this guarantee is
restricted to Rs. (Rs. ) and the guarantee shall remain valid till :
Unless a claim or a demand in writing is made upon us on or before all
our liability under this guarantee shall cease.

This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry of
contract of 36 months.
Signature and Seal of the Guarantor In presence of

Name and Designation 1.

(Name, Signature &
Occupation)

Name of the Bank

Address 2.

(Name &Occupation)

Date

1Give names of all partners if the Consultants is a Joint Venture.
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Appendix I: Form of Bank Guarantee for Advance Payments
(Reference Clause 6.4(a) of Contract)

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

Ref. Bank Guarantee:

Date:

Dear Sir,

In consideration of M/s. (hereinafter referred as the "Client", which
expression shall, unless repugnant to the context or meaning thereof include it successors,
administrators and assigns)having awarded to M/s. (hereinafter

referred to as the "Consultant” which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns),a contract by
issue of client's Contract Agreement No. __dated and the same having been
unequivocally accepted by the Consultant, resulting in a Contract valued at__for Contract
(hereinafter called the "Contract")

(scope of work)
and the Client having agreed to make an advance payment to the Consultant for
performance of the above Contract amountingto (in words and figures)as an advance
against Bank Guarantee to be furnished by the Consultant.

We
(Name of the Bank) having its Head Office at (herein after referred to as the Bank),which
expression shall, unless repugnant to the context or meaning there of, include its successors,
administrators, executors and assigns) do here by guarantee and undertake to pay the client
immediately on demand any or, all monies payable by the Consultant to the extent of

- as aforesaid at any time upto __ @ ____ withoutany demur, reservation, contest,
recourse or protest and/or without any reference to the consultant. Any such demand made by
the client on the Bank shall be conclusive and binding notwithstanding any difference between
the Client and the Consultant or any dispute pending before any Court, Tribunal, Arbitratoror
any other authority. We agree that the Guarantee herein contained shall be irrevocable and
shall continue to be enforceable till the Client discharges this guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of the Bank
under this Guarantee, from time to time to vary the advance or to extend the time for
performance of the contract by the Consultant. The Client shall have the fullest liberty without
affecting this guarantee, to postpone from time to time the exercise of any powers vested in
the more of any right which they might have against the Client and to exercise the same at
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any time in any manner, and either to enforce or to forebear to enforce any covenants,
contained or implied, in the Contract between the Client and the Consultant any other course
or remedy or security available to the Client. The bank shall not be relieved of its obligations
under these presents by any exercise by the Client of its liberty with reference to the matters
aforesaid or any of them or by reason of any other actor forbearance or other acts of omission
or commission on the part of the Client or any other. Indulgence shown by the Client or by any
other matter or thing whatsoever which under law would but for this provision have the effect
of relieving the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor, in the first instance without proceeding against the
Consultant and notwithstanding any security or other guarantee that the Client may have in
relation to the Consultant's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is limited to
and it shall remain in force upto and including

and
shall be extended from time to time for such period (not exceeding one year), as may be
desired by M/s. on whose behalf this

guarantee has been given.

Dated this day of
200 at
WITNESS
(Signature)
(Signature)

(Name)

(Name)

(Official Address) Designation (with Bank stamp)

Attorney as per Power of

Attorney No.
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Dated

Strike out, whichever is not applicable.

Notel:The stamp papers of appropriate value shall be purchased in the name of bank who
issues the "Bank Guarantee”.

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to client for Foreign Consultant with counter guarantee from
Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be confirmed by
any Nationalized Bank in India.
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Appendix J

Letter of invitation
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Appendix K

Letter of Award
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Appendix L

Minutes of pre-bid meeting
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Appendix-M
Memorandum of Understanding

Between

And

Whereas the National Highway Authority of India(NHAI)/ Ministry of Road
Transport & Highways (MoRT&H)/ National Highways & Infrastructure corporation Ltd.
(NHIDCL)...... State PWD (the ‘Employer’) has invited proposal for appointment of Authority’s
Engineer for (Name of project) hereinafter called the Project.

And Whereas (Lead Partner) and JV
partner/s have agreed to form a Joint Venture to provide the said services to the Employer as
Authority’s Engineer; and

Now, therefore, it is hereby agreed by and on behalf of the partners as follows:

0] will be the lead partner and will be the other JV
partner/s.

(ii) (lead partner) shall be the in charge of overall administration of
contract and shall be authorised representative of all JV partners for conducting all
business for and on behalf of the JV during the bidding process and subsequently,
represent the joint venture for and on behalf of the JV for all contractual matters for
dealing with the Employer/EPC Contractor if Consultancy work is awarded to JV.

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the
obligation and liabilities relating to the consultancy work and in accordance with the
Terms of Reference of the Request for Proposal for the Consultancy Services.

(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a
detailed MOU indicating the specific project inputs and role of each partner/s along
with percentage sharing of cost of services shall be submitted to the Employer
(Consultant may submit the detailed MOU along with percentage sharing of cost at
the time of bidding also).

For (Name of Lead partner)
Managing Director/Head of the Firm
Address
For (Name of JV partner/s)
Managing Director/Head of the Firm
Address
For (Name of Associate Partner/s)
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Appendix-N

BANK GUARANTEE FORMAT FOR BID SECURITY
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank)

Ref.:  Tender No. , dated

Bank Guarantee:

Date:
WHEREAS, (Name of Bidder) __ (hereinafter called “the bidder’) has
submitted his bid dated (date) for the Tender No. , dated
(hereinafter called “the Bid”).
KNOW ALL MEN by these presents that We, [Name of Bank) of
[Name of Country] having our registered office at
(hereinafter called “the Bank”) are bound unto
[Name of Employer] (hereinafter
called “the Employer”) in the sum of Rs. (Rupees Lakhs Only) for which payment will

and truly to be made to the said Employer the Bank binds himself, his successors and assigns by these
presents.

SEALED with the Common Seal of the said Bank this day of 2011.
THE CONDITIONS of this obligation are:

1. |If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with
the Instructions to Bidder; or
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of
bid validity,
a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders,
if required; or
b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders,
we undertake to pay the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer will
note that the amount claimed by him is due to him owing to the occurrence of one or any of the
conditions, specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after
the deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may
be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand
in respect of this Guarantee should reach the Bank not later than the above date.
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to
Rs. (Rs. ) and the guarantee shall remain valid till
Unless a claim or a demand in writing is made upon us on or before all our liability under
this guarantee shall cease.

DATE

SIGNATURE OF THE BANK
SEAL OF THE BANK
SIGNATURE OF THE WITNESS
Name and Address of the Witness

The bank guarantee shall be issued by a bank (Nationalized/ Scheduled) located in India
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National Highways& Infrastructure Development Corporation Ltd. RFP for Authority
Engineer
DISCLAIMER

The Applicant must read all the instructions in the RFP and submit the same accordingly.
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