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REQUEST FOR PROPOSAL (RFP)
SECTION 1: INFORMATION TO CONSULTANTS

Sub: Consultancy Services for Authority’s Engineer and Engineer In- Charge as
Applicable for Km 0.00 To Km 330.70 of Andaman Trunk Road in the Union
Territory of Andaman & Nicobar Islands for EPC Contracts Packages (Total
Length= 90 Km) and Item Rates Contracts (Total Length= 64.40 Km)

respectively.

GENERAL:

1. The National Highways & Infrastructure Corporation (NHIDCL) (the ‘Employer’)
invites proposals for engaging Authority’s Engineer (AE) from Consultants for the
following contract packages in the Union Territory of Andaman & Nicobar Islands with One
main team (key personnel) and One team of sub professional staff.

TABLE 1: DETAILS OF PROJECS

Project | Assign
. . Civil ment
ot sutour | S| Pl Cost | periog
(in (Mont
Crore) hs)
Consultancy Services for Authority’s Engineer
for:
i) Rehabilitation and up-gradation of section from Km 107.760 to
Km 107.760 to Km 129.445 (After Middle strait to | aAngaman | KM 129:445,
Humphrey), Km 130.600 to Km 138 (After |& Nicobar <M 130.600 to 54.712 322 34 24
Humphrey to Kadamtala) & Km 155.00 to Km 181.0 Island ??5103085“2?
(End of Jarwa to Rangat) of NH-4 (Total length: 1810
54.71 Km) to 2-Lane with hard shoulder in the UT of
A&N on EPC Mode (Pkg-I11)
(il) Rehabilitation and up-gradation of section from
Km 206.000 to 239.425 (Total length: 33.405 Km) And_aman Km 206.000 to
of NH-4 (Old NH-223) to 2-Lane with hard |& Nicobar [""oa0" o0 33.405 193.20 24
shoulder in the UT of A&N on EPC Mode (Pkg-1v) | 'stand
Project
(iiif) Construction of Major Bridge over Middle Length: 1900
Strait Creek between Km. 106.590 to Km. 107.762 | Andaman | Km. 106.590 | mtr
of NH-223 (New No.- NH-4) connecting South |& Nicobar to Km. (including 205.85 36
Andaman & Baratang Islands in the UT of A&N Island 107.762 Bridge
on EPC Mode Length of
960 mitr.)
& Engineer In-Charge Km 59.40 to
(iv) Rehabilitation and up-gradation of Jarwa | Andaman | Km 107.00
Area of NH-223 (New NH-4) from Km 59.400 to |& Nicobar and Km. 64.40 50.11 12
Km 107.000 and Km. 138.30 to Km.155.00 in the Island 138.30 to
UT of A&N on Item Rate Basis Km.155.00
771.50
Total | 154.42 Km

Crore




Selection of AE shall be as per selection procedures given in the Model Agreement
for Engineering Procurement and Construction. The selected AE shall be intimated to
the Contractor.

The proposal shall be submitted in English Language and all correspondence would
be in the same language.

National Highways & Infrastructure Development Corporation Ltd (NHIDCL)
intends to appoint a Consultant to act as Authority’s Engineer for implementation of
these EPC projects. As per the Terms and Conditions of the EPC Agreement (s), the
Authority’s Engineer shall perform all the duties as per TOR given in this RFP along
with any amendment thereof. The selection of Authority’s Engineers shall follow the
laid down procedures given in the Contract Agreement signed between Employer and
Contractor.

The Letter of Invitation (LOI) and Term of Reference (TOR) including Request
Proposal (RFP) is available online on e-tender portal of NIC i.e. http://infracon.nic.in
and https://eprocure.gov.in. The details can also be viewed on NHIDCL web site
www.nhidcl.com. Any corrigendum/clarification will be available on the e-
procurement web site https://eprocure.gov.in and NHIDCL website www.nhidcl.com.
There may not be separate advertisement. The interested consultancy firms may
download the RFP documents from the above mentioned website w.e.f. 05.06.2018 to
24.07.2018 up to 1500 hrs. The Consultant who downloads the RFP documents from
the website will be required to pay the non- refundable fee of Rs. 5,000/- at the time
of the submission of the Bid proposal, in the form of Demand Draft. The RFP will be
invited through e-tender (online bid submission) and by using the INFRACON*
portal.

*In order to make the evaluation process more objective, user friendly and transparent,
NHIDCL has developed INFRACON portal (www.infracon.nic.in) which is a comprehensive
National Portal for Infrastructure Consultancy firms & Key Personnel. The Portal has facility
to host Consulting Firms’& Personnel Credentials online with linkage to Aadhar &
Digilocker for data storage, validation & purity. The Information available on the portal
would also be made available in Public Domain.

Based on the above stated objective, it has been decided that while calling RFPs for
Authority’s Engineer, NHIDCL would receive technical proposals through
INFRACON portal by making it mandatory for firms & personnel to register on the
portal. This would lead to reduction in paper work during bid submission &
evaluation and shall bring transparency & accountability to the submission process.
The applicants (hereinafter called as the Consultants) are hereby invited to submit
proposals in the manner prescribed in the RFP.

The Applicant shall furnish as part of its Proposal, a bid security of Rs. 2,00,000 (Two
Lakh) in the form of a Bank Guarantee (as per the format specified in Appendix N of
this RFP document) (the “Bid Security”), valid for 45 days beyond the validity of the


https://eprocure/
http://www.nhidcl.com/
https://eprocure.gov.in/
http://www.nhidcl.com/
http://www.infracon.nic.in/
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bid. The Bid submitted without Bid Security will be summarily rejected. The Bid

Security of the successful Bidder will be returned when the Bidder has signed the

Contract Agreement with the Employer and has furnished the required Performance

Guarantee as specified in the document within 15 days from the receipt of the Letter

of Acceptance. The Bid Security will be forfeited:

(a) If a Bidder withdraws its bid during the period of bid validity. Or

(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the
Bidder’s bid (if any), or

(c) If the Successful Bidder fails to sign the contract agreement with the Employer
within the prescribed period, or

(d) If the Successful Bidder fails to furnish the Performance Security within the
stipulated time. Unqualified bidders would be informed regarding their non
qualification, without any explanation and thereafter Bid Security would be
returned unopened after the evaluation of the financial proposal and signing the
contract agreement with the successful bidder.

The proposal shall consist of two part;
Part 1: Technical Proposal- It should be submitted by consultancy firm as per para 4
of LOI - section 2
Part 2: Financial Proposal- It should be submitted by consultancy firm through CPPP
Portal.

For a given EPC Project, Stage -1 of the Evaluation shall consider the evaluation of
the Technical Proposal (i.e. Part 1).The firms scoring the qualifying marks (minimum
75%) as mentioned in RFP shall only be considered for further evaluation. Under
stage 2, the financial proposal of such firms as selected above shall be opened and
evaluated. Proposals will finally be ranked according to their combined technical and
financial scores as specified in clause 5 of section 2. The first ranked Applicant shall
be selected for negotiation (the “Selected Applicant”) while the second ranked
Applicant will be kept in reserve.

The total time period for the assignment as Authority’s Engineer will be for
Construction Period.

Consultants may apply either as a sole firm or forming Joint Venture with other
consultants. In case of J.V. both the firm shall be empanelled with MoRT&H in
relevant category. In case of Joint Venture, the maximum number of Joint Venture
partners is limited to 2 (i.e. one lead + 1 JV partner). Formulation of more than one
JV/association with different partners for the same work is not allowed and all such
proposal involving the firms shall be treated as non-responsive. If the consultant
submits bids as sole applicant and also in JV/Association with another consultant,
both bids shall be summarily rejected. No consultant shall submit more than one bid.

The Applicant whether a sole applicant or lead member with joint venture(s) may
include an Associate company also. Credentials of associate firm, except key
personnel, if any will not be considered for evaluation. Associate firm need not to be
MoRT&H empanelled consultant. The applicant shall submit a Memorandum of
Understanding (MOU) with the Associate regarding the role and responsibilities of
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B)

the Associate Company along with the proposal.

Maximum numbers of key

personnel of the associate firm during the RFP Proposal and implementation of
contract is limited to 3.

Consulting firms meeting the following criteria are only eligible for applying for this

assignment.

supervision consultant, need not apply.

Firms not meeting these criteria or not empanelled by MoRT&H as

A). Eligibility criteria for sole applicant firm.
S. Experience of the firm in last 7 years Annual
No. | Preparation of DPR | Project Supervision/IC | Turnover***
(NH/SH/Equivalent) (NH/SH/Equivalent)
1 (@).| The firm should have minimum | The firm should have minimum | Annual turnover

experience of preparation of
detailed Project Report/ Feasibility
Study cum Preliminary Design
Report of:

a) 2/4/6**-Laning project of
aggregate length equal to 2 times
or more of highest length among
the projects i.e. 55 Km (i.e. 110
Km or more) of similar category
for which RFP is invited &

b) Bridge project of aggregate
length equal to 2 times or more (i.e.
3.8 Km or more) of similar
category for which RFP is invited.

experience of Project Supervision/
Independent Engineer/
Authority’s Engineer of :

a) 2/4/6**-Laning project of
aggregate length equal to 3 times
or more of highest length among
the projects i.e. 55 Km (i.e. 165
Km or more) of similar category
for which RFP is invited &

b) Bridge project of aggregate
length equal to 3 times (i.e. 5.70
Km or more) or more of similar
category for which RFP is invited.

(updated average of
last 3 years) of the
firm from
consultancy business
should be equal to or
more than 2% (i.e.
Rs. 15.43 Crore) of
Estimated Project
Cost.

1(b)

Firm should also have prepared
DPR/Feasibility Study cum
Preliminary Design Report for at

Firm should also have experience
of Project Supervision/
Independent Engineer/Authority’

least one project of similar
category of:
a) 2/4/6**-Laning project of

Engineer of at least one project
of similar category of:
a) 2/4/6**-Laning project of
40% of project length (i.e. 62 40% of project length (i.e. 62
Km or more) Km or more)
& &

b) Bridge Project of 50% of | b)
project length (i.e. 480 mtr or
more)

Bridge Project of 50% of
project length (i.e. 480 mtr or
more)

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects
experience of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of
4/6 lane shall be considered interchangeably for 4/6 laning projects. Experience of 2 lane will
be considered for 4/6 laning projects with a multiplication factor of 0.75. For standalone
bridge projects, experience in bridge work (either standalone project or as a part of road
project) only be considered.

Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be
allowed) shall be as under:

The lead partner must fulfill at least 50% of requirements at 1(a) of table in Para (A)
above and other JV partner should fulfill at least 30% of eligibility criteria as
indicated at 1(a) of table in Para (A) above. Also the lead partner and JV partner
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jointly should meet the eligibility criteria as mentioned at 1(a) of table in Para (A)
above. Lead partner should meet the criteria 1 (b) of table in Para (A) above.

Note: The weight age given for experience of a firm would depend on the role of the
firm in the respective assignments. The firm’s experience would get full credit if it
was the sole firm in the respective assignment. If the applicant firm has completed
projects as JV with some other firms, weightage shall be given as per the JV
share***, However if the applicant firm has executed the project as associate with
some other firms, 25% weightage shall be given to the applicant firm for the projects
completed under such association.

*** For weight age of experience in any past Consultancy assignment, experience
certificate from the client shall be submitted. In absence of clear demarcation of JV
share in client certificate, the weight age will be treated as 60 % for lead partner and
40% for minor partner. Annual turnover duly certified by Chartered Accountant shall
be accepted. In case of non-availability of such documents no weight age of
turnover/experience will be considered.

Following enhancement factor will be used for the cost of services provided and for
the turnover from consultancy business to a common base value for works completed
in India:

Year of completion of services / turnover Enhancement factor
Financial year in which RFP invited 1.00
One year prior to RFP 1.10
Two year prior to RFP 121
Three year prior to RFP 1.33

Applicant should indicate actual figures of costs and amount for the works executed
by them without accounting for the above mentioned factors.

In case the financial figures and values of services provided are in foreign currency,
the above enhancement factors will not be applied. Instead, current market exchange
rate (State Bank of India BC Selling rate as on last date of submission of the bid) will
be applied for the purpose of conversion of amount in foreign currency into Indian
Rupees.

Consultants (sole firm or lead firm and any of the JV partners) who have been
debarred by MoRTH, NHAI, NHIDCL or any other central/state government
organization and the debarment is in force as on last date of submission of proposal,
need not apply as their RFP proposal will not be entertained.

Employer will not be responsible for any delay, loss or non-receipt of RFP document
sent by post/courier. Further, Employer shall not be responsible for any delay in
receiving the proposal and reserves the right to accept/reject any or all applications
without assigning any reason thereof.

The two parts of the Proposal (Technical proposal and financial proposal) must be
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submitted on-line with all pages numbered serially, along with an index of submission
as per procedure under e-tendering. The documents mentioned in clause 4.1 (ii) B are
also required to be submitted in a hard bound form exactly as per submission made
online with all pages numbered serially along with an index of submission. (Hard
bound implies binding between two covers through stitching or otherwise whereby it
may not be possible to replace any paper without disturbing the documents). Spiral
bound form, loose form, etc. will be not accepted. The Financial proposal is to be
submitted online only. Submission in any other form shall not be acceptable. In the
event, any of the instructions mentioned herein have not been adhered to, the
Employer may reject the Proposal.

Employer will be at liberty to keep the credentials submitted by the Consultants at
bidding stage, in public domain and the same may be uploaded by Employer on
Employer’s web-site. Consultants should have no objection if Employer uploads the
information pertaining to their credentials as well as of their key personnel.

The individual key personnel proposed in the bid by the consultants or any
replacement thereof should undertake that they shall have no objection in
uploading/hoisting of their credentials by Employer in public domain.

RFP submission must be received not later than 1500 hrs on 24.07.2018. In the manner
specified in the RFP document at the address given below.

Address of Employer:

ATTN: Mr. Y. C. Srivastava

DESIGNATION: General Manager (Tech)

ADDRESS: 3 Floor, PT1 Building, 4, Parliament Street, New Delhi.
TEL. NO: 011-23461617

E-MAIL ADDRESS: gmandaman001@gmail.com



SECTION 2. LETTER OF INVITATION TO CONSULTANTS
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1.2

1.3
14

1.5

1.6
1.7
1.8

1.9

INTRODUCTION

Bids are invited from consulting firms either as a sole firm/ joint venture with
other consultant willing to act as AE to submit a proposal for providing consulting
services required for Consultancy Services for Authority’s Engineer and Engineer
In- Charge as Applicable for Km 0.00 To Km 330.70 of Andaman Trunk Road in
the Union Territory of Andaman & Nicobar Islands for EPC Contracts Packages
(Total Length= 90 Km) and Item Rates Contracts (Total Length= 64.40 Km)
respectively.

Your proposal could form the basis for future negotiations and ultimately a contract
between your firm and the Employer.
A brief description of the assignment and its objectives are given in the Terms of

Reference (TOR).
The assignment shall be implemented in Construction Period (36 Months).
This RFP is neither an agreement nor an offer by the Authority to the prospective
Applicants or any other person. The purpose of this RFP is to provide interested
parties with information that may be useful to them in the formulation of their
Proposals pursuant to this RFP. This RFP includes statements and assumptions,
which reflect various assessments, arrived at by the Authority in relation to the
Consultancy. Such assessments and statements do not purport to contain all the
information that each Applicant may require. The information contained in this RFP,
may not be complete, accurate, adequate or correct. Each Applicant should, therefore,
conduct its own investigations about the assignment and the local conditions before
submitting the proposal by paying a visit to the Client and the project site, sending
written queries to the client, before the date and time specified in the Data Sheet.
Please note that (i) the costs of preparing the proposal and negotiating for the contract,
including a visit to site, are not reimbursable as a direct cost of assignment and (ii)
Employer is not bound to accept any of the proposals received by it and reserves the
right to annul the selection process at any time prior to contract award, without
thereby incurring any liability to the Consultants.
Deleted
Deleted
Consultant have an obligation to disclose any situation of actual or potential conflict
that impacts their capacity to serve the best interest of their Client, or than may
reasonably be perceived as having this effect. Failure to disclose said situations may
lead to the disqualification of the Consultant or the termination of its Contract and/or
any other action as deemed fit by the Authority at any stage.
It is the Employer’s policy that the consultants observe the highest standard of ethics
during the selection and execution of such contracts. In pursuance of this policy, the
Employer:
€)) Defines, for the purpose of this paragraph, the terms set forth below as
follows:
(1) “Corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, of anything of value to influence the action of a
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public official in the selection process or in contract execution;

(i)  “Fraudulent practice” means a misrepresentation or omission of facts
in order to influence a selection process or the execution of a contract;

(ili)  “collusive practices” means a scheme or arrangement between two or
more consultants with or without the knowledge of the Client,
designed to establish prices at artificial, non-competitive levels;

(iv)  “Coercive practices” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract.

(b)  will reject a proposal for award if it determines that the Consultant
recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive or coercive practices in competing for the contract in
question;

(© will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract if it at any time determines that the firm has engaged
in corrupt or fraudulent practices in competing for, or in executing, a contract;

(d)  will have the right to require that a provision be included requiring consultants
to permit the Employer to inspect their accounts and records relating to
the performance of the contract and to have them audited by authorized
representatives of Employer.

Consultants, their JV partner, their Sub-Consultants, and their associates shall not be

under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore,

the Consultants shall be aware of the provisions on fraud and corruption stated in the
specific clauses in the General Conditions of Contract.

Consultants shall furnish information on commissions and gratuities, if any, paid or to

be paid to agents relating to this proposal and during execution of the assignment if

the Consultant is awarded the Contract, in the Financial Proposal.

The Data Sheet indicates how long Consultants’ Proposals must remain valid after the

submission date. During this period, Consultants shall maintain the availability of

Professional staff nominated in the Proposal. The Client will make its best effort to

complete negotiations within this period. Should the need arise; however, the Client

may request Consultants to extend the validity period of their proposals. Consultants
who agree to such extension shall confirm that they maintain the availability of the

Professional staff nominated in the Proposal, or in their confirmation of extension of

validity of the Proposal, Consultants could submit new staff in replacement, who

would be considered in the final evaluation for contract award.

CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS

The Consultants may request a clarification of any of the RFP documents up to the
number of days indicated in the Data Sheet before the Proposal submission date. Any
request for clarification must be sent in writing by paper mail, facsimile, or electronic
mail to the Client’s address indicated in the Data Sheet. The Client will respond by
cable, facsimile, or electronic mail to such requests and will send copies of the
response (including an explanation of the query but without identifying the source of
inquiry) to all consultants who have purchased the RFP document.
Clarification/amendment will also be hosted on Employer’s web-site.
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At any time before the submission of Proposals, the Client may for any reason,
whether at its own initiative or in response to a clarification requested by a Consulting
firm, modify the RFP documents by amendment. Any amendment shall be issued in
writing through addendum. Addendum may be sent by mail, cable, telex, facsimile or
electronic mail to consultants or/and will be hosted on Employer’s website which will
be binding on them. The Client may at its discretion extend the deadline for the
submission of Proposals.

PREPARATION OF PROPOSAL

You are requested to submit your Technical proposal through INFRACON portal of
NHIDCL strictly using the input forms and the prescribed procedure of the portal:
Part 1: Technical Proposal

Part 2: Financial Proposal (only through the CPPP portal).

The proposal shall be written in the English language as specified in the Data Sheet.
All pages of the Proposal shall be signed by an authorized representative. The
representative’s authorization shall be confirmed by written Power of Attorney duly
notarized to be submitted with the proposal. In case of JV or inclusion of Associate
company, a MoU indicating the specific Projects, input and role of each Partner etc.
shall be submitted with the proposal.

Part 1: Technical Proposal

You are expected to examine all terms and conditions included in the documents.

Failure to act or to provide all requested information will be at your own risk and may

result in rejection of your proposal.

During preparation of the Technical proposal you may give particular attention to the

following:

i. The man-months for the assignment shall be that stated in the Terms of Reference.
The same shall be considered for the purpose of evaluation as well as award. In
case the man months of TOR are amended in view of Client’s own initiative or in
response to clarification sought by any Consulting firm, the man months so
amended and published shall be considered for the purpose of evaluation as well as
award.

ii. The Consultants should prefer to field as many of their permanent staff as possible.
The permanent staff would be considered those already employed with the firm
prior to one year from the month during which this Tender Notice is issued.
Applicant shall submit the details of the period of employment of the proposed
personnel with the firm.

iii. No alternative Team ID may be proposed and

iv. A good working knowledge of the language specified in the data sheet is essential
for key professional staff on this assignment. Reports must be in the language (s)
specified in the data sheet

v. Deleted

vi. The project location is North Eastern Region and in order to promote local
employment, consultant shall include at least 15% of key personnel / sub-
professional /Support Staff from NE region only. A undertaking in this regard
should be submitted by consultant that they will engage at least 15% of key
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personnel / sub-professional /Support Staff from NE region only.

Your Technical Proposal must provide the following information, using the formats
of INFRACON.

A brief description of the firm’s organization and an outline of recent experience of
the Consultants and, in the case of Joint Venture, for each partner, on assignments
of a similar nature. The information which you shall provide on each assignment
should indicate, inter-alia, the profiles of the staff provided, duration, contract
amount and firm’s involvement.

ii. Deleted
iii. The composition of the proposed staff team, the tasks which shall be assigned to

each and their timing shall be required to be submitted at the time of Contract
Negotiations by the Preferred Consultant;

. Requirement for submission of CVs.

a. As extracted from INFRACON

b. If any information is found incorrect, at any stage, action including termination
and debarment from future projects upto 2 years may be taken by Employer on
the personnel and the Firm.

c. Deleted

d. Client may also require that that at the time of Contract negotiations, CVs of the
key personnel are duly certified by the candidate and firm.

e. Deleted

f. If a CV score less than 75% marks, whatever marks it score will be carried
forward for maximum 3 nos. key personnel for determining the total score of
the firm. However, if the Key Personnel does not fulfill the minimum academic
qualification (as mentioned at Enclosure-B of TOR of RFP), the overall score of
his CV will be evaluated as zero. If the Key Personnel does not fulfill the
minimum qualification related to experience (as mentioned at Enclosure-B of
TOR of RFP), then zero marks will only be assigned for that sub criteria, but the
marks obtained by the CV of the Key Personnel will be carried forward for
maximum 3 nos. key personnel for determining the total score of the firm. In
case, a firm is H-1, then all such Key Personnel (whose CV scores less than
75% or who does not fulfill the minimum qualification) will have to be replaced
by the firm at the time of contract negotiations by persons scoring at least 75%
marks. The reduction in remuneration of such replacements shall be 5%, 10%
and 15 % for 1% replacement, 2" replacement and 3" replacement respectively.
In case more than 3 CV scores less than 75% marks or Team leader cum
Highway Engineer scores less than 75% marks, the proposal shall be considered
non-responsive. During negotiation, Key Personnel will be required to produce
certificate regarding qualification and experience. However, the officials retired
from MoORT&H/State/UT PWD may be exempted from producing the
experience certificate.

v. Deployment Schedule for each key personnel should be formulated and
incorporated at the time of contract negotiation by the Preferred Bidder which
will be reviewed on quarterly basis.
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vi. Estimates of the total time effort (person x months) to be provided for the
services, supported by bar chart diagrams showing the time proposed (person x
months) for each professional staff and sub professional staff are required to be
submitted by the Preferred Consultant at the time of Contract Negotiations.

vii. A certification to the effect should be furnished by the Consultant that they
have checked the qualifications and experiences details submitted by the key
personnel in their CVs and found to be correct. This certification should be
made in CVs of all key personnel after the certification by the candidate. The
format of CV includes certification to this effect.

viii. Each key personnel of the preferred Consultant shall be called for interview at

the time of negotiation at the cost of Consultant.

ix. Replacement of key personnel shall be considered only in unavoidable
circumstances. In no case more than two replacements of key personnel shall be
permitted during negotiation and in such cases Consultant and such key
personnel shall have to submit affidavit to the effect that during the period of
assignment specified in para 8 of Section:1, the replaced key personnel shall not
be professionally employed anywhere in Employer’s works. Employer shall not
further consider CV of such key personnel directly or indirectly for any of its
projects for this period. The reduction in remuneration of such replacements
shall be 5%and10% for 1% replacement and 2" replacement respectively within
validity period of bid. In case during negotiations held within validity period of
bid, more than two replacements are sought by the H-1 consultant; his proposal
shall be considered as Non-Responsive. In such case the combined score of
remaining technically qualified firms, meeting the non-conflict condition shall
be evaluated to arrive at new H-1. In case during interaction with the key
personnel at the time of negotiation it is found that the key personnel proposed
is un-suitable for the assignment position, his replacement by equivalent or
better shall be provided by the consultant. The key personnel with such un-
suitable CV shall not be considered in any future bids for that position for two
years. No deduction for such replacement who are not found suitable during
interaction shall be made. In the eventuality that a firm becomes non-
responsive, for the third time, due to the action of replacements of more than 2
key personnel during negotiation, the firm and its constituent JV partners and
Associates shall be debarred upto one year for Employer’s consultancy projects.

X. Deleted

The technical proposal must not include any financial information.

Part 2: Financial Proposal

Your Financial Proposal must be strictly using the formats attached in Section 5. No
additional items/quantities other than that specified in the formats should be proposed
by the Consultants since the same shall not be considered for the evaluation/award.
Consultants shall be paid billing rates for services rendered by the personnel of all
categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support
staff on man-moth wise. For calculating billing rates of remaining items of the
financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent,
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(iv) office supplies communication etc (v) reports & document printing and (vi)
survey equipment etc. quoted amount of selected consultant will be converted to
percentage of civil work cost quoted by civil contractor and payment will be made in
proportionate to the financial progress of the civil work. Beginning 19" months from
the last date of submission of bid, billing rates shall be increased for all items of
contract inter alia including vehicle hire, office rent, consumables, furniture @ 8% per
year.However, for evaluation and award of the Bid proposals, the quoted initial rate
(as applicable for first 18 months from last date of submission of bid) shall be
multiplied by the total time input for each position on this contract, i.e. without
considering the increase in the billing rates. All payments shall be made in Indian
Rupees and shall be subjected to applicable Indian laws withholding taxes if any.

The Financial Proposal should clearly identify as a separate amount, the local taxes
(including social security), duties, fees, levies and other charges imposed under the
applicable law, on the consultants, the sub-consultants, and their personnel (other than
nationals or permanent residents of the government’s country);unless the Data Sheet
specifies otherwise. This cost, however, will not be considered in evaluation.
Consultants may express the price of their services in the Indian Rupees only.

Service tax as applicable shall be paid to the consultant while making payment for
services rendered. The consultants shall then deposit the same with the tax authorities
and provide a proof of having done so within next 90 days in line with policy
circulars issued by Employer. Employer shall pay only the service tax.

SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

PREPARATION & SUBMISSION OF APPLICATIONS:

(i) Detailed RFP may be downloaded from E-tendering portal of Employer
https://www.eprocure.gov.in and the Application must be submitted online
following the instructions appearing on the screen.

(i) The following shall be the form of various documents in the Application:

A. Only Electronic Form (to be uploaded on the E-tendering portal of Employer)
https://www.eprocure.gov.in .
(@) Technical proposal as indicated in para-B below
(b) Financial proposal as per format prescribed in SECTION-5 OF RFP.
Financial proposals are to be submitted online only and no hard copy of
the financial proposal should be submitted.

B. Hard copy in original ( identical to proposals to be submitted in sealed
Envelop and also Electronic form to be uploaded on the E-tendering portal of
Employer https://www.eprocure.gov.in after generating team ID on
INFRACON https://www.infracon.nic.in
(I) Technical Proposal in Physical Form comprising

(a) Power of Attorney for signing the Application

(b) If applicable, the Power of Attorney for Lead Member of JV;

(c) Copy of Memorandum of Understanding between JV partners, if
applicable;

(d) Copy of Memorandum of Understanding with Associate, if
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applicable
(e) Copy of Memorandum of Understanding with Associate, if applicable
(F) INFRACON generated ID
(I1) Cost of RFP documents of Rs. 5000/- (Rupees Five thousand only) in the
form of demand draft in favour of Managing Director, National Highways
& Infrastructure Development Corporation Ltd.(NHIDCL) payable at
New Delhi;

(1) Bid Security (for the amount given in section 1 of this document) in
the form of a Bank Guarantee and the format specified in this document
and

(IV) Application processing fee as applicable shall be paid to the Service
provider of E-tendering portal.

The Applicant shall submit the original documents specified above in point no.4.1 (ii)
B together with their respective enclosures and seal it in an envelope and mark the
envelope as “Technical Proposal” for the Project for which proposal is submitted and
name and address of the Applicant. The envelope must be clearly marked “DO NOT
OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”. In
addition, the Application due date should be indicated on the right hand corner of the
envelope. The original documents should be submitted before 1500 hours Indian
Standard Time on the Application due date i.e. on 24.07.2018, at the below mentioned
address in the manner and form as detailed in the RFP. A receipt thereof should be
obtained from the below mentioned person.
Address of Employer:

ATTN. OF: Mr. Y. C. Srivastava

DESIGNATION: General Manager (Tech)

ADDRESS: 3rd Floor, PTI Building, 4, Parliament Street, New
Delhi: 110001

TEL. No: 011-23461617,

E-MAIL ADDRESS: gmandaman001@gmail.com

The Applicant shall upload scanned copies of the Technical Proposal and Financial
Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal and
INFRACON portal of Employer before 1500 hours Indian Standard Time on the
Application due date i.e. on 24.07.2018. Hard copy of the documents as specified in
point nos. 4.1 (ii) B above only is required to be submitted upto 1500 Hrs on
24.07.2018. Financial Proposal is to be submitted On-line only and no hard copy
submission is to be made. In the event of any discrepancy between the original and
the copy (in electronic form), the original shall prevail in technical proposal.

Modification / Substitution/ Withdrawal of bids:

(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due
Date. No Bid shall be modified, substituted or withdrawn by the Bidder on or
after the Bid Due Date.

(i) Any alteration/ modification in the Bid or additional information supplied
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subsequent to the Bid Due Date, unless the same has been expressly sought for
by the Employer, shall be disregarded.

(iti) For modification of e-bid, bidder has to detach its old bid from e-tendering
portal and upload / resubmit digitally signed modified bid.

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering
portal and can withdraw its e-bid.

(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal of
a bid for any reason, bidder cannot re-submit e-bid again.

OPENING AND EVALUATION OF APPLICATIONS:

(i)  Opening of Proposals will be done through online for Financial Proposal and
on-line & offline for Technical Proposal.

(i) For participating in the tender, the authorized signatory holding Power of
Attorney shall be the Digital Signatory. In case the authorized signatory holding
Power of Attorney and Digital Signatory are not the same, the bid shall be
considered non-responsive. The Employer shall open Envelope containing
Technical Proposal received as mentioned in point nos. 4.1 (ii) B at 1530 hours
Indian Standard Time on the Application due date 25.07.2018 i.e. in the
presence of the Applicants who choose to attend. The Employer will
subsequently open the Technical Proposal as mentioned in point no.4.1 (ii) A(a)
above and evaluate the Applications in accordance with the provisions set out in
the RFP.

(iti) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed
applicants who qualify for financial opening as per RFP. The date of opening of
Financial Proposal will be notified later on.

PROPOSAL EVALUATION

A two -stage procedure shall be adopted for evaluating the proposals.

Deleted

Technical Proposal

The Evaluation Committee appointed by the Employer shall carry out its evaluation
electronically applying the evaluation criteria and point system specified in the data
sheet. Each responsive proposal shall be attributed a technical score (St.) Only those
Applicants whose Technical proposal score 75 marks or more out of 100 shall qualify
for further consideration. However, if the number of such pre-qualified applications is
less than two, the Employer may, in its sole discretion, pre-qualify the applicant(s)
whose technical score is less than 75 marks.

Financial Proposal

After the evaluation of Technical Proposals is completed and the shortlist of firms is
finalized, the Employer may notify those consultants whose proposals were not
considered as per conditions of RFP. The Employer shall simultaneously notify the
shortlisted firms indicating the date and time set for opening of the Financial
Proposals.

The Financial Proposals shall be opened publicly in the presence of the consultants’
representatives who choose to attend. The name of the consultant, the technical
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scores, and the proposed prices shall be read aloud and recorded when the Financial
Proposals are opened. The Client shall prepare minutes of the public opening.

The Evaluation Committee will determine whether the submitted Financial Proposals
are complete(i.e. whether they have included cost of all items of the corresponding
proposals; if not, then the cost towards such missing items will be considered as NIL,
but the Consultant shall, however, be required to carry out such obligations without
any additional compensation.) and without computational error. In case under such
circumstances, if Client feels that the work cannot be carried out within the overall
cost as per the submitted financial proposal, such proposals shall be considered non
responsive.

The lowest financial proposal (Fm) will be given a financial score (Sr) of 100 points.
The financial scores of other proposals will be computed as follows:

Srk= 100 x Fm/F (F= amount of financial proposal)

Proposals will finally be ranked according to their combined technical (St) and
financial (Sr) scores as follows:

S=St X Tw+Sr X Fw

Where S is the combined score, and Tw and Fw are weights assigned to Technical
Proposal and Financial Proposal that shall be 0.80 and 0.20 respectively.

The selected Consultant shall be the first Ranked Applicant (H-1, having the highest
combined score). The second ranked applicant (H-2) shall be kept in reserve and may
be invited for negotiation in case the first ranked Applicants withdraws, or fails to
comply the requirements specified in this document. In the event the proposals of two
or more consultants have the same scores in the final ranking, the proposal with the
highest technical score should be ranked first.

NEGOTIATIONS

Prior to the expiration period of validity of proposal, the Employer shall notify the
successful firm who submitted the highest scoring proposal in writing by registered
letter or facsimile and may either issue LOA if negotiations are not required or may
invite it to negotiate the contract. In case two or more firms obtain same score, the
firm achieving the highest Technical score shall be invited first for negotiations.
Negotiations normally take one to two days. The aim is to reach agreement on all
points, and initial a draft contract by the conclusion of negotiations

In case of 1% round of negotiation is not held within 180 days from the Bid Receipt
Date due to reasons attributable to Employer, the lowest bidder shall be permitted for
replacement upto a maximum of 50% key personnel with key personnel of equivalent
or better qualifications without considering the same as replacement and without any
deduction. However, for avoidance of doubt, it is clarified that replacement of key
personnel whose CV has scored less than 75% marks shall continue be considered as
replacement as per para 3.4.(iv) (f).

Negotiations shall commence with a discussion of your technical proposal, the
proposed methodology (work plan), staffing. Agreement must then be reached on the
staffing and bar charts, which shall indicate activities, staff, periods in the field and in
the home office, staff months, logistics and reporting. Special attention shall be paid
to optimize the required outputs from the firm within the available budget and to
define clearly the inputs required from the Employer to ensure satisfactory
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implementation of the assignment.

It is the responsibility of the Consultant, before starting financial negotiations, to
contact the local tax authorities to determine the local tax amount to be paid by the
Consultant under the Contract. The financial negotiations will include a clarification
(if any) of the firm’s tax liability in the Client’s country, and the manner in which it
will be reflected in the Contract; and will reflect the agreed technical modifications in
the cost of the services.

Having selected a firm, among other things, on the basis of an evaluation of proposed
key professional staff, the Employer’s expects to negotiate, a contract on the basis
of the staff named in the proposal and ,prior to contract negotiations, will require
assurance that this staff shall be actually available.

Replacement of key personnel shall be considered only in unavoidable circumstances.
In no case more than two replacements of key personnel shall be permitted during
negotiation and in such cases Consultant and such key personnel shall have to submit
affidavit to the effect that during the period of assignment specified in para 8 of
Section:1, the replaced key personnel shall not be professionally employed anywhere
in Employer’s works. Employer shall not further consider CV of such key personnel
directly or indirectly for any of its projects for this period. The reduction in
remuneration of such replacements shall be 5% and10% for 1% replacement and 2™
replacement respectively within validity period of bid. In case during negotiations
held within validity period of bid, more than two replacements are sought by the H1
consultant; his proposal shall be considered as Non-Responsive. In such case the
combined score of remaining technically qualified firms, meeting the non-conflict
condition shall be evaluated to arrive at new H1. In case during interaction with the
key personnel at the time of negotiation it is found that the key personnel proposed is
un-suitable for the assignment position, his replacement by equivalent or better shall
be provided by the consultant. The key personnel with such un-suitable CV shall not
be considered in any future bids for that position for two years. No deduction for such
replacement who are not found suitable during interaction shall be made. In the
eventuality that a firm becomes non-responsive, for the third time, due to the action of
replacements of more than 2 key personnel during negotiation, the firm and its
constituent JV partners and Associates shall be debarred up-to one year for
Employer’s consultancy projects.

Each key personnel of the preferred consultant shall be called for interview at the
time of negotiation at the cost of the Consultant. At the time of interview, Key
Personnel will be required to produce certificate regarding qualification and
experience in support of their CVs for verification and return. However, the officials
retired from MoRT&H /State/lUT PWD may be exempted from producing the
experience certificate. The negotiations shall be concluded with a review of the draft
form of Contract. The Employer and the firm will finalize the contract to conclude
negotiations.

If any of the key personnel employed by NHIDCL in other project by virtue of which
their claim as H1 bidder, maximum two replacements with equal or better
qualifications can be considered by NHIDCL in addition to clause 6.7 above.
However reduction in remuneration will apply as per clause 6.7 above
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AWARD OF CONTRACT

After completion of negotiations with the consultants, the Client shall award the
Contract to the selected Consultant. However, after signing of the Contract, the Client
may return the unopened Financial Proposals to the unsuccessful Consultants.

The successful firm with whom the contract is signed is expected to commence the
assignment on the date and at the location specified in the data sheet.
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B

(As Mentioned in Letter of Invitation to Consultants)
Sub clause No. in Letter of Invitation to Consultants

Pre-Proposal Conference shall be held at: Employers office at NHIDCL, 3"Floor,
Press Trust of India Building, 4-Parliament Street, New Delhi on 26.06.2018 at 1500
hrs.

The proposal shall be valid for 120 days after the last date of submission.

Clarification may be requested 7 days prior to Pre Proposal Conference .The address
for requesting clarification is:

Address of Employer’s Representative:

Address of Employer:

ATTN. OF: Mr. Y. C. Srivastava

DESIGNATION General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament
Street, New Delhi — 110001.

E-MAIL ADDRESS: gmandaman001@gmail.com

The Language of documents and correspondence will be English

All the personnel shall have working knowledge of English and all the reports
etc shall be written in English.

Employer shall pay only service tax. Consultant has to assess all other taxes and
should in build them in their financial proposal. These taxes (other than service tax)
should not be provided separately. Consultants are requested to consult Tax
Consultants for details.

The Consultants to state all cost in Indian Rupee only.

The time and date of submission: 1500 hrs on 24.07.2018

The points assigned to Technical Evaluation criteria are:

1 Relevant experience for the assignment 25

2 Qualifications and competence of the key staff for the Assignment 75

Total 100




Q) Sub criteria for Relevant Experience of the firm for the assignment applicable for the
project for which RFP is invited.

Year of establishment of the firm (in case of JV, year of establishment of lead member shall
be considered).
Up to 5 years: 1.5 marks 2
More than 5 years: 2 marks
Average Annual Turnover (last three years) from consultancy business
< Rs 15.43 Crore: 0 marks
Rs 15.43 Crore: 1.5 marks 2
Add additional 5% marks for every 20% increase above Rs 15.43 Crore subject to
maximum 0.5 marks.
Experience in Construction Supervision/Independent Engineer/Authority's Engineer of
Bridge project having length equal to 480 mtr. or more (bridge work) in last seven years.
1 project: 6 marks 8
Add 1 (one) mark extra for each completed project subject to maximum 8 marks.
Experience in Construction Supervision/Independent Engineer/Authority's Engineer of
length equal to 62 Km or more Road works in last seven years.
Length of 62 Km (40% times of similar category for which RFP is invited): 8
6 marks
Add additional 5% mark extra for every 20% increase above 62 Km completed project
subject to maximum 8 marks.
Experience in DPR preparation/Feasibility Study cum Preliminary Designing Report of
length equal to 62 km or more road works (2/4/6) in last seven years.
1 project: 1.75 marks 2.5
Add 0.25 (zero point two five) marks extra for each additional project subject to maximum
0.75 mark.
Experience in DPR preparation/Feasibility Study cum Preliminary Designing Report of
length equal to 480 mtr or more Bridge works in last seven years.
1 project: 1.75 marks 25
Add 0.25 (zero point two five) marks extra for each additional project subject to maximum
0.75 mark.
I Total 25

In case of JV the turnover and experience details of Lead and JV partners will be
added for evaluation. Credentials of associate firm, except key personnel, if any will
not be considered for evaluation. However consultant should submit details as per
section 3, separately for Lead partner JV partner and associate. Employer’s certificate
should be submitted substantiating the experience claimed by the firm.

(i) Deleted

(i) Qualification and competence of following professional/sub-professional staff for the
assignment shall be evaluated. The weightage for various key staff are as under:



S. No. Staff Position (Main Team) Marks
1 Team Leader cum Sr. Highway Engineer 20
2 Resident Engineer cum Pavement Specialist cum Road Safety Expert 10
3 Sr. Material Engineer 10
4 Sr. Quantity Surveyor 10
5 Sr. Contract Specialist 10
6 Sr. Bridge Engineer 15
Total 75
Sub criteria for qualification of key Personnel (i.e. Professional staff)
General qualifications 25
Adequacy for the project 70
3 | Employment with firm 5
Total 100




1. Sub criteria for qualification of Team Leader cum Sr. Highway Engineer

1 | General Qualification 25 marks
(Maximum)
(i) | B.E/B.Tech/A.M.L.E /B.Sc in Civil Engineering 20
(i) | Post Graduate Degree in Construction Management/Highway 5
Engineering.
2 | Essential Experience
(a) | Total Professional Experience in handling Highway Contracts. 15 years
(Minimum)
Marks for “Total Professional Experience in handling Highway 15 marks
Contracts ” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of 6.66% and
experience 20%(max)
(b) | Experience as Team Leader/Resident Engineer/Project Manager 5 years
or similar capacity in Highway project (Minimum)
Marks for “Experience as Team Leader/Resident 15 marks
Engineer/Project Manager or similar capacity in Highway (Maximum)
project”
(i) Marks for threshold (80%)
(ii)% increase of marks for every increase in no. of years of 6.66% and
experience 20%(max)
(c) | Should have handled as Team Leader/Resident Engineer/Project 2 Projects
Manager or similar capacity in Construction Supervision of (Minimum)
Highways
Marks for “Should have handled as Team Leader/Resident 25 marks
Engineer/Project Manager or similar capacity in Construction (Maximum)
Supervision of Highways”
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of Projects 6.66% and
20%(max)
(d) | Should have handled as Team Leader or similar capacity of 1 project
atleast one Projects of project preparation of major highway (Minimum)
Project of 2/4/6 laning.
Marks for “Should have handled as Team Leader or similar 10 marks
capacity of project preparation of major highway Project of 2/ (Maximum)
4/6- laning”
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. f Projects. 6.66% and
20%(max)
3. | Desirable Experience
(a) | Experience in Supervision of Highway Construction with Rigid/ 1 Project
Flexible pavement of minimum 50 km of 4/6 lane or 2 Lane (Desired
equivalent) Minimum)
Marks for “Experience in Supervision of Highway Construction 5 marks
with Rigid/ Flexible pavement of minimum 50 km of 4/6 lane or (Maximum)
2 Lane equivalent)”
(i) Marks for threshold (100%)
4. | Employment with the Firm 1 year
(Minimum)
Marks for “Employment with the Firm” 5 marks

(Maximum)




2.

(i) Marks for threshold (80%)

(if) % increase of marks for every increase in no. of years of 6.66% and 20%
employment with firm (max)
Total Score 100

Sub criteria for Qualification of Resident Engineer cum pavement specialist +
road safety expert.

1 | General Qualification 25 marks
(Maximum)
(i) | B.E/B.Tech/A.M.1.E /B.Sc in Civil Engineering 20
(ii) | Post Graduate Degree in transport/Pavement Engineering. 5
2 | Essential Experience
(a) | Total Professional Experience in handling Highway projects. 12 years
(Minimum)
Marks for “Total Professional Experience in handling Highway 15 marks
projects” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience 6.66% and
20%(max)
(b) | Experience as Resident Engineer/Assistant Resident Engineer/Project 8 years
Director/Project Manager/Superintending Engineer or equivalent on (Minimum)
similar construction work/Independent Engineering project.
Marks for “Experience as Resident Engineer/ Assistant Resident 25 marks
Engineer/Project Director/Project Manager/Superintending Engineer or (Maximum)
equivalent/Executive Engineer or equivalent on similar construction
work/Independent Engineering project.
(i) Marks for threshold (80%)
(ii)% increase of marks for every increase in no. of years of experience 6.66% and
20%(max)
(c) | No. of projects of 2/4/6 Laning of 20-25 km each should have handled 2 Projects
(Minimum)
Marks for “No. of Projects of 2/4/6 Laning of 20-25 km each Should 25 marks
have handled” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and
20%(max)
3. | Desirable Experience
(a) | Experience of construction Supervision on Highway Project of 1 Project
minimum 25 km length of 4/6 lane or equivalent 2 Lane) (Minimum)
Marks for “Experience of construction Supervision on Highway Project 5 marks
of minimum 25 km length of 4/6 lane or equivalent 2 Lane” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects. 6.66% and 20%
(max)
4. | Employment with the Firm 1 year (Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(it) % increase of marks for every increase in no. of years of 6.66% and
employment with firm 20%(max)
Total Score 100




3. Sub criteria for Qualification of Sr. Quantity Surveyor.

1. | General Qualification 25 marks (Maximum)
(i) | B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20
(ii) | Post Graduate Degree in Construction 5
Management/Engineering/certificate course in management/ certificate
course in construction management/certificate course in contract
management
2. | Essential Experience
(a) | Professional Experience in handling Highway Contracts/Bridge 15 years (Minimum)
Marks for “Professional Experience in handling Highway 20 marks (Maximum)
Contracts/Bridge contracts ”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience 6.66% and 20%(max)
(b) | Experience as Quantity Surveyor in Highway project/Bridge Project 10 years (Minimum)
Marks for “Experience as Quantity Surveyor in Highway project/Bridge | 25 marks (Maximum)
Project”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience 6.66% and 20% (max)
(c) | Experience as Quantity Surveyor in at least two projects in Construction 2 Projects (Minimum)
Supervision of 2/4/6 Laning Highways
Marks for “Experience as Quantity Surveyor in atleast two projects in 15 marks (Maximum)
Construction Supervision of 2/4/6 Laning Highways”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and 20%(max)
(d) | Experience as Quantity Surveyor in atleast two projects in Construction 2 Projects (Minimum)
Supervision of Bridge projects of 480 mtr length or more
Marks for “Experience as Quantity Surveyor in atleast two projects in 10 marks (Maximum)
Construction Supervision of Bridge projects of 480 mtr length or more”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and 20%(max)
3. | Employment with the Firm 1 year (Minimum)
Marks for “Employment with the Firm” 5 marks (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of 6.66% and 20%(max)
employment with firm
Total Score 100




4. Sub criteria for qualification of Sr. Material Engineer.

1. General Qualification 25 marks
(Maximum)
(i) | B.E/B.Tech/A.M.L.E /B.Sc in Civil Engineerring 20
(if) | Post Graduate Degree in Soil Mechanics and Foundation 5
Engineering/Material Engineering/Materials science
2. Essential Experience
(a) | Professional Experience in construction of Highways / Roads / Airfield 12 years (Minimum)
Runways/Bridge
Marks for “Professional Experience in construction of Highways / Roads 15 marks
[ Airfield Runways/Bridge” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience 6.66% and 20%(max)
(b) | Experience in similar capacity in Construction / Construction 5 years (Minimum)
Supervision of Highway projects/Bridge Project
Marks for “Experience in similar capacity in Construction / Construction 20 marks
Supervision of Highway projects/Bridge Project” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience 6.66% and 20%(max)
(c) | Experience as Material Engineer in Construction/Construction 2 Projects (Minimum)
Supervision of Highway projects (4-Lane/6-lane or 2-Lane equivalent)
Marks for “Experience as Engineer in Construction/Construction 15 marks
Supervision of Highway projects (4-Lane/6-lane or 2-Lane equivalent)” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and 20%(max)
(d) | Experience as Material Engineer in Construction/Construction 2 Projects (Minimum)
Supervision of Bridge Project of length 480 mtr of more
Marks for “Experience as Engineer in Construction/Construction 10 marks
Supervision Bridge Projects of length 480 mtr of more” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and 20%(max)
(e) | Familiar with material property of road construction material, technical 1 Project (minimum)
specifications and procedures of material tests and testing equipments in
highway projects/Bridge Projects.
Marks for “Familiar with material property of road construction material, | 5 marks (Maximum)
technical specifications and procedure of material tests and testing
equipments in highway projects/Bridge Projects”
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of Projects. 6.66% and 20%(max)
3. Desirable Experience
Experience as a Material Engineer abroad 1 Project (Desired
minimum)
Marks for “Experience as a Material Engineer abroad” 5 marks (Maximum)
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of Projects. 6.66% and 20%(max)
4. Employment with the Firm 1 years (Minimum)
Marks for “Employment with the Firm” 5 marks (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of employment | 6.66% and 20%(max)
with firm
Total Score 100




Sub criteria for qualification of Sr. Contract Specialist

1 | General Qualification 25 marks
(Maximum)
(i) | B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20
(if) | Post Graduate Degree in Law/PG in management/certification course in 5
management/certificate course in construction management/certificate
course in contract management.
2 | Essential Experience
(a) | Total Professional Experience of Contract Management. 15 years
(Minimum)
Marks for “Total Professional Experience of contract management” 20 marks
(Maximum)
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of years of experience 6.66% and
20%(max)
(b) | Experience as Contract Specialist on any National/State Highway 4 years
project/Bridge Project. (Minimum)
Marks for “Experience as Contract Specialist on any National/State 20 marks
Highway project/Bridge Project” (Maximum)
(i) Marks for threshold (80%)
(ii)% increase of marks for every increase in no. of years of experience 6.66% and
20%(max)
(c) | Contract Management of a large Highway contract/Bridge Project say 1 Projects
over Rs.150 crore including experience of handling variation order, (Minimum)
claims of the contractor and there appropriate disposal”
Marks for “Contract Management of a large Highway contract/Bridge 25 marks
Project say over Rs.300 crore including experience of handling variation (Maximum)
order, claims of the contractor and there appropriate disposal”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and
20%(max)
d. Experience of Handling Arbitration cases in respect of any Highway 1 Project
project of minimum 25 Km length of 4-lane/6-lane or equivalent 2 (Minimum)
lane/Bridge Project of 480 mtr or more.
Marks for “Experience of Handling Arbitration cases in respect of any 5 marks
Highway project of minimum 25 Km length of 4-lane/6-lane or (Maximum)
equivalent 2 lane/Bridge Project of 480 mtr or more.”
(i) Marks for threshold (80%)
(ii) %increase of marks for every increase in no. of Projects. 6.66% and 20%
(max)

4. | Employment with the Firm

1 year (Minimum)

Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(if) % increase of marks for every increase in no. of years of 6.66% and
employment with firm 20%(max)
Total Score 100




6. Sub criteria for Qualification of Sr. Bridge Engineer
1 | General Qualification 25 marks
(Maximum)

(i) | B.E/B.Tech/A.M.I.E /B.Sc in Civil Engineering 20

(ii) 5
Post Graduate Degree in Bridge/Structural Engineering

2 | Essential Experience

(a) | Total Professional Experience in Bridge projects. 15 years

(Minimum)
Marks for “Total Professional Experience in handling Bridge projects” 20 marks
(Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience 6.66% and
20%(max)

(b) | Experience in Construction/ Construction Supervision of major bridge/ 10 years
interchange over Sea/Creek (Minimum)
Marks for “Experience in Construction/ Construction Supervision of 15 marks
bridge/ interchange/any other structures” (Maximum)
(i) Marks for threshold (80%)
(ii)% increase of marks for every increase in no. of years of experience 6.66% and

20%(max)

(c) | Experience in similar capacity in supervision of Highway Bridges on 2 Projects
Pie/Well foundation. (Minimum)
Marks for “Experience in similar capacity in supervision of Highway 15 marks
Bridges on Pie/Well foundation.” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and

20%(max)
d. Experience in supervision of Rehabilitation and repair of Major Bridges. 2 Project
(Minimum)
Marks for“Experience in supervision of Rehabilitation and repair of 10 marks
Major Bridges.” (Maximum)
(i) Marks for threshold (80%)
(ii) %increase of marks for every increase in no. of Projects. 6.66% and 20%
(max)

e. | Familiar with modern methods of construction of Bridges/ROB/flyover 1 Project
involving RCC/pre-stress concrete, design standards, technical (minimum)
specifications and statistical quality Control/Assurance procedures for
construction of different component of bridges.

Marks for “Familiar with modern methods of construction of 5 marks

Bridges/ROB/flyover involving RCC/pre-stress concrete, design (Maximum)

standards, technical  specifications and  statistical  quality

Control/Assurance procedures for construction of different component

of bridges”

(i) Marks for threshold (80%)

(ii) % increase of marks for every increase in no. of Projects. 6.66% and 20%
(Max)

3. | Desirable Experience

Experience as a Bridge Engineer abroad 1 Project
(Desired minimum)
Marks for “Experience as a Bridge Engineer abroad” 5 marks
(Maximum)
(i) Marks for threshold (80%)




(ii) % increase of marks for every increase in no. of Projects. 6.66% and 20%

(Max)
4. | Employment with the Firm 1 year (Minimum)
Marks for“Employment with the Firm” 5 marks
(Maximum)

(i) Marks for threshold (80%)

(if) % increase of rr_larks for every increase in no. of years of 6.66% and 20%

employment with firm (max)

Total Score 100

The technical proposal should score at least 75 marks to be considered responsive for
financial evaluation.

Commencement of Assignment:
The firm shall begin carrying out the services within one month of signing of the Consultancy
Agreement.



SECTION 3. FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS

As per the INPUT Format of INFRACON PORTAL



SECTION 4. FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL

Appendix B-1 Technical proposal submission form.
Firm’s comments and suggestions on the Terms of Reference
) and on data, services, and facilities to be provided by the
Appendix B-2 Employer.
Appendix B-3 Approach paper on methodology and work plan for performing
the assignment.
Appendix B-4 Composition of the Team and Task(s) of each Team member
Appendix B-5 Curriculum vitae of proposed Professional staff.
Appendix B-6 Time schedule for deployment of Professional staff
Appendix B-7 Activity (works) schedule.
Appendix B-8 Affidavit for correctness of CVs of key personnel and

experience claimed by the firm.




APPENDIX B-1
Technical proposal submission form.

FROM (Name of Firm) To: (Name and Address of Client)

Ladies/Gentlemen:

Subject: Submission of Technical and Financial Proposal for Consultancy Services for
Authority’s Engineer and Engineer In- Charge as Applicable for Km 0.00
To Km 330.70 of Andaman Trunk Road in the Union Territory of Andaman
& Nicobar Islands for EPC Contracts Packages (Total Length= 90 Km) and
Item Rates Contracts (Total Length= 64.40 Km) respectively.

We, the undersigned, offer to provide the consulting services for the above in accordance with

your Request for Proposal dated (Date), and our Proposal. We are hereby submitting our

Proposal, which includes this Technical Proposal and a Financial Proposal for the above

mentioned work.

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted
at bidding stage, in public domain and the same may be uploaded by Employer on official
website of Employer. We undertake that we shall have no objection if Employer uploads/hosts
the information pertaining to credentials of our firm as well as of our key personnel.

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we
undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and
subject to the modifications resulting from contract negotiations.

We understand you are not bound to accept any Proposal you receive.

The detail of our submission through the INFRACON Portal of NHIDCL is available under the
following Ids:

1. Tender ID NO. ---------=-=mmmmmmmmmmmm e

2. Our Firm ID No. --------
3. Our Team ID No.
4. Our proposed Key Personnel ID No.

This is to confirm that information submitted in INFRACON is true and correct to the best of
my knowledge and | would be personally responsible for any mis-representation in this regard.

We remain,
Yours sincerely,

Managing Director/Head of the firm/Authorized
Representative of the firm *

Name of the firm

Address

*Lead Member in case of JV

APPENDIX B-2: Deleted




APPENDIX B-3: Deleted




APPENDIX B-4:
COMPOSITION OF THE TEAM PERSONNEL AND TASK (S) OF EACH TEAM MEMBER
(To be submitted by the Selected Bidder at the time of Contract Negotiations)

1. Technical/Managerial Staff

Sl Name Position Task

2. Support Staff

Sl Name Position Task




APPENDIX B-5: Deleted




Certification by the Firm and Key Personnel (Upload the following Certificate on CPPP Portal
alongwith other documents as specified under Clauses 4.1 (B))

The undersigned on behalf of ---------- (name of consulting firm) certify that the qualification and
experience details of Shri ------ (name of the proposed personnel and address) as proposed under
Team ID No. has been checked and found to be correct. It is also certified that Shri--------

(name of proposed personnel) to the best of our knowledge has neither been debarred by
MoRTH, NHAI or any other Central/State Government organization nor left his assignment with
any other consulting firm engaged by the Employer/Contracting firm(firm to be supervised now)
for the ongoing projects. We understand that if the information about leaving the past
assignment is known to the Employer, Employer would be at liberty to remove the personnel
from the present assignment and debar the firm and key Personnel for an appropriate period to be
decided by the Employer.

Dated: Dated:

[Signature of authorized representative of the Firm] [Signature of authorized representative of the Key Personnel]



APPENDIXB-6:
TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (To be submitted by the Selected Bidder at
the time of Contract Negotiations)

A.

Activity Schedule

Name

Position

Month wise Program (inform of Bar Chart)

[1st 2nd

, etc. are months from the start of assignment]

12" and
subseque
nt year

Number of
Months

Subtotal(
1)

Subtotal(
2)

Subtotal(
3)

Subtotal(
4)




APPENDIXB-7: ACTIVITY (WORKS) SCHEDULE (To be submitted by the Selected Bidder at the
time of Contract Negotiations)

A. Activity Schedule

Month wise Program (inform of Bar Chart)

[1St, an, etc. Are months from the start of assignment]

Item of  Activity
(Works)

B. Completion and Submission of Reports

S.No Reports : Programme: (Date)

1 Monthly reports
(Design and Construction)

2 Quarterly Reports

3 Various others reports as provided in the Contract Agreement such
as completion report




APPENDIX B-8:

AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND EXPERIENCE
CLAIMED BY THE FIRMS (To be submitted by the Selected Bidder at the time of Contract
Negotiations)

(To be submitted on non-judicial Stamp Paper)

I, the undersigned, on behalf of (name of the Consultant submitting the
proposal), do hereby certify that the details furnished in this proposal including CV of key personnel
and experience claimed by the firm/firms are true and correct to the best of my knowledge and belief.

Managing Director/Head of the
Firm/ Authorized Representative of
The firm*

Address

*Lead Member in case of JV



SECTION 5: FORMAT FOR ONLINE SUBMISSION OF FINANCIAL PROPOSAL
Appendix C-1 Financial submission form

Appendix C-2 Summary of costs

Appendix C-3 Breakdown of costs



APPENDIX C-1 FINANCIAL PROPOSAL SUBMISSION FORM

FINANCIAL PROPOSAL

FROM: TO:

Mr. Y C Srivastava

General Manager (Tech)

3" Floor, PTI Building, 4 , Parliament Street,
New Delhi-110001

011-23461617

gmandaman001@gmail.com

Sub: Consultancy Services for Authority’s Engineer and Engineer In- Charge as
Applicable for Km 0.00 To Km 330.70 of Andaman Trunk Road in the Union
Territory of Andaman & Nicobar Islands for EPC Contracts Packages (Total
Length= 90 Km) and Item Rates Contracts (Total Length= 64.40 Km)
respectively.

Regarding Price Proposal

I/'We Consultant/consultancy firm herewith enclose *Price
Proposal for selection of my/our firm/organization as Consultant for the above projects:

Yours faithfully,

Signature

Full Name

Designation

Address

(Authorized Representative)

*The Financial proposal is to be filled strictly as per the format given in RFP to be uploaded on E-
Portal

APPENDIX C-2: SUMMARY OF COSTS




Amount
(Rs.)

Sl Description

No.

| Remuneration for Local Professional Staff

I Supporting Staff

Il Transportation

v Duty Travel to Site

\% Office Rent

VI Office Supplies, Utilities and Communication
VIl Office Furniture and Equipment

VI Reports and Document Printing

IX Survey Equipment with Survey Party and Vehicle
X Contingencies

Consultancy Services Tax Payable in India

Total Costs (Including Tax)

Note: Payments will be made as per stipulations of the Conditions of Contract.

Consultancy

Assignment Period

Package (Months)
Consultancy Services for Authority’s Engineer for:
i) Rehabilitation and up-gradation of section from Km 107.760 to Km 129.445 (After Middle strait to
Humphrey), Km 130.600 to Km 138 (After Humphrey to Kadamtala) & Km 155.00 to Km 181.0 (End of 24
Jarwa to Rangat) of NH-4 (Total length: 54.71 Km) to 2-Lane with hard shoulder in the UT of A&N on
EPC Mode (Pkg-111)
(ii) Rehabilitation and up-gradation of section from Km 206.000 to 239.425 (Total length: 33.405 Km) of 24
NH-4 (Old NH-223) to 2-Lane with hard shoulder in the UT of A&N on EPC Mode (Pkg-1V)
(iii) Construction of Major Bridge over Middle Strait Creek between Km. 106.590 to Km. 107.762
of NH-223 (New No.- NH-4) connecting South Andaman & Baratang Islands in the UT of A&N on 36
EPC Mode
& Engineer In-Charge
(iv) Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to Km 12

107.000 and Km. 138.30 to Km.155.00 in the UT of A&N on Item Rate Basis




APPENDIXC-3: BREAKDOWN OF COSTS
REMUNERATION FOR LOCAL PROFESSIONAL STAFF

. Man-month in
S.No | A.Key Personnel Man-month in Maintenance/DLP
' == Construction . Billing Rate (Rs) Amount
. (Main Team) period 36 months period of 48
months
Team Leader cum Sr.
L Highway Engineer 24 3
Resident Engineer
cum Pavement
2 Specialist cum Road 24 48
Safety Expert
3. Sr. Bridge Engineer* 36 6
4, Sr. Material Engineer 36 2
5. Sr. Quantity Surveyor 36 2
6. Sr. Contract Specialist 12 2
Sub Total 168 63
Sub Professional Staff**
1 Survey Engineer 60 6
' (1*36+1*24)
5 Quantity Surveyor 60 3
' (1*36+1*24)
3 Lab Technician 60 3
' (1*36+1*24)
4 Material 60 3
' (1*36+1*24)
5 Highway Engineer 60 96
' (1*36+1*24)
6 Bridge Engineer 36 48
' (1*36)
Total 336 159

* Sr. Bridge Engineer shall act as Team Leader for Bridge Project after 24 months
** The jurisdiction to engage and distributions of above said Manpower of Sub Professional Staff at any stage of project as
and when required lies with GM (P), Port Blair.




1. Support Staff

Sy Staff Months Rate/
' Position Name | (Construction Month+
No. month()

Maintenance month)

Amount(Rs)

Office Manager
1 (2 nos.) i.e. TBN
[(36+48)*1)+(24+48)*1)]

(60) Months +  (96)
Months

Accountant cum Cashier
2. (2 nos.) i.e. TBN
[(36+48)*1)+(24+48)*1]

(60) Months + (96)
Months

Photocopy Machine
Operator TBN (60) Months + (96)

(2 nos.) i.e. Months
[(36+48)*1)+(24+48)*1]

Computer operator cum
4 steno (2 nos.) i.e. TBN
[(36+48)*1)+(24+48)*1]

(60) Months + (96)
Months

Office Boy (2 nos.) i.e. TBN (60) Months + (96)
5 [[(36+48)*1)+(24+48)*1] Months

Total:

TBN: To be named




1. Transportation (Fixed rate on rental basis)
The vehicles provided by the Consultants shall include the cost for rental, drivers,
Operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month

run.

Sr. Description of Qty.(No. of vehicle-month) Total | Rate/Vehicle | Amou

No. Vehicles - Month nt
During During

Construction Maintenance
Period Period
Innova / Scorpio or 2x36=72
1 equivalent (not more 1x24=24 2%48
than 2 years old)
Total 96 9%

V. Duty Travel to Site (Fixed Costs): Professional and Sub-Professional Staff
The employer may require the Key Personnel to visit the Employer’s Site offices
/Regional office. The quoted amount against remuneration should include travel fare for
20 round trip to Employer’s Head Office and 20 round trip to Employer’s regional office
(including Hotel charges, travel costs etc. Complete).

V. Office Rent (Fixed Costs) — Minimum 300 sgm area of office shall be rented which

includes main office of 200 sqgm at Middle Andaman & 1 sub offices of 100 sgm at
South Andaman or as per GM (P) direction. Minimum 300 (200+100) sqm area of office
shall be rented for construction period and 100 sqgm (50+50) for Defect Liability Period.
The rent cost includes electricity and water charges, maintenance, cleaning, repairs, etc.

complete.
Period Nos. of Months Rate/month Amount
Construction
a) Main office: 36 60

b) Sub Offices: 24

Maintenance
a) Main Office: 48 96
b) Sub Offices : 48

Total: 156




VI. Office Supplies, Utilities and Communication (Fixed Costs)

S Months
Nrc; o (Construction | Monthly | Amount in
Months+Maintena Rate Rs.
nce month)
1 Office Supplies 156
' [(36+48)*1)+(24+48)*1]
5 Drafting Supplies 156
' [(36+48)*1)+(24+48)*1]
3 Computer Running Costs 156
' [(36+48)*1)+(24+48)*1]
Domestic and International 1
4. Communication 56
[(36+48)*1)+(24+48)*1]
VII.  Office Furniture and Equipment (Rental) [Fixed monthly cost]
Total Period in
Months
NS(S Description Unit Qty. Rﬁﬁ{[l\?Rogt)h/ (including A?;eosu)nt
' ' Maintenance '
month)
Office Furniture
Executive Table
(Godrej make, model 6 (1 for
No.T-
1 . each Key 231
108orequivalent) Personnel)
(168+63=231
months)
Executive Chairs
(Godrej make, model 6 (1 for
No.PCH-
2 . each Key 231
701orequivalent) P |
(168+63=231 ersonnel)
months)
Tables(Godrej make,
model No.T-104 6 (1 for
3 or equivalent) each Key 231
(168+63=231 Personnel)
months)




Ordinary Chairs
Type-1(Godrej make,
Model NoT-CHR-6
or equivalent)

(17 chairs includes
10 for main office
and 7 for sub office)
[(36+48)*10+(24+48
)*7]

17

1344

Tables(for all other
staff) (Godrej

make, modelNo.T-
101orequivalent)

(7 Tables includes 4
for main office and 3
for sub office)
[(36+48)*4+(24+48)
*3]

552

Ordinary Chairs—
Type |1 (for all other
staff) (Godrej make,
model No.CHR-6

or equivalent

(10 chairs includes 6
for main office and 4
for 2 sub office)
[(36+48)*6+(24+48)
*4]

10

792

Steel
Almirah1270mmx76
5mmx
440mm(Godrej
make, model minor
plain or equivalent)
(7 Almirah includes
4 for main office and
3 for sub office)
[(36+48)*4+(24+48)
*3]

552




Visitors
chairs/Conference
room chairs

(Godrej make, model
No. DCH7004 or
equivalent)

(10 chairs includes 6
for main office and 4
for sub office)
[(36+48)*6+(24+48)
*4]

10

792

Tables for computers
with 3 drawers,
keyboard/mouse pull
out trays size

1664 mm x 900
(Godrej make Or
equivalent as per
Engineer’s design)
(7 tables includes 4
for main office and 3
for sub office)
[(36+48)*4+(24+48)
*3]

552

10

Printer desks (Godrej
make or

equivalent)

(2 desks includes 1
for each offices)
[(36+48)*1+(24+48)
*1]

156

11

Side tables (Godrej
make or equivalent)
(7 tables includes 4
for main office and 3
for sub office)
[(36+48)*4+(24+48)
*3]

522

12

Conference
Table(Godrej make,
model No.T-12 or
equivalent)

(36+48)

84

13

Revolving Chairs for
Computer
Room/Drawing room
(36+48)+24

108




Office Equipment (Rental/Hire)

Telephone with
PABX facilities (2
External lines
&10internal lines)
(2 lines includes one
for each office)

[(36+48)*1+(24+48)
*1]

156

Photocopier

2 machine includes
one for each)
[(36+48)*1+(24+48)
*1]

156

Fax (36+48)

84

Air-Conditioner
(1.5Ton)

(5 AC includes 3 for
main office and 2
each for sub office)
[(36+48)*3+(24+48)
*2]

396

Computer PC (state
of the art)

(10 PC includes 6 for
main office and 4 for
sub office)
[(36+48)*6+(24+48)
*4]

10

792

LaserJet Printers

(10 LJ includes 5 for
main office and 3 for
sub office)
[(36+48)*5+(24+48)
*3]

636

Diesel Generator
20KV A)with running
Cost

(2 lines includes 1
one for each office)
[(36+48)*1+(24+48)
*1]

156




Binding Machine (2
Machine includes 1
8 | one for each office) 2
[(36+48)*1+(24+48)
*l]

156

Air Cooler (of 24”
size fan with suitable
Pump and shall be of
either GEC, Katina
or Cool Home make 156
or equivalent)

(2 Cooler includes 1
one for each)
[(36+48)*1+(24+48)
*1]

Water Coolers
(Voltas or
equivalent)

(2 Water Cooler
10 | includes 1 one for 2
each)

156

[(36+48)*1+(24+48)
*1]

11 | Software LS in Nos. 2 2 Nos.

Total

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of
services as per the list given below. The rental rate per month shall be quoted for the total list of
Office Furniture and Equipment)

VIIl.  Reports and Document Printing
All reports such as Monthly reports, Inspection reports, Quarterly reports and various
others reports as provided in the Agreement such as Completion Report shall be
submitted in 6 copies along with Soft Copies. The cost shall be included in office supplies
and communication and no separate payment on this account shall be made.

IX. Survey Equipment with Survey Party and Vehicle etc complete
Description Nos. of | Rate/Month | Amount
Months

Rental cost towards Survey Equipment(GPS/Total | 36 Month
station /Auto Level/LIDAR) with semiskilled

survey Party (4 persons) and one dedicated vehicle
for Survey Party (inclusive of vehicle rental driver’s
salary, fuel operation and maintenance etc complete)
with roads, flags and other sundries.

X. DELETED



SECTION 6: TERMS OF REFERENCE

Consultancy Services for Authority’s Engineer and Engineer In- Charge as
Applicable for Km 0.00 To Km 330.70 of Andaman Trunk Road in the Union
Territory of Andaman & Nicobar Islands for EPC Contracts Packages (Total
Length= 90 Km) and Item Rates Contracts (Total Length= 64.40 Km)
respectively.

1. Scope

11 These Terms of Reference (the “TOR”) for the Authority’s Engineer are being specified
pursuant to the EPC Agreements dated........... (the “Agreement”), which has been
entered into between the Authority and ............. (the “Contractor”) for subject Project of
the Andaman Trunk Road section of National Highway No. 4 (Old NH-223) in the UT of
Andaman & Nicobar Islands on Engineering, Procurement, Construction (EPC) basis, and
a copy of which is annexed hereto and marked as Annex-A to form part of this TOR.

1.2 The TOR shall apply to construction and maintenance of the Project Highway.

13 The Authority’s Engineer will be responsible for Supervision of projects as mentioned in

table below. Further, Authority’s Engineer shall occupy office Rent (Fixed Costs) —
Minimum 300 sgqm area of office to rented which includes main office of 200 sgm at
Middle Andaman & 1 sub offices of 100 sgm at South or North Andaman or as per
the requirement/directions of GM (P). Minimum 300 (200+100) sqm area of office shall
be rented for construction period and 100 sgm (50+50) for Defect Liability Period.

Consultancy Assignment Period
Package (Months)
Consultancy Services for Authority’s Engineer for:
i) Rehabilitation and up-gradation of section from Km 107.760 to Km 129.445 (After Middle strait to
Humphrey), Km 130.600 to Km 138 (After Humphrey to Kadamtala) & Km 155.00 to Km 181.0 (End 24
of Jarwa to Rangat) of NH-4 (Total length: 54.71 Km) to 2-Lane with hard shoulder in the UT of A&N
on EPC Mode (Pkg-I11)
(i1) Rehabilitation and up-gradation of section from Km 206.000 to 239.425 (Total length: 33.405 Km) 24
of NH-4 (Old NH-223) to 2-Lane with hard shoulder in the UT of A&N on EPC Mode (Pkg-1V)
(iii) Construction of Major Bridge over Middle Strait Creek between Km. 106.590 to Km.
107.762 of NH-223 (New No.- NH-4) connecting South Andaman & Baratang Islands in the UT 36
of A&N on EPC Mode
& Engineer In-Charge
(iv) Rehabilitation and up-gradation of Jarwa Area of NH-223 (New NH-4) from Km 59.400 to 12
Km 107.000 and Km. 138.30 to Km.155.00 in the UT of A&N on Item Rate Basis

2. Definitions and interpretation

2.1 The words and expressions beginning with or in capital letters and not defined herein but
defined in the Agreement shall have, unless repugnant to the context, the meaning
respectively assigned to them in the Agreement.

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context
otherwise requires, be deemed to be reference to the Articles, Clauses and Schedules of
the Agreement, and references to Paragraphs shall be deemed to be references to
Paragraphs of this TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply,
mutatis mutandis, to this TOR.

3 General

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient




3.2

3.3

3.4

3.5

3.6

4.2

4.3

4.4

4.5

manner, consistent with the highest standards of professional integrity and Good Industry

Practice.

The Authority’s Engineer shall perform the duties and exercise the authority in

accordance with the provisions of this Agreement, but subject to obtaining prior written

approval of the Authority before determining.

(a) any Time Extension.

(b) Any additional cost to be paid by the Authority to the Contractor;

(c) The Termination Payment; or

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an
obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty
lakh.)

The Authority’s Engineer shall submit regular periodic reports, at least once every month,

to the Authority in respect of its duties and functions under this Agreement. Such reports

shall be submitted by the Authority’s Engineer within 10 (ten) days of the beginning of

every month.

The Authority’s Engineer shall inform the Contractor of any delegation of its duties and

responsibilities to its suitably qualified and experienced personnel; provided, however,

that it shall not delegate the authority to refer any matter for the Authority’s prior

approval in accordance with the provisions of Clause 18.2 Model EPC Agreement.

The Authority’s Engineer shall aid and advise the Authority on any proposal for Change

of Scope under Article 13.

In the event of any disagreement between the Parties regarding the meaning, scope and

nature of Good Industry Practice, as set forth in any provision of the Agreement, the

Authority’s Engineer shall specify such meaning, scope and nature by issuing a reasoned

written statement relying on good industry practice and authentic literature.

Construction Period

During the Construction Period, the Authority’s Engineer shall review the Drawings

furnished by the Contractor along with supporting data, including the geo-technical and

hydrological investigations, characteristics of materials from borrow areas and quarry

sites, topographical surveys, and the recommendations of the Safety Consultant in

accordance with the provisions of Clause 10.1.6 of Model EPC Agreement. The

Authority’s Engineer shall complete such review and send its observations to the

Authority and the Contractor within 15 (fifteen) days of receipt of such Drawings;

provided, however that in case of a Major Bridge or Structure, the aforesaid period of 15

(fifteen) days may be extended up to 30 (thirty) days. In particular, such comments shall

specify the conformity or otherwise of such Drawings with the Scope of the Project and

Specifications and Standards.

The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor

and furnish its comments within 10 (ten) days of receiving such Drawings. The review of

drawing should be authenticated by Authority’s Engineer.

The Authority’s Engineer shall review the Quality Assurance Plan submitted by the

Contractor and shall convey its comments to the Contractor within a period of 21

(twenty-one) days stating the modifications, if any, required thereto.

The Authority’s Engineer shall complete the review of the methodology proposed to be

adopted by the Contractor for executing the Works, and convey its comments to the

Contractor within a period of 10 (ten) days from the date of receipt of the proposed

methodology from the Contractor.

The Authority’s Engineer shall grant written approval to the Contractor, where necessary,

for interruption and diversion of the flow of traffic in the existing lane(s) of the Project

Highway for purposes of maintenance during the Construction Period in accordance with



4.6

4.7

4.8

4.9

4.10

411

4.12.

4.13

414

4.15

4.16

the provisions of Clause 10.4 Model EPC Agreement.
The Authority’s Engineer shall review the monthly progress report furnished by the
Contractor and send its comments thereon to the Authority and the contractor within 7
(seven) days of receipt of such report.
The Authority’s Engineer shall inspect the Construction Works and the Project Highway
and shall submit a monthly Inspection Report bringing out the results of inspections and
the remedial action taken by the Contractor in respect of Defects or deficiencies. In
particular, the Authority’s Engineer shall include in its Inspection Report, the compliance
of the recommendations made by the Safety Consultant.
The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s
reports and standard samples of manufactured Materials, and such other Materials as the
Authority’s Engineer may require.
For determining that the Works conform to Specifications and Standards, the Authority’s
Engineer shall require the Contractor to carry out, or cause to be carried out, tests at such
time and frequency and in such manner as specified in the Agreement and in accordance
with Good Industry Practice for quality assurance. For purposes of this Paragraph 4.9, the
tests specified in the IRC Special Publication-11 (Handbook of Quality Control for
Construction of Roads and Runways) and the Specifications for Road and Bridge Works
issued by MORT&H (the “Quality Control Manuals”) or any modifications/substitution
thereof shall be deemed to be tests conforming to Good Industry Practice for quality
assurance.
The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or
number of tests prescribed for each category or type of test for quality control by the
Contractor.
The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection
of their results shall be determined by the Authority’s Engineer in accordance with the
Quality Control Manuals. The tests shall be undertaken on a random sample basis and
shall be in addition to, and independent of, the tests that may be carried out by the
Contractor for its own quality assurance in accordance with Good Industry Practice.
In the event that results of any tests conducted under Clause 11.10 establish any Defects
or deficiencies in the Works, the Authority’s Engineer shall require the Contractor to
carry out remedial measures.
The Authority’s Engineer may instruct the Contractor to execute any work which is
urgently required for the safety of the Project Highway, whether because of an accident,
unforeseeable event or otherwise; provided that in case of any work required on account
of a Force Majeure Event, the provisions of Clause 21.6 of Model EPC Agreement shall
apply.

In the event that the Contractor fails to achieve any of the Project Milestones, the
Authority’s Engineer shall undertake a review of the progress of construction and identify
potential delays, if any. If the Authority’s Engineer shall determine that completion of the
Project Highway is not feasible within the time specified in the Agreement, it shall
require the Contractor to indicate within 15 (fifteen) days the steps proposed to be take to
expedite progress, and the period within which the Project Completion Date shall be
achieved. Upon receipt of a report from the Contractor, the Authority’s Engineer shall
review the same and send its comments to the Authority and the Contractor forthwith.
The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s
quality control records and documents before the Completion Certificate is issued
pursuant to Clause 12.4 of Model EPC Agreement.

Authority’s Engineer may recommend to the Authority suspension of the whole or part of
the Works if the work threatens the safety of the Users and pedestrians. After the



Contractor has carried out remedial measure, the Authority’s Engineer shall inspect such
remedial measures forthwith and make a report to the Authority recommending whether
or not the suspension hereunder may be revoked.

4.17  In the event that the Contractor carries out any remedial measures to secure the safety of
suspended works and users, and requires the Authority’s Engineer to inspect such works,
the Authority’s Engineer shall inspect the suspended works within 3 (three) days of
receiving such notice, and make a report to the Authority forthwith, recommending
whether or not such suspension may be revoked by the Authority.

418  The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified
in Schedule-K and issue a Completion Certificate or Provisional Certificate as the case
may be. For carrying out is functions under this Paragraph 4.18 and all matters incidental
thereto, the Authority’s Engineer shall act under and in accordance with the provisions of
Article 12 and Schedule-K.

Maintenance Period

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly
Maintenance Programme and for this purpose carry out a joint monthly inspection with
Contractor.

5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to
evaluate compliance with the Maintenance Requirements and submit a Maintenance
Inspection Report to the Authority and the Contractor.

5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or
cause to be carried out, for the purpose of determining that the Project Highway is in
conformity with the Maintenance Requirements. It shall monitor and review the results of
such tests and remedial measures, if any, taken by the Contractor in this behalf.

5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the
Authority’s Engineer shall, in conformity with Good Industry Practice, specify the
permissible limit of deviation or deterioration with reference to the Specifications and
Standards and shall also specify the time limit for repair or rectification of any deviation or
deterioration beyond the permissible limit.

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane
(s) of the Project Highway for undertakings maintenance/repair thereof, and shall grant
permission with such modifications, as it may deem necessary, within 5 (five) days of
receiving a request from the Contractor. Upon expiry of the permitted period of closure, the
Authority’s Engineer shall monitor the reopening of such lane (s), and in case of delay,
determine the Damages payable by the Contractor to the Authority under Clause 14.5 of
Model EPC Agreement

6. Determination of costs and time

6.1.  The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are
required to be determined by it under the Agreement.

6.2. The Authority’s Engineer shall determine the period of Time Extension that is required
to be determined by it under the Agreement.

6.3.  The Authority’s Engineer shall consult each Party in every case of determination in
accordance with the provisions of Clause 18.5 of Model EPC Agreement.

7. Payments

7.1. The Authority’s Engineer shall withhold payments for the affected works for which the
Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer in
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accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement.

Authority’s Engineer shall

a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor
pursuant to Clause 19.4, determine the amount due to the Contractor and recommend
the release of 90 (ninety) percent of the amount so determined as part payment,
pending issue of the Interim Payment Certificate; and

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in
Clause 19.4, deliver to the Authority and the Contractor an Interim Payment
Certificate certifying the amount due and payable to the Contractor, after
adjustments in accordance with the provisions of Clause 19.10 of Model EPC
Agreement.

The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly

Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC

Agreement, verify the Contractor’s monthly statement and certify the amount to be paid

to the Contractor in accordance with the provisions of the Agreement.

The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt

of the final payment statement of Maintenance in accordance with the provisions of

Clause 19.16 of Model EPC Agreement.

Other duties and functions
The Authority’s Engineer shall perform all other duties and functions as specified in the
Agreement.

Miscellaneous

A copy of all communications, comments, instructions, Drawings or Documents sent by
the Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test
results with comments of the Authority’s Engineer thereon, shall be furnished by the
Authority’s Engineer to the Authority forthwith.

The Authority’s Engineer shall retain at least one copy each of all Drawings and
Documents received by it, including ‘as — built’ Drawings and keep them in its safe
custody.

Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall
obtain a complete set of as built Drawings in 2 (two) hard copies and in micro film form
or in such other medium as may be acceptable to the Authority, reflecting the Project
Highway as actually designed, engineered and constructed, including an as-built survey
illustrating the layout of the Project Highway and setback lines, if any, of the buildings
and structures forming part of project Facilities; and shall hand them over to the
Authority against receipt thereof.

The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall
mediate and assist the Parties in arriving at an amicable settlement of any Dispute
between the Parties.

The Authority’s Engineer shall inform the Authority and the Contractor of any event of
Contractor’s Default within one week of its occurrence.

PERFORMANCE CLAUSE

Authority’s Engineers shall be expected to fully comply with all the provisions of the
“Terms of Reference’, and shall be fully responsible for supervising the Designs,
Construction and maintenance and operation of the facility takes place in accordance with
the provisions of the EPC Agreement and other schedules. Any failure of the Authority
Engineer in notifying to Employer and the Contractor on non-compliance of the
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provisions of the EPC Contract Agreement and other schedules by the EPC
Contractor, non-adherence to the provision of ToR and non-adherence to the time
schedule prescribed under ToR shall amount to non-performance.

The Authority Engineer shall appoint its authorized representative, who shall issue on
behalf of the AE, the Provisional Completion Certification and Completion Certificate
along with the Team Leader and shall carryout any such task as may be decided by
Employer. The AE shall take prior approval of Employer before issuing Provisional
Completion Certification and Completion Certificate. The proposal submitted shall also
include the name of the authorized representative along with the authorization letter
and power of attorney.

CONSULTANT’S PROPOSAL
List of key personnel to be filled by the Consultants shall be as below:

Team Leader cum Sr. Highway Engineer

Resident Engineer cum Pavement Specialist cum Road Safety Expert
Sr. Bridge Engineer

Sr. Material Engineer

Sr. Quantity Surveyor

Sr. Contract Specialist

@O W =

Broad job-description and minimum qualification for key personnel mentioned above is
enclosed as Enclosure—B. However, higher marks shall be accorded to the Candidate with
higher relevant qualification and experience. All the CV’s of the personals mentioned in
Para 5.3(iii) of Data Sheet shall be evaluated at the time of evaluation of technical
proposal. The age of the Key Personnel should not be more than 70 years on the date of
submission of proposal. Consultants are advised in their own interest to frame the
technical proposal in an objective manner as far as possible so that these could be
properly assessed in respect of points to be given as part of evaluation criteria. The bio-
data of the key personnel should be signed o n every sheet by the personnel concerned
and the last sheet of each bio-data should also be signed by the authorized signatory for
the Consultant. The key personnel shall also certify at the end of their bio-data proforma
that they have not left any of the Employer works without completing of their assignment
and have not accepted any other offer at the time of signing of the bio-data and as such
shall be available to work with the Authority Engineer, if the Project is awarded. In case
the key personnel leave the assignment without approval of Employer, Employer
would be at liberty to take any appropriate action against that key personnel including
debarment. The CV submitted by selected firm/JV shall be hoisted on official website of
Employer.

In addition to above, consultants are required to propose other key personnel, sub-
professional staff and other field engineers as detailed in Enclosure-A and the minimum
qualification requirements for the same is enclosed in Enclosure-B.

The project location is North Eastern Region and in order to promote local employment,
consultant shall include at least 15% of key personnel / sub-professional /Support Staff
from NE region only.
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PERIOD OF SERVICES
The services of an Authority’s Engineer will be in phases as per Contract Agreement.
The appointment of the Authority’s Engineer shall initially be as per details given below.

Period of service (in Construction period Maintenance/DLP
months) (in months) Period (In Months)
Construction Period + 48 36+24=60 96

The proposed manpower deployment for this period shall be matching the activities to be
performed during the said period. The time frame for services during the deployment of
key personnel during this period shall be as shown in Enclosure A.

PERFORMANCE SECURITY

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an
amount of 2.5% of the Contract Value within 10 days of issue of LOA. The BG shall be
valid for a period of 2 months beyond the expiry of the Contract period. The BG shall be
in the format specified in Appendix- H of draft contract form and furnished from a
Nationalized Bank, IDBI or ICICI /Foreign Bank/EXIM Bank / Any Scheduled
Commercial Bank approved by RBI having a net worth of not less than 500 Crore as per
latest Annual Report of the Bank. In the case of a Foreign Bank (issued by a Branch in
India) the net worth in respect of Indian operations shall only be taken into account. In
11case of Foreign Bank, the BG issued by Foreign Bank should be counter guaranteed by
any Nationalized Bank in India. In case of JV, the BG shall be furnished on behalf of the
JV and not individually by the members.

The bank details of NHIDCL are as under if required for BG preparation by issuing bank:

S.No. Particulars Details

1 Name of Beneficiary National Highways & Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 90621010002659

3 Beneficiary Bank Branch IFSC SYNB0009062

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi

5 Beneficiary Bank Address Syndicate Bank transport Bhawan,
1st Parliament Street, New Delhi-
110001

The Guarantor shall also send information about the issuance of this Guarantee through
SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110 001
(SYNB09062) to aid in the process of confirmation of Bank Guarantee.




14.

Schedule of Bidding Process

The Authority shall endeavor to adhere to the following schedule:

SI. No. Event Description Date
1 Invitation of RFP (NIT) 05.06.2018
2 Last date for receiving queries 25.06.2018 (1700 Hrs)
Pre-BID meeting at NHIDCL
OFFICE, 3rd Floor, PTI Building, 4
3 Parliament Street, New Delhi- 26.06.2018 (1500 hrs)
110001
4 Authority respong; to queries latest 02.07.2018
5 BID Due Date 24.07.2018 (1500 Hrs)
Physical Submission of Bid
6 Security/POA etc 24.07.2018 (1500 hrs)
Opening of Technical BIDs at
7 venue 2.11.4 (i) 25.07.2018 (1530 hrs)
8 Declaration e_IlglbIe / qualified within 40 days from BID Due Date]
bidders
9 Opening of Financial BID [within 50 days from BID Due Date]
10 Letter of Award (LOA) Within 90 days of BID Due Date
11 Validity of BID 120 days from BID Due Date
12 Signing of Agreement Within 15 days of award of LOA




Enclosure-A

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF- AUTHORITY ENGINEER

Man-month in Construction

Man-month in

S.No. A. Key Personnel (Main Team) period 36 months Maintenance/DLP period of
48 months
Team Leader cum Sr. Highwa
L Engineer i 24 3
Resident Engineer cum Pavement
2. Specialist cu?n Road Safety Expert 24 48
3. Sr. Bridge Engineer* 36 6
4, Sr. Material Engineer 36 2
5. Sr. Quantity Surveyor 36 2
6. Sr. Contract Specialist 12 2
Sub Total 168 63
1 Survey Engineer 60 6
(1*36+1*24)
) Quantity Surveyor 60 3
' (1*36+1*24)
3 Lab Technician 60 3
' (1*36+1*24)
4 Material 60 3
' (1*36+1*24)
5 Highway Engineer 60 96
' (1*36+1*24)
6. Bridge Engineer 36 48
(1*36)
Total 336 159

* Sr. Bridge Engineer shall act as Team Leader for Bridge Project after 24 months

** The jurisdiction to engage and distributions of above said Manpower of Sub Professional Staff at any stage of
project as and when required lies with GM (P), Port Blair.

Note: The qualification and experience of Sub Professional staff would not be accounted in
the evaluation. = However, Consultant shall have to get their CVs approved from
Employer before mobilization. The other inputs like support staff shall also be provided
by the Consultant of an acceptable type commensuration with the roles and
responsibilities of each position.




Enclosure-B

QUALIFICATION OF KEY PERSONNEL

1. TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time)

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the
construction supervision services. He will be overall in-charge of the project supervision of the
construction package. He shall act as Representative of the consulting firm appointed by the Authority.
His duties will involve overall superintendence over the Resident Engineers and other experts of the
construction package. He will guide, monitor, supervise and control all the activities related to
supervision for the construction package. He will interact with the Project Director and the other
officials of the Authority.

He should have the following qualification / experience.
(1) Essential Qualifications.

(a) Graduate in Civil Engineering from recognized university.

(b) Total Professional Experience of 15 years in handling Highway Contracts.

(c)At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar capacity in

Highway project.

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity of at least

two projects in Construction Supervision of Highways.

(e)He should have handled as Team Leader or similar capacity of atleast one Projects of project preparation of

major highway Project of two/ four- laning.

(f) Not more than 70 years of age.

(2) Preferential Qualifications.
(a) Post Graduate Degree in Construction Management/Highway Engineering.
(b) Supervised Highway Construction projects with flexible pavements.
Note: (1) Similar Capacity includes the following positions

i) On behalf of Consultant : Team Leader / Resident Engineer (Construction Supervision/IE/AE).

i) On behalf of Contractor :Project Manager (Construction/ Construction Supervision)
iii) In Government Organizations : Superintending Engineer (or equivalent) and above

(2) Only those projects will be considered for evaluation at SI. No. 1(d) and 1(e) above, where the input of the
personnel is at least one year.

Note: (1) Similar Capacity includes the following positions

i) On behalf of Consultant: Team Leader / Sr. Highway Engineer (Construction
Supervision/IE/AE).

i) On behalf of Contractor : Highway Engineer (Construction/ Construction Supervision)

iii) In Government Organizations : Superintending Engineer (or equivalent) and above

(2) Only those projects will be considered for evaluation at SI. No. 1(d) and 1(e) above, where the input
of the personnel is at least one year.




2. RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ROAD SAFETY EXPERT

(Full Time)

Duties: He shall be the in-charge of the construction supervision of project stretch and shall
coordinate with all other exprts of the construction projects and shall report to the Team
Leader and officers of PIU as per the delegation established. He shall be directly
responsible for regulating the construction process i.e. various activities like earthwork,
Sub-base/base courses, bituminous pavement, bridge/culvert works proposed for being
carried out under Stipulated specifications manuals etc. For this purpose, he shall be
assisted by Highway Engineer and other support engineers/personnel. He shall deal
directly with the Highway Engineer and other support staff attached with the Highway
Engineer to ensure that the construction process is well controlled as per established
specification controls to avoid later quality control stage problems. In respect of other
experts like Material Engineer, Quantity Surveyor etc, he shall be coordinating and
regulating their activities to ensure smooth functioning of the Construction Package
concerned. He should have adequate experience in large quantity of earthwork. He will
be required to be fielded throughout the Currency of the project. The candidate is
expected to be thoroughly familiar with various standards/specifications, contract
procedures ,designs and quality control etc. In addition he will be responsible for
ensuring road safety during construction and maintenance period of the project.

He should have the following qualification/experience:
(1) Essential Qualifications:

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in super ion of Highway Projects.

(c) At least 8 years experience as Resident Engineer/Assistant Resident Engineer/Project
Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or
equivalent on similar construction work/Independent Engineering project.

(d) Should have handled at least 2 Highway projects of about 20-25 km each.

(e) Not more than 70 years of age.

(9) Preferential Qualifications.

(a) Post Grade Degree in Transportation/Pavement Engineering.

(b) Experience of Construction Supervision on Highway Project.

3. SENIOR QUANTITY SURVEYOR

Duties: He will be reporting to the Team Leader and give input as and when required during the work. He
will provide necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats
of reporting to the Quantity Surveyor. He will act as a contract specialist also for the construction
package, even though the thrust of his responsibilities will be in the areas of quantity
surveying/processing of the invoices etc. He will be responsible for taking all measures required to
control the project cost and time over-runs. He will examine the claims of the contractor, variation
orders, if any, and will approve the progress reports as per the project requirements. He will approve the
measurement of all items of works executed in different stages for payment purpose prepared by




Quantity Surveyor.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from recognized university.

(b)Total Professional Experience of 15 years in handling Highway Contracts.

(c) At least 10 years experience as Quantity Surveyor in Highway project.

(d) He should have handled as Quantity Surveyor in at least two projects in Construction Supervision of
Two/four of laning Highways.

(e) Not more than 70 years of age.

(2) Preferential Qualifications.

Post Graduate Degree in Construction Management/Engineering/certificate course in management/ certificate
course in construction management/certificate course in contract management.

4. Sr. MATERIAL ENGINEER

Duties: He will be responsible for supervising all the tests to be done in different stages of construction,
besides ensuring that specified tests are done as per codal stipulations and as per the specifications laid
down in the contract for all the different stages of construction. He will be coordinating and controlling
the support personnel placed with him and will report to the Resident Engineer and to the Team
Leader/Employer’s representative as and when required.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in construction of Highways / Roads / Airfield Runways

(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway
projects.

(d) Experience as Material Engineer in Construction/Construction Supervision of at least 2 Highway
projects.

(e) Must be familiar with material property of road construction material, technical specifications and
procedures of material tests and testing equipments.

() Not more than 65 years of age.

2) Preferential Qualifications.

(a) Post Graduate Degree in Material Engineering/ Construction Material Engineering or equivalent Soil
Mechanics and Foundation Engineering.
(b) Abroad experience as Material Engineer in Highway Construction projects.

5. Senior Contract Specialist




Duties: He will be deployed in working season in stages for cumulative duration of period mentioned
in Enclosure-A for obtaining his expert opinion on emerging contractual issues. His key
responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract
management in proper implementation of contract provisions including controlling the project
cost of the construction package. He will also be required to offer his advice on contractual
complications arising during the implementation as per the request of the employer. He will be
required to prepare manuals/schedules for the consultants team/employer based on the
provisions of the contract document. He will be responsible for giving appropriate suggestions
in handling claims of the contractors and any dispute arising thereof.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 15 years in Contract Management.

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project/Bridge
Project.

(d) Contract Management of a large Highway/Bridge contract say over Rs.150 crore including
experience of handling

Variation orders, claims of the contractor and there appropriate disposal.

(e) Handled at least two Arbitration cases in respect of any Highway/Bridge projects.

(e) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Degree in Law/PG in management/certificate course in management/ certificate course in
construction management/certificate course in contract management.

6. Sr. Bridge Engineer

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers and
culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent
mistakes in respect of them, checking and controlling the proper mix designs, Checking the adequacy of
proper form-work, laying/compacting of concrete including curing operations. For this purpose, he will
work in close coordination with the Material Engineer and the Contractor’s Expert to effectively Control
the quality of execution. He will be responsible for minor modifications in design of bridges/culverts,
whenever required during execution.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 15 years.
(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any other structures

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-stress




concrete,
design standards, technical specifications and statistical Quality Control/Assurance procedures for construction
of different component of bridges.
(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well foundation.
(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.
(9) Not more than 70 years of age.

erential Qualifications.

(a) Post Graduate Degree in Structural Engineering.
(b) Experience as a Bridge Engineer abroad.

SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s Representative,
before deployment)

A. Survey Engineer

Duties: Checking layout of centerline, layout of curves, levels and profiles, etc. will be his main
responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation of
invoices. He shall also be responsible for modifying survey data in case any modification is
required in the design during execution.

Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE
Civil & 6 years for Diploma holder. Survey Engineer should be conversant with modemsurvey
equipment, total stations, auto level, digital level etc. He should have worked in at least one
major highway project. He should not be more than 60 years of age.

B. Highway Engineer

Duties: He will be reporting to the Team Leader Engineer frequently. He will also work under
the guidance of the Team Leader, and shall abide by the directions/procedures/formats of
reporting and approvals settled by the Team Leader. He will act as a contract specialist also for
the construction package, even though the thrust of his responsibilities will be in the areas of
quantity surveying/processing of the invoices etc. He will be responsible for reporting all
measures required to control the project cost and time over-runs. He will examine the claims of
the contractor, variation orders, if any, and will prepare the progress reports as per the project
requirements. For the purpose, he will be required to get the levels and quantity measurements
checked in all items of works executed in different stages for calculations required for payment
purpose. He will be required throughout the currency of the project.

Qualification and experience: The candidate should be a graduate in Civil Engineering with
relevant experience in the field of estimating, preparation and processing of the invoices,
analyzing rates, checking survey details etc. of the projects. He should have about 4 years of
relevant professional experience involving resource planning and scheduling, Highway projects,
cost control, contract management etc. Diploma holders with longer relevant experience of




about 6 years could also be considered. He must have worked as Highway Engineer for at least
4 years in any National/State Highway Projects. He should not be more than 60 years of age.

C. Quantity Surveyor

Duties: He will be reporting to the Resident Engineer in day to day working. He will also work
under the guidance of the Sr. Quantity Surveyor, and shall abide by the
directions/procedures/formats of reporting and approvals settled by the Sr. Quantity Surveyor.
He will act as a contract specialist also for the construction package, even though the thrust of
his responsibilities will be in the areas of quantity surveying/processing of the invoices etc. He
will be responsible for reporting all measures required to control the project cost and time over-
runs. He will examine the claims of the contractor, variation orders, if any, and will prepare the
progress reports as per the project requirements. For the purpose, he will be required to get the
levels and quantity measurements checked in all items of works executed in different stages for
calculations required for payment purpose. He will be required throughout the currency of the
project.

Qualification and experience: The candidate should be a graduate in Civil Engineering with
relevant experience in the field of estimating, preparation and processing of the invoices,
analyzing rates, checking survey details etc. of the projects. He should have about 6 years of
relevant professional experience involving resource planning and scheduling, guantity survey,
cost control, contract management etc. Diploma holders with longer relevant experience of
about 8 years could also be considered. He must have worked as Quantity Surveyors for at least
3 years in any National/State Highway Projects. He should not be more than 60 years of age.

D. Lab Technicians:
They should be at least Diploma-holders with about 5 to 6 years of experience in handling the
quality control tests laboratories for road/bridge works or Graduates in Science with about 1 to 2
years of relevant experience in the field of testing of road/bridge projects.

E. Material Engineer:
Duties: He will be responsible for supervising all the tests to be done in different stages of
construction, besides ensuring that specified tests are done as per codal stipulations and as per
the specifications laid down in the contract for all the different stages of construction. He will be
coordinating and controlling the support personnel placed with him and will report to the
Resident Engineer and to the Team Leader/Employer’s representative as and when required.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 6 years in construction of Highways / Roads / Airfield Runways

(c) Experience of 4 years in similar capacity in Construction / Construction Supervision of
Highway projects.

(d) Experience as Material Engineer in Construction/Construction Supervision of at least 2
Highway projects.

() Must be familiar with material property of road construction material, technical
specifications and procedures of material tests and testing equipments.



(f) Not more than 65 years of age.

2) Preferential Qualifications.

(a) Post Graduate Degree in Material Engineering/ Construction Material Engineering or
equivalent Soil Mechanics and Foundation Engineering.

(b) Abroad experience as Material Engineer in Highway Construction projects.

Bridge Engineer (Sub-Professional Staff)

Duties: He will be reporting to Senior Bridge Engineer. His duties will involve in assisting the
Senior Bridge Engineer in understanding the design provisions of both
bridges/ROBs/flyovers and culverts, guiding and checking of reinforcement/cable laying
operations, rectifying any apparent mistakes in respect of them, checking and
controlling the proper mix designs, Checking the adequacy of proper form-work,
laying/compacting of concrete including curing operations. For this purpose, he will
work in close coordination with the Material Engineer and the Contractor’s Expert to
effectively Control the quality of execution. He will be responsible for minor
modifications in design of bridges/culverts, whenever required during execution.

Qualification and experience: The candidate should be a graduate in Civil Engineering with
relevant experience in the field of 4 years experience in Construction/Construction
Supervision of bridge/ interchange/any other structures of the projects. He should have
about 4 years of relevant professional experience involving resource planning and
scheduling of Bridge projects, cost control, contract management etc. Diploma holders
with longer relevant experience of about 6 years could also be considered. He must
have worked as Bridge Engineer for at least 4 years in any National/State Highway
Projects. He should not be more than 60 years of age.



SECTION 7: DRAFT FORM OF CONTRACT

Note: This draft Agreement is a generic document and shall be modified based on particulars
of the Project.



CONTRACT FOR CONSULTANT’S SERVICES

Between

(Name of Client)

And

(Name of Consultant)

Dated:
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1. FORM OF CONTRACT

COMPLEX TIME BASED ASSIGNMENTS

This CONTRACT (hereinafter called the “Contract”) is made the day of the

Month of , 2018__, between, on the one hand (hereinafter

Called the “Authority) and, on the (hereinafter called the
other hand,

“Consultants™).

[Note*: If the Consultants consist of more than one entity, the above should be partially

amended to read as follows:

“...(hereinafter called the “Authority”’)and, on the other hand, a joint venture consisting of the
following entities, each of which will be jointly severally liable to the Client for all the
Consultants ‘obligations under this Contract, namely, __and
(herein after called “Consultants™)]

WHEREAS

(a) the Client has requested the Consultants to provide certain consulting services as defined in
the General Conditions of Contract attached to this Contract (hereinafter called the
“Services”);

(b)the Consultants, having represented to the Client that they have the required
processional skills, and personnel and technical resources, have agreed to provide the
Services on the terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of
this Contract:

(@) The General Conditions of Contract (hereinafter called “GC”)’ (b) The  Special
Conditions of Contract (hereinafter called “SC”);
(c) The following Appendices:

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted below
next to the title of the Appendix on the sheet attached hereto carrying the title of that
Appendix].



Appendix A : Description of the Services .................

Appendix B : Reporting Requirements .....................
AppendixC Key Personnel and Sub-consultants .......
AppendixD Medical Certificate ....................ceeveeis
Appendix E : Hours of Work for Key Personnel ..........
Appendix F : Duties of the Client ...........................
AppendixG Cost Estimates

AppendixH Form of Performance Bank Guarantee
Appendix | : Form of Bank Guarantee for Advance Payments
Appendix J : Letter of invitation

Appendix K : Letter of Award

Appendix-L Minutes of pre-Bid Meeting

Appendix-M Memorandum of Understanding (in case of JV)
Appendix-N: Form of Bank Guarantee for Bid Security

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth

in the Contract; in particular

@ The Consultants shall carry out the Services in accordance with the provisions

of the Contract; and

(b) The Client shall make payments to the Consultants in accordance with the
Provisions of the Contract.

IN WITNESS WHERE OF, the Parties hereto have caused this Contract to be signed in their

respective names as of the day and year first above written.

FOR AND ON BEHALF OF
[NAMEOFTHE CLIENT]

By

(Authorized Representative)

FOR AND ON BEHALF OF
[NAMEOFTHE CONSULTANTS]



By
(Authorized Representative)

[Note: If the Consultants consist of more than one entity, all of these entities should appear as
signatures, e.g. in the following manner ]

FOR AND ON BEHALF OF EACH OF
THE MEMBERS OF THE CONSULTANTS

[Name of the Member]

By

(Authorized Representative)

[Name of the Member]

By
(Authorized Representative)

etc.



GENERALCONDITIONS OF CONTRACT

1. General Provisions

Unless the context otherwise requires, the following terms whenever used in this Contract
have the following meanings:

(@  “Applicable Law” means the laws and any other instruments having the force of
law in the Government’s country [or in such other country as may be specified in
the Special Conditions of Contract (SC)], as they may be issued and in force from
time to time.

(b) “Contract means the Contract signed by the Parties, to which these General
Conditions of Contract are attached, together with all the documents listed in
Clause 1 of such signed Contract;

(c)  “Effective Date’ means the date on which this Contract comes into force and
effect pursuant to Clause GC 2.1;

(d) ‘foreign currency’ means any currency other than the currency of the

Government;

(e) ‘GC means these General Conditions of Contract;

(f) “Government” means the Government of Client’s Country; (g) ‘Local currency’

(h)

@)

(k)

(1

(m)

means the Indian Rupees;
“Consultant” wherever mentioned in this Contract Agreement means the
“Authority Engineer (AE)” and includes sub-consultants or Associates engaged
by the primary consultant.

“Member”, in case the Consultants consist of a joint venture of more than one
entity, means any of these entities, and “Members” means all of these entities;

“Party’ means the Client or the Consultants, as the case may be, and Parties
means both of them;

“Personnel” means persons hired by the Consultants or by any Sub-Consultants
and or Associates as Employees and assigned to the performance of the Services
Or any part thereof;“Foreign Personnel” means such persons who at the time of
being so hired had their domicile outside the Government’s Country, “Local
Personnel” means such persons who at the time of being so hired had their
domicile inside the Government’s Country; and ‘key personnel’ means the
personnel referred to in Clause GC 4.2 (a).

"SC" means the Special Conditions of Contract by which these General
Conditions of Contract may be amended or supplemented;

"Services" means the work to be performed by the Consultants pursuant to his
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13

14

15

1.6
16.1

16.2
1.6.3

1.7

1.8

1.9

contract, as described in Appendix A hereto. The scope of work will be strictly
as given in various Clauses in TOR. The approach and methodology to be
adopted by the Consultant for carrying out the assignment as Authority Engineer
may be modified depending on the site requirements and work programme
of the EPC Contractor after mutual discussions with Employer, the EPC
Contractor and the Authority Engineer. The work plan as indicated by the
Consultant may be modified accordingly to the site requirements.

(n) "Sub-consultant and or Associates” means any entity to which the Consultants
subcontract any part of the Services in accordance with the provisions of Clause
GC3.7; and

(0) "Third Party" means any person or entity other than the Government, the Client,

the Consultants or a Sub-consultant.

Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of master and
servant or of principal and agent as between the Client and the Consultants. The
Consultants, subject to this Contract, have complete charge of Personnel and Sub-
consultants, if any, performing the Services and shall be fully responsible for the
Services performed by them or on their behalf hereunder.

Law Governing Contract

This Contract, its meaning and interpretation, and the relation between the Parties shall
be governed by the Applicable Law.

Language

This Contract has been executed in the language specified in the SC, which shall be the
binding and controlling language for all matters relating to the meaning or interpretation
of this Contract.

Headings

The headings shall not limit, alter or affect the meaning of this Contract.

Notices

Any notice, request or consent required or permitted to be given or made pursuant to this
Contract shall be in writing. Any such notice, request or consent shall be deemed to
have been given or made when delivered in person to an authorized representative of the
Party to whom the communication is addressed, or when sent by registered mail,
telegram or facsimile to such Party at the address specified in the SC.

Notice will be deemed to be effective as specified in the SC.

A Party may change its address for notice here under by giving the other Party notice of
such change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2.
Location

The Services shall be performed at such locations as are specified in Appendix A hereto
and, where the location of a particular task is not so specified, at such locations. Whether
in Government's Country or elsewhere, as the Client may approve.

Authority of Member in Charge

In case the Consultants consist of a joint venture of more than one entity, the Members
hereby authorize the entity specified in the SC to act on their behalf in exercising all the
Consultants ‘rights and obligations towards the Client under this Contract, including
without limitation the receiving of instructions and payments from the Client.
Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted
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2.2

2.3

24

25

2.6

2.7
2.7.1.

To be executed, under this Contract by the Client or the Consultants may be taken or
executed by the officials specified in the SC.

Taxes and Duties

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel
shall pay such taxes, duties, fees and other impositions as may be levied under the
Applicable Law. Service tax as applicable shall be paid to the consultant while making
payment for services rendered. The consultants shall then deposit the same with the tax
authorities and provide a proof of having done so within next 90 days in line with policy
circulars issued by Employer.

Commencement, Completion, Modification and Termination of Contract

Effectiveness of Contract

This Contract shall come into force and effect on the date (the “Effective Date") of the
Client's notice to the Consultants instructing the Consultants to begin carrying out the
Services. This notice shall confirm that the effectiveness conditions, if any ,listed in the
SC have been met.

Termination of Contract for Failure to Become Effective

If this Contract has not become effective within such time period after the date of the
Contract signed by the Parties as shall be specified in the SC, either Party may, by not
less than four(4)weeks ‘written notice to the other Party, declare this Contract to be null
and void, and in the event of such a declaration by either Party, neither Party shall have
any claim against the other Party with respect hereto.

Commencement of Services

The Consultants shall begin carrying out the Services at the end of such time period
after the Effective Date as shall be specified in the SC.

Expiration of Contract

Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract shall expire
when services have been completed and all payments have been made at the end of such
time period after the Effective Date as shall be specified in the SC.

Entire Agreement

This Contract contains all covenants, stipulations and provisions agreed by the Parties.
No agent or representative of either Party has authority to make, and the Parties shall not
be bound by or be liable for, any statement, representation, promise or agreement not set
forth herein.

Modification

Modification of the terms and conditions of this Contract, including any modification of

the scope of the Services, may only be made by written agreement between the Parties

as the case may be, has been obtained. Pursuant to Clause GC 7.2 hereof, however, each

Party shall give due consideration to any proposals for modification made by the other

Party.

Force Majeure

Definition

(a) For the purposes of this Contract ,"Force Majeure "means an event which is beyond
the reasonable control of a Party, and which makes a Party's performance of
its obligations hereunder impossible or so impractical as reasonably to be
considered impossible in the circumstances, and includes ,but is not limited to, war,
riots, civil disorder ,earthquake, fire, explosion, storm, flood or other adverse
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weather conditions, strikes, lockouts or other industrial action ( except where such
strikes, lockouts or other industrial action are within the power of the Party
invoking Force Majeure to prevent), confiscation or any other action by
government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the
negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor agents  or
employees, nor (ii) any event which a diligent Party could reasonably have
been expected to both (A) take into account at the time of the conclusion of this
Contract and(B)avoid or overcome in the carrying out of its obligations hereunder .

(c) Force Majeure shall not include insufficiency of funds or failure to make any
payment required hereunder.

No Breach of Contract

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to
be a breach of, or default under, this Contract insofar as such inability arises from an
event of Force Majeure, provided that the Party affected by such an event has taken all
reasonable precautions, due care “and reasonable alternative measures, all with the
objective of carrying out the terms and conditions of this Contract.

Measures to be taken

(a) A Party affected by an event of Force Majeure shall take all reasonable measures to
remove such Party’s inability to fulfill its obligations hereunder with a minimum of
delay.

(b) A Party affected by an event of Force Majeure shall notify the other Party Of such
event as soon as possible, and in any event not later than fourteen (14)days following
the occurrence of such event ,providing evidence of the nature and cause of such
event, and shall similarly give notice of the restoration of normal conditions as soon
as possible.

(c) ThePartiesshall  take all reasonable measures to  minimize
the consequences of any event of Force Majeure.

Extension of Time

Any period within which a Party shall, pursuant to this Contract, complete any action or
task, shall be extended for a period equal to the time during which such Party was
unable to perform such action as a result of Force Majeure.

Payments

During the period of their inability to perform the Services as a result of an event of
Force Majeure, the Consultants shall be entitled to be reimbursed for additional costs
reasonably and necessarily incurred by them during such period for the purposes of the
Services and in reactivating the Services after the end of such period.

Consultation

Not later than thirty(30)days after the Consultants ,as the result of an event of Force
Majeure, have become unable to perform a material portion of the Services, the Parties
shall consult with each other with a view to agreeing on appropriate measures to be
taken in the circumstances.

Suspension



The Client may, by written notice of suspension to the Consultants, suspend all
payments to the Consultants hereunder if the Consultants fail to perform any of their
obligations under this Contract, including the carrying out of the Services, provided that
such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request
the Consultants to remedy such failure within a period not exceeding thirty (30) days
after receipt by the Consultants of such notice of suspension.

2.9 Termination

2.9.1 by the Client
The Client may, by not less than thirty(30) days ‘written notice of termination to the
Consultants (except in the event listed in paragraph(f) below, for which there shall be A
written notice of not less than sixty(60)days),such notice to be given after the occurrence
of any of the events specified in paragraphs(a)through(h)of this Clause GC 2.9.1,
terminate this Contract.

(a) if the Consultants fail to remedy a failure in the performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 herein
above, within thirty (30) days of receipt of such notice of suspension or within such
further period as the Client may have subsequently approved in writing;

(b)if the Consultants become (or, if the Consultants consist of more than one entity, if
any of their Members becomes)insolvent or bankrupt or enter into any agreements
with their creditors for relief of debt or take advantage of any law for the benefit of
debtors or go into liquidation or receivership whether compulsory or voluntary;

(c) if the Consultants fail to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause GC 8 hereof;

(d) if the Consultants submit to the Client a statement which has a material effect on
the rights, obligations or interests of the Client and which the Consultants know to
be false;

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

(F) if the Client, in its sole discretion and for any reason whatsoever, decides to
terminate this Contract.

(g) if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract. For the purpose of this
clause:

""corrupt practice “means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the selection process or in contract
execution.

"fraudulent practice” means a misrepresentation of facts in order to influence a selection
process or the execution of a contract to the detriment of the Borrower, and
includes collusive practice among consultants(prior to or after submission of
proposals)designed to establish prices at artificial non-competitive levels and to
deprive the Borrower of the benefits of free and open competition.

(h) if EPC Contract or represents to Employer that the Consultant is not discharging his
duties in a fair, efficient and diligent manner and if the dispute remains unresolved,
Employer may terminate this contract.
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By the Consultants

The Consultants may, by not less than thirty (30) days' written notice to the Client,
such notice to be given after the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause GC2.9.2, terminate this Contract:

(a) if the Client fails to pay any money due to the Consultants pursuant to this Contract
and not subject to dispute pursuant to Clause8 here of within forty-five (45)days after
receiving written notice from the Consultants that such payment is overdue;

(b)if the Client is in material breach of its obligations pursuant to this Contract and has
not remedied the same within forty-five(45)days(or such longer period as the
Consultants may have subsequently approved in writing)following the receipt by the
Client of the Consultants' notice specifying such breach;

(c) if,as the result of Force Majeure, the Consultants are unable to perform a material
portion of the Services for a period of not less than sixty (60) days;

(d)if the Client fails to comply with any final decision reached as a result of arbitration
pursuant to Clause GC 8 hereof.

2.9.3. Cessation of Rights and Obligations

294

2.9.5

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon

expiration of this Contract pursuant to Clause GC2.4 hereof, all rights and obligations of

the Parties hereunder shall cease, except:

0] such rights and obligations as may have accrued on the date of termination or
expiration;

(i) the obligation of confidentiality set forth in Clause GC 3.3 hereof;

(iii)  the Consultants' obligation to permit inspection, copying and auditing of their
accounts and records set forth in Clause GC 3.6 (ii) hereof; and

(iv) any right which a Party may have under the Applicable Law

Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to
Clauses GC2.9.10rGC2.9.2hereof, the Consultants shall, immediately upon dispatch or
receipt of such notice, take all necessary steps to bring the Services to a close in a
prompt and orderly manner and shall make every reasonable effort to keep expenditures
for this purpose to a minimum. With respect to documents prepared by the Consultants
and equipment and materials furnished by the Client, the Consultants shall proceed as
provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof.

Payment upon Termination

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the
Client shall make the following payments to the Consultants (after offsetting against
these payments any amount that may be due from the Consultant to the Client}:

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed
prior to the effective date of termination;

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures
actually incurred prior to the effective date of termination; and

(c) except in the case of termination pursuant to paragraphs(a) through(d) of Clause
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3.
3.1

GC2.9.1hereof,reimbursement of any reasonable cost incident to the prompt and
orderly termination of the Contract including the cost of the return travel of the
Consultants' personnel and their eligible dependents.

Disputes about Events of Termination

If either Party disputes whether an event specified in paragraphs(a) through(e)of Clause
GC 2.9.1or in Clause GC2.9.2 here of has occurred, such Party may, within forty-
five(45)days after receipt of notice of termination from the other Party, refer the matter
to arbitration pursuant to Clause GC8 hereof, and this Contract shall not be terminated
on account of such event except in accordance with the terms of any resulting arbitral
award.

Obligation of the Consultants
General

3.1.1. Standard of Performance

3.1.2

3.2

3.2.1

3.2.2

The Consultants shall perform the Services and carry out their obligations hereunder
with all due diligence ,efficiency and economy, in accordance with generally accepted
professional techniques and practices, and shall observe sound management practices,
and employ appropriate advanced technology and safe and effective equipment,
machinery, materials and methods "The Consultants shall always "act, in respect of any
matter relating to this Contract or to the Services, as faithful advisers to the Client, and
shall at all times support and safeguard the Client's legitimate interests in any dealings
with Sub-consultants or Third Parties.

Law Governing Services

The Consultants shall perform the Services in accordance with the Applicable Law and
shall take all practicable steps to ensure that any Sub- consultants and or Associates, as
well as the Personnel of the Consultants and any Sub-consultants and Or Associates,
comply with the Applicable Law. The Client shall advise the Consultants in writing of
relevant local customs and the Consultants shall, after such notifications, respect such
customs.

Conflict of Interests
Consultants Not to Benefit from Commissions, Discounts, etc.

The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute
the Consultants' sole remuneration in connection with this Contract or the Services and,
subject to Clause GC3.2.2 hereof, the Consultants shall not accept for their own benefit
any trade commission, discount or similar payment in connection with activities
pursuant to this Contract or to the Services or in the discharge of their obligations
hereunder, and the Consultants shall use their best efforts to ensure that any Sub-
consultants and or Associates, as well as the Personnel and agents of either of them,
similarly shall not receive any such additional remuneration.

If the Consultants, as part of the Services, have the responsibility of advising the Client
on the procurement of goods, works or services, the Consultants shall comply with any
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applicable procurement guidelines of the Client (Employer) and or Associates Bank or
of the Association, as the case may be, and other funding agencies and shall at all times
exercise such responsibility in the best interest of the Client. Any discounts or
commissions obtained by the Consultants in the exercise of such procurement
responsibility shall be for the account of the Client.

Consultants and Affiliates not to engage in Certain Activities

The Consultants agree that, during the term of this Contract and after its termination, the
Consultants and any entity affiliated with the Consultants, as well as any Sub- consultant
and or Associates and any entity affiliated with such Sub-consultant and or Associates,
shall be disqualified from providing goods works or services (other than the
Services and any continuation thereof) for any project resulting from or closely related
to the Services.

Prohibition of Conflicting Activities

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-
Consultants and or Associates and their Personnel not to engage, either directly or
indirectly, in any of the following activities:

(d) During the term of this Contract, any business or professional activities in the
Government's country which would conflict with the activities assigned to them
under this Contract; and

(b)after the termination of this Contract, such other activities as may be specified
in the SC.

Confidentiality

The Consultants, their Sub-consultants and the Personnel of either of them shall not,
either during the term or within two (2) years after the expiration of this Contract,
disclose any proprietary or confidential information relating to the Project, the Services,
this Contract or the Client's business or operations without the prior written consent of
the Client.

Liability of the Consultants
Subject to additional provisions, if any, set forth in the SC, the Consultant’s liability
under this Contract shall be as provided by the Applicable Law.

Insurance to be taken out by the Consultants

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants

To take out and maintain, at their (or the Sub-consultants’, as the case may be) own cost
but on terms and conditions approved by the Client, insurance against their risks, and for
the coverage’s, as shall be specified in the SC, and (ii) at the Client's request, shall
provide evidence to the Client showing that such insurance has been taken out and
maintained and that the current premiums therefore have been paid.

Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and records in respect
of the Services, hereunder, in accordance with internationally accepted accounting
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principles and in such form and detail as will clearly identify all relevant time charges
and cost, and the bases there of (including such bases as may be specifically referred to
in the SC; (ii) shall permit the Client or its designate representative periodically, and
upto one year from the expiration or termination of this Contract, to inspect the same
and make copies there of as well as to have them audited by auditors appointed by the
Client; and (iii) shall permit the client to inspect the Consultant's accounts and records
relating to the performance of the Consultant and to have them audited by auditors
appointed by the client.

Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking any of
the following actions:

() appointing such members of the Personnel as are listed in Appendix C
("Consultant's Sub-consultant's Key Personnel™) merely by title but not by name;

(b) entering into a subcontract for the performance of any part of the Services, it being
understood (i) that the selection of the Sub-consultant and the terms and conditions
of the subcontract shall have been approved in writing by the Client prior to the
execution of the subcontract, and (ii) that the Consultants shall remain fully liable
for the performance of the Services by the Sub- consultant and its Personnel
pursuant to this Contract; and

(c) Any other action that may be specified in the SC

Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in

Appendix B here to, in the form, in the numbers and within the time periods set forth in

the said Appendix.

Documents Prepared by the Consultants to Be the Property of the Client

All plans, drawings, specifications, designs, reports, other documents and software
prepared by the Consultants for the Client under this Contract shall become and remain
the property of the Client, and the Consultants shall, not later than upon termination or
expiration of this Contract, deliver all such documents to the Client, together with a
detailed inventory there of. The Consultants may retain a copy of such documents and
software. Restrictions about the future use of these documents and software, if any, shall
be specified in the SC.

Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or purchased
by the Consultants with funds provided by the Client, shall be the property Of the Client
and shall be marked accordingly. Upon termination or expiration of this Contract, the
Consultants shall make available to the Client an inventory of such equipment and
materials and shall dispose of- such equipment and materials in accordance with the
Client's instructions. While in possession of such equipment and materials, the
Consultants, unless otherwise instructed by the Client in writing, shall insure the mat the
expense of the Client in an amount equal to their full replacement value.

Consultants' Personnel and Sub-consultants and or Associates

General



4.2

4.3

44

The Consultants shall employ and provide such qualified and experienced Personnel and
Sub-consultants as are required to carry out the Services.
Description of Personnel

(a) The titles, agreed job descriptions, minimum qualification and estimated periods Of
engagement in the carrying out of the Services of each of the Consultant's Key
Personnel are described in Appendix C. If any of the Key Personnel has already
been approved by the clients his/her name is listed as well.

(b) If required to comply with the provisions of Clause GCC 3.1.1 hereof,
adjustments with respect to the estimated periods "of engagement of Key Personnel
set forth in Appendix C may be made by the Consultants by written notice to the
Client, provided (i) that such adjustments shall not alter the originally estimated
period of engagement of any individual by more than 10% or one week, whichever
is larger, and (ii) that the aggregate of such adjustments shall not cause payments
under this Contract to exceed the ceilings set forth in Clause GC 6.1(b) of this
Contract. Any other such adjustments shall only be made with the Client's written
approval.

(c) If additional work is required beyond the scope of the Services specified in
Appendix A, the estimated periods of engagement of Key Personnel set forth in
Appendix C may be increased by agreement in writing between the Client and the
Consultants, provided that any such increase shall not, except as otherwise agreed,
cause payments under this Contract to exceed the ceilings set forth in Clause GC
6.1 (b) of this Contract.

Approval of Personnel

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as
By name in Appendix C are hereby approved by the Client. In respect of other Key
Personnel which the Consultants propose, to use in the carrying out of the Services, the
Consultants shall submit to the client for review and approval a copy of their
biographical data and (in the case of Key personnel to be used within the country of the
Government) a copy of a satisfactory medical certificate in the form attached here to as
Appendix D. If the Client does not object in writing (stating the reasons for the
objection) within thirty (30) calendar days from the date of receipt of such biographical
data and (if applicable) such certificate, such Key Personnel shall be deemed to have
been approved by the Client.

Working Hours, Overtime, Leave, etc.

(a) Working hours and holidays for Key Personnel are set forth in Appendix E here to.
To account for travel time, foreign Personnel carrying out Services inside the
Government's country shall be deemed to have commenced (or finished) work in
respect of the Services such number of days before their arrival in(or after their
departure from) the Government's country as is specified in Appendix E hereto.

(b) The Personnel of all types engaged by Consultant to provide Services on this
Contract shall not be entitled to be paid for overtime nor to take paid sick leave or
vacation leave except as specified in Appendix E_here to, and except as specified.



Insuch  Appendix, the Consultants' remuneration shall be deemed to cover these
items. All leave to be allowed to the personnel is included in the staff-months of
service set for in Appendix C. Any taking of leave by Personnel shall be subject to
the prior approval by the Client and the Consultants shall ensure that absence for
leave purposes will not delay the progress and adequate supervision of the Services.

4.5 Removal and/or Replacement of Personnel

(@)

(b)

Except as the Client may otherwise agree, no changes shall be made in the Key
Personnel. If, for any reason beyond the reasonable control of the Consultants, it
becomes necessary to replace any of the Personnel, the Consultants shall forthwith
provide as a replacement a person of equivalent or better qualifications.

If the Client (i) finds that any of the Personnel has committed serious misconduct or
has been charged with having committed a criminal action, or (ii) has reasonable
cause to be dissatisfied with the performance of any of the Personnel, then the
Consultants shall, at the Client's written request specifying the grounds therefore,
forthwith provide as a replacement a person with qualifications and experience
acceptable to the Client.

(c) Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the

(d)

rate of remuneration applicable to such person as well as any reimbursable
expenditures (including expenditures due to the number of eligible dependents) the
Consultants may wish to claim as a result of such replacement, shall be subject to
the prior written approval by the Client. Except as the Client may otherwise agree,
(i) the Consultants shall bear all additional travel and other costs arising out of or
incidental to any removal and/or replacement, and (ii) the remuneration to be paid
to any of the Key Personnel provided as are placement shall be 90% of the
remuneration which would have been payable to the Key Personnel replaced.
However, for the reason other than death/ extreme medical ground,(i) for total
replacement upto 33% of key personnel, remuneration shall be reduced by 20% (ii)
for total replacement upto between 33% to 50%, remuneration shall be reduced by
25% and (iii) for total replacement upto between 50% to 66%, remuneration shall
be reduced by 30% (iv) For total replacements beyond 66% of the key personnel
the client shall initiate action of higher penalty/ termination/ debarment upto 2
years as considered appropriate.

In order to prevent the tendency of the personnel and consulting firm to submit
incorrect and inflated CV, they should sign every page of CV before submission in
order to authenticate that CV furnished by them is correct. The consulting firm and
the personnel through consulting firm should be informed by Employer while
accepting CV of the new personnel that if CV is found in correct and inflated at a
later date, the personnel accepted would be removed from his assignment and
debarred from further Employer’s works for an appropriate period to be decided by
Employer and the new proposed personnel in place of removed personnel would be
paid 15% less salary than the original personnel. 15% reduction in the salary will
be imposed as a penalty for submitting the incorrect information. This penalty will
be imposted only once. If the same consulting firm submits incorrect information
again second time, necessary action will be taken by Employer to black-list that
firm.

4.6 Resident Project Manager
If required by the SC, the Consultants shall ensure that at all times during the
Consultants' performance of the Services in the Government's country a resident project



5.1

(a)

(b)

(©)

(d)

(€)

(f)

(9)

5.2

manager, acceptable to the Client, shall take charge of the performance of such Services.
Obligations of the Client
Assistance and Exemptions

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that
the Government shall:

Provide the Consultants, Sub- consultants and Personnel with work permits and such
other documents as shall be necessary to enable the Consultants, Sub- consultants or
Personnel to perform the Services;

assist for the Personnel and, if appropriate, their eligible dependents to be provided
promptly with all necessary entry and exit visas, residence permits, exchange permits
and any other documents required for their stay in Government's country;

Facilitate prompt clearance through customs of any property required for the Services
and of the personal effects of the Personnel and their -eligible dependents;

Issue to officials, agents and representatives of the Government all such instructions as
may be necessary or appropriate for the prompt and effective implementation of the
Services;

assist the Consultants and the Personnel and any Sub-consultants and or Associates
employed by the Consultants for the Services from any requirement to register or
obtain any permit to practice their profession or to establish themselves either
individually or as a corporate entity according to the Applicable Law;

grant to the Consultants, any Sub-consultants and or Associates and the Personnel of
either of them the privilege, pursuant to the Applicable Law, of bringing into
Government's country reasonable amounts of foreign currency for the purposes of the
Services or for the personal use of the Personnel and their dependents and of
withdrawing any such amounts as may be earned therein by the Personnel in the
execution of the Services: and

Provide to the Consultants, Sub-consultants and or Associates and Personnel any such
other assistance as may be specified in the SC.

Access to Land

The Client warrants that the Consultants shall have, free of charge, unimpeded access To
all land in the Government's country in respect of which access is required for the
performance of the Services. The Client will be responsible for any damage to such land
or any property thereon resulting from such access and will indemnify the Consultants
and each of the Personnel in respect of liability for any such damage, unless such
damage is caused by the default to negligence of the Consultants or any Sub-consultant
or the Personnel of either of them.



5.3

5.4

5.5

5.6

(@)

(b)

6.1
(@)

(b)

Changes in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law with respect
to taxes and duties which increases or decreases the cost or reimbursable expenses
incurred by the Consultants in performing the Services, then the remuneration and
reimbursable expenses otherwise payable to the Consultants under this Contract shall be
increased or decreased accordingly by agreement between the Parties hereto, and
corresponding adjustments shall be made to the ceiling amounts specified in Clause GC
6.1(b).

Services, Facilities and Property of the Client

The Client shall make available to the Consultants and the Personnel, for the purposes of
the services and free of any charge, the services, facilities and property described in
Appendix F at the times and in the manner specified in said Appendix F, provided that If
such services, facilities and property shall not be made available to the Consultants As
and when so specified, the Parties shall agree on (i) any time extension that it may Be
appropriate to grant to the Consultants for the performance of the Services, (ii) the
manner in which the Consultants shall procure any such services, facilities and property
from other sources, and (iii) the additional payments, if any, to be made to the
Consultants as a result there of pursuant to Clause GC 6.1(c) here in after.

Payment

In consideration of the Services performed by the Consultants under this Contract, the
Client shall make to the Consultants such payments and in such manner as is provided
by Clause GC 6 of this Contract.

Counterpart Personnel

If so provided in Appendix F hereto, the Client shall make available to the Consultants,
as and when provided in such Appendix F, and free of charge, such counterpart
personnel to be selected by the Client, with the Consultants' advice, as shall be specified
in such Appendix F. Counterpart personnel shall work under the exclusive direction of
the Consultants. If any member of the counterpart personnel fails to perform
adequately any work assigned to him by the Consultants which is consistent with
the position occupied by such- member, the Consultants may request there placement of
such member, and the Clients hall not unreasonably refuse to act upon such request.

If counterpart personnel are not provided by the Client to the Consultants as and when
specified in Appendix F, the Client and the Consultants shall agree on (i) how the
affected part of the Services shall be carried out, and (ii) the additional payments, if any,
to be made by the Client to the Consultants as are sult there of pursuant to Clause GC
6.1(c) hereof.

Payments to the Consultants
Cost Estimates; Ceiling Amount

An estimate of the cost of the Services payable is set forth in Appendix G.

Except as may be otherwise agreed under ClauseGC2.6 and subject to Clause GC 6.1(c),
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payments under this Contract shall not exceed the ceilings specified in the SC. The
Consultants shall notify the Client as so on accumulative charges incurred for the
Services have reached 80% of these ceilings.

Not withstanding Clause GC®6.1 (b) hereof, if pursuant to clauses GC5.3,5.4 or

5.6 hereof, the Parties shall agree that additional payments shall be made to the
Consultants in order to cover any necessary additional expenditures not envisaged in the
cost estimates referred to in Clause GC6.1(a) above, the ceiling or ceilings, as the case
maybe, set forth in Clause GC6.1(b) above shall be increased by the amount or amounts,
as the case may be, of any such additional payments.

Remuneration and Reimbursable Expenditures

Subject to the ceilings specified in Clause GC6.1 (b) hereof, the Client shall pay to the
Consultants (i) remuneration as set forth in Clause GC6.2 (b),and (ii) reimbursable
expenditures as set forth in Clause GC6.2 (c).If specified in the SC, said remuneration
shall be subject to price adjustment as specified in the SC.

Remuneration for the Personnel shall be determined on the basis of time actually spent
by such Personnel in the performance of the Services after the date determined in
accordance with Clause GC2.3 and Clause SC2.3 (or such other date as the Parties shall
agree in writing) (including time for necessary travel via the most direct route) at the
rates referred to, and subject to such additional provisions as are set forth, in the SC.

Reimbursable expenditures  actuallyand reasonably incurred by
the Consultants in the performance of the Services, as specified in Clause SC 6.3(b).

Currency of Payment
All payments shall be made in Indian Rupees and shall be subjected to applicable Indian
laws withholding taxes if any.

Mode of Billing and Payment

Billing and payments in respect of the Services shall be made as follows:

The Client shall cause to be paid to the Consultants an interest bearing advance payment
as specified in the SC, and as otherwise set forth below. The advance payment will be
due after provision by the Consultants to the Client of a bank guarantee by a bank
acceptable to the Client in an amount (or amounts) and in a currency (or currencies)
specified in the SC, such bank guarantee (I) to remain effective until the advance
payment as been fully set off as provided in the SC, and (ii) to be in the form set forth in
Appendix | hereto or in such other form as the Client shall have approved in writing.

As soon as practicable and not later than fifteen (15days) after the end of each calendar
month during the period of the Services, the Consultants shall submit to the Client, in
duplicate, itemized statements, accompanied by copies of receipted invoices, vouchers
and other appropriate supporting materials, of the amounts payable pursuant to Clauses
GC6.3 and 6.4 for such month. Each monthly statement shall distinguish that portion of
the total eligible costs which pertains to remuneration from that portion which pertains
to reimbursable expenditures.

The Client shall cause the payment of the Consultants periodically as given in schedule
of payment above within sixty (60) days after the receipt by the Client of bills with
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supporting documents. Only such portion of a monthly statement that is not
satisfactorily supported may be with held from payment. Should any discrepancy be
found to exist between actual payment and costs authorized to be incurred by the
Consultants, the Client may add or subtract the difference from any subsequent
payments. Interest at the rate specified in the SC shall become payable as from the
above due date on any amount due by, but not paid on such due date.

The final payment under this Clause shall be made only after the final report and a final
statement, identified as such, shall have been submitted by the Consultants and approved
as satisfactory by the Client. The Services shall be deemed completed and finally
accepted by the Client and the final report and final statement shall be deemed approved
by the Client as satisfactory ninety (90) calendar days after receipt of the final report and
final statement by the Client unless the Client, within such ninety (90)-day period, gives
written notice to the Consultants specifying in detail deficiencies in the Services, the
final report or final statement. The Consultants shall there upon promptly make any
necessary corrections, and upon completion of such corrections, the foregoing process
shall be repeated. Any amount which the Client has paid or caused to be paid in
accordance with this Clause in excess of the amounts actually payable in accordance
with the provisions of this Contract shall be reimbursed by the Consultants to the Client
within thirty, (30) days after receipt by the Consultants of notice thereof. Any such
claim by the Client for reimbursement must be made within twelve (12) calendar
months after receipt by the Client of a final report and a final statement approved by the
Client in accordance with the above.

All payments under this Contract shall be made to the account of the Consultants
specified in the SC.

Fairness and Good Faith

Good Faith

The Parties undertake to acting good faith with respect to each other's rights under this
Contract and to adopt all reasonable measures to ensure the realization of the objectives
of this Contract.

Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every
contingency which may arise during the life of the Contract, and the Parties here by
agree that it is their intention that this Contract shall operate fairly as between them, and
without detriment to the interest of either of them, and that, if during the term of this
Contract either Party believes that this Contract is operating unfairly, the Parties will use
their best efforts to agree on such action as may be necessary to remove the cause or
causes of such unfairness, but no failure to agree on any action pursuant to this Clause
shall give rise to a dispute subject to arbitration in accordance with Clause GC 8 hereof.

Settlement of Disputes

Amicable Settlement



8.2

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Contractor the interpretation thereof.

Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this Contract which
cannot be settled amicably within thirty (30) days after receipt by one Party of the other
Party's request for such amicable settlement may be submitted by either Party for
settlement in accordance with the provisions specified in the SC.



GC Clause
SPECIAL CONDITIONS OF CONTRACT.
A. Amendments of, and Supplements to, Clauses in the General Conditions of Contract

1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA”

14 The language is: English

1.6.1 The addresses are:

Client:
Address of Employer:

ATTN. OF: Mr. Y C Srivastava

DESIGNATION General Manager (Tech)

ADDRESS: 3 Floor, PTI Building, 4, Parliament Street,
New Delhi — 110001.

TEL.NO: 011-23461617

E-MAIL ADDRESS: gmandaman001@gmail.com

Consultant: Address of Consultant
Attention:

Cable address:
Telex
Facsimile:
[Note’: Fill in the Blanks]
1.6.2 Notice will be deemed to be effective as follows:
(a) in the case of personal delivery or registered mail, on delivery;
(b)in the case of telexes, 24 hours following confirmed transmission;
(c) in the case of telegrams, 24 hours following confirmed transmission; and
(d)in the case of facsimiles, 24 hours following confirmed transmission.
1.8 The Member in Charge is:
(Note: If the Consultants consist of a joint venture of more than one entity, the name of the entity
whose address is specified in SC1.6.1 should be inserted here. If the Consultants consist

of one entity, this Clause 1.8 should be deleted from the SC)
19 The Authorised Representative are: For the Client:



Address of Employer:

ATTN. OF: Mr. Y C Srivastava

DESIGNATION General Manager (Tech)

ADDRESS: 3 Floor, PTI Building, 4, Parliament Street,
New Delhi — 110001.

TEL.NO: 011-23461617

E-MAIL ADDRESS: gmandaman001@gmail.com

For the Consultants:

1.10

2.1

2.2

2.3

24
3.4

The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees,
levies and other impositions levied under the existing, amended or enacted laws during
life of this contract and the client shall perform such duties in regard to the deduction of
such tax as may be lawfully imposed.

The effectiveness conditions are the following:
Approval of the Contract by the client

The time period shall be four months or such other time period as the parties may agree
in writing.

The time period shall be one month or such other time period as the Parties may agree in
writing.

The time period shall be 36 months (36 month for construction period)
Limitation of the Consultants' Liability towards the Client

@ Except in case of gross negligence or willful is conduct on the part of the
Consultants or on the part of any person or firm acting on behalf of the Consultants in
carrying out the Services, the Consultants, with respect to damage caused by the
Consultants to the Client's property, shall not be liable to the Client For any indirect or
consequential loss or damage; and Consultant will maintain at its expenses; Professional
Liability Insurance including coverage for errors and omissions caused by
Consultant’s negligence in the performance of its duties under this agreement,(A) For the
amount not exceeding total payments for Professional Fees and Reimbursable
Expenditures made or expected to be made to the Consultants here under OR (B) the
proceeds, the Consultants may be entitled to receive from any insurance maintained by the
Consultants to cover such a liability, whichever of (A) or (B) is higher.

The policy should be issued only from an Insurance Company operating in India.

The policy must clearly indicate the limit of indemnity in terms of “Any One Accident”
(AOA) and “Aggregate limit on the policy period” (AOP) and in no case should be for an
amount less than stated in the contract.

If the Consultant enters in to an agreement with Employer in a joint venture or ‘in
association’, the policy must be procured and provided to Employer by the joint
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venture/in association entity and not by the individual partners of the joint
venture/association.

The contract may include a provision thereby the Consultant does not cancel the policy
midterm without the consent of the Employer. The insurance company may provide an
undertaking in this regard.

This limitation of liability shall not affect the Consultants' liability, if any, for damage to
Third Parties caused by the Consultants or any person or firm acting on behalf of the
Consultants in carrying out the Services.

Professional Liability Insurance may be accepted for initially one year which shall be
extended annually for five years. PLI shall be uniformly taken for a period of five years.

The risks and the coverage shall be as follows

Third Party motor vehicle liability insurance as required under Motor Vehicles Act,
1988 in respect of motor vehicles operated in India by the Consultants or their Personnel
or any Sub-consultants or their Personnel for the period of consultancy.

Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the
period of consultancy.

Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a
minimum coverage equal to estimated remuneration and reimbursable.

Employer's liability and workers' compensation insurance in respect of the

Personnel of the Consultants and of any Sub-consultant, in accordance with the relevant
provisions of the Applicable Law, as well as, with respect to such Personnel, any such
life, health, accident, travel or other insurance as may be appropriate; and

Insurance against loss of or damage to (i) equipment purchased in whole or in part with
funds provided under this Contract, (ii) the Consultants' property used in the
performance of the Services, and (iii) any documents prepared by the Consultants in the
performance of the Services.

3.7(c) The other actions are

(i)

3.9

taking any action under a civil works contract designating the Consultants as
"Authority’s Engineer", for which action, pursuant to such civil works contract, the
written approval of the Client as "Employer™ is required™.

The Consultants shall not use these documents for purposes unrelated to this
Contract without the prior written approval of the Client.

4.5(b) The Authority’s Engineer (AE) shall provide suitable replacement of the key personnel,

not later than 45 (Forty Five) days from the date of issue of such request by the
Authority. In the event of failure to provide suitable replacement by the AE within the
period of 45 days, the AE shall pay damages to the Authority/Client, of a sum calculated
@0.02% (Zero Point Zero Two percent) of Contract Price for delay of each day. These
damages shall be over and above the penalty as per clause 4.5 (c) of the General
Conditions of the Contract. For the avoidance of doubt, the parties expressly agree that
the damages specified herein shall be restricted to 10% of the Contract Price



4.6 "The person designated as Team Leader cum Sr. Bridge Engineer in Appendix C shall
serve in that capacity, as specified in Clause GC 4.6."

6.1(b) The amount payable Indian Rupeeis:__

6.2(a) “Payments for remuneration made in accordance with Clause GC 6:2(a) in
shall be adjusted as follows :

Consultants shall be paid billing rates for services rendered by the personnel of all
categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) Support
staff on man-moth wise. For calculating billing rates of remaining items of the financial
proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent, (iv) office
supplies communication etc (v) reports & document printing and (vi) survey equipment
etc. quoted amount of selected consultant will be converted to percentage of civil work
cost quoted by civil contractor and payment will be made in proportionate to the
financial progress of the civil work. Beginning 13" months from the last date of
submission of bid, billing rates shall be increased for all items of contract inter alia
including vehicle hire, office rent, consumables, furniture @ 5% per year.However, for
evaluation and award of the Bid proposals, the quoted initial rate (as applicable for first
12 months from last date of submission of bid) shall be multiplied by the total time input
for each position on this contract, i.e. without considering the increase in the billing
rates. All payments shall be made in Indian Rupees and shall be subjected to applicable
Indian laws withholding taxes if any.

Remuneration paid pursuant to the rates set forth in Appendix G shall be adjusted every
eighteen (12) months (and, the first time, with effect for the remuneration earned in the
13" calendar month after the last date of submission of bid) by 5% every 12month for
personnel.

Notwithstanding any other provisions in the agreement in this regard, this provision will
prevail and override any other provision to the contrary in this agreement.

6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries and
allowances as the Consultants shall have agreed to pay to the Personnel
as well as factors for social charges and overhead, and (B) the cost of backstopping by
home office staff not included in the Personnel listed in Appendix C, and (C) the
Consultant's fee; (ii) that bonuses or other means of profit-sharing shall not be allowed
as an element of over head, and (iii) that any rates specified for persons not yet
appointed shall be provisional and shall be subject to revision, with the written approval
of the Client, once the applicable salaries and allowances are known.

(2 Remuneration for periods of less than one month shall be calculated on an hourly basis
for actual time spent in the Consultants' home office and directly attributable to the
Services (one hour being equivalent to 1/240th of a month) and on a calendar-day basis
for time spent away from home office (one day being equivalent to 1/30th of a month).

6.2(b) (ii) The rates for foreign and local Personnel are set forth in Appendix G

6.4(a) The following provisions shall apply to the interest bearing advance payment and the
advance payment guarantee:

1) An advance payment of 10% of the contract price in proportion to the quoted Indian
currency (INR) in the bid shall be made within 60 days after receipt and verification of



2)

3)

advance payment bank guarantee. The advance payment along with interest will be set
off by the Client in equal installments against the statements for the first 12 months of
the Service until the advance payment has been fully set off. The advance payment shall
be in Indian Rupee.

The bank guarantee shall be in the amount and in the currency of the advance payment.

Interest rate shall be 10% per annum (on outstanding amount).

6.4 (c) The interest rate is 10 %per annum.
6.4(e) The accounts are:

[Note: Insert account number, type of account and name and address of the Bank]

8.2

Disputes shall be settled by arbitration in accordance with the following
provisions:

8.2.1 Selection of Arbitrators

()

(b)

(©)

8.2.2

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or an
arbitration panel composed of three arbitrators, in accordance with the following
provisions:

Where the Parties agree that the dispute concerns a technical matter, they may agree to
appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator or
within thirty (30) days after receipt by the other Party of the proposal of a name for such
an appointment by the Party who initiated the proceedings, either Party may apply to the
President, Indian Roads Congress, New Delhi, for a list of not fewer than five nominees
and, on receipt of such list, the Parties shall alternately strike names there from, and the
last remaining nominee on the list shall be the sole arbitrator for the matter in dispute. If
the last remaining nominee has not been determined in this manner within sixty (60)
days of the date of the list, the President, Indian Roads Congress, New Delhi, shall
appoint, upon the request of either Party and from such list or otherwise, a sole arbitrator
for the matter in dispute.

Where the Parties do not agree that the dispute concerns a technical matter, the Client
and the Consultants shall each appoint one arbitrator, and these two arbitrators shall
jointly appoint a third arbitrator, who shall chair the arbitration panel. If the arbitrators
named by the Parties do not succeed in appointing a third arbitrator within thirty (30)
days after the latter of the two arbitrators named by the Parties has been appointed, the
third arbitrator shall, at the request of either Party, be appointed by Secretary, the Indian
Council of Arbitration, New Delhi.

If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its arbitrator
within thirty (30) days after the other Party has appointed its arbitrator, the Party
which has named an arbitrator may apply to the Secretary, Indian Council of Arbitration,
New Delhi, to appoint a sole arbitrator for the matter in dispute, and the arbitrator
appointed pursuant to such application shall be the sole arbitrator for that dispute.

Rules of Procedure

Arbitration proceedings shall be conducted in accordance with procedures of the
Avrbitration & Conciliation Act 1996, of India unless the Consultant is a foreign national/



firm, where arbitration proceedings shall be conducted in accordance with the rules of
procedure for arbitration of the United Nations Commission on International Trade Law
(UNCITRAL) as in force on the date of this Contract.

8.2.3  Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute shall be
appointed in the same manner as the original arbitrator.

8.2.4  Qualifications of Arbitrators
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) through
(c) of Clause 8.2.1 hereof shall be an internationally/nationally recognized legal or
technical expert with extensive experience in relation to the matter in dispute.

8.2.5 Miscellaneous
In any arbitration proceeding hereunder:

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi.

(b) The English language shall be the official language for all purposes; and

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third arbitrator if
there is no such majority) shall be final and binding and shall be enforceable in any court
of competent jurisdiction, and the Parties hereby waive any objections to or claims of

immunity in respect of such enforcement.

(d) Fee structure shall be as indicated below:

SI No. Particulars Maximum amount payable per Arbitrator/
per case*

1 Acrbitrator fee Rs. 15,000/- per day subject to a maximum
4 lacs
Or

Rs2.5lacs (lump sum) subject to publishing
the award within 12 months.

2 Reading Charges Rs 15,000/-

3 Secretarial Assistance and Incidentall Rs 20,000/-
charges (Telephone, fax, postage etc.)

5 Charges for Publishing Maximum of Rs. 20,000/-
/declaration of the Award




6 Otherexpenses (as per actual ) .
against bills subject to the prescribed Maximum ceiling
ceiling) Economy class (by air), First class AC (by
train)
Travelling Expenses and AC car (by road)
Lodging and Boarding 1. Rs 15,000/- per day (in metro cities)
2. Rs 7,000/- per day (in other cities)
3. Rs3, 000/-per day, if any Arbitrator
makes their own arrangements.
7 Local Travel Rs. 1500/- per day
8. Extra charges for days other than| Rs. 3,500/- per day
hearing/meeting days (maximum for 2
days)
Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those members

Metro Cities.

who are residing 100 kms away from place of meeting.
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as

*May be suitably modified, as per Market rates




IV. APPENDICES

Appendix A: Description of the Services

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place of
performance for different tasks; specific tasks to be approved by Client, etc.]

Details as per TOR



Appendix B: Reporting Requirements

[List format, frequency, contents of reports and number of copies; persons to receive them; dates
of submission, etc. If no reports are to be submitted, state here "Not applicable".}

Please refer TOR



Appendix C: Key Personnel and Sub-consultants

[List under: C-ITitles [and names, if already available}, detailed job descriptions and minimum
qualifications. Experience of Personnel to be assigned to work in India and staff- months for
each.

C-2  Same information as C-I for Key local Personnel.

C-3  Same as C-I for Key foreign Personnel to be assigned to work outside India.

C-4 List of approved Sub-consultants [if already available]; same information with
respect to their Personnel as in C-l through C-4)

Please refer TOR



Appendix D: Medical Certificate

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed in
India. If there is no need for a medical certificate, state here: "Not applicable. "]

The form of Medical Certificate as required under the rules of Govt. of India



Appendix E: Hours of Work for Key Personnel

The Consultants Key personnel and all other Professional / Sub Professional / Support
Staff/Sub-Consultancy personnel shall work 6 days (Mondays through Saturday)every week and
observe the Gazetted Holidays of Government of India as Holidays. The Consultant shall work
as per the work program of the EPC Contractor. In this context in case the work plan of the
Consultant needs suitable modifications, the same shall be carried out and submitted to the client
for consideration. The Consultants hours of work normally shall match with that of Contractor’s
activities on the site. No extra remuneration shall be claimed or paid for extra hours of work
required in the interest of Project completion.

In respect of foreign personnel, one day per trip as travel time from and to the country of the
Government shall be allowed.



Appendix F:

Duties of the Client

[List here under:

F-1 Services, facilities and property to be made available to the Consultants by the Client.

F-2 Counterpart personnel to be made available to the Consultants by the Client.]

Please refer TOR



Appendix G:
Cost Estimates

List hereunder cost estimate in INR:

1.

2.

Monthly rates for local Personnel (Key Personnel and other Personnel)

Reimbursable/Rental/Fixed expenditures as follows:
a. Cost of local transportation.

b. Cost of other local services, rentals, utilities, etc.



Appendix H:

To

FORM OF PERFORMANCE SECURITY
(PERFORMAMANCE BANK GUARANTEE)

(Clause-13 of TOR)

Address of Employer:

WHEREAS

[Name and address of Consultants] (hereinafter called “the consultants”) has
undertaken, in pursuance of Contract No. dated__to provide the services on
terms and conditions set forth in this Contract [Name of contract and

brief description of works) (hereinafter called the “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
there in as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee;

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to

you, on behalf of the Consultants up to a total of

[Amount of Guarantee] [In words], such  sum being payable in the types
and proportions of currencies in which the Contract Price is payable, and we undertake
to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of [amount of Guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified
therein.

We hereby waive the necessity of your demanding the said debt from the Consultants
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the services to be performed there under or of any of the Contract
documents which may be made between you and the Consultants shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

The liability of the Bank under this Guarantee shall not be affected by any change in the

constitution of the consultants or of the Bank.

Notwithstanding anything contained herein before, our liability under this guarantee eisr
estricted to Rs._(Rs.___ ) and the guarantee shall remain valid till. Unless a claim or a



demand in writing is made upon us on or before all our liability under this
guarantee shall cease.

This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the
expiry of contract of 36 months.

This guarantee shall also be operatable at our New Delhi Branch located at
.............. , from whom, confirmation regarding the issue of this guarantee or
extension / renewal thereof shall be made available on demand. In the contingency
of this guarantee being invoked and payment there under claimed, the said branch
shall accept such invocation letter and make payment of amounts so demanded
under the said invocation.

Signature and Seal of the Guarantor In presence of

Name and Designation

(Name, Signature &
Occupation)

Name of the Bank

Address2.

(Name &Occupation)

Date

Give names of all partners if the Consultants is a Joint Venture.

Note: The Guarantor shall also send information about the issuance of this Guarantee through
SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110 001
(SYNBO0009062) to aid in the process of confirmation of Bank Guarantee



Appendix I: Form of Bank Guarantee for Advance Payments
(Reference Clause 6.4(a) of Contract)

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

Ref-Bank Guarantee:
Date:
Dear Sir,

In consideration of M/s. (hereinafter referred as the "Client"”, which expression
shall, unless repugnant to the context or meaning thereof include it successors,
administer at or sand assigns)having awarded to M/s. (hereinafter referred
to as the "Consultant" which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns),a
contract by issue of client's Contract Agreement No. _ Dated__and the same having
been unequivocally accepted by the Consultant, resulting in a Contract valued at_ for
Contract (hereinafter called the "Contract™)

(Scope of work)

And the Client having agreed to make an advance payment to the Consultant for
performance of the above Contract amounting to (in words and figures)as an advance
against Bank Guarantee to be furnished by the Consultant.

We

(Name of the Bank) having its Head Office at___ (herein after referred to as the
Bank),which expression shall, unless repugnant to the context or meaning there of,
include its successors, administrators, executors and assigns) do here by guarantee and
undertake to pay the client immediately on demand any or, all monies payable by the
Consultant to the extent of - as afore said at any time upto__ @

without any demur, reservation, contest, recourse or protest and/or without any
reference to the consultant. Any such demand made by the client on the Bank shall be
conclusive and binding notwithstanding any difference between the Client and the
Consultant or any dispute pending before any Court, Tribunal, Arbitrator or any other
authority. We agree that the Guarantee herein contained shall be irrevocable and shall
continue to be enforceable till the Client discharges this guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee, from time to time to vary the advance or to extend the time
for performance of the contract by the Consultant. The Client shall have the fullest
liberty without affecting this guarantee, to postpone from time to time the exercise of
any powers vested in the more of any right which they might have against the Client
and to exercise the same at any time in any manner, and either to enforce or to forebear
to enforce any covenants, contained or implied, in the Contract between the Client and
the Consultant any other course or remedy or security available to the Client. The bank



shall not be relieved of its obligations under these presents by any exercise by the
Client of its liberty with reference to the matters aforesaid or any of them or by reason
of any other actor forbearance or other acts of omission or commission on the part of
the Client or any other. Indulgence shown by the Client or by any other matter or thing
whatsoever which under law would but for this provision have the effect of relieving
the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance without
proceeding against the Consultant and notwithstanding any security or other guarantee
that the Client may have in relation to the Consultant's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is
limited to and it shall remain in force up to and including__and shall be extended
from time to time for such period (not exceeding one year), as may be desired by M/s.
oon whose behalf this guarantee has been given.

This guarantee shall also be operatable at our New Delhi Branch located at
.............. , from whom, confirmation regarding the issue of this guarantee or
extension / renewal thereof shall be made available on demand. In the
contingency of this guarantee being invoked and payment there under claimed,
the said branch shall accept such invocation letter and make payment of amounts
so demanded under the said invocation

Dated this day of

200 at

WITNESS

(Signature)

(Signature)

(Name)
(Name)

(Official Address) Designation (with Bank stamp)

Attorney-asper-Powerof

Attorney No.

Dated




Strike out, whichever is not applicable.

Notel:The stamp papers of appropriate value shall be purchased in the name of bank who
issues the "Bank Guarantee”.

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to client for Foreign Consultant with counter guarantee
from Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be
confirmed by any Nationalized Bank in India.

Note3:The Guarantor shall also send information about the issuance of this Guarantee through
SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110 001
(SYNB0009062) to aid in the process of confirmation of Bank Guarantee.



Appendix J

Letter of invitation



Appendix K

Letter of Award



Appendix L

Minutes of pre-bid meeting



Appendix-M
Memorandum of Understanding

Between

And

Whereas the National Highway Authority of India(NHAI)/ Ministry of Road Transport
& Highways (MoRT&H)/ National Highways & Infrastructure corporation Ltd.
(NHIDCL)...... State PWD (the ‘Employer’) has invited proposal for appointment of
Authority’s Engineer for (Name of project) hereinafter called
the Project.

And Whereas (Lead Partner) and JV
partner/s have agreed to form a Joint Venture to provide the said services to the
Employer as Authority’s Engineer; and

Now, therefore, it is hereby agreed by and on behalf of the partners as follows:
will be the lead partner and will be the other JV partner/s.

(lead partner) shall be the in charge of overall administration of contract and

shall be authorised representative of all JV partners for conducting all business for and on
behalf of the JV during the bidding process and subsequently, represent the joint venture for
and on behalf of the JV for all contractual matters for dealing with the Employer/EPC
Contractor if Consultancy work is awarded to JV.

All JV partners do hereby undertake to be jointly and severely responsible for all the obligation
and liabilities relating to the consultancy work and in accordance with the Terms of Reference
of the Request for Proposal for the Consultancy Services.

Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU
indicating the specific project inputs and role of each partner/s along with percentage sharing of
cost of services shall be submitted to the Employer (Consultant may submit the detailed MOU
along with percentage sharing of cost at the time of bidding also).

For

(Name of Lead partner)

Managing Director/Head of the Firm
Address

For

(Name of JV partner/s)

Managing Director/Head of the Firm
Address

For

(Name of Associate Partner/s)

Appendix-N



BANK GUARANTEE FORMAT FOR BID SECURITY
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank)

Ref.: Tender No. , dated

Bank Guarantee:

Date:

WHEREAS, (Name of Bidder)  (hereinafter called “the
bidder”) has submitted his bid dated (date) for the Tender
No. , dated (hereinafter called “the Bid”™).

KNOW ALL MEN by these presents that We, [Name of
Bank) of [Name of Country] having our
registered office at (hereinafter called “the Bank™) are
bound unto [Name of
Employer] (hereinafter called “the Employer”) in the sum of Rs. (Rupees

Lakhs Only) for which payment will and truly to be made to the said Employer
the Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 2011.

THE CONDITIONS of this obligation are:

If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document;
or

If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance
with the Instructions to Bidder; or

If the Bidder having been notified of the acceptance of his Bid by the Employer during the
period of bid validity,

fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, if required; or

fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders,
we undertake to pay the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that
in his demand the Employer will note that the amount claimed by him is due to him
owing to the occurrence of one or any of the conditions, specifying the occurred
condition or conditions.
This Guarantee will remain in force up to and including the date 180 (one hundred and
eighty) days after the deadline for submission of bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee
should reach the Bank not later than the above date.
Notwithstanding anything contained herein before, our liability under this guarantee is
restricted to Rs. (Rs. ) and the guarantee
shall remain valid till . Unless a claim or a demand in writing is made upon
us on or before all our liability under this guarantee shall cease.




This guarantee shall also be operatable at our New Delhi Branch located at
.............. , from whom, confirmation regarding the issue of this guarantee or
extension / renewal thereof shall be made available on demand. In the
contingency of this guarantee being invoked and payment there under claimed,
the said branch shall accept such invocation letter and make payment of amounts
so demanded under the said invocation

DATE

SIGNATURE OF THE BANK
SEAL OF THE BANK
SIGNATURE OF THE WITNESS
Name and Address of the Witness

The bank guarantee shall be issued by a bank (Nationalized/ Scheduled) located in India

Notel:The stamp papers of appropriate value shall be purchased in the name of bank who
issues the "Bank Guarantee”.

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to client for Foreign Consultant with counter guarantee
from Nationalized Bank. Bank guarantee furnished by Foreign consultant shall be
confirmed by any Nationalized Bank in India.

Note3:The Guarantor shall also send information about the issuance of this Guarantee through
SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110 001
(SYNBO0009062) to aid in the process of confirmation of Bank Guarantee.



INTEGRITY PACT

BETWEEN

NATIONAL HIGHWAYS & INFRASTRUCTURE DEVELOPMENT CORPORATION
LIMITED

(NHIDCL) hereinafter referred to as "'The Principal™ (which expression, unless
repugnantto  the context thereof, shall mean and include its legal

representatives, heirs and assigns)

................................................ hereinafter referredto as "The
Bidder/Contractor™  (which expression, unless repugnant to the context thereof,
shall mean and include its legal representatives, heirs and assigns)

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) for
(Name of the contract) (hereinafter referred to as the 'Project"). The Principal
necessarily requires full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/ transparency in its relations
with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal may appoint an Independent External Monitor

(IEM), who will monitor the tender process and the execution of the contract for
compliance with the Integrity Pact by all parties concerned, for all works covered in the
Project.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles: -

a. No employee of the Principal, personally or through family members or through any
other channel, will in connection with the tender for or the execution of a contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit, which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with
equity and reason. The Principal will in particular, before and during the tender
process, provide to all Contractor(s)/Bidder(s) the same information and will not
provide to any Contractor(s)/Bidder(s), confidential/additional information through
which the Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender
process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons. The
Principal shall obtain bids from only those parties who have been short-listed or pre
qualified or through a process of open advertisement/web publishing or any
combination thereof.

(2) If the Principal obtains information on the conduct of any of its employees,
Contractor(s) and/or Bidder(s), which isa criminal offence under the
IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will
inform the Chief Vigilance Officer and subject to its discretion, can additionally
initiate disciplinary actions.

3 The Principal will enter into agreements with identical conditions with all
Contractor(s)/Bidder(s) for the different Work Packages in the aforesaid Project.

4) The  Principal will disqualify from  the tender process all Contractor(s)/Bidder(s)
in the range of Rs 50 Crore and above, who do not sign this Pact or violate its
provisions.



Section 2 - Commitments of the Bidder(s) / Contractor(s)

(D) The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures
necessary to prevent corruption. He commits himself to observe the following
principles during his participation in the tender process and during the contract
execution.

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm offer,
promise or give to any of the Principal's employees involved in the tender process or
the execution of the contract any material or other benefit which he/she is not legally
entitled to, in order to obtain in exchange any advantage, of any kind whatsoever,
during the tender process or during the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

(c) The Bidder(s)/Contractor(s) will not use improperly, for purpose of competition or personal
gain, or pass on to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted
electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of
Indian Nationality shall furnish the name and address of the foreign principals, if any.
Further details as mentioned in the "Guidelines on Indian Agents of Foreign
Suppliers" shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned
in the Guidelines all the payments made to the Indian agent/representative have to be in
Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign Suppliers" is
annexed and marked as Annex-"A".

(e) The Bidder(s)/Contractor(s) will, when submitting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3: Disqualification from tender process and/ or exclusion from future
contracts.
QD If the Bidder(s)/Contractor(s), before awarding the Project or during execution has

committed a transgression by violating Section 2 above or in any other form so as to
put his reliability or credibility in question, the Principal, at its sole discretion, is
entitled to disqualify the Bidder(s)/ Contractor(s) from the tender process or terminate
the contract, if already awarded, for that reason, without prejudice to any other legal

rights or remedies available to the Principal under the relevant clauses of
GCC /SCC of  the tender/contract.
2 If the Contractor(s)/Bidder(s) has committed a transgression through a

violation of any of the terms under Section 2 above or in any other form such as to put
his reliability or credibility into question, the Principal will also be entitled to
exclude such Contractor(s)/Bidder(s) from future tenders/contract award processes. The
imposition and duration of the exclusion will be determined by the Principal,
keeping in view the severity of the transgression. The severity will be determined by



the circumstances of the case, in particular, the number of transgressions and/or the
amount of the damage.

3) If it is observed after payment of final bill but before the expiry of validity of Integrity
Pact that the contractor has committed a transgression, through a violation of any of the
terms under Section 2 above or any other term(s) of this Pact, during the execution of
contract, the Principal will be entitled to exclude the contractor from further
tender/contract award processes.

(C))] The exclusion will be imposed for a minimum period of six (6) months and a maximum
period of three (3) years.

(5) If the Contractor(s)/Bidder(s) can prove that he has
restored/recouped the damage to the Principal caused by him and has installed a
suitable corruption prevention system, the Principal may, at its sole discretion, revoke
or reduce the exclusion period before the expiry of the period of such exclusion.

Section 4: Compensation for Damages

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process
prior to the awarding of the Project according to Section 3, the Earnest Money
Deposit (BID SECURITY)/Bid Security furnished, if any, along with the offer, as per
terms of the Invitation of Tender, shall also be forfeited. The Bidder(s)/Contractor(s)
understands and agrees that this will be in addition to the disqualification and
exclusion of the Contractor (s)/Bidder(s) as may be imposed by the Principal, in terms
of Section 3 above.

2 If, at any time after the awarding of the Project, the Principal has terminated the
contract according to Section 3, or if the Principal is entitled to terminate the contract
according to Section 3, the Security  Deposit/Performance Bank Guarantee furnished
by the contractor, if any, as per the terms of the NIT/Contract shall be forfeited without
prejudice to any other legal rights and remedies available to the Principal under the
relevant clauses of General/ Special Conditions of Contract.

The Contractor(s)/Bidder(s) be in addition to the Bidder(s)/Contractor(s), as terms of
Section 3 above. understands and agrees that this will disqualification and exclusion of
the may be imposed by the Principal in

Section 5: Previous transgression
(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions in the last
3 years with any other Company in any country conforming to the anti corruption approach
as detailed herein or with government/ any other Public Sector Enterprise in India that could
justify its exclusion from the tender process.
(2) If at any point of time during the tender process or after the awarding of the Contract, it is
found that the Bidder(s)/Contractor(s) has made an incorrect statement on this
subject, he can be disqualified from the tender process or if, as the case may be, that the
Contract, is already awarded, it will be terminated for such reason and the
Bidder(s)/Contractor(s) can be black listed in terms of Section 3 above.

Section 6: Independent External Monitor / Monitors

(1) The Principal shall, in case where the Project Value is in excess of Rs 50 Crore and
above, appoint competent and credible Independent External  Monitor(s)  with
clearance from Central Vigilance Commission. The Monitor shall review

independently, the cases referred to it to assess whether and to what extent the parties
concerned comply with the obligations under this Integrity  Pact.



2 In case of non-compliance of the provisions of the Integrity Pact, the
complaint/non-compliance is to be lodged by the aggrieved party with the Nodal
Officer only, as shall be appointed by the MD, NHIDCL. The Nodal Officer shall refer
the complaint/non-compliance so received by him to the aforesaid Monitor.

3 The Monitor will not  be subject to any instructions by the representatives of the
parties and will perform its functions neutrally and independently. The Monitor shall
report to the Managing Director, NHIDCL.

(C))] The Bidder(s)/Contractor(s) accepts  that the Monitor shall have the right to access,
without restriction, all Project documentation of the Principal including that provided
by the Contractor. The Contractor will also grant the Monitor, upon his/her request and
demonstration of a valid interest, unrestricted and unconditional access to its project
documentation. The Monitor is under contractual obligation to treat the information and
documents of the Bidder (s) /Contractor(s) with confidentiality.

5) The Principal ~ will provide to the Monitor, sufficient information about all meetings
among the parties related to the Project, provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor.

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so
inform the Principal and request the Principal to discontinue and/or take corrective
action, or to take other relevant action (s). The Monitor can in this regard submit non-
binding recommendations. However, beyond  this, the Monitor has no right to
demand from the parties that they act in a specific manner and/or refrain from action
and/or tolerate action.

@) The Monitor will submit a written report to the MD, NHIDCL within 4 to 6 weeks
from the date of reference or intimation to it and, should the occasion arise, submit
proposals for corrective actions for the violation or the breaches of the provisions of the
agreement noticed by the Monitor.

(8) If the Monitor has reported to the MD, NHIDCL, of a substantiated suspicion of an
offence under relevant IPC/PC Act, and the MD, NHIDCL, has not, within the
reasonable time taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to
the Chief Vigilance Officer, NHIDCL / MD.

9 The word 'Monitor' means Independent External Monitor and includes both singular
and plural forms.

Section 7 Criminal  Contractor(s)/charges against violating Bidder(s) /
Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or a
representative or an associate of a Bidder/Contractor, which constitutes a criminal
offence under the IPC/PC Act, or if the Principal has substantive suspicion in this
regard, the Principal will forthwith inform the same to the Chief Vigilance Officer,
NHIDCL/MD.

Section 8 - Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The Pact shall expire,
in case of the Contractor(s), 3 (three) months after the last payment under the Contract
is made and in case of the unsuccessful Bidder(s), 2 (two) months after the contract for
the project has been awarded.

If any claims is made/lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is



discharged/determined by MD of NHIDCL.

The Bidder(s)/Contractor(s), however, understands and agrees that even upon the
completion of the Project and/or the last payment under the Contract having been
made, if any transgression/violation of the terms of this Pact comes/is brought to the
notice of the Principal, it may, subject to its discretion, blacklist and/or exclude such
Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other
legal right or remedy so available to the Principal.

Section 9 - Other provisions
(1) This Agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. New Delhi.
(2) Changes and supplements as well as termination notices need to be made in
writing.
(3) If the Bidder/Contractor is a partnership or a consortium, this Agreement must be
signed by all partners or consortium members.

(4) Shouldone or several provisions of this Agreement turn out to be invalid,
the remainder  of this Agreement shall remain valid and binding. In such a case, the
parties will strive to come to an Agreement in accordance to their original
intentions.

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she
or his/her, as the case may be.

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)

(Office Seal)  (Office Seal)
Place

Date

Witness 1:

(Name & Address)

Witness 2:

(Name & Address)



DISCLAIMER
The Applicant must read all the instructions in the RFP and submit the same accordingly.



