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BUILDING INFRASTRUCTURE - BUILDING THE NATION
National Highways & Infrastructure Development Corporation Limited

CIN: U45400DL2014G 01269062

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

NHIDCL/Assam/NH-17/Bil-Ghy/Pkg-1/2023//231869 |2 940 Date: 16.01.2024

Reply OF PRE-BID QUERY

Subject: Widening/Improvement to 4 (Four) Lane with Paved Shoulder from Ch.5.580km to
Ch.25.633km (Design Ch.0.000km to Ch.17.737km) for Package-1 of Bilasipura- Guwahati
Road (NH-17) (Section: Near Chirakuta to Near Mowatari, before Chapar Bypass) in the state
of Assam on Hybrid Annuity Mode - Reply of the Pre-Bid query - Reg.

Tender ID: 2023_NHIDC_784840_1

1. The replies to Pre-Bid queries submitted by the prospective Bidders are as under:
S| Reference to .
No. Clause/ Description of Query Desired Modification Reply
| Page
Type of pavement (BC, DBM, AIL, CTB,
Sub-Clause | CTSB) with minimum pavement thickness , o
b has specified. Since the project is being Pleass ganfn Coinosesionalie is
1 Py o free to adopt any type of pavement as As per RFP.
nnex-l, | executed under HAM, the Concessionaire er (REEodes.and Slardam
Schedule B | shall be free to design as per IRC Codes P '
and Standards.
Sub-Clause ; ;
10, NOTQ" of tree; required 10 e providad to Please provide numbers of tree teo be ;
2 fulfil  requirement  of  compulsory ) : Refer Corrigendum-|
Annex-l, ‘ . provided as compulsory afforestation.
afforestation has not provided.
Schedule B
The List of Service Road has been provided
in Schedule ‘B", however it's not matching
List of with the given widening schedule. For Eg.:-
Service Road| From Km. 9+678 to 9+950, TCS-2A is ; ; . Refer Clause 2. (xi)
3.  And | applicable for the section which indicated ggl:éyisc?om;;m g:%fgfrtﬁ; Service |t Modified Technical
Widening | without Service road as per attached TCS, P ' Schedule
Schedule | However as per Service Road List and ]
attached Plan & Profile Service Road | )
shown in this section.
Level at existing ground along Proposed
Centre Line and FRL has provided. To .
4, Pll:)ar gfﬁgd estimate earthwork quantity and slope fpréenissrgr%\ggg gg—trzt Eﬁmeoﬁset As per RFP.
protection work it is required OGL at offset ¥ '
of 20/30 m as well,
Itis understood that the contractor is free to
. choose the span arrangement of the . ,
3| Eielges bridges keeping the total length of bridge K]y omits: papet REF:
unchanged. -
Itis understood that the contractor is free to
SN U (SR choose the type of superstructure and | = e = =
6.| Structure | substructure for any structure based on | Kindly confirm. As per RFP.
own economical  assessments  and
construction methodology.
o - ; Please provide the Geotechnical
7.| General Geotlechmcal invesligation repart i niat Investigation report for all structure As per RFP.
provided. locati
ocations.
et 19



sl Reference
Nc;. to glausel Description of Query Desired Modification Reply
age | -
Hydrology Report for bridges is not | Please provide the hydrology report
8. | General provided, for all bridge locations. A% par REP.
. Please provide complete Approved | GADs are under approval
9 %truct.ure Apprpved Drawing of ROB has not been GAD of ROB with stamp of Railway | from Railways, GADs are
rawing | provided. ;
Authority, enclosed.
10.| General | Project Site Location Ef:je Provide KMZ file of Project As per REP,
As per Schedule-B1 The shifting of
utilities and felling of trees shall be i
carried out by the Contractor. The It?lﬁiegositn d?gatgglmi?wg thoc:
Schedule | Schedule-B1 Shifting of utilities and felling | cost of the same shall be borne by ‘ :
L of trees the Authorit Schedule-B: 18 already
Y. ‘ .
e . lincluded in the cost put to
It is kind request to please clarify ender
utility shifting cost is to be consider
in civil cost.
As  per technical  schedule
The Sole Bidder or i case the Bidderbeing | prapccrt o BPC oo
a Consortium, any member of Consgmum it 50% of maximum span required
shall _necessgmy demons@rate addltlonal for fulfil the criteria will be 20.35 m.
experience in  construction of Major
Clause no.| Bridge/ROBs/Flyovers in the last 10 (Ten) | Whereas, as per eligibility criteria in
12.| 22.2(A) | financial years preceding the Bid due date | RFPitis mentioned that at least one Refer Corrigendum-|
(AA) le. shall have completed at least one | similar Major Bridge/ROB/ Flyover
similar Major Bridge/ROB/ Flyover having | having span equal to or greater than
span equal to or greater than 50% of the | 54 meters.
longest span of the structure proposed in , _
this project i.e. 54 meters. Both' are contlra‘d'lctory S0 kindly
confirm the eligibility requirement of
span to be considered.
The Sole Bidder or in case the Bidder being
a Consortium, any member of Consortium | As per Schedules uploaded by the
shall necessarily demonstrate additional | Authority, there is no any
2.2.2(A) | experience in construction of Major Bridge/ | requirement of 108m span in any
Technical | ROBs/ Flyovers in the last 10 (Ten) | Major Bridge / ROBs / Flyovers. In
13.| Capacity | financial years preceding the Bid due date | view of this we request the Authority Refer Corrigendum-|
Page No. | ie. shall have completed at least one | to please correct the span
30 similar Major Bridge/ROB/ Flyover having | requirement as applicable for the
span equal to or greater than 50% of the | Project. Please do the needful as
longest span of the structure proposed in | requested above.
this project i.e. 54 meters.
o We are keenly interested to
participate in the above bid, but
looking into the clarity required for
participation in the bid as requested
14.| General |Due Date Extension above, we request the Authority to As per RFP,
please provide 3 weeks time for
submission of bid from the date of
pre bid reply received from your end
for submitting a comprehensive bid.

Saurav Deo

Dy. General Manager (Tech.)
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