

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/Civil Work/C-T/Pkg-3A/2020/191094/2001

23.03.2021

To,

All the Prospective Bidders

Name of Work: Widening to 2 (Two) Lane with Hard shoulder of Churachandpur to Tuivai section of NH 102B from Design Chainage 69+875 km to 88+980 Km (PKG-3A) in the State of Manipur on Engineering, Procurement & Construction (EPC) mode.

Tender ID: 2020_NHIDC_604948_1

CORRIGENDUM-IV

Reference	Existing Provision	Revised Provision
NIT	Existing NIT	Revised NIT
RFP	Existing RFP	Revised RFP
DCA	Existing DCA	Revised DCA
Schedules	Schedules A, B, C, D & H	Revised Schedules A, B, C, D & H
MAJOR CHANGES in Modified NIT and RFP for information to bidders		
NIT, RFP, DCA & BoQ	from Design Chainage 69+875 km to 88+980 Km (PKG-3A)	from Design Chainage 69+875 km to 121+769 Km (PKG-3)
Name of Work		
RFP, Section-1, Clause 1.1.1 (length in Km)	19.105	51.894
RFP, Section 7, Cost of Bid/RFP Documents and	23,600/-	59,000/-
NIT and RFP Table, Column 3 & RFP, Section-1, Clause 1.1.1 Section 7, Clause 5.1 (a) Estimated Cost exclusive of GST (Rs in Crore)	145.23	475.86

le

Reference	Existing Provision	Revised Provision
RFP, Section 7, Clause 4 Threshold Technical Capacity (Refer Clause 2.2.2.2(i))	72.62	475.86
RFP, Section 7, Clause 4 Data/Details for similar work (Technical Capacity) (Refer Clause No. 2.2.2.2	21.78	71.38
RFP, Section 7, Clause 5.1 (b) Tunnel/Major Bridge (if any)	No	Yes-Major Bridge
RFP, Section 7, Clause 5.1 (b) (iii) Longest Span of Major Bridge/ ROB /Flyover to be constructed	NA	40 m

Encl: Revised NIT, Revised RFP, Revised DCA & Revised Schedules A, B, C, D & H


 23/3/21
 (K. C. Bhatt)
 Dy. General Manager (Tech.)
 NHIDCL