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HId ol 815 bl SumHa : : : A PUBLIC SECTOR UNDERTAKING

NHIDCL/Uttarakhand/NH-134/Silkyara Tunnel/2017

To,

All Prospective Bidder’s

Subject:

Construction,

Date : 26.02.2018

Operation and Maintenance of 2-lane Bi-Directional

Silkyara Bend -Barkot Tunnel with escape passage including approaches on Dharasu-
Yamunotri section between Ch. 25.4 km and Ch. 51.0 km falling along NH-134 (old
NH-94) in the State of Uttarakhand” on Engineering, Procurement and Construction

(EPC) Mode .
Corrigendum-Il|
Sr. | Ref Existing Provision Modified Provision
No | ere
. | nce
1 | DCA | " FO = The official retail price of high | " FO = The official retail price of high

Clau

speed diesel (HSD) (“10C) in

speed diesel (HSD) (“10C") in

the State of [Haryana] on the Base | the State of [Uttarakhand ] on the Base
se | Date. Date.

No. | FI = The official retail FI = The official retail

19.1 | [Haryana] on the first day" [Uttarakhand] on the first day"

0.4 | "LO = The consumer price index for | "LO = The consumer price index for
industrial workers for the [circle **** in | industrial workers for the [circle **** in
the State of | the State of
Uttar Pradesh], (hereinafter | Uttarakhand], (hereinafter
called “CPI”) ____ Base Date" called “CPI”) ____ Base Date"

2 | DCA | .."total tentative length of 4.851 km | .."total tentative length of 4.859 km
3 ("affected section”) forming part of the | ("affected section”) forming part of the

Arti | project shall be granted to the | project shall be handed over to the

cle - | Contractor within 365 days from the | Contractor immediately after

30, | appointed date appointed date

Clau

se

No.-




Sche | Minor Bridge Minor Bridge
dule A minor bridge of Span 40 m | A minor bridge of Span 40 m has
-B, | has been proposed at Silkyara been proposed at Silkyara Tunnel
Clau | Tynpel portal, which will provide portal, which will provide approach
rjs approach to tunnel portal. to tunnel portal.
o Total 3 existing culverts at Total 3 existing culverts at the
5.7 the following locations shall be following  locations  shall  be
reconstructed - reconstructed -
Span Span
Cu | Arrange Cu | Arrange
S| Ive ment S| lve ment
! Et 5 Type of Re ! 11::) S Type of Re
. ] P m . P m
H | Culvert H | Culvert
N cat | N| a . ar N cat | N a | Pr d) ar
olion | ol o | €| (Proposed) | olion | ol n | €| (Propose ks
®|. w2 K || W
m) id m) id
th th
1| - ar R(.econst.ruct 1 - 5 |2 R?COHSY_I"UCt
0.0 1 0 0' ion with 0.0 |1 0l o0 ion with
20 Precast 20 Precast
2 - 5 |3 Reconstruct 20 - 7 |9 Reconstruct
0.0 11 O. O‘ ion with 0.0 |1 0’ O. ion with
73 Precast 75 Precast
Third number of culvert is for
temporary diversion at Barkot Portal.
RFP, | The Bidder should propose a designer | The Bidder should propose a designer
App | (the Designer) of International Repute | (the Designer) of International Repute
endi | for the design of permanent works, | for the design of permanent works,
x-1, | who has successfully completed at least | who has successfully completed at least
Ann | two projects of Tunnel Design (of the | two projects of Tunnel Design (of the
exur | same construction mode, as proposed | same construction mode, as proposed
e- by the bidder) in the last Five years | by the bidder) in the last seven years
VIl | having minimum length of 2 (two) Km | having minimum length of 2 (two) Km
4.7 | each each
Desi
gner
Sche | No excavation shall be started in any | No excavation shall be started in any
dule | excavation area until permission has | excavation area until permission has
-D, | been received in writing from the | been received in writing from the
Atta | Employer’s Representative. Employer’s Representative.
chm The approval given by the Employer’s
ent Representative to the Contractor's
=D, methods and equipment does not
Clau relieve the Contractor of his full
;e responsibility for proper and safe
0.

AN

/




7, execution of tunnel excavations, or of
liability for injuries to persons or fatal
accidents, or any obligations under this
Contract.

DCA | The 1095th (One Hundred Ninety | The 1460th (Fourteen hundred and

» | Fifth) day from the Appointed Date | sixty) day from the appointed Date

Clau | shall be the scheduled completion | shall be schedule completion date

€ | date (the “Scheduled Completion | (the “Scheduled Completion Date”)

;\'6)3 Date”) and the Contractor agrees | and the Contractor agrees and

1 and undertakes that the | undertakes that the construction
"7 | construction shall be completed on | shall be completed on or before the
or before the Scheduled Completion | Scheduled Completion Date,
Date, including any extension | including any extension thereof.
thereof.
Sche | Muck arising from the tunnel| Muck arising from the tunnel
dule- | excavation will be used in the | excavation will be disposed off by
B. rehabilitation and up-gradation of | the Contractor in consultation and
Clau | the NH-134 (Old NH-94) to 2 Lane/2 | after obtaining necessary
se - Lane with paved shoulder. For the | permission  from the  local
1.13 | muck which cannot be used for the | authorities (Civil
construction, individual pockets | administration/Forest/Wildlife) as
shall be identified by the| per law. The excavated material
contractor for muck dump disposal | can be used by contractor for
with necessary permission obtained | construction provided, excavated
from the NHIDCL. Prior to any | material satisfies requirements as
utilization of muck material, | per latest relevant  MoRTH
necessary permission shall be | specification for road and bridges
obtained from the local authorities | and IRC codes.
(Civil
administration/Forest/Wildlife) as
per law for which the local NHIDCL
office  will provide necessary
assistance. For estimation of
quantity of the muck utilization in
the rehabilitation and up-gradation
of the highways the Contractors are
required to carry out
reconnaissance in coordination with
local NHIDCL authorities. Muck
disposal and management shall be
carried out in accordance with the
Environmental Laws of
State/Central Govt.
RFP, | Nil Clause 1.30 Use of BIMS portal
A The Ministry of Road Transport and

(




new Highways has developed the Bidder

Clau Information management System

se - (BIMS) to streamline the process of

1.30 Pre qualification of Bidders for
EPC/HAM/BOT modes of contracts
with enhanced transparency and
objectivity. BIMS shall work as a
database comprising bidder wise
information covering basic details,
civil  work experience, cash
accruals and net worth, annual
turnover etc. so that bidder’s pre-
qualification is quickly assessed
based on evaluation parameters
like threshold capacity and bid
capacity from the already stored
data.
While this would become
mandatory after 1% April, 2018,
prospective bidders are advised
that in addition to uploading
details on CPP Portal and / or
submission of hard copy of the
Technical Proposal as per the
requirement of RFP document, all
are requested to upload on BIMS
Portal their company related
details, which may be used by
NHIDCL for cross verification.

RFP, | 1) Bid Due Date: 27.02.2018 upto | i) Bid Due Date: 12.03.2018 upto

Clau | 15:00 hrs 15:00 hrs

se ii) Physical Submission of Bid| ii) Physical Submission of Bid

1.3 Security/POA Etc: 27.02.2018 upto | Security/POA Etc: 12.03.2018

Sche | 15:00 hrs. upto 15:00 hrs.

dule | iii) Opening of Technical bids: | iii) Opening of Technical bids:

for 28.02.2018 upto 15:30 hrs. 13.03.2018 upto 15:30 hrs.

Biddi

ng

proc
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