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RFP for Authority Engineer

REQUEST FOR PROPOSAL (RFP)
SECTION 1: INFORMATION TO CONSULTANTS

Subject: Consultancy Services for Authority’s Engineer for Supervision of

“@i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A
from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length

(ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A
from Ganesh Vihar (Km 6.000) to Hanuman Chowk (Km 30.000) of 24 Km length in the state of
Jammu and Kashmir to be executed on EPC basis.

(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric
improvement from km 0.000 to km 16.990 on Chenani — Sudhmahadev section of NH-244 in the
state of Jammu and Kashmir to be executed on EPC basis”.

GENERAL:-

1. The National Highways & Infrastructure Development Corporation Ltd. (NHIDCL) (the
‘Employer’) invites proposals from eligible consultant for engaging Authority’s Engineer (AE)
on the basis of International Competitive Bidding for the following contract package in the
State of Jammu & Kashmir.

TABLEL: DETAILS OF PROJECT

Sr. Assign
No Project Length ment
State Project Stretch (Km) / Project period
Cost(Cr.) (mont
hs)

Consultancy NH
Package No.

Consultancy Services for
Authority’s Engineer for
Supervision of
“(i) Up-gradation to 4-lane with
Paved Shoulder of Jammu-Akhnoor
road section of NH-144A from
Canal head (Km 0.800) to Ganesh
Vihar (Km 6.000) of 5.2 Km length
(ii) Up-gradation to 4-lane with
Paved Shoulder of Jammu-Akhnoor
road section of NH-144A from
Ganesh  Vihar (Km 6.000) to '
1 | NHIDCLA&K Hanuman chowk (Km 30.000) of 24 | [ 34263773'2771 .
INH-144A & Km length in the state of Jammu and E::a) ' '
244/)-A & C-S Kashmir to be executed on EPC
IAE/(R)/2017- basis. Lo SHuLEs
18 iii) Consultancy  Services for
Widening and Up-gradation to 2
lane  with paved shoulder
Jammu configuration and geometric
244 & improvement from km 0.000 to km
Kashmir | 16.990 on Chenani — Sudhmahadev
section of NH-244 in the state of
Jammu and Kashmir to be executed
on EPC basis”.

Jammu
144A | &
Kashmir
42039 km [/
696.98

30
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RFP for Authority Engineer

The RFP shall be received through “INFRACON” (www.infracon.nic.in) and will be evaluated
based on details furnished on “INFRACON”. As such before submitting the proposal, the
Consultant (the firm and all key personnel) shall mandatorily register and enlist themselves, on
the MoRTH portal “INFRACON” and upload all relevant information to enable correct
evaluation of RFP.

All the bidders registered on “INFRACON” shall form a Team on “INFRACON” which would
be assigned unique INFRACON Team ID. Bidders while submitting the RFP proposal shall
furnish registration details including INFRACON Team ID. A copy of INFRACON Operation
Procedure is enclosed for bidder’s reference.

2. Selection of AE shall be as per selection procedures given in the Model Agreement for

Engineering Procurement and Construction. The selected AE shall be intimated to the
Contractor.

3. The proposal shall be submitted in English Language and all correspondence would
be in the same language.

4. National Highways & Infrastructure Development Corporation Ltd (NHIDCL) intends
to appoint a Consultant to act as Authority’s Engineer for implementation of this EPC project.
As per the Terms and Conditions of the EPC Agreement (s), the Authority’s Engineer shall
perform all the duties as per TOR given in this RFP along with any amendment thereof. The
selection of Authority’s Engineers shall follow the laid down procedures given in the Contract
Agreement signed between Employer and Contractor.

5. The interested consultancy firms may download the RFP document from the E-
procurement portal of the NIC i.e. eprocure.gov.in w.e.f. the scheduled date and time as
mentioned in critical date sheet. The Consultant who downloads the RFP document from the
website will be required to pay the non- refundable fee of Rs. 5,000/- at the time of the
submission of the Bid proposal, through e-payment gateway or in the form of Demand Draft.
The RFP will be invited through e-tendering portal. The NHIDCL invites proposals through e-
procurement portal of NIC i.e. eprocure.gov.in (on-line financial bid submission) and technical
bid submission by using the INFRACON™* portal. The complete BID document can be viewed /
downloaded from www.eprocure.gov.in and can be viewed on official portal of NHIDCL
http://www.nhidcl.com. As per schedule as given in Critical Date Sheet as under:-
CRITICAL DATE SHEET

1 Bid Document /NIT Publishing Date 28.09.2018 (1100 hrs)

2 Bid Document Download / Start Date 28.09.2018 (1100 hrs)

3 Clarification Start Date (Pre bid queries) 28.09.2018

4 Clarification End Date( Last date for receipt of pre 12.10.2018 (1500 hrs)
bid query)

5 Pre bid meeting 12.10.2018 (1500 hrs)

6 Bid Submission Start Date 22.10.2018 (1100 hrs)

7 Bid Submission End Date (online & physical Copy) 29.10.2018 (1500 hrs)

8 Opening Date of Technical Bid 30.10.2018 (1530 hrs)

9 Date of uploading of list of Technically Qualified 14.11.2018 (1500 hrs)
Applicants

10 Date of Opening of Financial Bids of Qualified To be intimated with the result of
Applicants technical evaluation

*In order to make the evaluation process more objective, user friendly and transparent, NHIDCL has developed
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INFRACON portal (www.infracon.nic.in) which is a comprehensive National Portal for Infrastructure
Consultancy firms & Key Personnel. The Portal has facility to host Consulting Firms’& Personnel Credentials
online with linkage to Aadhar & Digilocker for data storage, validation & purity. The Information available on the
portal would also be made available in Public Domain.

Based on the above stated objective, it has been decided that while calling RFPs for Authority’s
Engineer, NHIDCL would receive technical proposals through INFRACON portal by making it
mandatory for firms & personnel to register on the portal. This would lead to reduction in paper
work during bid submission & evaluation and shall bring transparency & accountability to the
submission process. The applicants (hereinafter called as the Consultants) are hereby invited to
submit proposals in the manner prescribed in the RFP.

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 2,00,000/-

(Rupees Two Hundred Thousand only) in the form of a Bank Guarantee (as per the format

specified in Appendix N of this RFP document) or in the form of Demand Draft (the “Bid

Security”), valid for 45 days beyond the validity of the bid. The Bid submitted without Bid

Security will be summarily rejected. The Bid Security of the successful Bidder will be returned

when the Bidder has signed the Contract Agreement with the Employer and has furnished the

required Performance Guarantee as specified in the document within 15 days from the receipt

of the Letter of Acceptance. The Bid Security will be forfeited:

@ If a Bidder withdraws its bid during the period of bid validity, or

(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the
Bidder’s bid (if any), or

(© If the Successful Bidder fails to sign the contract agreement with the Employer within
the prescribed period, or

(d) If the Successful Bidder fails to furnish the Performance Security within the stipulated
time. Unqualified bidders would be informed regarding their non-qualification, without
any explanation and thereafter Bid Security would be returned unopened after the
evaluation of the financial proposal and signing the contract agreement with the
successful bidder.

7. The proposal should be submitted by consultancy firms through the INFRACON. The
two parts of the proposal are Partl: Technical Proposal and Part2: Financial Proposal. For
a given EPC Project, Stage -1 of the Evaluation shall consider the evaluation of the Technical
Proposal (i.e. Part 1).The firms scoring the qualifying marks (minimum 75%) as mentioned in
RFP shall only be considered for further evaluation. Under stage 2, the financial proposal of
such firms as selected above shall be opened and evaluated. Proposals will finally be ranked
according to their combined technical and financial scores as specified in clause 5 of section 2.
The first ranked Applicant shall be selected for negotiation (the “Selected Applicant”) while
the second ranked Applicant will be kept in reserve.

8. The total time period for the assignment as Authority’s Engineer will be for
Construction Period of 30 months and Maintenance period for 48 months with reduced man
power (for EPC projects).
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9. Consultants may apply either as a sole firm or forming Joint Venture with other
consultants. In case of Joint Venture, the maximum number of Joint Venture partners is limited
to 2 (i.e. one lead + 1 JV partner). Formulation of more than one JV/association with different
partners for the same work is not allowed and all such proposal involving the firms shall be
treated as non-responsive. If the consultant submits bids as sole applicant and also in
JV/Association with another consultant, both bids shall be summarily rejected. No consultant
shall submit more than one bid.

10.  The Applicant whether a sole applicant or lead member with joint venture(s) may
include an Associate company also. Credentials of associate firm, except key personnel, if any
will not be considered for evaluation. Associate firm need not be MoRT&H empanelled
consultant. The applicant shall submit a Memorandum of Understanding (MOU) with the
Associate regarding the role and responsibilities of the Associate Company along with the
proposal. Maximum numbers of key personnel of the associate firm during the RFP Proposal
and implementation of contract is limited to 3.

11.  Consulting firms meeting the following criteria are only eligible for applying for this
assignment. Firms not meeting these criteria or not empanelled by MoRT&H as supervision
consultant, need not apply.

A). Eligibility criteria for sole applicant firm.

S. Experience of the firm in last 7 years Annual Turnover***
No. Preparation of DPR Project Supervision/IC
(NH/SH/Equivalent) (NH/SH/Equivalent)

1(@) | The firm should have minimum | The firm should have minimum | Annual turnover
experience of preparation of detailed | experience of Project Supervision / | (updated average of
Project Report / Feasibility Study | Independent Engineer / Authority’s | last 3 years) of the
cum Preliminary Design Report of | Engineer of 2/4/6** - Laning / Bridge | firm from
2/4/6** - Laning / Bridge project of | project of aggregate length equal to 3 | consultancy business
aggregate length equal to 2 times or | times or more of similar category for | should be equal to or
more of similar category for which | which RFP is invited. more than 2% of
RFP is invited. Estimated Project.

1(b) | Firm should also have prepared Firm should also have experience of

DPR/Feasibility Study cum
Preliminary Design Report for at
least one project of similar category
of two/four/six** Laning/ bridge
work of 40% of project length.

Project Supervision/ Independent
Engineer / Authority’ Engineer of at
least one project of similar category
of two/four/ six** laning/ bridge
work of length equal to 40% of
project length.

** 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 4/6 lane
also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered
interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 laning projects with a
multiplication factor of 0.75. For standalone bridge projects, experience in bridge work (either standalone project
or as a part of road project) only be considered.

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be
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allowed) shall be as under:

The lead partner must fulfill at least 50% of requirements at 1(a) of table in Para (A)
above and other JV partner should fulfill at least 30% of eligibility criteria as indicated
at 1(a) of table in Para (A) above. Also the lead partner and JV partner jointly should
meet the eligibility criteria as mentioned at 1(a) of table in Para (A) above. Lead
partner should meet the criteria 1 (b) of table in Para (A) above.

Note: The weightage given for experience of a firm would depend on the role of the
firm in the respective assignments. The firm’s experience would get full credit if it was
the sole firm in the respective assignment. If the applicant firm has completed projects
as JV with some other firms, weightage shall be given as per the JV share***. However
it the applicant firm has executed the project as associate with some other firms, 25%
weightage shall be given to the applicant firm for the projects completed under such
association.

***For weightage of experience in any past Consultancy assignment, experience certificate from the
client shall be submitted. In absence of clear demarcation of JV share in client certificate, the weight age
will be treated as 60 % for lead partner and 40% for minor partner. Annual turnover duly certified by
Chartered Accountant shall be accepted. In case of non-availability of such documents no weight age of
turnover/experience will be considered.

12. Following enhancement factor will be used for the cost of services provided and
for the turnover from consultancy business to a common base value for works
completed in India:

Year of completion of services / turnover Enhancement Factor
Financial year in which RFP invited 1.00
One year prior to RFP 1.10
Two year prior to RFP 121
Three year prior to RFP 1.33

Applicant should indicate actual figures of costs and amount for the works executed by
them without accounting for the above mentioned factors.

In case the financial figures and values of services provided are in foreign currency, the
above enhancement factors will not be applied. Instead, current market exchange rate
(State Bank of India BC Selling rate as on last date of submission of the bid) will be
applied for the purpose of conversion of amount in foreign currency into Indian Rupees.

13.  The Bidder including individual or any of its Joint Venture Member should, in
the last 2 years, have neither failed to perform for the consultancy services pertaining to
Expressways, National Highways, ISC (Inter State Connectivity) & EI (Economic
Importance) works, as evidenced by imposition of a penalty by an arbitral or judicial
authority or a judicial pronouncement or arbitration award against the Bidder including
individual or any of its Joint Venture Member, as the case may be, nor has been
expelled or terminated by Ministry of Road Transport & Highways or its implementing
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agencies for breach by such Bidder including individual or any of its Joint Venture
Member. Consultants (sole firm or lead firm and any of the JV partners) who do not
fulfil the aforesaid condition as on last date of submission of proposal, need not apply
as their RFP proposal will not be entertained.

14. Employer will not be responsible for any delay, loss or non-receipt of RFP
document sent by post/courier. Further, Employer shall not be responsible for any delay
in receiving the proposal and reserves the right to accept/reject any or all applications
without assigning any reason thereof.

15. The two parts of the Proposal (Technical proposal and financial proposal) must
be submitted on-line with all pages numbered serially, along with an index of
submission as per procedure under e-tendering. The technical proposal is also required
to be submitted in a hard bound form exactly as per submission made online with all
pages numbered serially along with an index of submission. (Hard bound implies
binding between two covers through stitching or otherwise whereby it may not be
possible to replace any paper without disturbing the documents). Spiral bound form,
loose form, etc. will be not accepted. The Financial proposal is to be submitted online
only. Submission in any other form shall not be acceptable. In the event, any of the
instructions mentioned herein have not been adhered to; the Employer may reject the
Proposal.

16. Employer will be at liberty to keep the credentials submitted by the Consultants
at bidding stage, in public domain and the same may be uploaded by Employer on
Employer’s web-site. Consultants should have no objection if Employer uploads the
information pertaining to their credentials as well as of their key personnel.

17. The individual key personnel proposed in the bid by the consultants or any
replacement thereof should undertake that they shall have no objection in
uploading/hoisting of their credentials by Employer in public domain.

18. RFP submission must be received not later than the scheduled date and time as
mentioned_in_critical date sheet in the manner specified in the RFP document at the
address given below.

Address of Employer:

ATTN: Mr. Pradeep Sharma

DESIGNATION: General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament Street, New
Delhi.

Mob. NO: 8527254229

Contact No. 011-23461674

E-MAIL ADDRESS: prad_gmt@nhidcl.com
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SECTION 2. LETTER OF INVITATION TO CONSULTANTS
1 INTRODUCTION

Bids are invited from consulting firms either as a sole firm/ joint venture with other
consultant willing to act as AE to submit a proposal for providing consulting services
required for. Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-
gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-
144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length
(if) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section
of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24
Km length in the state of Jammu and Kashmir to be executed on EPC basis.

(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and
geometric improvement from km 0.000 to km 16.990 on Chenani — Sudhmahadev
section of NH-244 in the state of Jammu and Kashmir to be executed on EPC
basis” Your proposal could form the basis for future negotiations and ultimately a
contract between your firm and the Employer.

A brief description of the assignment and its objectives are given in the Terms of
Reference (TOR).

The assignment period is mentioned at Table-1 of section -1of RFP.

This RFP is neither an agreement nor an offer by the Authority to the prospective
Applicants or any other person. The purpose of this RFP is to provide interested parties
with information that may be useful to them in the formulation of their Proposals
pursuant to this RFP. This RFP includes statements and assumptions, which reflect
various assessments, arrived at by the Authority in relation to the Consultancy. Such
assessments and statements do not purport to contain all the information that each
Applicant may require. The information contained in this RFP, may not be complete,
accurate, adequate or correct. Each Applicant should, therefore, conduct its own
investigations about the assignment and the local conditions before submitting the
proposal by paying a visit to the Client and the project site, sending written queries to
the client, before the date and time specified in the Data Sheet.

Please note that (i) the costs of preparing the proposal and negotiating for the contract,
including a visit to site, are not reimbursable as a direct cost of assignment and (ii)
Employer is not bound to accept any of the proposals received by it and reserves the
right to annul the selection process at any time prior to contract award, without thereby
incurring any liability to the Consultants.

Deleted
Deleted
Consultant have an obligation to disclose any situation of actual or potential conflict
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that impacts their capacity to serve the best interest of their Client, or than may
reasonably be perceived as having this effect. Failure to disclose said situations may
lead to the disqualification of the Consultant or the termination of its Contract and/or
any other action as deemed fit by the Authority at any stage.

It is the Employer’s policy that the consultants observe the highest standard of ethics
during the selection and execution of such contracts. In pursuance of this policy, the
Employer:

Defines, for the purpose of this paragraph, the terms set forth below as follows:

Q) “Corrupt practice” means the offering, giving, receiving, or soliciting, directly
or indirectly, of anything of value to influence the action of a public official in
the selection process or in contract execution;

(i)  “Fraudulent practice” means a misrepresentation or omission of facts in order
to influence a selection process or the execution of a contract;

(ili)  “collusive practices” means a scheme or arrangement between two or more
consultants with or without the knowledge of the Client, designed to establish

prices at artificial, non-competitive levels;

(iv) “Coercive practices” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract.

will reject a proposal for award if it determines that the Consultant recommended for

award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or

coercive practices in competing for the contract in question;

will declare a firm ineligible, either indefinitely or for a stated period of time, to be

awarded a contract if it at any time determines that the firm has engaged in corrupt or

fraudulent practices in competing for, or in executing, a contract;

will have the right to require that a provision be included requiring consultants to permit

the Employer to inspect their accounts and records relating to the performance of

the contract and to have them audited by authorized representatives of Employer.

Consultants, their JV partner, their Sub-Consultants, and their associates shall not be
under a declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the
Consultants shall be aware of the provisions on fraud and corruption stated in the
specific clauses in the General Conditions of Contract.

Consultants shall furnish information on commissions and gratuities, if any, paid or to
be paid to agents relating to this proposal and during execution of the assignment if the
Consultant is awarded the Contract, in the Financial Proposal.

The Data Sheet indicates how long Consultants’ Proposals must remain valid after the
submission date. During this period, Consultants shall maintain the availability of
Professional staff nominated in the Proposal. The Client will make its best effort to
complete negotiations within this period. Should the need arise; however, the Client
may request Consultants to extend the validity period of their proposals. Consultants
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who agree to such extension shall confirm that they maintain the availability of the
Professional staff nominated in the Proposal, or in their confirmation of extension of
validity of the Proposal, Consultants could submit new staff in replacement, which
would be considered in the final evaluation for contract award.

CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS

The Consultants may request a clarification of any of the RFP documents up to the
number of days indicated in the Data Sheet before the Proposal submission date. Any
request for clarification must be sent in writing by paper mail, facsimile, or electronic
mail to the Client’s address indicated in the Data Sheet. The Client will respond by
cable, facsimile, or electronic mail to such requests and will send copies of the response
(including an explanation of the query but without identifying the source of inquiry) to
all consultants who have purchased the RFP document. Clarification/amendment will
also be hosted on Employer’s web-site.

At any time before the submission of Proposals, the Client may for any reason, whether
at its own initiative or in response to a clarification requested by a Consulting firm,
modify the RFP documents by amendment. Any amendment shall be issued in writing
through addendum. Addendum may be sent by mail, cable, telex, facsimile or electronic
mail to consultants or/and will be hosted on Employer’s website which will be binding
on them. The Client may at its discretion extend the deadline for the submission of
Proposals.

PREPARATION OF PROPOSAL
You are requested to submit your Technical proposal through INFRACON portal of
NHIDCL strictly using the input forms and the prescribed procedure of the portal:

Part 1: Technical Proposal (only through the CPPP portal i.e eprocure.gov.in)
Part 2: Financial Proposal (only through the CPPP portal i.e eprocure.gov.in).

The proposal shall be written in the English language as specified in the Data Sheet. All
pages of the Proposal shall be signed by an authorized representative. The
representative’s authorization shall be confirmed by written Power of Attorney duly
notarized to be submitted with the proposal. In case of JV or inclusion of Associate
Company, a MoU indicating the specific Projects, input and role of each Partner etc.
shall be submitted with the proposal.

Part 1: Technical Proposal

3.2

3.3

You are expected to examine all terms and conditions included in the documents.Failure
to act or to provide all requested information will be at your own risk and may result in
rejection of your proposal.

During preparation of the Technical proposal you may give particular attention to the
following:
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i. The man-months for the assignment shall be that stated in the Terms of Reference.
The same shall be considered for the purpose of evaluation as well as award. In case
the man months of TOR are amended in view of Client’s own initiative or in
response to clarification sought by any Consulting firm, the man months so amended
and published shall be considered for the purpose of evaluation as well as award.

Ii. The Consultants should prefer to field as many of their permanent staff as possible.
The permanent staff would be considered those already employed with the firm prior
to one year from the month during which this Tender Notice is issued. Applicant
shall submit the details of the period of employment of the proposed personnel with
the firm.

.No alternative Team ID may be proposed and only one CV may be proposed for

each position.

iv. A good working knowledge of the language specified in the data sheet is essential
for key professional staff on this assignment. Reports must be in the language (s)
specified in the data sheet

v. Deleted

vi. Deleted

Your Technical Proposal must provide the following information, using the formats of

INFRACON.

i. A brief description of the firm’s organization and an outline of recent experience of
the Consultants and, in the case of Joint Venture, for each partner, on assignments of
a similar nature. The information which you shall provide on each assignment should
indicate, inter-alia, the profiles of the staff provided, duration, contract amount and
firm’s involvement. The details of assignments on hand shall be furnished by the
consultant and their JV partner, separately.

ii. Any comments or suggestions on the ToR and a description of the

methodology (work plan) which the firm proposes to execute the services, illustrated
with bar charts of activities by uploading on e-tendering portal.

. The composition of the proposed staff team, the tasks which shall be assigned to

each and their timing shall be required to be submitted at the time of Contract
Negotiations by the Preferred Consultant;

Iv. Requirement for submission of CVs.

a. CVsstrictly in the prescribed format as per INFRACON

b. Key information should include years with the firm and degree of responsibility
held in various assignments. In CV format, at summary, the individual shall
declare his qualification & total experience (in years) against the requirements
specified in TOR for the position (Ref. Enclosure-B of TOR). If any information
is found incorrect, at any stage, action including termination and debarment
from future projects upto 2 years may be taken by Employer on the personnel
and the Firm.

c. Key personnel has to certify in their CV that he has not consented to any
consultant other than the applicant to propose their CV for any position for this
assignment. In case the key personnel are found have given consent to more than
one bidder, he shall be debarred by the Employer for 2 years.
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Zero marks shall be given to such CVs, if any of the below is applicable:

o The CV of same person is submitted by two or more firms

o The name of the Key Personnel is not same in the uploaded CV and as
mentioned in the degree certificate and no legal document submitted for
justification

o The Key Personnel has any other active CV on INFRACON portal, as on
the date of invitation of bid.

d. CVs of key personnel would have to be submitted through INFRACON. Client
may also require that that at the time of Contract negotiations, CVs of the key
personnel are submitted by the firm in accordance with the prescribed format
and duly certified by the candidate and firm.

e. All the CVs which are to be evaluated should be complete in all respects on
portal

f. If a CV score less than 75% marks, whatever marks it score will be carried
forward for maximum 3 nos key personnel for determining the total score of the
firm. However, if the Key Personnel does not fulfill the minimum academic
qualification (as mentioned at Enclosure-B of TOR of RFP), the overall score of
his CV will be evaluated as zero. If the Key Personnel does not fulfill the
minimum qualification related to experience (as mentioned at Enclosure-B of
TOR of RFP), then zero marks will only be assigned for that sub criteria, but the
marks obtained by the CV of the Key Personnel will be carried forward for
maximum 3 nos key personnel for determining the total score of the firm. In
case, a firm is H-1, then all such Key Personnel (whose CV scores less than 75%
or who does not fulfill the minimum qualification) will have to be replaced by
the firm at the time of contract negotiations by persons scoring at least 75%
marks. The reduction in remuneration of such replacements shall be 5%, 10%
and 15 % for 1% replacement, 2" replacement and 3" replacement respectively.
In case more than 3 CV scores less than 75% marks or Team leader cum
Highway Engineer scores less than 75% marks, the proposal shall be considered
non-responsive. During negotiation, Key Personnel will be required to produce
certificate regarding qualification and experience. However, the officials retired
from MoRT&H/State/lUT PWD may be exempted from producing the
experience certificate.

g. In case CV of a person is turned out to be fake/incorrect/inflated during the
assignment, the consultancy firms shall have to refund the salary and perks
drawn including interest @12% per annum in respect of the person apart from
other consequences. In addition to above, 10% of the salary and perks to be
refunded shall be recovered from the Firm as penalty.

v. Deployment Schedule for each key personnel should be formulated and incorporated
at the time of contract negotiation by the Preferred Bidder which will be reviewed on
quarterly basis.

vi. Estimates of the total time effort (person x months) to be provided for the services,
supported by bar chart diagrams showing the time proposed (person x months) for
each professional staff and sub professional staff are required to be submitted by the
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Preferred Consultant at the time of Contract Negotiations.

vii. Deleted.

viii. Each key personnel of the preferred Consultant shall be called for interview at the
time of negotiation at the cost of Consultant.

ix. Replacement of key personnel shall be considered only in unavoidable
circumstances. In no case more than two replacements of key personnel shall be
permitted during negotiation and in such cases Consultant and such key personnel
shall have to submit affidavit to the effect that during the period of assignment
specified in para 8 of Section:1, the replaced key personnel shall not be
professionally employed anywhere in Employer’s works. Employer shall not further
consider CV of such key personnel directly or indirectly for any of its projects for
this period. The reduction in remuneration of such replacements shall be 5%and10%
for 1% replacement and 2™ replacement respectively within validity period of bid. In
case during negotiations held within validity period of bid, more than two
replacements are sought by the H-1 consultant; his proposal shall be considered as
Non-Responsive. In such case the combined score of remaining technically qualified
firms, meeting the non-conflict condition shall be evaluated to arrive at new H-1. In
case during interaction with the key personnel at the time of negotiation it is found
that the key personnel proposed is un-suitable for the assignment position, his
replacement by equivalent or better shall be provided by the consultant. The key
personnel with such un-suitable CV shall not be considered in any future bids for
that position for two years. No deduction for such replacement who are not found
suitable during interaction shall be made. In the eventuality that a firm becomes non-
responsive, for the third time, due to the action of replacements of more than 2 key
personnel during negotiation, the firm and its constituent JV partners and Associates
shall be debarred upto one year for Employer’s consultancy projects.

X. Any additional information.

xi.The Authority shall carry out post award verification of the qualified projects of the
most preferred Consultancy firm and their Key Personnel from at least 3 previous
employers to ascertain the correctness of the claims. Also, the financial capacity
claim by the Consultancy firm needs to be confirmed from the audited balance sheets
of the firm for the concerned period from ROC or other trusted sources. The
firm/personnel, found to have provided false and exaggerated claims for their
qualification, shall be debarred from future participation in Consultancy works for a
period of two years besides other actions.

The technical proposal must not include any financial information.

Part 2: Financial Proposal

3.6

Your Financial Proposal must be strictly using the formats attached in Section 5. No
additional items/quantities other than that specified in the formats should be proposed
by the Consultants since the same shall not be considered for the evaluation/award.
Consultants shall be paid billing rates for services rendered by the personnel of all
categories namely (i) Key Personnel; (ii) sub-Professional personnel and (iii) Support
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staff on man-month wise. For calculating billing rates of remaining items of the
financial proposal, namely (i) Transportation, (ii) Duty travel to site (iii) Office Rent,
(iv) office supplies communication etc (v) reports &document printing and (vi) survey
equipment etc., the payment of the quoted amount of selected consultant will be made
on monthly basis. The Consultant shall discuss with the Client for suitable deployment
of personnel & economize other expenditure as per the requirement of progress of
work. Beginning 13th months from the last date of submission of bid, billing rates shall
be increased for the remuneration part only @ 5% every 12 months. However, for
evaluation and award of the Bid proposals, the quoted initial rate (as applicable for first
12 months from last date of submission of bid) shall be multiplied by the total time
input for each position on this contract, i.e. without considering the increase in the
billing rates. All payments shall be made in Indian Rupees and shall be subjected to
applicable Indian laws withholding taxes if any.

The Financial Proposal should clearly identify as a separate amount, the local taxes
(including social security), duties, fees, levies and other charges imposed under the
applicable law, on the consultants, the sub-consultants, and their personnel (other than
nationals or permanent residents of the government’s country);unless the Data Sheet
specifies otherwise. This cost, however, will not be considered in evaluation.
Consultants may express the price of their services inclusive of all taxes including
GST in the Indian Rupees only.

Deleted.

SUBMISSION, RECEIPT AND OPENING OF PROPOSALS

4.1 PREPARATION & SUBMISSION OF APPLICATIONS:

Detailed RFP may be downloaded from E-tendering portal of NIC
https://www.eprocure.gov.in and the Application must be submitted online following
the instructions appearing on the screen.
The following shall be the form of various documents in the Application:
Only Electronic Form (to be uploaded on the E-tendering portal of NIC)
https:/iwww.eprocure.gov.in and INFRACON Portal https://www.infracon.nic.in
€)) Technical proposal as indicated in para -B below
(b) Financial proposal as per format prescribed in SECTION-5 OF RFP.
Financial proposals are to be submitted online only and no hard copy of the
financial proposal should be submitted
Only Electronic form to be uploaded on the E-tendering portal of Employer
https://www.eprocure.gov.in and INFRACON https://www.infracon.nic.in
Q) Technical Proposal including

@ Appendix-1B

(b) Power of Attorney for signing the Application

(©) If applicable, the Power of Attorney for Lead Member of JV;

(d) Copy of Memorandum of Understanding between JV partners, if
applicable;

(e) Copy of Memorandum of Understanding with Associate, if applicable

()] INFRACON generated ID.
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(1) Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of demand
draft in favour of Managing Director, National Highways & Infrastructure
Development Corporation Ltd.(NHIDCL) payable at New Delhi;

(1) Bid Security (for the amount given in section 1 of this document) in the form of
a Bank Guarantee and the format specified in this document and

(IV)  Application processing fee as applicable shall be paid to the Service provider of
E-tendering portal https://www.eprocure.gov.in.

The Applicant shall submit the original documents specified above in point no.4.1 (ii) B

together with their respective enclosures and seal it in an envelope and mark the

envelope as “Technical Proposal” for the Project for which proposal is submitted and
name and address of the Applicant. The envelope must be clearly marked “DO NOT

OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”. In

addition, the Application due date should be indicated on the right hand corner of the

envelope. The original documents should be submitted before the due date and time
as mentioned in critical date sheet, at the below mentioned address in the manner and
form as detailed in the RFP. A receipt thereof should be obtained from the below
mentioned person.

Address of Employer’s Representative:

ATTN: Mr. Pradeep Sharma

DESIGNATION: General Manager (Tech)

ADDRESS: 3 Floor, PTI Building, 4, Parliament Street, New Delhi.
Mob. NO: 8527254229

Contact No. 011-23461674

E-MAIL ADDRESS: prad gmt@nhidcl.com

The Applicant shall upload scanned copies of the Technical Proposal and Financial
Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal and
INFRACON portal of Employer before the due date and time as _mentioned in
critical date sheet. Hard copy of the documents as specified in point nos. 4.1 (ii) B
above only is required to be submitted before the due date and time as mentioned in
critical date sheet. Financial Proposal is to be submitted On-line only and no hard
copy submission is to be made. In the event of any discrepancy between the original
and the copy (in electronic form), the original shall prevail.

Modification / Substitution/ Withdrawal of bids:

The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No
Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due
Date.

Any alteration/ modification in the Bid or additional information supplied subsequent to
the Bid Due Date, unless the same has been expressly sought for by the Employer, shall
be disregarded.

For modification of e-bid, bidder has to detach its old bid from e-tendering portal and
upload / resubmit digitally signed modified bid.

For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and
can withdraw its e-bid.
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Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid
for any reason, bidder cannot re-submit e-bid again.

OPENING AND EVALUATION OF APPLICATIONS:

Opening of Proposals will be done through online for Financial Proposal and on-
line/offline for Technical Proposal.

For participating in the tender, the authorized signatory holding Power of Attorney shall
be the Digital Signatory. In case the authorized signatory holding Power of Attorney
and Digital Signatory are not the same, the bid shall be considered non-responsive.

The Employer shall open Envelope containing Technical Proposal received as
mentioned in point nos. 4.1 (ii) B at the scheduled date and time as mentioned in
critical date sheet. i.e. in the presence of the Applicants who choose to attend. The
Employer will subsequently open the Technical Proposal as mentioned in point no.4.1
(if) A(a) above and evaluate the Applications in accordance with the provisions set out
in the RFP.

The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who
qualify for financial opening as per RFP. The date of opening of Financial Proposal will
be notified later on.

PROPOSAL EVALUATION

A two -stage procedure shall be adopted for evaluating the proposals.

Deleted

Technical Proposal

The Evaluation Committee appointed by the Employer shall carry out its evaluation
electronically applying the evaluation criteria and point system specified in the data
sheet. Each responsive proposal shall be attributed a technical score (St.) Only those
Applicants whose Technical proposal score 75 marks or more out of 100 shall qualify
for further consideration. However, if the number of such pre-qualified applications is
less than two, the Employer may, in its sole discretion, pre-qualify the applicant(s)
whose technical score is less than 75 marks.
Financial Proposal

After the evaluation of Technical Proposals is completed and the shortlist of firms is
finalized, the Employer may notify those consultants whose proposals were not
considered as per conditions of RFP. The Employer shall simultaneously notify the
shortlisted firms indicating the date and time set for opening of the Financial
Proposals.

The Financial Proposals shall be opened publicly in the presence of the consultants’
representatives who choose to attend. The name of the consultant, the technical scores,
and the proposed prices shall be read aloud and recorded when the Financial Proposals
are opened. The Client shall prepare minutes of the public opening.

The Evaluation Committee will determine whether the submitted Financial Proposals
are complete (i.e. whether they have included cost of all items of the corresponding
proposals; if not, then the cost towards such missing items will be considered as NIL,
but the Consultant shall, however, be required to carry out such obligations without
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any additional compensation.) and without computational error. In case under such
circumstances, if Client feels that the work cannot be carried out within the overall
cost as per the submitted financial proposal, such proposals shall be considered non
responsive.
The lowest financial proposal (Fm) will be given a financial score (Sg) of 100 points.
The financial scores of other proposals will be computed as follows:
Sk= 100 x Fpm/F (F=amount of financial proposal)
Proposals will finally be ranked according to their combined technical (St) and
financial (Sg) scores as follows:

S=StXxTw+ Sex Fy
Where S is the combined score, and T,, and F,, are weights assigned to Technical
Proposal and Financial Proposal that shall be 0.80 and 0.20 respectively.
The selected Consultant shall be the first Ranked Applicant (H-1, having the highest
combined score). The second ranked applicant (H-2) shall be kept in reserve and may
be invited for negotiation in case the first ranked Applicants withdraws, or fails to
comply the requirements specified in this document. In the event the proposals of two
or more consultants have the same scores in the final ranking, the proposal with the
highest technical score should be ranked first.

NEGOTIATIONS

Prior to the expiration period of validity of proposal, the Employer shall notify the
successful firm who submitted the highest scoring proposal in writing by registered
letter or facsimile and may either issue LOA if negotiations are not required or may
invite it to negotiate the contract. In case two or more firms obtain same score, the firm
achieving the highest Technical score shall be invited first for negotiations.

Negotiations normally take one to two days. The aim is to reach agreement on all
points, and initial a draft contract by the conclusion of negotiations

In case of 1% round of negotiation is not held within 180 days from the Bid Receipt
Date due to reasons attributable to Employer, the selected consultant (H-1) shall be
permitted for replacement up to a maximum of 50% key personnel with key personnel
of equivalent or better qualifications without considering the same as replacement and
without any deduction. However, for avoidance of doubt, it is clarified that replacement
of key personnel whose CV has scored less than 75% marks shall continue be
considered as replacement as per para 3.4.(iv) (f).Further, it is also clarified that any key
personnel, if debarred during the period between receipt of bid and award of the
contract and is required to be replaced as per the provisions of the RFP, then the
replacement shall not be considered as part of replacement by the consultant and hence
no deduction in remuneration shall be affected. However, in this case the original CV
will be considered for evaluation purpose.

Negotiations shall commence with a discussion of your technical proposal, the proposed
methodology (work plan), staffing. Agreement must then be reached on the staffing
and bar charts, which shall indicate activities, staff, periods in the field and in the home
office, staff months, logistics and reporting. Special attention shall be paid to optimize
the required outputs from the firm within the available budget and to define clearly the
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inputs required from the Employer to ensure satisfactory implementation of the
assignment.

It is the responsibility of the Consultant, before starting financial negotiations, to
contact the local tax authorities to determine the local tax amount to be paid by the
Consultant under the Contract. The financial negotiations will include a clarification (if
any) of the firm’s tax liability in the Client’s country, and the manner in which it will be
reflected in the Contract; and will reflect the agreed technical modifications in the cost
of the services.

Having selected a firm, among other things, on the basis of an evaluation of proposed
key professional staff, the Employer’s expects to negotiate, a contract on the basis of
the staff named in the proposal and ,prior to contract negotiations, will require
assurance that this staff shall be actually available.

Replacement of key personnel shall be considered only in unavoidable circumstances.
In no case more than three replacements of key personnel shall be permitted during
negotiation and in such cases Consultant and such key personnel shall have to submit
affidavit to the effect that during the period of assignment specified in para 8 of
Section:1, the replaced key personnel shall not be professionally employed anywhere in
Employer’s works. Employer shall not further consider CV of such key personnel
directly or indirectly for any of its projects for this period. The reduction in
remuneration of such replacements shall be 5% and 10% for ‘Ist and 2nd’ replacement
and ‘3rd and 4th’ replacement respectively within validity period of bid. In case during
negotiations held within validity period of bid, more than Three replacements are
sought by the H1 consultant; his proposal shall be considered as Non-Responsive. In
such case the combined score of remaining technically qualified firms, meeting the non-
conflict condition shall be evaluated to arrive at new H1. In case during interaction with
the key personnel at the time of negotiation it is found that the key personnel proposed
is un-suitable for the assignment position, his replacement by equivalent or better shall
be provided by the consultant. The key personnel with such un-suitable CV shall not be
considered in any future bids for that position for two years. No deduction for such
replacement who are not found suitable during interaction shall be made. In the
eventuality that a firm becomes non-responsive, for the third time, due to the action of
replacements of more than 3 key personnel during negotiation, the firm and its
constituent JV partners and Associates shall be debarred up-to one year for Employer’s
consultancy projects.

Each key personnel of the preferred consultant shall be called for interview at the time
of negotiation at the cost of the Consultant. At the time of interview, Key Personnel will
be required to produce certificate regarding qualification and experience in support of
their CVs for verification and return. However, the officials retired from
MoRT&H/State/UT PWD may be exempted from producing the experience certificate.
The negotiations shall be concluded with a review of the draft form of Contract. The
Employer and the firm will finalize the contract to conclude negotiations.

If any of the key personnel employed by NHIDCL in other project by virtue of which
their claim as H1 bidder, maximum two replacements with equal or better qualifications
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can be considered by NHIDCL in addition to clause 6.7 above. However reduction in
remuneration will apply as per clause 6.7 above.

AWARD OF CONTRACT

After completion of negotiations with the consultants, the Client shall award the
Contract to the selected Consultant. However, after signing of the Contract, the Client
may return the unopened Financial Proposals to the unsuccessful Consultants.

The successful firm with whom the contract is signed is expected to commence the
assignment on the date and at the location specified in the data sheet.

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation
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DATA SHEET
(As Mentioned in Letter of Invitation to Consultants)
Sub clause
No. in Letter
of Invitation
to
Consultants

11

1.2
2.1

3.1
3.2

3.3

3.4

5.1

Pre-Proposal Conference shall be held at: Employers office at NHIDCL, 3" Floor, Press
Trust of India Building, 4-Parliament Street, New Delhi at 1500 hrs on 12.10.2018 .

The proposal shall be valid for 120 days after the last date of submission.

Clarification may be requested 7 days prior to Pre Proposal Conference. The address for
requesting clarification is:
Address of Employer’s Representative:

ATTN: Mr. Pradeep Sharma

DESIGNATION: General Manager (Tech)

ADDRESS: 31 Floor, PTI Building, 4, Parliament Street, New
Delhi.

Mob. NO: 8527254229

Contact No. 011-23461674

E-MAIL ADDRESS: prad_gmt@nhidcl.com

The Language of documents and correspondence will be English

All the personnel shall have working knowledge of English and all the reports
etc shall be written in English.

Consultant has to assess all taxes including GST and should build them in their
financial proposal. These taxes should not be provided separately. Consultants are
requested to consult Tax Consultants for details.

The Consultants to state all cost in Indian Rupee only.

The time and date of submission: 1500 hrs upto 29.10.2018.

The points assigned to Technical Evaluation criteria are:

S. No.

Description Marks

Relevant experience for the assignment 25

Qualifications and competence of the key staff for the assignment 75

Total 100
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(i) Sub criteria for Relevant Experience of the firm for the assignment

Criteria Marks

Year of establishment of the firm (in case of JV, year of establishment of lead member shall be
considered).

Up to 5 years: 1.5 marks

More than 5 years: 2 marks

Average Annual Turnover (last three years) from consultancy business

< Rs 15.35 crore: 0 marks

Rs 15.35 crore: 1.5 marks 2

Add additional 0.25 (zero point two five) mark for every Turnover of Rs 7.67 crore subject to maximum
0.5 marks.

Experience in construction supervision/Independent Engineer/Authority’s Engineer in Highway
projects of length equal to 40% of project length or more of similar category (2/4/6-laning*) for
which RFP invited in last seven years. 16

1 project: 12 marks

Add 1 (one) mark extra for each completed project subject to maximum 4 marks.

Experience in DPR preparation/Feasibility Study cum Preliminary Design Report of Highway
projects of aggregate length equal to 40% of project length or more of similar category (2/4/6-
laning*) for which RFP invited in last seven years. 5

1 project: 4 marks

Add 0.25 (zero point two five) marks extra for each additional project subject to maximum 1 mark.

Total 25

** 2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 4/6 lane
also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered
interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 laning projects . For
standalone bridge projects, experience in bridge work (either standalone project or as a part of road project) only
be considered.

*** |n case the project includes any specialized nature of work such as tunnels, specialized structures etc. in
substantial quantum, this requirement/Marks may be included by suitably adjusting marks of other attributes.

In case of JV the turnover and experience details of Lead and JV partners will be added for
evaluation. Credentials of associate firm, except key personnel, if any will not be considered
for evaluation. However consultant should submit details as per section 3, separately for Lead
partner JV partner and associate.

Employer’s certificate should be submitted substantiating the experience claimed by the firm.
(i) Deleted

(D) Qualification and competence of following professional/sub-professional staff for the
assignment shall be evaluated. The weightage for various key staff are as under:-

S. No. | Staff Position Marks

1 Team Leader cum Senior Highway Engineer 15

2 Resident Engineer Cum Road Safety Expert 10

3 Sr. Contract Specialist 8

4 Senior Quantity Surveyor 7

5 Material Engineer x 2 4x2=8

6 Highway Design Specialist 5

7 Bridge Design Specialist 7

8 Bridge & Structural Engineer x 3 5x3=15
Total 75

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
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Sub criteria for qualification of key Personnel (i.e. Professional staff)

General qualifications 25
Adequacy for the project 70
Employment with firm 5

Total 100

The technical proposal should score at least 75 marks to be considered responsive for financial
evaluation.

5.2

Sub Criteria for Employment with firm

Mark for Employment with Firm

(1)
5.3

(i)

(i)

(i)

Deleted
Evaluation criteria, self-evaluation and declaration of result of Technical Evaluation on
website:

Detailed evaluation criteria which is to be used for evaluation of technical bids is
indicated below as Appendix-EC.

The Consultant should carryout self-evaluation based on the evaluation criteria at
Appendix-EC. While submitting the self-evaluation along with bid, Consultant shall
make references to the documents which have been relied upon in his self-evaluation.

Result of technical evaluation shall be made available on the website giving opportunity
to the bidders to respond within 7 days in case they have any objection.

Commencement of Assignment: The firm shall begin carrying out the services within
one month of signing of the Consultancy Agreement.

L
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Appendix-EC

Evaluation Sub Criteria for Procurement of Authority Engineer
(Minimum Eligibility criteria for applicant as per RFP document to be

checked before carrying out detailed evaluation)

Evaluation Criteria for Assessment of Relevant Experience of the Firm

(Refer para 5.1 of Data Sheet of RFP)

Q) Sub criteria for Relevant Experience of the firm for the assignment

Criteria Marks
Year of establishment of the firm (in case of JV, year of establishment of lead member shall be
considered).
2

Up to 5 years: 1.5 marks
More than 5 years: 2 marks
Average Annual Turnover (last three years) from consultancy business
< Rs 15.35 crore: 0 marks

Rs 15.35 crore: 1.5 marks 2
Add additional 0.25 (zero point two five) mark for every Turnover of Rs 7.67 crore subject to maximum
0.5 marks.
Experience in construction supervision/Independent Engineer/Authority’'s Engineer in Highway
projects of length equal to 40% of project length or more of similar category (2/4/6-laning*) for
which RFP invited in last seven years. 16
1 project: 12 marks
Add 1 (one) mark extra for each completed project subject to maximum 4 marks.
Experience in DPR preparation/Feasibility Study cum Preliminary Design Report of Highway projects
of aggregate length equal to 40% of project length or more of similar category (2/4/6-laning*) for which
RFP invited in last seven years. 5
1 project: 4 marks
Add 0.25 (zero point two five) marks extra for each additional project subject to maximum 1 mark.
Total 25

**2/4/6 lanes as applicable for the project for which RFP is invited. For 2-lanes, projects experience of 4/6 lane also to be
considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning
projects. Experience of 2 lane will be considered for 4/6 laning projects with a multiplication factor of 0.75. For standalone

bridge projects, experience in bridge work (either standalone project or as a part of road project) only be considered.

In case of JV the turnover and experience details of Lead and JV partners will be added for
evaluation. Credentials of associate firm except key personnel if any will not be considered for
evaluation. However consultant should submit details as per section 3, separately for Lead

partner JV partner and associate.

L
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(Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation
to 2 lane with paved shoulder configuration and geometric improvement from km 0.000 to km 16.990 on Chenani —

Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 24



RFP for Authority Engineer

1. Sub criteria for qualification of Team Leader cum Senior Highway Engineer

1 | General Qualification 25 marks(Max)
(i) Graduate in Civil Engineering from a recognized University 20
(if) Post Graduation in Construction Management/Highway Engineering 5
2 | Essential Experience
(a) | Total Professional Experience in handling Highway Projects. 15 years (Min)
Marks for “Total Professional Experience in handling Highway Projects * 15 marks(Max)
(i) Experience of 15 years (80%)
(i) Experience of more than 15 years: 6.6% marks per year 20% (max)
(b) | Experience as Team Leader/Resident Engineer/ Highway Engineer /Project Manager | 5 years (Min)
or similar capacity in Construction / Construction Supervision in Highway Projects
Marks for “Experience as Team Leader/Resident Engineer/ Highway Engineer 15 marks
/Project Manager or similar capacity in Construction / Construction Supervision in (Max)
Highway Projects”
(i) Experience of 5 years (80%)
(ii) Experience of more than 5 years: 6.6% marks per year 20% (max)
(c)*| Should have handled as Team Leader/Resident Engineer/ Highway Engineer /Project | 2 Projects (Min)
Manager or similar capacity in Construction Supervision of Highway Projects.
Marks for “Should have handled as Team Leader/Resident Engineer/ Highway 25 marks
Engineer /1.E. /Project Manager or similar capacity in Construction Supervision of (Max)
Highway Projects (minimum 50 km with 4 lane or more/75 km of 2 lane).”
(i) Experience of 2 Projects (80%)
(ii) Experience of more than 2 Projects: 6.6% marks per project 20% (max)
(d)*| Should have handled as Team Leader or similar capacity of at least one Projects of 1 project
project preparation of major highway Project of 2/4 laning. (Minimum)
Marks for “Should have handled as Team Leader or similar capacity of project 10 marks
preparation of major highway Project (minimum 50 km with 4 lane or more/75 km of (Maximum)
2 lane).”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. Of Projects. 6.66% and
209%(max)
(e)* | Experience in Supervision of Highway Construction with Rigid pavement of minimum 1 Project
50 km of 4/6 lane or 2 Lane equivalent) (Desired
Minimum)
Marks for “Experience in Supervision of Highway Construction with Rigid pavement 5 marks
of minimum 50 km of 4/6 lane or more/75 km of 2 lane).” (Maximum)
(i) Marks for threshold (100%)
Experience in Supervision of Highway Construction with Rigid pavement of minimum 1 Project
50 km of 4/6 lane or 2 Lane equivalent)
3 | Employment with the Firm 1 year (Min)
Marks for “Employment with the Firm” 5 marks (Max)
(i) 1 year (80%)
]gi) 6.66 % increase of marks for every increase in no. of years of employment with 20% (max)
irm over 1 year
Total Score 100

*Only those projects will be considered for 2(c) and 2(d) above where input of the personal is at least one year.

L
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2. Sub criteria for qualification of Resident Engineer cum road safety expert

1 General Qualification 25 marks
(Maximum)
(i) Graduate in Civil Engineering 20
(i) Post Graduate Degree in Transport /Pavement Engineering 5
2 Essential Experience
(@) Total Professional Experience in Supervision of Highway projects. 12 years
(Minimum)
Marks for “Total Professional Experience in Supervision of Highway | 15 marks
projects” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience | 6.66% and
20%(max)
(b) Experience as Resident Engineer/Assistant Resident Engineer/Project | 8 years
Director/Project Manager/Superintending Engineer or | (Minimum)
equivalent/Executive Engineer or equivalent on similar construction
work/Independent Engineering project.
Marks for “Experience as Resident Engineer/Assistant Resident | 25 marks
Engineer/Project Director/Project Manager/Superintending Engineer or | (Maximum)
equivalent/Executive Engineer or equivalent on similar construction
work/Independent Engineering project.”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience | 6.66% and
20%(max)
(c) No. of Projects of 2/4/6 Laning of 20-25 km each should have handled | 2 Projects
(Minimum)
Marks for “No. of Projects of 2/4/6 Laning of 20-25 km each should 25 marks
have handled” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and
20%(max)
3. Desirable Experience
Experience of Construction Supervision on Highway Project of 1 Project
Minimum 25 km length of 4-Lane/6-Lane or equivalent 2-Lane (Minimum)
Marks for “Experience of Construction Supervision on Highway 5 marks
Project of Minimum 25 km length of 4-Lane/6-Lane or equivalent 2- (Maximum)
Lane”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects. 6.66% and
20%(max)
4 Employment with the Firm 1 year
(Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of 6.66% and
employment with firm 20%(max)
Total Score 100

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation
to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk
(Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation
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3. Sub criteria for qualification of Sr. Contract Specialist

1 General Qualification 25 marks
(Maximum)
(i) Graduate in Civil Engineering 20
Post Graduate Degree in Law/PG in management/certificate course in 5
(if) | management/ certificate course in construction management/certificate
course in contract management
2 Essential Experience
(a) Total Professional Experience of Contract Management. 15 years
(Minimum)
Marks for “Total Professional Experience of Contract Management 20 marks
(Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience | 6.66% and
20%(max)
(b) Experience as Contract Specialist on any National/State Highway 4 years
project. (Minimum)
Marks for “Experience as Contract Specialist on any National/State 20 marks
Highway project” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience | 6.66% and
20%(max)
Contract Management of a large Highway contract say over Rs.150 1 Projects
(©) crore including experience of handling variation orders, claims of the (Minimum)
contractor and there appropriate disposal
Marks for “Contract Management of a large Highway contract say over | 25 marks
Rs.150 crore including experience of handling variation orders, claims (Maximum)
of the contractor and there appropriate disposal”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and
20%(max)
Experience of Handling Arbitration cases in respect of any Highway 1 Project
(d) project of minimum 25 Km length of 4-lane/6-lane or equivalent 2 Lane | (minimum)
Marks for “Experience of Handling Arbitration cases in respect of any 5 marks
Highway project of minimum 25 Km length of 4-lane/6-lane or (Maximum)
equivalent 2 Lane”
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects. 6.66% and
20%(max)
3 Employment with the Firm 1 year
(Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of 6.66% and
employment with firm 20%(max)
Total Score 100

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
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to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk
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4. Sub criteria for qualification of Senior Quantity Surveyor

1. | General Qualification 25 marks
(Maximum)
(i) | Graduate in Civil Engineering 20
(ii) | Post Graduate Degree in Construction 5
Management/Engineering/certificate course in management/
certificate course in construction management/certificate course in
contract management
2. | Essential Experience
(a) | Professional Experience in handling Highway Contracts 15 years
(Minimum)
Marks for “Professional Experience in handling Highway Contracts” | 20 marks
(Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of 6.66% and
experience 209%(max)
(b) | Experience as Quantity Surveyor in Highway project 10 years
(Minimum)
Marks for “Experience as Quantity Surveyor in Highway project” 25 marks
(Maximum)
(i) Marks for threshold (80%)
(i) % increase of marks for every increase in no. of years of 6.66% and
experience 209%(max)
(c) | Experience as Quantity Surveyor in atleast two projects in 2 Projects
Construction Supervision of 2/4 Laning Highways (Minimum)
Marks for “Experience as Quantity Surveyor in at least two projects 25 marks
in Construction Supervision of 2/4 Laning Highways” (Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of Projects 6.66% and
209%(max)
3. | Employment with the Firm 1 year (Minimum)
Marks for “Employment with the Firm” 5 marks
(Maximum)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of 6.66% and
employment with firm 20%(max)
Total Score 100

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation
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5. Sub criteria for qualification of Material Engineer
1. General Qualification 25 marks (Max)
(i Graduate in Civil Engineering from a recognized University 20
(ii) | Post Graduate Degree in Geo-Technical Engineering/ Soil Mechanics and 5
Foundation Engineering
2. Essential Experience
(@) | Professional Experience in construction of Highways / Roads / Airfield 12 years (Min)
Runways
Marks for “Professional Experience in construction of Highways / Roads / 15 marks (Max)
Airfield Runways”
(i) Marks for threshold (80%)
(if) 6.66% increase of marks for every increase in no. of years of experience 20%(max)
(b) | Experience in similar capacity in Construction / Construction Supervision of 5 years (Min)
Highway projects
Marks for “Experience in similar capacity in Construction / Construction 20 marks (Max)
Supervision of Highway projects”
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of years of experience % and 20%(max)
(c) | Experience as Material / Geotechnical Engineer in Construction/Construction 2 Projects (Min)
Supervision of Highway projects(4-Lane/6-lane or 2-Lane equivalent)
Marks for “Experience as Material / Geotechnical Engineer in 25 marks (Max)
Construction/Construction Supervision of Highway projects(4-Lane/6-lane or
2-Lane equivalent)”
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of Projects 20%(max)
(d) | Familiar with material property of road construction material, technical 1 Project (min)
specifications and procedures of material tests and testing equipments.
Marks for “Familiar with material property of road construction material, 5 marks (Max)
technical specifications and procedure of material tests and testing
equipments”
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of Projects. 20%(max)
3.* | Desirable Experience
Experience as a Material Engineer abroad 1 Project (min)
Marks for “Experience as a Material Engineer abroad” 5 marks (Max)
(i) Marks for threshold (80%)
(i) 6.66% increase of marks for every increase in no. of Projects. % and 20%(max)
4. Employment with the Firm 1 years (Min)

Marks for “Employment with the Firm”

5 marks (Max)

(i) Marks for threshold (80%)
(ii) % 6.66increase of marks for every increase in no. of years of employment 20%(max)
with firm

Total Score 100

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation
to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk
(Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation
to 2 lane with paved shoulder configuration and geometric improvement from km 0.000 to km 16.990 on Chenani —

Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”.
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6. Sub criteria for qualification of Bridge Design Specialist
1. | General Qualification 25 marks (Max)
(i) | B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering from a recognized University 20
(i) | post Graduate Degree in Structural Engineering 5
2. | Essential Experience
(a) | Total Professional Experience in designing of bridge structures for highway. - 15 years (Min)
Marks for “Total Professional Experience designing of bridge structures” 15 marks (Max)
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of years of experience 20%(max)
(b) | Experience in Design/Design of bridge / interchange / any other structures 10 years (Min)
Marks for “Experience in Design/Design of bridge / interchange / any other |15 marks (Max)
structures”
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of years of experience 20%(max)
(c) | Design experience of major highway bridge of length 200 m or more (excluding | 2 Project (Min)
approaches).
Marks for “Design experience of major highway bridge of length 200 m or more 20 marks (Max)
(excluding approaches)”
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of Projects 20%(max)

(d) | Experience of designing of at least 4 major Highway Bridges of similar | 2 Project (min)
configuration.

Marks for “Experience of designing of at least 4 major Highway Bridges of similar 10 marks (Max)
configuration”

(i) Marks for threshold (80%)

(ii) 6.66% increase of marks for every increase in no. of Projects. 20%(max)

(e) | Experience in similar capacity in innovative and specialised major Bridge Design | 1 Project (min)
(Pre-cast Segmental, Cantilever Construction, Cable Stayed Bridge, Suspension
bridges etc.)

Marks for “Experience in similar capacity in innovative and specialised major | 5 marks (Max)
Bridge Design (Pre-cast Segmental, Cantilever Construction, Cable Stayed Bridge,
Suspension bridges, Extra- dosed etc.)”

(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of Projects. 209%(max)

3. | Desirable Experience
Experience as a Bridge Design Specialist abroad 1 Project (mini)
Marks for “Experience as a Bridge Design Specialist abroad” 5 marks (Max)
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of Projects. 20%(max)

4. Employment with the Firm 1 years (Min)
Marks for “Employment with the Firm” 5 marks (Max)
(i) Marks for threshold (80%)
]E:ir)mG.GG% increase of marks for every increase in no. of years of employment with 20%(max)
Total Score 100

*Only those projects will be considered for 2(c), 2(d) and 3 above where input of the personal is at least one year.

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation
to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk
(Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation
to 2 lane with paved shoulder configuration and geometric improvement from km 0.000 to km 16.990 on Chenani —

Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 30
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7. Sub criteria for qualification of Highway Design Specialist.

1. | General Qualification 25 marks (Max)
(i) | B.E/B.Tech/A.M.1.E /B.Sc in Civil Engineering from a recognized University 20
(i) | Post Graduate Degree in Highway Engineering/Pavement engineering 5
2. | Essential Experience
(a) | Total Professional Experience in highway works. 15 years (Min)
Marks for “highway works” 15 marks (Max)
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of years of experience 20%(max)
(b) | Experience of at least 5 years (out of total 15 years) in Highway Designing works. 5 years (Min)
Marks for “Experience of at least 5 years (out of total 15 years) in Highway |20 marks (Max)
Designing works.”
(i) Marks for threshold (80%)
(i) 6.66% increase of marks for every increase in no. of years of experience 20%(max)
(c) | Experience as Highway/ pavement Design Engineer at least 2 Projects of similar | 2 Project (Min)
configuration.
Marks for “Experience as Highway/ pavement Design Engineer at least 2 Projects of |20 marks (Max)
similar configuration.”
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of Projects 209%(max)
(d) | Experience in use of Computer Software Programmes for Design of Highways 2 Project (min)
Marks for “use of Computer Software Programmes for Design of Highways” 10 marks (Max)
(i) Marks for threshold (80%)
(i) 6.66% increase of marks for every increase in no. of Projects. 20%(max)
(e) | Experience in innovative / non traditional technology and design 1 Project (min)
Marks for “innovative / non traditional technology and design” 5 marks (Max)
(i) Marks for threshold (80%)
(ii) 6.66% increase of marks for every increase in no. of Projects. 20%(max)
3. | Employment with the Firm 1 years (Min)

Marks for “Employment with the Firm”

5 marks (Max)

(i) Marks for threshold (80%)

— o - - -
;: |r)m6.66 % increase of marks for every increase in no. of years of employment with 209%(max)
Total Score 100

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation
to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk
(Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation
to 2 lane with paved shoulder configuration and geometric improvement from km 0.000 to km 16.990 on Chenani —

Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”.
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8. Bridge & Structural Engineer (Maximum age limit 65 years on Bid date)
1. General Qualification 25 marks (Max)
(i) B.E/B.Tech /A.M.1.E /B.Sc in Civil Engineering from a recognized University 20
(i) | post Graduate Degree in Structural Engineering 5
2. Essential Experience
() Total Professional Experience in handling Highway/Bridge projects 15 years (Min)
Marks for “Total Professional Experience in handling Highway Projects” 15 marks (Max)
(i) Marks for threshold (80%)
(ii) % increase of marks for every increase in no. of years of experience 6.66% and
20%(max)
(b) | Experience in Construction/Construction Supervision of bridge/interchange/any other 10 years (Min)
structures
Marks for “Experience in construction/construction Supervision of bridge/interchange/any | 15 marks (Max)
other structures”
(i) Marks for threshold (80%)
(ii) increase of marks for every increase in no. of years of experience 6.66% and
20%(max)
(c) | Experience in similar capacity in Supervision of Major Highway Bridges on Pile/Well 2 Project (Min)
foundation
Marks for “Experience in similar capacity in supervision of Major Highway Bridges on 20 marks (Max)
Pile/Well foundation”
(i) Marks for threshold (80%)
(ii) increase of marks for every increase in no. of Projects 6.66% and
20%(max)
(d) | Experience in supervision of Rehabilitation and repair of Major Bridges. 2 Project (min)
Marks for “Experience in supervision of Rehabilitation and repair of Major Bridges” 10 marks (Max)
(i) Marks for threshold (80%)
(ii) increase of marks for every increase in no. of Projects. 6.66% and
20%(max)
(e) | Familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre- | 1 Project (min)
stress concrete, design standards, technical specifications and statistical Quality
Control/Assurance procedures for construction of different component of bridges.
Marks for “Familiar with modern methods of construction of bridges/ROB/flyover involving 5 marks (Max)
RCCl/pre-stress concrete, design standards, technical specifications and statistical Quality
Control/Assurance procedures for construction of different component of bridges.”
(i) Marks for threshold (80%)
(ii) Increase of marks for every increase in no. of Projects. 6.66% and
20%(max)
3. Desirable Experience
Experience as Brdige Engineer abroad 1 Project
Marks for “Experience as a Bridge Engineer abroad” 5 marks (Max)
(i) Marks for threshold (80%)
(ii) Increase of marks for every increase in no. of Projects. 6.66% and
20%(max)
4. Employment with the firm

1 years (Minimum)

Marks for “Employment with the firm”’ 5 marks
(Maximum)
(i) Marks for threshold (80%)
(ii) % increase for marks for every increase in no. Of years of employment with firm. 6.66% and 20%
(max)
Total Score 100

The technical proposal should score at least 75 marks to be considered responsive for financial
evaluation.

6.

Commencement of Assignment:

The firm shall begin carrying out the services within one month of signing of the

Consultancy Agreement.

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation
to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk
(Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation
to 2 lane with paved shoulder configuration and geometric improvement from km 0.000 to km 16.990 on Chenani —

Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 32
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SECTION 3. FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS

As per the INPUT Format of INFRACON PORTAL

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation
to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk
(Km 30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation
to 2 lane with paved shoulder configuration and geometric improvement from km 0.000 to km 16.990 on Chenani —

Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 33
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SECTION 4: FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL

Appendix B-1| Technical proposal submission form.

Appendix B-2| Firm’s comments and suggestions on the Terms of Reference and on data, services,
and facilities to be provided by the Employer.

Appendix B-3| Approach paper on methodology and work plan for performing the assignment.

Appendix B-4| Composition of the Team and Task(s) of each Team member

Appendix B-5| Curriculum vitae of proposed Professional staff.

Appendix B-6| Time schedule for deployment of Professional staff

Appendix B-7| Activity (works) schedule.

Appendix B-8| Affidavit for correctness of CVs of key personnel and experience claimed by the firm.

I
Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from

km 0.000 to km 16.990 on Chenani — Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 34
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APPENDIX B-1
Technical proposal submission form

FROM (Name of Firm) To: (Name and Address of Client)

Ladies/Gentlemen:

Subject: Submission of Technical and Financial Proposal for engagement of Authority’s Engineer
for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor
road section of NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2
Km length
(if) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-
144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length
in the state of Jammu and Kashmir to be executed on EPC basis.
(ili) Widening and Up-gradation to 2 lane with paved shoulder configuration and
geometric improvement from km 0.000 to km 16.990 on Chenani — Sudhmahadev section
of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”—

We, the undersigned, offer to provide the consulting services for the above in accordance with
your Request for Proposal dated (Date), and our Proposal. We are hereby submitting our
Proposal, which includes this Technical Proposal and a Financial Proposal for the above
mentioned work.

We understand that Employer shall be at liberty to keep the credentials of Consultants
submitted at bidding stage, in public domain and the same may be uploaded by Employer on
website of NIC i.e eprocure.gov.in. We undertake that we shall have no objection if
Employer uploads/hosts the information pertaining to credentials of our firm as well as of our
key personnel.

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we
undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and
subject to the modifications resulting from contract negotiations.

We understand you are not bound to accept any Proposal you receive.

My/Our registration No. on Infracon is .............

The details of our submission through the INFRACON Portal of NHIDCL are available under
the following Ids:

1. Tender ID NO.------------=-=-m--mmmmmm -

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from

km 0.000 to km 16.990 on Chenani — Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 35
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2. Our Firm ID NO.--------=-=-=-=-=-------
3. Our Team ID NoO.----=--=-==-=nmnmmumm- -
4. Our proposed Key Personnel ID No.

This is to confirm that information submitted in INFRACON is true and correct to the best of
my knowledge and | would be personally responsible for any misrepresentation in this regard.

We remain,
Yours sincerely,

Managing Director/Head of the firm/Authorized
Representative of the firm *

Name of the firm

Address

*Lead Member in case of JV

I
Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from

km 0.000 to km 16.990 on Chenani — Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 36
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APPENDIX B-2:

COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF REFERENCE AND
ON SERVICES AND FACILITIES TO BE PROVIDED BY THE EMPLOYER (To be submitted by
the Selected Bidder at the time of Contract Negotiations)

On the Terms of Reference (not more than one page):

On the services and facilities to be provided by the Employer (not more than one page)

I
Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from
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APPENDIX B-3:

APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR PERFORMING THE
ASSIGNMENT

(Not more than six pages)

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from

km 0.000 to km 16.990 on Chenani — Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 38
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APPENDIX B-4:
COMPOSITION OF THE TEAM PERSONNEL AND TASK (S) OF EACH TEAM MEMBER

1. Technical/Managerial Staff

Sl Name Position Task

2. Support Staff

Sl Name Position Task

I
Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from
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APPENDIX B-5:

FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF
(Snap Shot of CV as per the detail on INFRACON Portal). However Preferred Bidder shall be
required to submit the CVs of Key Personnel as per clause 3.4 (iv) (d) of Section-1

1. Basic details

INFRACON

Last Login =

m&,ﬂ:‘t‘m Ministry of Road Transport & Highways

Edit Basic Details
Status Pending for Submission

Photo Choose File | No file chosen
Name I

Date of Birth e
Mother's Name

CurentState Select—

Current District SR —

Current Address

Permanent State —Select

——Select— v

Permanent Address

PAN Number
Passport Number
Aadhar Number
Mobile

Alternate Mobile
Landline Number

Submit

2. Company experience

@ INFRACON

Last Login =

m‘,‘:;"m Ministry of Road Transport & Highways

Prof Propct Detals  Search

Add New Company Experience

None of the Below

Projects Completed Till This Date

Submit
Company Experience Details

S.No. Company From Year To Year Projects Completed Add New

No Records Found

I
Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from
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3. Qualifications details

& INFRACON

weaneazs Ministry of Road Transport & Highways

Profie  PropctDetals  Search

ADD Qualifications DETAILS
Certificate Course
Certificate course from Institution of Quantity Surveying

Percentage % Or CGPA Obtained / out of
Upload Certificate Choose File  No file chosen
(Dilacieas kak For: Certificate; Please Provide Link of Digilocker Shared Document
(Optional)
Submit
Qualifications
Select Level: Centificate

Select Qualifications: | Ceriificate course from Institution of Quantity Surveying v
Qualifications DETAILS
sNo College. University/Board Passing Year Certificate Digilocker Link AddNew 4

No Records Found

4. Company Experience

INFRACON

weans s Ministry of Road Transport & Highways

Add New Company Experience

—=None of the Below-—
any

From Year O
To Year 75l Leave this field in case you are still working with this company

Number of
Projects *Projects Completed Till This Date
Completed

Submit
Company Experience Details

S.No. Company From Year To Year Projects Completed Add New
No Records Found

For Key Personnel having intermittent inputs, add the following: (Upload the following
certificate on INFRACON portal).

| further certify that | am associated with the following assignments as on date (as on 7 days
prior to due date for submission of proposal) including those for which LOA has been received
by the firm and the inputs in these assignments shall not affect the work of the current
assignment.

Name of | Client | Date Likely Likely end Total input of
Assignment of start(Month | (Month/Year) | the person
LOA / Year) (man-months)

Note : CVs of Key Personnel having intermittent inputs will be considered only if the
assignments on hand as on 7 days before due date of proposal including those for

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from
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which LOA has been received from the Client or for which Consultant has been
declared as H1 do not exceed3 (three) for Senior Contract Specialist, and Sr. Quantity

Surveyor.
.................................................................... Date
®Day/Month/Year)
(Signature of Key Personnel)
Certification by the firm (Upload the following Certificate on INFRACON portal)
The undersigned on behalf of ---------- (name of consulting firm) certify that the qualification
and experience details of Shri ------ (name of the proposed personnel and address) as

described in the CV has been checked and found to be correct. It is also certified that Shri-----
--- (name of proposed personnel) to the best of our knowledge has neither been debarred
by MoRTH, NHAI/NHIDCL or any other Central/State Government organization nor left
his assignment with any other consulting firm engaged by the Employer/Contracting
firm(firm to be supervised now) for the ongoing projects. We understand that if the
information about leaving the past assignment is known to the Employer, Employer would
be at liberty to remove the personnel from the present assignment and debar him for an
appropriate period to be decided by the Employer.

.................................................................... Date:...............(Day/Month/Ye

[Signature of authorized representative of the Firm]

Note:-

a) Personnel is to affix his recent photograph on first page of CV. ( Deleted)

b) Complete address and phone number of the Personnel is to be provided.( Deleted)

c) Document for proof of age is to be enclosed. (Upload on INFRACON portal)

d) Document for proof of qualification is to be enclosed. (Upload on INFRACON portal)
e) Age of the personnel shall not be more than as specified. (Deleted)

f)  Experience Certificates from Employers to be attached. (Upload on INFRACON portal)

I
Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from
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APPENDIXB-6:

TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (To be submitted by the
Selected Bidder at the time of Contract Negotiations)

A. Activity Schedule

S. No. [ Name | Position Month wise Program (in form of Bar Chart)
[1%, 2™ etc. are months from the start of assignment]
2 [ 394" [s™[ 6™ | 7" [ 8™ ] 9" [10™ | 14" [ 12 and |Number of
subsequent| Months
year
1 Subtotal(1)
2 Subtotal(2)
3 Subtotal(3)
4 Subtotal(4)

I
Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from
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APPENDIXB-7: ACTIVITY (WORKS) SCHEDULE (To be submitted by the Selected
Bidder at the time of Contract Negotiations)

A. Activity Schedule

Monthwise Program (in form of Bar Chart)
['st, nd, etc. Are months from the start of assignment]
S. No. [Item of Activity(Works) erpee 4t st et | 78" | 9" [ 10" | 11" | 12"
Lo e
2 e
3
A e
B. Completion and Submission of Reports
S. No | Reports : Programme: (Date)

1 Monthly reports
(Design and Construction)

2 Quarterly Reports

3 Various others reports as provided in the Contract Agreement such
as completion report
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY
PERSONNEL AND EXPERIENCE CLAIMED BY THE FIRMS
(To be submitted on non-judicial Stamp Paper)

I, the undersigned, on behalf of (name of the Consultant
submitting the proposal), do hereby certify that the details furnished in this proposal
including CV of key personnel and experience claimed by the firm/firms are true and
correct to the best of my knowledge and belief.

Managing Director/Head of the
Firm/ Authorized Representative of
The firm*

Address

*Lead Member in case of JV
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SECTION 5: FORMAT FOR ONLINE SUBMISSION OF FINANCIAL PROPOSAL
Appendix C-1 Financial proposal submission form

Appendix C-2 Summary of costs

Appendix C-3 Breakdown of costs
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APPENDIX C-1 FINANCIAL PROPOSAL SUBMISSION FORM

FROM: TO:

Mr. Pradeep Sharma

General Manager (Tech)

3" Floor, PT1 Building, 4 , Parliament Street,
New Delhi-110001

prad_gmt@nhidcl.com

Sub:  Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-
gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A
from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length

(if) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km
length in the state of Jammu and Kashmir to be executed on EPC basis.

(ili) Widening and Up-gradation to 2 lane with paved shoulder configuration and
geometric improvement from km 0.000 to km 16.990 on Chenani — Sudhmahadev
section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”.”.
—- Regarding Price Proposal

I-/We Consultant/consultancy firm herewith
enclose *Price Proposal for selection of my/our firm/organization as Consultant for the
Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-
lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A from Canal head
(Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length

(if) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-
144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in
the state of Jammu and Kashmir to be executed on EPC basis.

(i) Widening and Up-gradation to 2 lane with paved shoulder configuration and
geometric improvement from km 0.000 to km 16.990 on Chenani — Sudhmahadev section
of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. —

Yours faithfully,

Signature

Full Name
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Designation

Address

(Authorized Representative)

*The Financial proposal is to be filled strictly as per the format given in RFP to be uploaded
on E-Portal
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No. Description

Amount (Rs.)

| Remuneration for Local Professional Staff

I Supporting Staff

1] Transportation

v Duty Travel to Site

\% Office Rent

VI Office Supplies, Utilities and Communication
Vil Office Furniture and Equipment

VIII Reports and Document Printing

IX Survey Equipment with Survey Party and Vehicle
X Contingencies

Consultancy Services Tax Payable in India

Total Costs (Including Tax)

Note: Payments will be made as per stipulations of the Conditions of Contract.
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APPENDIXC-3: BREAKDOWN OF COSTS

l. REMUNERATION FOR LOCAL PROFESSIONAL STAFFE

S. Key Personnel Man-month in Man-month in Billing Rate} ~ Amount
No. Construction Maintenance/Defect (Rs) (Rs)
- period of 30 Liability period of 48
A: Key Personnel months* months*
1 |Team Leader Cum Senior Highway 30 12
Engineer (for the three packages)
2 |Resident Engineer cum road safety 30 48
expert (for the three packages)
3 |Sr. Contract Specialist (for the three 10 4
packages)
4 |Senior Quantity Surveyor x 2 (one for 30+24=54 4

both the packages on Jammu to
Akhnoor section and one for Chenani to
Sudhmahadev highway)

5 |Material Engineer x2 (one for both the 30 +24 =54 4
packages on Jammu to Akhnoor section
and one for Chenani to Sudhmahadev

highway)
6 |Bridge Design Specialist (for the three 4 0
packages)
7 |Highway Design Specialist (for the 4 0
three packages)
8 |Bridge & Structural Engineer x 3 (one 30(Pkg.-1)+ 4+4+3
for each package) 30(Pkg.-1)+
24 (Pkg.-111)=84
Sub Total 270 83
Sub-Professional Staff
Quantity Surveyor- 2 nos 30+24 =54
Survey Engineer-2 nos 30+24 =54 6
3 |Lab Technician 2 nos 30+24 =54 6
Sub Total 162 18

*Months inclusive of all the numbers of Staff. During Maintenance/Defect Liability Period staff have to look
after all the three projects from Jammu office.
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Sr. No. Position Name Staff Months* Rate/ month | Amount(Rs)

(Rs)

1 Office Manager(2 no) TBN (30+24+48)

2 Accountant cum cashier (2 no) TBN (30+24+48)

3 Photocopy Machine Operator (2 no) TBN (30+24+48)

4 Computer Operator cum steno (2 no) TBN (30+24+48)

5 Office Boy (2 no) TBN (30+24+48)
Total:

TBN: To be named

*Months inclusive of all the numbers of Staff. During Maintenance/Defect Liability Period staff has to look after
all the three projects from Jammu office staff have to look after all the three projects from Jammu office.

Transportation (Fixed rate on rental basis)

The vehicles provided by the Consultants shall include the cost for rental, drivers,
Operation, maintenance, repairs, insurance, etc. for all complete approx. 3000

km/month run

or equivalent (not
more than 3 years old)

period in months

S. Description of Qty.(No. of vehicle-month) Total | Rate/ Vehicle | Amount
No. Vehicles Month (Rs)
During Construction | During Maintenance/
Period DLP Period
1 | Innova/ Scorpio or 1xconstruction 1X48
equivalent (not more period in months
than 3 years old)
2 | Ambassador / Indica 3xconstruction 1X48

Total

Duty Travel to Site (Fixed Costs): Professional and Sub-Professional Staff: The

employer may require the Key Personnel to visit the Employer’s Site offices
/Regional office. The quoted amount against remuneration should include travel fare
for 20 round trip to Employer’s Head Office and 20 round trip to Employer’s
regional office (including Hotel charges, travel costs etc. Complete).

Office Rent (Fixed Costs) — Two offices of minimum sizes 200 sqgqm and 100 sgm

area shall be rented at Jammu and at convenient location on Chenani-Sudhmahadev
respectively for construction period and only one office of 150 sqm at Jammu for
Defect Liability Period. The rent cost includes electricity and water charges,
maintenance, cleaning, repairs, etc. complete.

Period Nos of Months Rate/month Amount
Construction
Project —(i) & (ii) 30
Project —(iii) 24
Defect Liability for all three projects 48

Total:
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VI.  Office Supplies, Utilities and Communication (Fixed Costs)

Sr. No. Item Months | Monthly Amount in
Rate Rs.
A For Package (i) & (ii) of Jammu to Akhnoor
Section
1 Office Supplies 30 +48 months
2 Drafting Supplies 30 +48 months
3 Computer Running Costs 30 +48 months
Domestic and International Communication 30 +48 months
B For package (iii) of Chenani-Sudhmahadev
1 Office Supplies 24 +48 months
2 Drafting Supplies 24 +48 months
3 Computer Running Costs 24 +48 months
Domestic and International Communication 24 +48 months

VII. Office Furniture and Equipment (Rental) [Fixed monthly cost]

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services
as per the list given below. The rental rate per month shall be quoted for the total list of Office
Furniture and Equipment)

No Descrintion Unit ot Rate/Month/unit Period in  |JAmount
P Y (Rs.) Months (Rs.)

Office Furniture (Rental/Hire)

1 Executive Table (Godrej make, model each . 30+48=78
No.T-108 or equivalent) Months

. Executive Chairs (Godrej make, model each 9 30+48=78
No.PCH-701or equivalent) Months

3 Tables (Godrej make, model No.T-104 each 4 30+12=42
or equivalent) Months

4 Ordinary Chairs Type-1(Godrej make, each 15 30+12=42
Model NoT-CHR-6 or equivalent) Months
Tables (for all other staff) (Godrej each 30+12=42

5 : 4 Months
make, model No.T-101or equivalent)
Ordinary Chairs—Type Il (for all other each 30+12=42

6 staff) (Godrej make,model No.CHR-6 10 Months
or equivalent
Steel Almirah1270 mmx765 mm X each 30+48=78

7 440 mm (Godrej make, model minor plain or 6 Months
equivalent)
Visitors chairs/Conference room chairs each 30+12=42

8 (Godrej make, model No. DCH7004 or 6 Months
equivalent)
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Tables for computers with 3 drawers, each 30+12=42
9 Key board/mouse pull out trays size 4 Months
1664mmx900 (Godrej make. Or equivalent as
per Engineer’s design)
. . 8 each 30+12=42
10 Printer desks (Godrej make or equivalent) 4 Months
11 Side tables (Godrej make or equivalent) CELE 4 3%&5,;;12
12 Conference Table (Godrej make, model No.T- each 1 30+12=42
12 or equivalent) Months
13 | Revolving Chairs for Computer each . 30+12=42
Room/Drawing room Months
Office Equipment (Rental/Hire)
1 Telephone with PABX facilities (2 each 4 30+48=78
External lines &10internal lines) Months
2 Photocopier each 3 3('3;;?;28
3 Fax each 3 30+48=78
Months
4 Air-Conditioner (1.5Ton) each 3 3('2;3?,;28
5 Computer PC (state of the art) each 4 3%3:;28
6 LaserJet Printers each 3 33’;?;?
7 Diesel Generator (10KVA)with running Cost each 2 3('2;;1:;28
8 Binding Machine each 1 3(&'3:;28
Air Cooler(of 24” size fan with suitable Pump each 30+48=78
9 and shall be of either GEC, Katina or Cool 3 Months
Home make or equivalent)
10 | Water Coolers (Voltas or equivalent) each 3 3%:@28
11 | Software each LS 30+48=78
Months
Total
VIII. Reports and Document Printing

All reports such as Monthly reports, Inspection reports, Quarterly reports and
various others reports as provided in the Agreement such as Completion Report shall
be submitted in 6 copies. The cost shall be included in office supplies and
communication and no separate payment on this account shall be made.
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IX.  Survey Equipment with Survey Party and Vehicle etc complete

Description Nos. of Months Rate/ month |  Amount

Rental cost towards Survey Equipment(GPS/Total 30
station /Auto Level/LIDAR) with semiskilled survey
Party (4 persons) and one dedicated vehicle for
Survey Party (inclusive of vehicle rental driver’s
salary, fuel operation and maintenance etc complete)
with rods, flags and other sundries

X. Contingencies
A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial
Proposal. The provisions of Contingency shall be operated with the specific approval
from the Authority.
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-
gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km
length
(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road
section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km
30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on
EPC basis.
(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration
and geometric improvement from km 0.000 to km 16.990 on Chenani -
Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be
executed on EPC basis”.

1. Scope

1.1 These Terms of Reference (the “TOR”) for the Authority’s Engineer are being

specified pursuant to the EPC/Item Rate Agreement dated ........... (the
“Agreement”), which has been entered into between the Authority and ............. (the
“Contractor”) for  Consultancy Services for Authority’s Engineer for
Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Canal head (Km 0.800) to Ganesh
Vihar (Km 6.000) of 5.2 Km length
(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road
section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km
30.000) of 24 Km length in the state of Jammu and Kashmir to be executed on
EPC basis.
(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration
and geometric improvement from km 0.000 to km 16.990 on Chenani -
Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be
executed on EPC basis”. on Engineering, Procurement, Construction (EPC)/ltem
Rate basis, and a copy of which is annexed hereto and marked as Annex-A to form
part of this TOR.

1.2 The TOR shall apply to construction and maintenance of the Project Highway.

2. Definitions and interpretation

2.1  The words and expressions beginning with or in capital letters and not defined herein
but defined in the Agreement shall have, unless repugnant to the context, the
meaning respectively assigned to them in the Agreement.

2.2  References to Articles, Clauses and Schedules in this TOR shall, except where the
context otherwise requires, be deemed to be reference to the Articles, Clauses and
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Schedules of the Agreement, and references to Paragraphs shall be deemed to be
references to Paragraphs of this TOR.

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall
apply, mutatis mutandis, to this TOR.

3 General

3.1  The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient
manner, consistent with the highest standards of professional integrity and Good
Industry Practice.

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in
accordance with the provisions of this Agreement, but subject to obtaining prior
written approval of the Authority before determining.

(a) any Time Extension.

(b) Any additional cost to be paid by the Authority to the Contractor;

(c) The Termination Payment; or

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates
an obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs.
Fifty lakh.)

3.3  The Authority’s Engineer shall submit regular periodic reports, at least once every
month, to the Authority in respect of its duties and functions under this Agreement.
Such reports shall be submitted by the Authority’s Engineer within 10 (ten) days of
the beginning of every month.

3.4  The Authority’s Engineer shall inform the Contractor of any delegation of its duties
and responsibilities to its suitably qualified and experienced personnel; provided,
however, that it shall not delegate the authority to refer any matter for the
Authority’s prior approval in accordance with the provisions of Clause 18.2 Model
EPC Agreement.

3.5  The Authority’s Engineer shall aid and advise the Authority on any proposal for
Change of Scope under Article 13.

3.6 In the event of any disagreement between the Parties regarding the meaning, scope
and nature of Good Industry Practice, as set forth in any provision of the Agreement,
the Authority’s Engineer shall specify such meaning, scope and nature by issuing a
reasoned written statement relying on good industry practice and authentic literature.

4. Construction Period

4.1  During the Construction Period, the Authority’s Engineer shall review the Drawings
furnished by the Contractor along with supporting data, including the geo-technical
and hydrological investigations, characteristics of materials from borrow areas and
quarry sites, topographical surveys, and the recommendations of the Safety
Consultant in accordance with the provisions of Clause 10.1.6 of Model EPC
Agreement. The Authority’s Engineer shall complete such review and send its
observations to the Authority and the Contractor within 15 (fifteen) days of receipt
of such Drawings; provided, however that in case of a Major Bridge or Structure, the
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aforesaid period of 15 (fifteen) days may be extended upto 30 (thirty) days. In
particular, such comments shall specify the conformity or otherwise of such
Drawings with the Scope of the Project and Specifications and Standards.

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the
Contractor and furnish its comments within 10 (ten) days of receiving such
Drawings. The review of drawing should be authenticated by Authority’s Engineer.

4.3  The Authority’s Engineer shall review the Quality Assurance Plan submitted by the
Contractor and shall convey its comments to the Contractor within a period of 21
(twenty-one) days stating the modifications, if any, required thereto.

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to
be adopted by the Contractor for executing the Works, and convey its comments to
the Contractor within a period of 10 (ten) days from the date of receipt of the
proposed methodology from the Contractor.

45  The Authority’s Engineer shall grant written approval to the Contractor, where
necessary, for interruption and diversion of the flow of traffic in the existing lane(s)
of the Project Highway for purposes of maintenance during the Construction Period
in accordance with the provisions of Clause 10.4 Model EPC Agreement.

4.6  The Authority’s Engineer shall review the monthly progress report furnished by the
Contractor and send its comments thereon to the Authority and the contractor within
7 (seven) days of receipt of such report.

4.7  The Authority’s Engineer shall inspect the Construction Works and the Project
Highway and shall submit a monthly Inspection Report bringing out the results of
inspections and the remedial action taken by the Contractor in respect of Defects or
deficiencies. In particular, the Authority’s Engineer shall include in its Inspection
Report, the compliance of the recommendations made by the Safety Consultant.

48  The Authority’s Engineer shall conduct the pre-construction review of
manufacturer’s reports and standard samples of manufactured Materials, and such
other Materials as the Authority’s Engineer may require.

4.9  For determining that the Works conform to Specifications and Standards, the
Authority’s Engineer shall require the Contractor to carry out, or cause to be carried
out, tests at such time and frequency and in such manner as specified in the
Agreement and in accordance with Good Industry Practice for quality assurance. For
purposes of this Paragraph 4.9, the tests specified in the IRC Special Publication-11
(Handbook of Quality Control for Construction of Roads and Runways) and the
Specifications for Road and Bridge Works issued by MORT&H (the “Quality
Control Manuals”) or any modifications/substitution thereof shall be deemed to be
tests conforming to Good Industry Practice for quality assurance.

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity
or number of tests prescribed for each category or type of test for quality control by
the Contractor.

411 The timing of tests referred to in Paragraph 4.9, and the criteria for
acceptance/rejection of their results shall be determined by the Authority’s Engineer
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in accordance with the Quality Control Manuals. The tests shall be undertaken on a
random sample basis and shall be in addition to, and independent of, the tests that
may be carried out by the Contractor for its own quality assurance in accordance
with Good Industry Practice.

4.12. In the event that results of any tests conducted under Clause 11.10 establish any
Defects or deficiencies in the Works, the Authority’s Engineer shall require the
Contractor to carry out remedial measures.

4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is
urgently required for the safety of the Project Highway, whether because of an
accident, unforeseeable event or otherwise; provided that in case of any work
required on account of a Force Majeure Event, the provisions of Clause 21.6 of
Model EPC Agreement shall apply.

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the
Authority’s Engineer shall undertake a review of the progress of construction and
identify potential delays, if any. If the Authority’s Engineer shall determine that
completion of the Project Highway is not feasible within the time specified in the
Agreement, it shall require the Contractor to indicate within 15 (fifteen) days the
steps proposed to be take to expedite progress, and the period within which the
Project Completion Date shall be achieved. Upon receipt of a report from the
Contractor, the Authority’s Engineer shall review the same and send its comments to
the Authority and the Contractor forthwith.

415 The Authority’s Engineer shall obtain from the Contractor a copy of all the
Contractor’s quality control records and documents before the Completion
Certificate is issued pursuant to Clause 12.4 of Model EPC Agreement.

4.16  Authority’s Engineer may recommend to the Authority suspension of the whole or
part of the Works if the work threatens the safety of the Users and pedestrians. After
the Contractor has carried out remedial measure, the Authority’s Engineer shall
inspect such remedial measures forthwith and make a report to the Authority
recommending whether or not the suspension hereunder may be revoked.

4.17 In the event that the Contractor carries out any remedial measures to secure the
safety of suspended works and users, and requires the Authority’s Engineer to
inspect such works, the Authority’s Engineer shall inspect the suspended works
within 3 (three) days of receiving such notice, and make a report to the Authority
forthwith, recommending whether or not such suspension may be revoked by the
Authority.

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests
specified in Schedule-K and issue a Completion Certificate or Provisional Certificate
as the case may be. For carrying out is functions under this Paragraph 4.18 and all
matters incidental thereto, the Authority’s Engineer shall act under and in
accordance with the provisions of Article 12 and Schedule-K.

5 Maintenance Period

5.1.  The Authority’s Engineer shall aid and advise the Contractor in the preparation of its
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monthly Maintenance Programme and for this purpose carry out a joint monthly
inspection with Contractor.
5.2 The Authority’s Engineer shall undertake regular inspections, at least once every
month to evaluate compliance with the Maintenance Requirements and submit a
Maintenance Inspection Report to the Authority and the Contractor.
5.3.  The Authority’s Engineer shall specify the tests, if any, that the Contractor shall
carry out, or cause to be carried out, for the purpose of determining that the Project
Highway is in conformity with the Maintenance Requirements. It shall monitor and
review the results of such tests and remedial measures, if any, taken by the
Contractor in this behalf.
5.4. In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the
Authority’s Engineer shall, in conformity with Good Industry Practice, specify the
permissible limit of deviation or deterioration with reference to the Specifications
and Standards and shall also specify the time limit for repair or rectification of any
deviation or deterioration beyond the permissible limit.
5.5  The Authority’s Engineer shall examine the request of the Contractor for closure of
any lane (s) of the Project Highway for undertakings maintenance/repair thereof, and
shall grant permission with such modifications, as it may deem necessary, within 5
(five) days of receiving a request from the Contractor. Upon expiry of the permitted
period of closure, the Authority’s Engineer shall monitor the reopening of such lane
(s), and in case of delay, determine the Damages payable by the Contractor to the
Authority under Clause 14.5 of Model EPC Agreement
6. Determination of costs and time
6.1. The Authority’s Engineer shall determine the costs, and/or their reasonableness, that
are required to be determined by it under the Agreement.
6.2. The Authority’s Engineer shall determine the period of Time Extension that is
required to be determined by it under the Agreement.
6.3.  The Authority’s Engineer shall consult each Party in every case of determination in
accordance with the provisions of Clause 18.5 of Model EPC Agreement.
7. Payments
7.1.  The Authority’s Engineer shall withhold payments for the affected works for which
the Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer
in accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement.
7.2 Authority’s Engineer shall
a) within 10 (ten) days of receipt of the Stage Payment Statement from the
Contractor pursuant to Clause 19.4, determine the amount due to the Contractor
and recommend the release of 90 (ninety) percent of the amount so determined
as part payment, pending issue of the Interim Payment Certificate; and

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred
to in Clause 19.4, deliver to the Authority and the Contractor an Interim
Payment Certificate certifying the amount due and payable to the Contractor,
after adjustments in accordance with the provisions of Clause 19.10 of Model
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EPC Agreement.

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly
Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC
Agreement, verify the Contractor’s monthly statement and certify the amount to be
paid to the Contractor in accordance with the provisions of the Agreement.

7.4  The Authority’s Engineer shall certify final payment with 30 (thirty) days of the
receipt of the final payment statement of Maintenance in accordance with the
provisions of Clause 19.16 of Model EPC Agreement.

8. Other duties and functions
The Authority’s Engineer shall perform all other duties and functions as specified in
the Agreement.

9 Miscellaneous

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent
by the Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all
the test results with comments of the Authority’s Engineer thereon, shall be
furnished by the Authority’s Engineer to the Authority forthwith.

9.2.  The Authority’s Engineer shall retain at least one copy each of all Drawings and
Documents received by it, including ‘as — built’ Drawings and keep them in its safe
custody.

9.3.  Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer
shall obtain a complete set of as built Drawings in 2 (two) hard copies and in micro
film form or in such other medium as may be acceptable to the Authority, reflecting
the Project Highway as actually designed, engineered and constructed, including an
as-built survey illustrating the layout of the Project Highway and setback lines, if
any, of the buildings and structures forming part of project Facilities; and shall hand
them over to the Authority against receipt thereof.

9.4  The Authority’s Engineer, if called upon by the Authority or the Contractor or both,
shall mediate and assist the Parties in arriving at an amicable settlement of any
Dispute between the Parties.

9.5  The Authority’s Engineer shall inform the Authority and the Contractor of any event
of Contractor’s Default within one week of its occurrence.

10. PERFORMANCE CLAUSE
Authority’s Engineers shall be expected to fully comply with all the provisions of
the "Terms of Reference’, and shall be fully responsible for supervising the Designs,
Construction and maintenance and operation of the facility takes place in accordance
with the provisions of the EPC Agreement and other schedules. Any failure of the
Authority Engineer in notifying to Employer and the Contractor on non-
compliance of the provisions of the EPC Contract Agreement and other
schedules by the EPC Contractor, non-adherence to the provision of ToR and non-
adherence to the time schedule prescribed under ToR shall amount to non-
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performance.

The Authority Engineer shall appoint its authorized representative, who shall issue
on behalf of the AE, the Provisional Completion Certification and Completion
Certificate along with the Team Leader and shall carryout any such task as may be
decided by Employer. The AE shall take prior approval of Employer before issuing
Provisional Completion Certification and Completion Certificate. The proposal
submitted shall also include the name of the authorized representative along
with the authorization letter and power of attorney.

11. CONSULTANT’S PROPOSAL
11.1  List of key personnel to be filled by the Consultants shall be as below:

Team Leader cum Senior Highway Engineer
Resident Engineer+ Road safety Expert

Sr. Contract Specialist

Senior Quantity Surveyor x 2

Material Engineer x 2

Bridge Design Specialist

Highway Design Specialist

Bridge & Structural Engineer X 3

11.2 Broad job-description and minimum qualification for key personnel mentioned
above is enclosed as Enclosure—B. However, higher marks shall be accorded to the
Candidate with higher relevant qualification and experience. All the CV’s of the
personals mentioned in Para 5.3(iii) of Data Sheet shall be evaluated at the time of
evaluation of technical proposal. The age of the Key Personnel should not be more
than 65 years on the date of submission of proposal. Consultants are advised in their
own interest to frame the technical proposal in an objective manner as far as possible
so that these could be properly assessed in respect of points to be given as part of
evaluation criteria. The bio-data of the key personnel should be signed on every
sheet by the personnel concerned and the last sheet of each bio-data should also be
signed by the authorized signatory for the Consultant. The key personnel shall also
certify at the end of their bio-data Performa that they have not left any of the
Employer works without completing of their assignment and have not accepted any
other offer at the time of signing of the bio-data and as such shall be available to
work with the Authority Engineer, if the Project is awarded. In case the key
personnel leave the assignment without approval of Employer, Employer would be
at liberty to take any appropriate action against that key personnel including
debarment. The CV submitted by selected firm/JV shall be hoisted on official
website of Employer.
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11.3 In addition to above, consultants are required to propose other key personnel, sub-
professional staff and other field engineers as detailed in Enclosure-A and the
minimum qualification requirements for the same is enclosed in Enclosure—B.

The project location is North Eastern Region and in order to promote local
employment, consultant shall include at least 15% of key personnel / sub-
professional /Support Staff from NE region only.

12. PERIOD OF SERVICES
12.1 The services of an Authority’s Engineer will be in phases as per Contract

Agreement.
The appointment of the Authority’s Engineer shall initially be as per details given
below.
Construction Period HITETEE, s
Period of service (in months) . Period
(in months) .
(in months)

A. Jammu to Akhnoor ( km 0.800 to km 30.097)

(i) Pkg. -Il (km 0.800 to km 6.00)

(ii) Pkg.-lll (km 6.00 to km 30.097)

Construction Period + 48 Months | 30 | 48

B. (iii) Chenani - Sudhmahadev (km 0.000 to km 16.990)

Construction Period + 48 Months | 24 | 48

The proposed manpower deployment for this period shall be matching the activities
to be performed during the said period. The time frame for services during the
deployment of key personnel during this period shall be as shown in Enclosure A.

13. PERFORMANCE SECURITY

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an
amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG
shall be valid for a period of 2 months beyond the expiry of the Contract period. The
BG shall be in the format specified in Appendix | of draft contract form and
furnished from a Nationalized Bank, IDBI or ICICI/Foreign Bank/EXIM Bank / Any
Scheduled Commercial Bank approved by RBI having a net worth of not less than
500 crore as per latest Annual Report of the Bank. In the case of a Foreign Bank
(issued by a Branch in India) the net worth in respect of Indian operations shall only
be taken into account. In case of Foreign Bank, the BG issued by Foreign Bank
should be counter guaranteed by any Nationalized Bank in India. In case of JV, the
BG shall be furnished on behalf of the JV and not individually by the members.

The bank details of NHIDCL are as under if required for BG preparation by issuing
bank:-
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S.No. Particulars Details

1 Name of Beneficiary National Highways & Infrastructure
Development Corporation Limited

2 Beneficiary Bank Account No. 90621010002659

3 Beneficiary Bank Branch IFSC SYNBO0009062

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi

5 Beneficiary Bank Address Syndicate Bank transport Bhawan,
1st Parliament Street, New Delhi-110001

The Guarantor shall also send information about the issuance of this Guarantee through
SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110 001
(SYNBO09062) to aid in the process of confirmation of Bank Guarantee.

Schedule of Bidding Process

The Authority shall endeavor to adhere to the following schedule:

1 Bid Document /NIT Publishing Date 28.09.2018 (1100 hrs)
2 Bid Document Download / Start Date 28.09.2018 (1100 hrs)
3 Clarification Start Date (Pre bid queries) 28.09.2018

4 Clarification End Date( Last date for receipt of pre bid 12.10.2018 (1500 hrs)

query)
5 Pre bid meeting 12.10.2018 (1500 hrs)
6 Bid Submission Start Date 22.10.2018 (1100 hrs)
7 Bid Submission End Date (online & physical Copy) 29.10.2018 (1500 hrs)
8 Opening Date of Technical Bid 30.10.2018 (1530 hrs)
9 Date of uploading of list of Technically Qualified 14.11.2018 (1500 hrs)
Applicants
10 Date of Opening of Financial Bids of Qualified Applicants To be intimated with the result of

technical evaluation

I
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MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF- AUTHORITY ENGINEER

Man-month Man-month in Remarks
in Construction| Maintenance/Defe
S. No. Key Personnel period 0f 30 | ct Liability period
months* of 48 months
1 Team Leader Cum Senior Highway Engineer 30 12 Stationed at Jammu
2 Resident Engineer cum Road Safety Expert 30 48 Stationed at Jammu-
IAkhnoor section and
shall also undertake
\visit to Chenani-
Sudhmahadev for
supervision
Sr. Contract Specialist 10 Stationed at Jammu
4 Senior Quantity Surveyor x 2 30 01 No stationed at
Jammu
01 No for Chenani-
Sudhmahadev road .
5 Material Engineer x 2 30 4 01 No stationed at
Jammu
01 No for Chenani-
Sudhmahadev
6 Bridge Design Specialist 4 0 Stationed at Jammu
7 Highway Design Specialist 4 0 Stationed at Jammu
8 Bridge & Structural Engineer x 3 30+30+24 4+4+3 02 Nos. for package (i)
& (ii) and 01 No. for
Package (iii) i.e.
Chenani-Sudhmahadev
road
Sub Total 222 83
B: Sub Professional Staff team
10 Quantity Surveyor (02 nos) 30+24=54 6
11 Survey Engineer (02 nos) 30+24=54 6
12 Lab Technician (02 nos) 30+24=54 6
Sub Total 162 18

Note: The qualification and experience of Sub Professional staff would not be accounted in the

evaluation.
before mobilization.

However, Consultant shall have to get their CVs approved from Employer
The other inputs like support staff shall also be provided by the

Consultant of an acceptable type commensuration with the roles and responsibilities of each
position.
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Enclosure-B

QUALIFICATION OF KEY PERSONNEL

1. TEAM LEADER CUM SENIOR HIGHWAY ENGINEER

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the
construction supervision services. He will be overall in-charge of the project supervision of the
construction package. He shall act as Representative of the consulting firm appointed by the Authority.
His duties will involve overall superintendence over the Resident Engineers and other experts of the
construction package. He will guide, monitor, supervise and control all the activities related to supervision
for the construction package. He will interact with the Project Director and the other officials of the
Authority.

He should have the following qualification / experience.

(1) Essential Qualifications.

(@) Graduate in Civil Engineering from recognized university.

(b) Total Professional Experience of 15 years in handling Highway / bridge Projects.

(c) More than 5 years experience as Team Leader/Resident Engineer/Bridge & Structural Engineer /Project
Manager or similar capacity in Highway project.

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-
stress concrete, design standards, technical specifications and statistical Quality Control/Assurance
procedures for construction of different component of bridges.

(e) He should have handled as Team Leader or similar capacity in supervision of 2 Major Highway
Bridges on Pile/Well foundation.

(f) ) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.

(g) Not more than 65 years of age.

(2) Preferential Qualifications.

(@) Post Graduate Degree in Structural Engineering.

(b) Experience as a Bridge Engineer abroad.

Note: (1) Similar Capacity includes the following positions

i)  On behalf of Consultant: Team Leader / Resident Engineer / Bridge & Structural Engineer
(Construction Supervision/IE/AE).

i) On behalf of Contractor : Project Manager (Construction/ Construction Supervision)

iii)  In Government Organizations : Superintending Engineer (or equivalent) and above

(2) Only those projects will be considered for evaluation at SI. No. 1(d) and 1(e) above, where the input of
the personnel is at least one year.
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2. RESIDENT ENGINEER CUM ROAD SAFETY EXPERT (Full Time)

Duties: He shall be the in-charge of the construction supervision of project stretch and shall coordinate
with all other experts of the construction projects and shall report to the Team Leader and officers of PIU
as per the delegation established. He shall be directly responsible for regulating the construction process
i.e. various activities like earth work, Sub-base/base courses, bituminous pavement, bridge/culvert works
proposed for being carried out under Stipulated specifications/manuals etc. For this purpose, he shall be
assisted by other support engineers/personnel. He shall deal directly with the Highway Engineer and other
support staff attached to ensure that the construction process is well controlled as per established
specification controls to avoid later quality control stage problems. In respect of other experts like Material
Engineer, Quantity Surveyor, etc., he shall be coordinating and regulating their activities to ensure smooth
functioning of the Construction Package concerned. He should have adequate experience in large quantity
of earthwork. He will be required to be fielded throughout the Currency of the project. The candidate is
expected to be thoroughly familiar with various standards/specifications, contract procedures, design and
quality control etc. In addition he will be responsible for ensuring road safety during construction and
maintenance period of the project,

He should have the following qualification / experience.

(1)_Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 12 years in handling Highway Projects.

(c) At least 8 years experience as Resident Engineer/Assistant Resident Engineer/Project Director/Project
Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on similar construction
work/Independent Engineering project.

(d) Should have handled at least 2 Highway projects of similar nature.
(e) Not more than 65 years of age.

(2) Preferential Qualifications.

(@) Post Graduate Degree in Transportation/Highway Engineering/Structural Engineering/ Geotechnical
Engineering.

(b) Experience of Construction Supervision on Highway Project on EPC mode.
3. SENIOR CONTRACT SPECIALIST
Duties: He will be deployed in working season in stages for cumulative duration of period mentioned in
Enclosure-A for obtaining his expert opinion on emerging contractual issues. His key responsibilities will be
to guide and assist Team Leader/Employer in all aspects of contract management in proper implementation
of contract provisions including controlling the project cost of the construction package. He will also be
required to offer his advice on contractual complications arising during the implementation as per the request
of the employer. He will be required to prepare manuals/schedules for the consultants team/employer based
on the provisions of the contract document. He will be responsible for giving appropriate suggestions in
handling claims of the contractors and any dispute arising thereof.
(1) Essential Qualifications.
(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 15 years in Contract Management.
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(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project.

(d) More than 2 nos of project in Contract Management of a large Highway contract say over Rs.150 crore
including experience of handling Variation orders, claims of the contractor and there appropriate disposal.

(e) Handled Arbitration cases in respect of any Highway project.

(e) Not more than 65 years of age.

(2) Preferential Qualifications.

(@) Degree in Law/PG in management/certificate course in management/ certificate course in construction
management/certificate course in contract management.

4. SENIOR QUANTITY SURVEYOR
Duties: He will be reporting to the Team Leader and give input as and when required during the work. He
will provide necessary guidance to the Quantity Surveyor, and shall issue directions/procedures/formats of
reporting to the Quantity Surveyor. He will act as a contract specialist also for the construction package, even
though the thrust of his responsibilities will be in the areas of quantity surveying/ processing of the invoices
etc. He will be responsible for taking all measures required to control the project cost and time over-runs. He
will examine the claims of the contractor, variation orders, if any, and will approve the progress reports as
per the project requirements. He will approve the measurement of all items of works executed in different
stages for payment purpose prepared by Quantity Surveyor.
He should have the following qualification / experience.
(1) Essential Qualifications.
(a) Graduate in Civil Engineering from recognized university.
(b)Total Professional Experience of 15 years in handling Highway Contracts.
(c) At least 10 years experience as Quantity Surveyor in Highway project.
(d) He should have handled as Quantity Surveyor in at least two projects in Construction Supervision of
Two/four of laning Highways.
(e) Not more than 65 years of age.
(2) Preferential Qualifications.
(a) Post Graduate Degree in Construction Management/Engineering/certificate course in management/
certificate course in construction management/certificate course in contract management.

5. MATERIAL ENGINEER

Duties: He will be responsible for supervising all the tests to be done in different stages of construction,
besides ensuring that specified tests are done as per codal stipulations and as per the specifications laid
down in the contract for all the different stages of construction. He will be coordinating and controlling the
support personnel placed with him and will report to the Resident Engineer and to the Team
Leader/Employer’s representative as and when required.

He should have the following qualification / experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 12 years in construction of Highways / Roads / Airfield Runways

(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway
projects.

(d) Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at least 2
Highway projects.

(e) Must be familiar with material property of road construction material, technical specifications and
procedures of material tests and testing equipments.
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(f) Not more than 65 years of age.

2) Preferential Qualifications.
(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation Engineering.
(b) Abroad experience as Material Engineer in Highway Construction projects.

6. BRIDGE DESIGN SPECIALIST

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers and
culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent mistakes
in respect of them, checking and controlling the proper mix designs, Checking the adequacy of proper
form-work, laying/compacting of concrete including curing operations. For this purpose, he will work in
close coordination with the Material Engineer and the Contractor’s Expert to effectively Control the
quality of execution. He will be responsible for minor modifications in design of bridges/culverts,
whenever required during execution.

He should have the following qualification / experience.

(1) Essential Qualifications.
(a) Graduate in Civil Engineering from a recognized University.
(b) Professional Experience of 15 years.
(c) 10 years experience in in similar capacity for design / design of bridge / interchange / any other
structures.
(d) Experience of designing of at least 4 major Highway Bridges of similar configuration.
(g) Not more than 65 years of age.
2) Preferential Qualifications.
(a) Post Graduate Degree in Structural Engineering/CAD.
(b) Design experience of major highway bridge of length 200 m or more (excluding approaches).
(c) Experience in similar capacity in innovative and specialised major Bridge Design (Pre-cast
Segmental, Cantilever Construction, Cable Stayed Bridge, Suspension bridges etc.)

7. HIGHWAY DESIGN SPECIALIST

The Highway Specialist shall be responsible for the review of highway designs and drawings using
sophisticated computer software and also construction and O&M works. Should be a graduate in Civil
Engineering from a recognized University (higher qualifications will be preferable); His expertise shall
include computer aided design methods for Civil/Highway Engineering with particular reference to CAD
application to the geometric design for highway rehabilitation and/or upgrading projects.

He should have the following qualification/experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 15 years in highway works.

(c) Experience of at least 5 years (out of total 15 years) in Highway Designing works

(d) He should have handled as Highway/ pavement Design Engineer at least 2 Projects of similar
configuration.
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(e) Exposure of Computer Software Programmes for Design of Highways of at least 2 projects.
(F) Experience of minimum 1 project in innovative/ non traditional technology and design.

(2) Preferential Qualifications.

(a) Post Graduate Degree in Highway Engineering/Pavement engineering.
(b) Experience in Highway Projects in innovative / non traditional technology and design.

8. BRIDGE & STRUCTURAL ENGINEER

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers and
culverts, guiding and checking of reinforcement/cable laying operations, rectifying any apparent mistakes
in respect of them, checking and controlling the proper mis designs, checking the adequacy of proper
form-work, laying/compacting including curing operations. For this purpose, he will work in close
coordination with the Material Engineer and the contractor’s Expert to effectively control the quality of
execution. He will be responsible for minor modifications in design of bridges/culverts, whenever
required during execution.

He should have the following qualification/ experience.

(1) Essential Qualifications.

(a) Graduate in Civil Engineering from a recognized University.

(b) Professional Experience of 15 years.

(c) 10 years experience in construction/ construction Supervisaion of bridge/ interchange/ any other
structures.

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving RCC/pre-
stress concrete, design standards, technical specifications and statistical quality control/Assurance
procedures for construction of different component of bridges.

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on pile/well foundation.

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges.

(9) Not more than 65 years of age.

(2) Preferential Qualifications.

(a) Post Graduate Degree in Structural engineering.
(b) Experience as a Bridge Engineer abroad.

SUB PROFESSIONAL STAFF TEAM (To be evaluated for their suitability by Employer’s
Representative, before deployment)

A. Quantity Surveyor
Duties: He will be reporting to the Resident Engineer in day to day working. He will also
work under the guidance of the Sr. Quantity Surveyor, and shall abide by the
directions/procedures/formats of reporting and approvals settled by the Sr. Quantity Surveyor.
He will act as a contract specialist also for the construction package, even though the thrust of
his responsibilities will be in the areas of quantity surveying/processing of the invoices etc.
He will be responsible for reporting all measures required controlling the project cost and
time over-runs. He will examine the claims of the contractor, variation orders, if any, and
will prepare the progress reports as per the project requirements. For the purpose, he will be
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required to get the levels and quantity measurements checked in all items of works executed
in different stages for calculations required for payment purpose. He will be required
throughout the currency of the project.
Quialification and experience: The candidate should be a graduate in Civil Engineering with
relevant experience in the field of estimating, preparation and processing of the invoices,
analyzing rates, checking survey details etc. of the projects. He should have about 8 years of
relevant professional experience involving resource planning and scheduling, quantity survey,
cost control, contract management etc. Diploma holders with longer relevant experience of
about 12 years could also be considered. He must have worked as Quantity Surveyors for at
least 4 years in any National/State Highway Projects. He should not be more than 60 years of
age.

B. Survey Engineer
Duties: Checking layout of center line, layout of curves, levels and profiles, etc. will be his
main responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation
of invoices. He shall also be responsible for modifying survey data in case any modification
is required in the design during execution.
Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE
Civil & 6 years for Diploma holder. Survey Engineer should be conversant with modem
survey equipment, total stations, auto level, digital level etc. He should have worked in at
least one major highway project. He should not be more than 60 years of age.

C. Lab Technicians:
They should be at least Diploma-holders with about 5 to 6 years of experience in handling the
quality control tests laboratories for road/bridge works or Graduates in Science with about 1
to 2 years of relevant experience in the field of testing of road/bridge projects.
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SECTION 7: DRAFT FORM OF CONTRACT

Note: This draft Agreement is a generic document and shall be modified based on particulars of the
Project.
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CONTRACT FOR CONSULTANT’S SERVICES

Between

(Name of Client)

And

(Name of Consultant)

Dated:
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1. FORM OF CONTRACT
COMPLEX TIME BASED ASSIGNMENTS

This CONTRACT (hereinafter called the “Contract”) is made the day of the

Month of , 2018_, between, on the one hand_NHIDCL (hereinafter Called the “Authority) and,
on the other hand, (hereinafter called the “Consultants”).

[Note* : If the Consultants consist of more than one entity, the above should be partially

amended to read as follows:

“...(hereinafter called the “Authority”)and, on the other hand, a joint venture consisting of the
following entities, each of which will be jointly severally liable to the Client for all the
Consultants ‘obligations under this Contract, namely, _ and
(herein after called “Consultants”)]

WHEREAS

(a) the Client has requested the Consultants to provide certain consulting services as defined in the
General Conditions of Contract attached to this Contract (hereinafter called the
“Services”);

(b)the Consultants, having represented to the Client that they have the required processional
skills, and personnel and technical resources, have agreed to provide the Services on the
terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this
Contract:

@ The General Conditions of Contract (hereinafter called “GC”)’ (b) The Special Conditions of
Contract (hereinafter called “SC”);
(c) The following Appendices:

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted below next
to the title of the Appendix on the sheet attached hereto carrying the title of that Appendix ].
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Appendix A Description of the Services .................
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2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the

Contract; in particular
@) The Consultants shall carry out the Services in accordance with the provisions of the

Contract; and

(b) The Client shall make payments to the Consultants in accordance with the Provisions of the

Contract.

IN WITNESS WHERE OF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

FOR AND ON

BEHALF OF

[NAMEOFTHE CLIENT]

By

(Authorized Representative)

FOR AND ON

BEHALF OF

[NAMEOFTHE CONSULTANTS]

By

Consultancy Services for Authority’s Engineer for Supervision of “(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length (ii) Up-gradation to 4-lane with Paved Shoulder of Jammu-
Akhnoor road section of NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of Jammu and
Kashmir to be executed on EPC basis.(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric improvement from

km 0.000 to km 16.990 on Chenani — Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”. Page 78



RFP for Authority Engineer

(Authorized Representative)

[Note: If the Consultants consist of more than one entity, all of these entities should appear as
signatures, e.g. in the following manner ]

FOR AND ON BEHALF OF EACHOF
THE MEMBERS OF THE CONSULTANTS

[Name of the Member]

By

(Authorized Representative)

[Name of the Member]

By
(Authorized Representative)

etc.
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GENERALCONDITIONS OF CONTRACT

1. General Provisions

Unless the context otherwise requires, the following terms whenever used in this Contract
have the following meanings:

(@)

(b)

(©)

(d)

(€)
(f)

(h)

(i)

)

(k)

“Applicable Law” means the laws and any other instruments having the force of law in
the Government’s country[or in such other country as may be specified in the Special
Conditions of Contract(SC)],as they may be issued and in force from time to time.

“Contract means the Contract signed by the Parties, to which these General Conditions
of Contract are attached, together with all the documents listed in Clause 1 of such
signed Contract;

“Effective Date’ means the date on which this Contract comes into force and effect
pursuant to Clause GC 2.1,

‘foreign currency’ means any currency other than the currency of the
Government;

‘GC means these General Conditions of Contract;

“Government” means the Government of Client’s Country; (g)‘Local currency’
means the Indian Rupees;

“Consultant” wherever mentioned in this Contract Agreement means the
“Authority Engineer(AE)” and includes sub-consultants or Associates engaged by the
primary consultant.

“Member”, in case the Consultants consist of a joint venture of more than one entity,
means any of these entities, and “Members” means all of these entities;

“Party’ means the Client or the Consultants, as the case may be, and Parties means
both of them;

“Personnel” means persons hired by the Consultants or by any Sub-Consultants and or
Associates as Employees and assigned to the performance of the Services or any part
thereof;*“Foreign Personnel” means such persons who at the time of being so hired had
their domicile outside the Government’s Country, “Local Personnel” means such
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persons who at the time of being so hired had their domicile inside the Government’s
Country; and ‘key personnel” means the personnel referred to in Clause GC 4.2 (a).

() "SC" means the Special Conditions of Contract by which these General
Conditions of Contract may be amended or supplemented;

(m)  "Services" means the work to be performed by the Consultants pursuant to his
contract, as described in Appendix A hereto. The scope of work will be strictly as
given in various Clauses in TOR. The approach and methodology to be adopted by
the Consultant for carrying out the assignment as Authority Engineer may be
modified depending on the site requirements and work programme of the EPC
Contractor after mutual discussions with Employer, the EPC Contractor and the
Authority Engineer. The work plan as indicated by the Consultant may be modified
accordingly to the site requirements.

(n)  "Sub-consultant and or Associates " means any entity to which the Consultants
subcontract any part of the Services in accordance with the provisions of Clause GC
3.7; and

(0) "Third Party" means any person or entity other than the Government, the Client, the
Consultants or a Sub-consultant.

Relation between the Parties

Nothing contained herein shall be construed as establishing a relation of master and servant
Or of principal and agent as between the Client and the Consultants. The Consultants, subject
to this Contract, have complete charge of Personnel and Sub-consultants, if any , performing
the Services and shall be fully responsible for the Services performed by them or on their
behalf hereunder.

Law Governing Contract

This Contract, its meaning and interpretation, and the relation between the Parties shall be
governed by the Applicable Law.

Language

This Contract has been executed in the language specified in the SC, which shall be the
binding and controlling language for all matters relating to the meaning or interpretation of
this Contract.

Headings

The headings shall not limit, alter or affect the meaning of this Contract.

Notices

Any notice, request or consent required or permitted to be given or made pursuant to this
Contract shall be in writing. Any such notice, request or consent shall be deemed to have
been given or made when delivered in person to an authorized representative of the Party to
whom the communication is addressed, or when sent by registered mail, telegram or
facsimile to such Party at the address specified in the SC.
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Notice will be deemed to be effective as specified in the SC.

A Party may change its address for notice here under by giving the other Party notice Of such
change pursuant to the provisions listed in the SC with respect to ClauseGC1.6.2.

Location

The Services shall be performed at such locations as are specified in Appendix A hereto and,
where the location of a particular task is not so specified, at such locations. whether in
Government's Country or elsewhere, as the Client may approve.

Authority of Member in Charge

In case the Consultants consist of a joint venture of more than one entity, the Members hereby
authorize the entity specified in the SC to act on their behalf in exercising all the Consultants
‘rights and obligations towards the Client under this Contract, including without limitation the
receiving of instructions and payments from the Client.

Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted

To be executed, under this Contract by the Client or the Consultants may be taken or executed
by the officials specified in the SC.

Taxes and Duties

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall
pay such taxes, duties, fees and other impositions as may be levied under the Applicable Law.
Service tax as applicable shall be paid to the consultant while making payment for services
rendered. The consultants shall then deposit the same with the tax authorities and provide a
proof of having done so within next 90 days in line with policy circulars issued by Employer.

Commencement, Completion, Modification and Termination of Contract

Effectiveness of Contract

This Contract shall come into force and effect on the date(the "Effective Date") of the Client's
notice to the Consultants instructing the Consultants to begin carrying out the Services. This
notice shall confirm that the effectiveness conditions, if any ,listed in the SC have been met.
Termination of Contract for Failure to Become Effective

If this Contract has not become effective within such time period after the date of the Contract
signed by the Parties as shall be specified in the SC, either Party may, by not less than
four(4)weeks ‘written notice to the other Party, declare this Contract to be null and void, and
in the event of such a declaration by either Party, neither Party shall have any claim against
the other Party with respect hereto.

Commencement of Services

The Consultants shall begin carrying out the Services at the end of such time period after the
Effective Date as shall be specified in the SC.

Expiration of Contract

Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract shall expire when
services have been completed and all payments have been made at the end of such time
period after the Effective Date as shall be specified in the SC.

Entire Agreement
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This Contract contains all covenants, stipulations and provisions agreed by the Parties. No
agent or representative of either Party has authority to make, and the Parties shall not be
bound by or be liable for, any statement, representation, promise or agreement not set forth
herein.

Modification

Modification of the terms and conditions of this Contract, including any modificationof the
scope of the Services, may only be made by written agreement between the Parties as the case
may be, has been obtained. Pursuant to Clause GC 7.2 hereof, however, each Party shall give
due consideration to any proposals for modification made by the other Party.

Force Majeure

Definition

(@) For the purposes of this Contract ,"Force Majeure "means an event which is beyond the
reasonable control of a Party, and which makes a Party's performance of its
obligations hereunder impossible or so impractical as reasonably to be considered
impossible in the circumstances, and includes ,but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion storm, flood or other adverse weather conditions,
strikes, lockouts or other industrial action ( except where such strikes, lockouts or other
industrial action are within the power of the Party invoking Force Majeure to prevent),
confiscation or any other action by government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the
negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor ~ agents or
employees, nor (ii) any event which a diligent Party could reasonably have been
expected to both (A) take into account at the. time of the conclusion of this Contract
and(B)avoid or overcome in the carrying out of its obligations hereunder .

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment
required hereunder.

No Breach of Contract

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a

breach of, or default under, this Contract insofar as such inability arises from an event of

Force Majeure, provided that the Party affected by such an event has taken all reasonable

precautions, due care “and reasonable alternative measures, all with the objective of carrying

out the terms and conditions of this Contract.

Measures to be taken

(@) A Party affected by an event of Force Majeure shall take all reasonable measures to
remove such Party's inability to fulfill its obligations hereunder with a minimum of
delay.

(b)A Party affected by an event of Force Majeure shall notify the other Party Of such event as
soon as possible, and in any event not later than fourteen (14)days following the
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occurrence of such event ,providing evidence of the nature and cause of such event, and
shall similarly give notice of the restoration of normal conditions as soon as possible.

(c) The Parties shall take all reasonable  measures to minimize the
consequences of any event of Force Majeure.

2.7.4 Extension of Time
Any period within which a Party shall, pursuant to this Contract, complete any action or task,
shall be extended for a period equal to the time during which such Party was unable to
perform such action as a result of Force Majeure.

2.7.5 Payments
During the period of their inability to perform the Services as a result of an event of Force
Majeure, the Consultants shall be entitled to be reimbursed for additional costs reasonably
and necessarily incurred by them during such period for the purposes of the Services and in
reactivating the Services after the end of such period.

2.7.6 Consultation
Not later than thirty(30)days after the Consultants ,as the result of an event of Force Majeure,
have become unable to perform a material portion of the Services, the Parties shall consult
with each other with a view to agreeing on appropriate measures to be taken in the
circumstances.

2.8.  Suspension
The Client may, by written notice of suspension to the Consultants, suspend all payments to
the Consultants hereunder if the Consultants fail to perform any of their obligations under this
Contract, including the carrying out of the Services, provided that such notice of suspension
(i) shall specify the nature of the failure, and(ii)shall request the Consultants to remedy such
failure within a period not exceeding thirty (30) days after receipt by the Consultants of such
notice of suspension.

2.9  Termination

2.9.1 by the Client
The Client may, by not less than thirty(30) days ‘written notice of termination to the
Consultants (except in the event listed in paragraph(f)below, for which there shall be A
written notice of not less than sixty(60)days),such notice to be given after the occurrence of
any of the events specified in paragraphs(a)through(h)of this Clause GC 2.9.1, terminate this
Contract.

(@) if the Consultants fail to remedy a failure in the performance of their obligations
hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 herein above,
within thirty (30) days of receipt of such notice of suspension or within such further
period as the Client may have subsequently approved in writing;

(b)if the Consultants become (or, if the Consultants consist of more than one entity,if any of
their Members becomes)insolvent or bankrupt or enter into any agreements with their
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creditors for relief of debt or take advantage of any law for the benefit of debtors or go
into liquidation or receivership whether compulsory or voluntary;

(c) if the Consultants fail to comply with any final decision reached as a result of arbitration
proceedings pursuant to Clause GC 8 hereof;

(d) if the Consultants submit to the Client a statement which has a material effect on the
rights, obligations or interests of the Client and which the Consultants know to be false;

(e) if,as the result of Force Majeure, the Consultants are unable to perform a material portion
of the Services for a period of not less than sixty (60) days; or

(F) if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract.
(9) if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract. For the purpose of this clause:
"corrupt practice “means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the selection process or in contract execution.

"fraudulent practice” means a misrepresentation of facts in order to influence a selection
process or the execution of a contract to the detriment of the Borrower, and includes
collusive practice among consultants(prior to or after submission of proposals)designed
to establish prices at artificial non-competitive levels and to deprive the Borrower of the
benefits of free and open competition.

(h) if EPC Contract or represents to Employer that the Consultant is not discharging his duties
in a fair, efficient and diligent manner and if the dispute remains unresolved, Employer
may terminate this contract.

By the Consultants

The Consultants may, by not less than thirty (30) days' written notice to the Client, such
notice to be given after the occurrence of any of the events specified in paragraphs (a)
through (d) of this Clause GC2.9.2, terminate this Contract:

(@) if the Client fails to pay any money due to the Consultants pursuant to this Contract and
not subject to dispute pursuant to Clause8 here of within forty-five (45)days after receiving
written notice from the Consultants that such payment is overdue;

(b)if the Client is in material breach of its obligations pursuant to this Contract and has not
remedied the same within forty-five(45)days(or such longer period as the Consultants may
have subsequently approved in writing)following the receipt by the Client of the
Consultants' notice specifying such breach;

(c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion
of the Services for a period of not less than sixty (60) days;

(d)if the Client fails to comply with any final decision reached as a result of arbitration
pursuant to Clause GC 8 hereof.
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Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon

expiration of this Contract pursuant to Clause GC2.4 hereof, all rights and obligations of the

Parties hereunder shall cease, except:

(1) such rights and obligations as may have accrued on the date of termination or
expiration;

(i) the obligation of confidentiality set forth in Clause GC 3.3 hereof;

(ili)  the Consultants’ obligation to permit inspection, copying and auditing of their
accounts and records set forth in Clause GC 3.6 (ii) hereof; and

(iv)  any right which a Party may have under the Applicable Law

Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses
GC2.9.10rGC2.9.2hereof, the Consultants shall, immediately upon dispatch or receipt of such
notice, take all necessary steps to bring the Services to a close in a prompt and orderly manner
and shall make every reasonable effort to keep expenditures for this purpose to a minimum.
With respect to documents prepared by the Consultants and equipment and materials
furnished by the Client, the Consultants shall proceed as provided, respectively, by Clauses
GC 3.9 or GC 3.10 hereof.

Payment upon Termination

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the
Client shall make the following payments to the Consultants (after offsetting against these
payments any amount that may be due from the Consultant to the Client}:

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior to
the effective date of termination;

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually
incurred prior to the effective date of termination; and

(c) except in the case of termination pursuant to paragraphs(a) through(d) of Clause
GC2.9.1hereof,reimbursement of any reasonable cost incident to the prompt and orderly
termination of the Contract including the cost of the return travel of the Consultants'
personnel and their eligible dependents.

Disputes about Events of Termination

Deleted
Obligation of the Consultants
General

3.1.1. Standard of Performance

The Consultants shall perform the Services and carry out their obligations hereunder with all
due diligence ,efficiency and economy, in accordance with generally accepted professional
techniques and practices, and shall observe sound management practices, and employ
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appropriate advanced technology and safe and effective equipment, machinery, materials and
methods "The Consultants shall always "act, in respect of any matter relating to this Contract
or to the Services, as faithful advisers to the Client, and shall at all times support and
safeguard the Client's legitimate interests in any dealings with Sub-consultants or Third
Parties.

3.1.2 Law Governing Services

3.2

3.2.1

3.2.2

3.2.3

3.24

The Consultants shall perform the Services in accordance with the Applicable Law and shall
take all practicable steps to ensure that any Sub- consultants and or Associates, as well as the
Personnel of the Consultants and any Sub-consultants and Or Associates, comply with the
Applicable Law. The Client shall advise the Consultants in writing of relevant local customs
and the Consultants shall, after such notifications, respect such customs.

Conflict of Interests

Consultants Not to Benefit from Commissions, Discounts, etc.

The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute the
Consultants' sole remuneration in connection with this Contract or the Services and, subject to
Clause GC3.2.2 hereof, the Consultants shall not accept for their own benefit any trade
commission, discount or similar payment in connection with activities pursuant to this
Contract or to the Services or in the discharge of their obligations hereunder, and the
Consultants shall use their best efforts to ensure that any Sub-consultants and or Associates,
as well as the Personnel and agents of either of them, similarly shall not receive any such
additional remuneration.

If the Consultants, as part of the Services, have the responsibility of advising the Client on the
procurement of goods, works or services, the Consultants shall comply with any applicable
procurement guidelines of the Client (Employer) and or Associates Bank or of the
Association, as the case may be, and other funding agencies and shall at all times exercise
such responsibility in the best interest of the Client. Any discounts or commissions obtained
by the Consultants in the exercise of such procurement responsibility shall be for the account
of the Client.

Consultants and Affiliates not to engage in Certain Activities

The Consultants agree that, during the term of this Contract and after its termination, the
Consultants and any entity affiliated with the Consultants, as well as any Sub- consultant and
or Associates and any entity affiliated with such Sub-consultant and or Associates, shall be
disqualified from providing goods works  or services (other than the Services and any
continuation thereof) for any project resulting from or closely related to the Services.
Prohibition of Conflicting Activities

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-
Consultants and or Associates and their Personnel not to engage, either directly or indirectly,
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in any of the following activities:

(@) During the term of this Contract, any business or professional activities in the
Government's country which would conflict with the activities assigned to them under
this Contract; and

(b)after the termination of this Contract, such other activities as may be specified in the
SC.

Confidentiality

The Consultants, their Sub-consultants and the Personnel of either of them shall not, either
during the term or within two (2) years after the expiration of this Contract, disclose any
proprietary or confidential information relating to the Project, the Services, this Contract or
the Client's business or operations without the prior written consent of the Client.

Liability of the Consultants
Subject to additional provisions, if any, set forth in the SC, the Consultant’s liability under
this Contract shall be as provided by the Applicable Law.

Insurance to be taken out by the Consultants

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants

To take out and maintain, at their (or the Sub-consultants’, as the case may be) own cost but
on terms and conditions approved by the Client, insurance against their risks, and for the
coverage’s, as shall be specified in the SC, and (ii) at the Client's request, shall provide
evidence to the Client showing that such insurance has been taken out and maintained and
that the current premiums therefore have been paid.

Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and records in respectof the
Services, hereunder, in accordance with internationally accepted accounting principles and in
such form and detail as will clearly identify all relevant time charges and cost, and the bases
there of (including such bases as may be specifically referred to in the SC; (ii) shall permit the
Client or its designate representative periodically, and upto one year from the expiration or
termination of this Contract, to inspect the same and make copies there of as well as to have
them audited by auditors appointed by the Client; and (iii) shall permit the client to inspect
the Consultant's accounts and records relating to the performance of the Consultant and to
have them audited by auditors appointed by the client.

Consultants' Actions Requiring Client's Prior Approval

The Consultants shall obtain the Client's prior approval in writing before taking any of the
following actions:
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(a) appointing such members of the Personnel as are listed in Appendix C("Consultant's
Sub-consultant's Key Personnel™) merely by title but not by name;

(b) entering into a subcontract for the performance of any part of the Services, it being

understood (i) that the selection of the Sub-consultant and the terms and conditions of the
subcontract shall have been approved in writing by the Client prior to the execution of the
subcontract, and (i) that the Consultants shall remain fully liable for the performance of
the Services by the Sub- consultant and its Personnel pursuant to this Contract; and
(c) any other action that may be specified in the SC

Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in Appendix B

here to, in the form, in the numbers and within the time periods set forth in the said Appendix.

Documents Prepared by the Consultants to Be the Property of the Client

All plans, drawings, specifications, designs, reports, other documents and software prepared
by the Consultants for the Client under this Contract shall become and remain the property of
the Client, and the Consultants shall, not later than upon termination or expiration of this
Contract, deliver all such documents to the Client, together with a detailed inventory there of.
The Consultants may retain a copy of such documents and software. Restrictions about the
future use of these documents and software, if any, shall be specified in the SC.

Equipment and Materials Furnished by the Client

Equipment and materials made available to the Consultants by the Client, or purchased by the
Consultants with funds provided by the Client, shall be the property Of the Client and shall be
marked accordingly. Upon termination or expiration of this Contract, the Consultants shall
make available to the Client an inventory of such equipment and materials and shall dispose
of- such equipment and materials in accordance with the Client's instructions. While in
possession of such equipment and materials, the Consultants, unless otherwise instructed by
the Client in writing, shall insure the mat the expense of the Client in an amount equal to their
full replacement value.

Consultants' Personnel and Sub-consultants and or Associates

General

The Consultants shall employ and provide such qualified and experienced Personnel and Sub-
consultants as are required to carry out the Services.

Description of Personnel

(@) The titles, agreed job descriptions, minimum qualification and estimated periods of
engagement in the carrying out of the Services of each of the Consultant's Key Personnel
are described in Appendix C. If any of the Key Personnel has already been approved by
the clients his/her name is listed as well.

(b) If required to comply with the provisions of Clause GCC 3.1.1 hereof, adjustments
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with respect to the estimated periods "of engagement of Key Personnel set forth in
Appendix C may be made by the Consultants by written notice to the Client, provided (i)
that such adjustments shall not alter the originally estimated period of engagement of any
individual by more than 10% or one week, whichever is larger, and (ii) that the aggregate
of such adjustments shall not cause payments under this Contract to exceed the ceilings
set forth in Clause GC 6.1(b) of this Contract. Any other such adjustments shall only be
made with the Client's written approval.

(c) If additional work is required beyond the scope of the Services specified in Appendix A,
the estimated periods of engagement of Key Personnel set forth in Appendix C may be
increased by agreement in writing between the Client and the Consultants, provided that
any such increase shall not, except as otherwise agreed, cause payments under this
Contract to exceed the ceilings set forth in Clause GC 6.1 (b) of this Contract.

Approval of Personnel

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well as By
name in Appendix C are hereby approved by the Client. In respect of other Key Personnel
which the Consultants propose, to use in the carrying out of the Services, the Consultants
shall submit to the client for review and approval a copy of their biographical data and (in the
case of Key personnel to be used within the country of the Government) a copy of a
satisfactory medical certificate in the form attached here to as Appendix D. If the Client does
not object in writing (stating the reasons for the objection) within thirty (30) calendar days
from the date of receipt of such biographical data and (if applicable) such certificate, such
Key Personnel shall be deemed to have been approved by the Client.

Working Hours, Overtime, Leave, etc.

(@) Working hours and holidays for Key Personnel are set forth in Appendix E here to. To
account for travel time, foreign Personnel carrying out Services inside the Government's
country shall be deemed to have commenced (or finished) work in respect of the Services
such number of days before their arrival in(or after their departure from) the
Government's country as is specified in Appendix E hereto.

(b) The Personnel of all types engaged by Consultant to provide Services on this Contract
shall not be entitled to be paid for overtime nor to take paid sick leave or vacation leave
except as specified in Appendix E here to, and except as specified. In such  Appendix,
the Consultants' remuneration shall be deemed to cover these items. All leave to be
allowed to the personnel is included in the staff-months of service set for in Appendix
C.Any taking of leave by Personnel shall be subject to the prior approval by the Client
and the Consultants shall ensure that absence for leave purposes will not delay the
progress and adequate supervision of the Services.
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Removal and/or Replacement of Personnel

(@)

(b)

Except as the Client may otherwise agree, no changes shall be made in the Key
Personnel. If, for any reason beyond the reasonable control of the Consultants, it becomes
necessary to replace any of the Personnel, the Consultants shall forthwith provide as a
replacement a person of equivalent or better qualifications.

If the Client (i) finds that any of the Personnel has committed serious misconduct or has
been charged with having committed a criminal action, or (ii) has reasonable cause to be
dissatisfied with the performance of any of the Personnel, then the Consultants shall, at
the Client's written request specifying the grounds therefore, forthwith provide as a
replacement a person with qualifications and experience acceptable to the Client.

(c)Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the rate

(d)

of remuneration applicable to such person as well as any reimbursable expenditures
(including expenditures due to the number of eligible dependents) the Consultants may
wish to claim as a result of such replacement, shall be subject to the prior written
approval by the Client. Except as the Client may otherwise agree, (i) the Consultants
shall bear all additional travel and other costs arising out of or incidental to any removal
and/or replacement, and (ii) the remuneration to be paid to any of the Key Personnel
provided as are placement shall be 90% of the remuneration which would have been
payable to the Key Personnel replaced. However, for the reason other than
death/extreme medical ground,(i) for total replacement upto 33% of key personnel,
remuneration shall be reduced by 20% (ii) for total replacement upto between 33% to
50%, remuneration shall be reduced by 25% and (iii) for total replacement upto between
50% to 66%, remuneration shall be reduced by 30% (iv) For total replacements beyond
66% of the key personnel the client shall initiate action of higher
penalty/termination/debarment upto 2 years as considered appropriate.

In order to prevent the tendency of the personnel and consulting firm to submit incorrect
and inflated CV, they should sign every page of CV before submission in order to
authenticate that CV furnished by them is correct. The consulting firm and the personnel
through consulting firm should be informed by Employer while accepting CV of the new
personnel that if CV is found in correct and inflated at a later date, the personnel accepted
would be removed from his assignment and debarred from further Employer’s works for
an appropriate period to be decided by Employer and the new proposed personnel in
place of removed personnel would be paid 15% less salary than the original personnel.
15% reduction in the salary will be imposed as a penalty for submitting the incorrect
information. This penalty will be imposted only once. If the same consulting firm
submits incorrect information again second time, necessary action will be taken by
Employer to black-list that firm.

Resident Project Manager

If required by the SC, the Consultants shall ensure that at all times during the Consultants'
performance of the Services in the Government's country a resident project manager,
acceptable to the Client, shall take charge of the performance of such Services.
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Obligations of the Client
Assistance and Exemptions

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the
Government shall:

Provide the Consultants, Sub- consultants and Personnel with work permits and such other
documents as shall be necessary to enable the Consultants, Sub- consultants or Personnel to
perform the Services;

assist for the Personnel and, if appropriate, their eligible dependents to be provided promptly
with all necessary entry and exit visas, residence permits, exchange permits and any other
documents required for their stay in Government's country;

Facilitate prompt clearance through customs of any property required for the Services and of
the personal effects of the Personnel and their -eligible dependents;

Issue to officials, agents and representatives of the Government all such instructions as may
be necessary or appropriate for the prompt and effective implementation of the Services;

assist the Consultants and the Personnel and any Sub-consultants and or Associates
employed by the Consultants for the Services from any requirement to register or obtain
any permit to practice their profession or to establish themselves either individually or as a
corporate entity according to the Applicable Law;

grant to the Consultants, any Sub-consultants and or Associates and the Personnel of either of
them the privilege, pursuant to the Applicable Law, of bringing into Government's country
reasonable amounts of foreign currency for the purposes of the Services or for the personal
use of the Personnel and their dependents and of withdrawing any such amounts as may be
earned therein by the Personnel in the execution of the Services: and

Provide to the Consultants, Sub-consultants and or Associates and Personnel any such other
assistance as may be specified in the SC.

Access to Land

The Client warrants that the Consultants shall have, free of charge, unimpeded access To all
land in the Government's country in respect of which access is required for the performance
of the Services. The Client will be responsible for any damage to such land or any property
thereon resulting from such access and will indemnify the Consultants and each of the
Personnel in respect of liability for any such damage, unless such damage is caused by the
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default to negligence of the Consultants or any Sub-consultant or the Personnel of either of
them.

Change in the Applicable Law

If, after the date of this Contract, there is any change in the Applicable Law with respect to
taxes and duties which increases or decreases the cost or reimbursable expenses incurred by
the Consultants in performing the Services, then the remuneration and reimbursable
expenses otherwise payable to the Consultants under this Contract shall be increased or
decreased accordingly by agreement between the Parties hereto, and corresponding
adjustments shall be made to the ceiling amounts specified in Clause GC 6.1(b).

Services, Facilities and Property of the Client

The Client shall make available to the Consultants and the Personnel, for the purposes of the
services and free of any charge, the services, facilities and property described in Appendix F
at the times and in the manner specified in said Appendix F, provided that If such services,
facilities and property shall not be made available to the Consultants As and when so
specified, the Parties shall agree on (i) any time extension that it may be appropriate to grant
to the Consultants for the performance of the Services, (ii)the manner in which the
Consultants shall procure any such services, facilities and property from other sources, and
(i) the additional payments, if any, to be made to the Consultants as a result there of
pursuant to Clause GC 6.1(c) here in after.

Payment

In consideration of the Services performed by the Consultants under this Contract, the Client
shall make to the Consultants such payments and in such manner as is provided by Clause GC
6 of this Contract.

Counterpart Personnel

If so provided in Appendix F hereto, the Client shall make available to the Consultants, as
and when provided in such Appendix F, and free of charge, such counterpart personnel to be
selected by the Client, with the Consultants’ advice, as shall be specified in such Appendix F.
Counterpart personnel shall work under the exclusive direction of the Consultants. If any
member of the counterpart personnel fails to perform adequately any work assigned to
him by the Consultants which is consistent with the position occupied by such- member, the
Consultants may request there placement of such member, and the Clients hall not
unreasonably refuse to act upon such request.

If counterpart personnel are not provided by the Client to the Consultants as and when
specified in Appendix F, the Client and the Consultants shall agree on (i) how the affected
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part of the Services shall be carried out, and (ii) the additional payments, if any, to be made
by the Client to the Consultants as are sult there of pursuant to Clause GC 6.1(c) hereof.

Payments to the Consultants
Cost Estimates; Ceiling Amount
An estimate of the cost of the Services payable is set forth in Appendix G.

Except as may be otherwise agreed under ClauseGC2.6 and subject to Clause GC 6.1(c),
payments under this Contract shall not exceed the ceilings specified in the SC. The
Consultants shall notify the Client as so on accumulative charges incurred for the Services
have reached 80% of these ceilings.

Not withstanding Clause GC6.I (b)hereof, if pursuant to clauses GC5.3,5.4 or 5.6 hereof, the
Parties shall agree that additional payments shall be made to the Consultants in order to cover
any necessary additional expenditures not envisaged in the cost estimates referred to in
Clause GC6.1 (a)above, the ceiling or ceilings, as the case maybe, set forth in Clause
GC6.1(b) above shall be increased by the amount or amounts, as the case may be, of any such
additional payments.

Remuneration and Reimbursable Expenditures

Subject to the ceilings specified in Clause GC6.1(b)hereof, the Client shall pay to the
Consultants (i) remuneration as set forth in Clause GC6.2(b),and(ii) reimbursable
expenditures as set forth in Clause GC6.2(c).If specified in the SC, said remuneration shall be
subject to price adjustment as specified in the SC.

Remuneration for the Personnel shall be determined on the basis of time actually spent by
such Personnel in the performance of the Services after the date determined in accordance
with Clause GC2.3 and Clause SC2.3 (or such other date as the Parties shall agree in writing)
(including time for necessary travel via the most direct route) at the rates referred to, and
subject to such additional provisions as are set forth, in the SC.

Reimbursable expenditures actually and reasonably incurred by the Consultants in the
performance of the Services, as specified in Clause SC 6.3(b).

Currency of Payment
All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws
withholding taxes if any.

Mode of Billing and Payment

Billing and payments in respect of the Services shall be made as follows:

The Client shall cause to be paid to the Consultants an interest bearing advance payment as
specified in the SC, and as otherwise set forth below. The advance payment will be due after
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provision by the Consultants to the Client of a bank guarantee by a bank acceptable to the
Client in an amount (or amounts) and in a currency (or currencies) specified in the SC, such
bank guarantee (I) to remain effective until the advance payment as been fully set off as
provided in the SC, and (ii) to be in the form set forth in Appendix I hereto or in such other
form as the Client shall have approved in writing.

As soon as practicable and not later than fifteen (15days) after the end of each calendar month
during the period of the Services, the Consultants shall submit to the Client, in duplicate,
itemized statements, accompanied by copies of receipted invoices, vouchers and other
appropriate supporting materials, of the amounts payable pursuant to Clauses GC6.3 and 6.4
for such month. Each monthly statement shall distinguish that portion of the total eligible
costs which pertains to remuneration from that portion which pertains to reimbursable
expenditures.

The Client shall cause the payment of the Consultants periodically as given in schedule of
payment above within sixty (60) days after the receipt by the Client of bills with supporting
documents. Only such portion of a monthly statement that is not satisfactorily supported may
be with held from payment. Should any discrepancy be found to exist between actual
payment and costs authorized to be incurred by the Consultants, the Client may add or
subtract the difference from any subsequent payments. Interest at the rate specified in the SC
shall become payable as from the above due date on any amount due by, but not paid on such
due date.

The final payment under this Clause shall be made only after the final report and a final
statement, identified as such, shall have been submitted by the Consultants and approved as
satisfactory by the Client. The Services shall be deemed completed and finally accepted by
the Client and the final report and final statement shall be deemed approved by the Client as
satisfactory ninety (90) calendar days after receipt of the final report and final statement by
the Client unless the Client, within such ninety (90)-day period, gives written notice to the
Consultants specifying in detail deficiencies in the Services, the final report or final
statement. The Consultants shall there upon promptly make any necessary corrections, and
upon completion of such corrections, the foregoing process shall be repeated. Any amount
which the Client has paid or caused to be paid in accordance with this Clause in excess of the
amounts actually payable in accordance with the provisions of this Contract shall be
reimbursed by the Consultants to the Client within thirty, (30) days after receipt by the
Consultants of notice thereof. Any such claim by the Client for reimbursement must be made
within twelve (12) calendar months after receipt by the Client of a final report and a final
statement approved by the Client in accordance with the above.

All payments under this Contract shall be made to the account of the Consultants specified in
the SC.
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Fairness and Good Faith

Good Faith

The Parties undertake to acting good faith with respect to each other's rights under this
Contract and to adopt all reasonable measures to ensure the realization of the objectives of
this Contract.

Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for every contingency
which may arise during the life of the Contract, and the Parties here by agree that it is their
intention that this Contract shall operate fairly as between them, and without detriment to the
interest of either of them, and that, if during the term of this Contract either Party believes that
this Contract is operating unfairly, the Parties will use their best efforts to agree on such
action as may be necessary to remove the cause or causes of such unfairness, but no failure to
agree on any action pursuant to this Clause shall give rise to a dispute subject to arbitration in
accordance with Clause GC 8 hereof.

Settlement of Disputes
Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Contractor the interpretation thereof.

Dispute Settlement

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot
be settled amicably within thirty (30) days after receipt by one Party of the other Party's
request for such amicable settlement may be submitted by either Party for settlement in
accordance with the provisions specified in the SC.

I
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SPECIAL CONDITIONS OF CONTRACT.
Amendments of, and Supplements to, Clauses in the General Conditions of Contract

1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA”

1.4 The language is: English
1.6.1 The addresses are:

Client: Address of Employer

Address of Employer:

ATTN. OF: Mr. Pradeep Sharma

DESIGNATION General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,
New Delhi — 110001.

Mob. NO: 8527254229

E-MAIL ADDRESS: prad_gmt@nhidcl.com

Consultant: Address of Consultant

Attention:

Cable address:_

Telex

Facsimile

[Note’: Fill in the Blanks]

1.6.2 Notice will be deemed to be effective as follows:

(a) in the case of personal delivery or registered mail, on delivery;

(b) in the case of telexes, 24 hours following confirmed transmission;
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(c) in the case of telegrams, 24 hours following confirmed transmission; and
(d) in the case of facsimiles, 24 hours following confirmed transmission.

1.8 The Member in Charge is:
(Note: If the Consultants consist of a joint venture of more than one entity, the
name of the entity whose address is specified in SC1.6.1 should be inserted here. If
the Consultants consist of one entity, this Clause 1.8 should be deleted from the SC)
1.9  The Authorized Representative are: For the Client:

Address of Employer:

ATTN. OF: Mr. Pradeep Sharma

DESIGNATION General Manager (Tech)

ADDRESS: 3" Floor, PTI Building, 4, Parliament Street,
New Delhi — 110001.

Mob. NO: 8527254229

E-MAIL ADDRESS: prad_gmt@nhidcl.com

For the Consultants:

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees,
levies and other impositions levied under the existing, amended or enacted laws
during life of this contract and the client shall perform such duties in regard to the
deduction of such tax as may be lawfully imposed.

2.1  The effectiveness conditions are the following:
)} Approval of the Contract by the client

2.2 The time period shall be four months or such other time period as the parties may
agree in writing.

2.3  The time period shall be one month or such other time period as the Parties may
agree in writing.

24  The time period shall be 30 months for projects (i) & (ii) (30 month for
construction period and 48 months for Maintenance period) and 24 months for
project (iii) (24 months for construction period and 48 months for maintenance
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period ). Both the time periods will run concurrently.
3.4  Limitation of the Consultants' Liability towards the Client

@ Except in case of gross negligence or willful is conduct on the part of the
Consultants or on the part of any person or firm acting on behalf of the Consultants in
carrying out the Services, the Consultants, with respect to damage caused by the
Consultants to the Client's property, shall not be liable to the Client For any indirect
or consequential loss or damage; and Consultant will maintain at its expenses;
Professional Liability Insurance including coverage for errors and omissions
caused by Consultant’s negligence in the performance of its duties under this
agreement,(A) For the amount not exceeding total payments for Professional Fees
and Reimbursable Expenditures made or expected to be made to the Consultants here
under OR (B) the proceeds, the Consultants may be entitled to receive from any
insurance maintained by the Consultants to cover such a liability, whichever of (A) or
(B) is higher.

The policy should be issued only from an Insurance Company operating in India.

The policy must clearly indicate the limit of indemnity in terms of “Any One
Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no case
should be for an amount less than stated in the contract.

V) If the Consultant enters in to an agreement with Employer in a joint venture or ‘in
association’, the policy must be procured and provided to Employer by the joint
venture/in association entity and not by the individual partners of the joint
venture/association.

vi) The contract may include a provision thereby the Consultant does not cancel the
policy midterm without the consent of the Employer. The insurance company may
provide an undertaking in this regard.

(b) This limitation of liability shall not affect the Consultants' liability, if any, for
damage to Third Parties caused by the Consultants or any person or firm acting on
behalf of the Consultants in carrying out the Services.

(© Professional Liability Insurance may be accepted for initially one year which shall
be extended annually for five years. PLI shall be uniformly taken for a period of
five years.

3.5  The risks and the coverage shall be as follows
@ Third Party motor vehicle liability insurance as required under Motor Vehicles Act,
1988 in respect of motor vehicles operated in India by the Consultants or their

Personnel or any Sub-consultants or their Personnel for the period of consultancy.

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the
period of consultancy.
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(© Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a
minimum coverage equal to estimated remuneration and reimbursable.

(d) Employer's liability and workers' compensation insurance in respect of the
Personnel of the Consultants and of any Sub-consultant, in accordance with the
relevant provisions of the Applicable Law, as well as, with respect to such
Personnel, any such life, health, accident, travel or other insurance as may be
appropriate; and

(e Insurance against loss of or damage to (i) equipment purchased in whole or in part
with funds provided under this Contract, (ii) the Consultants' property used in the
performance of the Services, and (iii) any documents prepared by the Consultants in
the performance of the Services.

3.7(c) The other actions are

Q) taking any action under a civil works contract designating the Consultants as
"Authority’s Engineer", for which action, pursuant to such civil works contract, the
written approval of the Client as "Employer™ is required".

3.9  The Consultants shall not use these documents for purposes unrelated to this
Contract without the prior written approval of the Client.

4.5(b) The Authority’s Engineer (AE) shall provide suitable replacement of the key
personnel, not later than 45 (Forty Five) days from the date of issue of such request
by the Authority. In the event of failure to provide suitable replacement by the AE
within the period of 45 days, the AE shall pay damages to the Authority/Client, of a
sum calculated @0.02% (Zero Point Zero Two percent) of Contract Price for delay
of each day. These damages shall be over and above the penalty as per clause 4.5
(c) of the General Conditions of the Contract. For the avoidance of doubt, the
parties expressly agree that the damages specified herein shall be restricted to 10%
of the Contract Price.

4.6  "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C
shall serve in that capacity, as specified in Clause GC 4.6."

6.1(b) The amount payable Indian Rupee is :

6.2(a) "Payments for remuneration made in accordance with Clause GC 6:2(a) in
shall be adjusted as follows :

Consultants shall be paid billing rates for services rendered by the personnel of all
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categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii)
Support staff on man-moth wise. For calculating billing rates of remaining items of
the financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office
Rent, (iv) office supplies communication etc (v) reports & document printing and
(vi) survey equipment etc. quoted amount of selected consultant will be converted
to percentage of civil work cost quoted by civil contractor and payment will be
made in proportionate to the financial progress of the civil work. Beginning
13™months from the last date of submission of bid, billing rates shall be increased
for all items of contract inter alia including vehicle hire, office rent, consumables,
furniture @ 5% per year.However, for evaluation and award of the Bid proposals,
the quoted initial rate (as applicable for first 12 months from last date of submission
of bid) shall be multiplied by the total time input for each position on this contract,
i.e. without considering the increase in the billing rates. All payments shall be made
in Indian Rupees and shall be subjected to applicable Indian laws withholding taxes
if any.

Remuneration paid pursuant to the rates set forth in Appendix G shall be adjusted
every eighteen (12) months (and, the first time, with effect for the remuneration
earned in the 13™ calendar month after the last date of submission of bid) by 5%
every 12month for personnel.

Notwithstanding any other provisions in the agreement in this regard, this provision
will prevail and override any other provision to the contrary in this agreement.

6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries
and allowances as the Consultants shall have agreed to pay to the Personnel
as well as factors for social charges and overhead, and (B) the cost of backstopping
by home office staff not included in the Personnel listed in Appendix C, and(C) the
Consultant's fee; (ii) that bonuses or other means of profit-sharing shall not be
allowed as an element of over head, and(iii)that any rates specified for persons not
yet appointed shall be provisional and shall be subject to revision, with the written
approval of the Client, once the applicable salaries and allowances are known.

(2) Remuneration for periods of less than one month shall be calculated on an hourly
basis for actual time spent in the Consultants' home office and directly attributable
to the Services (one hour being equivalent to 1/240th of a month) and on a
calendar-day basis for time spent away from home office (one day being equivalent
to 1/30th of a month).

6.2(b) (ii) The rates for foreign and local Personnel are set forth in Appendix G.

6.4(a) The following provisions shall apply to the interest bearing advance payment and
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the advance payment guarantee:

1) An advance payment of 10% of the contract price in proportion to the quoted Indian
currency (INR) in the bid shall be made within 60 days after receipt and verification
of advance payment bank guarantee. The advance payment along with interest will
be set off by the Client in equal installments against the statements for the first 12
months of the Service until the advance payment has been fully set off. The
advance payment shall be in Indian Rupee.

2) The bank guarantee shall be in the amount and in the currency of the advance
payment.
3) Interest rate shall be 10% per annum (on outstanding amount).

6.4 (c) The interest rate is 10% per annum.
6.4(e) The accounts are:

[Note: Insert account number, type of account and name and address of the Bank]

8.2  Disputes shall be settled by arbitration in accordance with the following
provisions:

8.2.1 Selection of Arbitrators
Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator
or an arbitration panel composed of three arbitrators, in accordance with the
following provisions:

€)) Where the Parties agree that the dispute concerns a technical matter, they may agree
to appoint a sole arbitrator or, failing agreement on the identity of such sole
arbitrator or within thirty (30) days after receipt by the other Party of the proposal
of a name for such an appointment by the Party who initiated the proceedings,
either Party may apply to the President, Indian Roads Congress, New Delhi, for a
list of not fewer than five nominees and, on receipt of such list, the Parties shall
alternately strike names there from, and the last remaining nominee on the list shall
be the sole arbitrator for the matter in dispute. If the last remaining nominee has not
been determined in this manner within sixty (60) days of the date of the list, the
President, Indian Roads Congress, New Delhi, shall appoint, upon the request of
either Party and from such list or otherwise, a sole arbitrator for the matter in
dispute.

(b) Where the Parties do not agree that the dispute concerns a technical matter, the
Client and the Consultants shall each appoint one arbitrator, and these two
arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration
panel. If the arbitrators named by the Parties do not succeed in appointing a third
arbitrator within thirty (30) days after the latter of the two arbitrators named by the
Parties has been appointed, the third arbitrator shall, at the request of either Party,
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be appointed by Secretary, the Indian Council of Arbitration, New Delhi.

(© If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its arbitrator
within thirty (30) days after the other Party has appointed its arbitrator, the
Party which has named an arbitrator may apply to the Secretary, Indian Council of
Avrbitration, New Delhi, to appoint a sole arbitrator for the matter in dispute, and the
arbitrator appointed pursuant to such application shall be the sole arbitrator for that
dispute.

8.2.2 Rules of Procedure

Avrbitration proceedings shall be conducted in accordance with procedures of the
Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign
national/ firm, where arbitration proceedings shall be conducted in accordance with
the rules of procedure for arbitration of the United Nations Commission on
International Trade Law (UNCITRAL) as in force on the date of this Contract.

8.2.3 Substitute Arbitrators

If for any reason an arbitrator is unable to perform his function, a substitute shall be
appointed in the same manner as the original arbitrator.

8.2.4 Qualifications of Arbitrators
The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a)
through (c) of Clause 8.2.1 hereof shall be an internationally/nationally recognized
legal or technical expert with extensive experience in relation to the matter in
dispute.

8.2.5 Miscellaneous
In any arbitration proceeding hereunder:

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi.

(b) The English language shall be the official language for all purposes; and

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third
arbitrator if there is no such majority) shall be final and binding and shall be
enforceable in any court of competent jurisdiction, and the Parties hereby waive

any objections to or claims of immunity in respect of such enforcement.

(d) Fee structure shall be as indicated below:
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SINo. Particulars Maximum amount payable per Arbitrator/ per
case*
1 Acrbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs
Or
Rs2.5lacs (lump sum) subject to publishing the
award within 12 months.
2 Reading Charges Rs 15,000/-
3 Secretarial Assistance and Rs 20,000/-
Incidental
charges(Telephone, fax,
postage etc.)
5 Charges for Publishing| Maximum of Rs. 20,000/-
/declaration of the Award
6 Other expenses ) .
against bills subject to thel Economy class (by air), First class AC (by train)
prescribed ceiling) and AC car (by road)
Travelling Expenses ) .
1.  Rs 15,000/- per day (in metro cities)
2. Rs 7,000/- per day (in other cities)
Lodging and Boarding ) )
3. Rs3,000/-per day, if any Arbitrator makes
their own arrangements.
7 Local Travel Rs. 1500/- per day
8. Extra charges for days| Rs.3,500/- per day
other than hearing/meeting
days (maximum for 2 days)
Note:- | 1. Lodging, boarding and travelling expenses shall be allowed only for those
members who are residing 100 kms. away from place of meeting.
2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be
considered as Metro Cities.

* May be suitably modified, as per market rate
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IV. APPENDICES

Appendix A: Description of the Services

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks,
place of performance for different tasks; specific tasks to be approved by Client, etc.]

Details as per TOR
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Appendix B: Reporting Requirements

[List format, frequency, contents of reports and number of copies; persons to receive them;

dates of submission, etc. If no reports are to be submitted, state here "Not
applicable".}

Please refer TOR
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Appendix C: Key Personnel and Sub-consultants

[List under: C-I Titles [and names, if already available}, detailed job descriptions and
minimum qualifications. Experience of Personnel to be assigned to work in India and staff-
months for each.

C-2  Same information as C-I for Key local Personnel.
C-3  Same as C-l for Key foreign Personnel to be assigned to work outside India.

C-4  List of approved Sub-consultants [if already available]; same information with
respect to their Personnel as in C-I through C-4)

Please refer TOR
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Appendix D: Medical Certificate

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed in India. If
there is no need for a medical certificate, state here: "Not applicable. "]

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel

The Consultants Key personnel and all other Professional / Sub Professional / Support Staff/Sub-
Consultancy personnel shall work 6 days (Mondays through Saturday)every week and observe the
Gazetted Holidays of Government of India as Holidays. The Consultant shall work as per the work
program of the EPC Contractor. In this context in case the work plan of the Consultant needs suitable
modifications, the same shall be carried out and submitted to the client for consideration. The
Consultants hours of work normally shall match with that of Contractor’s activities on the site. No
extra remuneration shall be claimed or paid for extra hours of work required in the interest of Project
completion.

In respect of foreign personnel, one day per trip as travel time from and to the country of the
Government shall be allowed.
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Appendix F:

Duties of the Client

[List here under:

F-1  Services, facilities and property to be made available to the Consultants by the Client.

F-2  Counterpart personnel to be made available to the Consultants by the Client.]

Please refer TOR
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Appendix G:
Cost Estimates

List hereunder cost estimate in INR:

1. Monthly rates for local Personnel (Key Personnel and other Personnel)
2. Reimbursable/Rental/Fixed expenditures as follows:

a. Cost of local transportation.

b. Cost of other local services, rentals, utilities, etc.
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Appendix H:FORM OF PERFORMANCE SECURITY

(PERFORMAMANCE BANK GUARANTEE)

(Clause-13 of TOR)

To

Address of Employer:

WHEREAS

[Name and address of Consultants]1 (hereinafter called “the consultants”)has undertaken, in
pursuance of Contract No.__ dated__to provide the services on terms and conditions set forth
in this Contract of Consultancy Services for Authority’s Engineer for Supervision of

“(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length

(if) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-
144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length
in the state of Jammu and Kashmir to be executed on EPC basis.

(ili)) Widening and Up-gradation to 2 lane with paved shoulder configuration and
geometric improvement from km 0.000 to km 16.990 on Chenani — Sudhmahadev
section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”.
(hereinafter called the “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified there in as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee;

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you,

on behalf of the Consultants up to a total of--------------------m-mem-- -[Amount of
Guarantee] [In words], such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, and we undertake to pay
you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of__[amount of Guarantee] as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Consultants before
presenting us with the demand.
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We further agree that no change or addition to or other modification of the terms of the
Contract or of the services to be performed thereunder or of any of the Contract documents
which may be made between you and the Consultants shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

The liability of the Bank under this Guarantee shall not be affected by any change in the
constitution of the consultants or of the Bank.

Notwithstanding anything contained herein before, our liability under this guarantee is
restricted to Rs. (Rs.__) and the guarantee shall remain valid till . Unless a
claim or a demand in writing is made upon us on or before all our liability under this
guarantee shall cease.

This guarantee shall be valid for a period of 32 months i.e. upto 2 months beyond the expiry
of contract of 30 months.

This guarantee shall also be operatable at our New Delhi Branch located at ..............
from whom, confirmation regarding the issue of this guarantee or extension / renewal
thereof shall be made available on demand. In the contingency of this guarantee being
invoked and payment there under claimed, the said branch shall accept such invocation
letter and make payment of amounts so demanded under the said invocation.

Signature and Seal of the Guarantor In presence of

Name and Designation

(Name,Signature &
Occupation)

Name of the Bank

Address 2.
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(Name &Occupation)

Date

LGive names of all partners if the Consultants is a Joint Venture.

Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS

gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110001 (SYNB09062) to aid
in the process of confirmation of Bank Guarantee.
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Appendix I: Form of Bank Guarantee for Advance Payments
(Reference Clause 6.4(a) of Contract)

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

Ref: Bank Guarantee
Date:
Dear Sir,

In consideration of M/s. (Hereinafter referred as the "Client”, which

expression shall, unless repugnant to the context or meaning thereof include it successors,

administrators and assigns) having awarded to M/s. (Hereinafter referred to

as the "Consultant”" which expression shall unless repugnant to the context or meaning

thereof, include its successors, administrators, executors and assigns),a contract by issue of

client's Contract Agreement No. _ Dated_and the same having been unequivocally

accepted by the Consultant, resulting in a Contract valued at for
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“(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km
length

(if) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of
24 Km length in the state of Jammu and Kashmir to be executed on EPC basis.

(ili) Widening and Up-gradation to 2 lane with paved shoulder configuration and
geometric improvement from km 0.000 to km 16.990 on Chenani -
Sudhmahadev section of NH-244 in the state of Jammu and Kashmir to be
executed on EPC basis”.

” (hereinafter called the "Contract™)

and the Client having agreed to make an advance payment to the Consultant for
performance of the above Contract amountingto  (in words and figures)as an
advance against Bank Guarantee to be furnished by the Consultant.

We

(Name of the Bank) having its Head Office at (herein after referred to as the
Bank),which expression shall, unless repugnant to the context or meaning there of,
include its successors, administrators, executors and assigns) do here by guarantee
and undertake to pay the client immediately on demand any or, all monies payable
by the Consultant to the extent of - as afore said at any time upto
@ __ without any demur, reservation, contest, recourse or protest and/or

without any reference to the consultant. Any such demand made by the client on the
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Bank shall be conclusive and binding notwithstanding any difference between the
Client and the Consultant or any dispute pending before any Court, Tribunal,
Arbitrator or any other authority. We agree that the Guarantee herein contained
shall be irrevocable and shall continue to be enforceable till the Client discharges
this guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of
the Bank under this Guarantee, from time to time to vary the advance or to extend
the time for performance of the contract by the Consultant. The Client shall have the
fullest liberty without affecting this guarantee, to postpone from time to time the
exercise of any powers vested in the more of any right which they might have
against the Client and to exercise the same at any time in any manner, and either to
enforce or to forebear to enforce any covenants, contained or implied, in the
Contract between the Client and the Consultant any other course or remedy or
security available to the Client. The bank shall not be relieved of its obligations
under these presents by any exercise by the Client of its liberty with reference to the
matters aforesaid or any of them or by reason of any other actor forbearance or
other acts of omission or commission on the part of the Client or any other.
Indulgence shown by the Client or by any other matter or thing whatsoever which
under law would but for this provision have the effect of relieving the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance without
proceeding against the Consultant and notwithstanding any security or other
guarantee that the Client may have in relation to the Consultant's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee

is limited to __and it shall remain in force upto and including and shall be
extended from time to time for such period (not exceeding one year), as may be
desired by M/s. on whose behalf this guarantee has been given.

This guarantee shall also be operatable at our New Delhi Branch located at
.............. , from whom, confirmation regarding the issue of this guarantee or
extension / renewal thereof shall be made available on demand. In the
contingency of this guarantee being invoked and payment there under claimed,
the said branch shall accept such invocation letter and make payment of
amounts so demanded under the said invocation

Dated this ___day of
200  at

WITNESS

(Signature)
(Signature)
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(Name)
(Name)

(Official Address)  Designation(with Bank stamp)

Attorney as per Power of

Attorney No.

Dated

Strike out, whichever is not applicable.

Notel:The stamp papers of appropriate value shall be purchased in the name of bank who
issues the "Bank Guarantee”.

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign
commercial Bank acceptable to client for Foreign Consultant with counter
guarantee from Nationalized Bank. Bank guarantee furnished by Foreign
consultant shall be confirmed by any Nationalized Bank in India.

Note3:The Guarantor shall also send information about the issuance of this Guarantee
through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110
001 (SYNBO09062) to aid in the process of confirmation of Bank Guarantee.
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Appendix J

Letter of invitation
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Appendix K

Letter of Award
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Appendix L

Minutes of pre-bid meeting
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Appendix-M
Memorandum of Understanding

Between

And

Whereas National Highways & Infrastructure corporation Ltd. (NHIDCL) (the ‘Employer’)
has invited proposal for appointment of Authority’s Engineer for Supervision of (i) Up-
gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A
from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length

(if) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of
NH-144A from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km
length in the state of Jammu and Kashmir to be executed on EPC basis.

(iii)) Widening and Up-gradation to 2 lane with paved shoulder configuration and
geometric improvement from km 0.000 to km 16.990 on Chenani — Sudhmahadev
section of NH-244 in the state of Jammu and Kashmir to be executed on EPC basis”.
hereinafter called the Project.

And Whereas (Lead Partner) and JV partner/s
have agreed to form a Joint Venture to provide the said services to the Employer as
Authority’s Engineer; and

Now, therefore, it is hereby agreed by and on behalf of the partners as follows:

will be the lead partner and will be the other JV partner/s.

(lead partner) shall be the in charge of overall administration of contract and shall be

authorised representative of all JV partners for conducting all business for and on behalf of the JV
during the bidding process and subsequently, represent the joint venture for and on behalf of the JV
for all contractual matters for dealing with the Employer/EPC Contractor if Consultancy work is
awarded to JV.

All JV partners do hereby undertake to be jointly and severely responsible for all the obligation and
liabilities relating to the consultancy work and in accordance with the Terms of Reference of the
Request for Proposal for the Consultancy Services.

Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU
indicating the specific project inputs and role of each partner/s along with percentage sharing of cost
of services shall be submitted to the Employer (Consultant may submit the detailed MOU along with
percentage sharing of cost at the time of bidding also).

For (Name of Lead partner)
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Managing Director/Head of the Firm
Address
For (Name of JV partner/s)

Managing Director/Head of the Firm
Address
For (Name of Associate Partner/s)
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Appendix-N
BANK GUARANTEE FORMAT FOR BID SECURITY
(To be stamped in accordance with Stamp Act if any, of the country of issuing bank)
Ref.: Tender No. , dated

Bank Guarantee:

Date:
WHEREAS, (Name of Bidder)  (hereinafter called “the bidder”) has
submitted his bid dated (date) for the Tender No. ,
dated (hereinafter called “the Bid”).

KNOW ALL MEN by these presents that We, [Name of Bank) of
[Name of Country] having our registered office
at (hereinafter called “the Bank”) are bound unto
[Name of Employer]
(hereinafter called “the Employer”) in the sum of Rs. (Rupees Lakhs Only)
for which payment will and truly to be made to the said Employer the Bank binds himself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 2018.
THE CONDITIONS of this obligation are:

If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or

If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with
the Instructions to Bidder; or

If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of
bid validity,

fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if
required; or

fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders,
we undertake to pay the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him owing to the
occurrence of one or any of the conditions, specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including the date 180 (one hundred and
eighty) days after the deadline for submission of bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should
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reach the Bank not later than the above date.
Notwithstanding anything contained herein before, our liability under this guarantee is

restricted to Rs. (Rs. ) and the guarantee shall
remain valid till . Unless a claim or a demand in writing is made upon us on or
before all our liability under this guarantee shall cease.

This guarantee shall also be operatable at our New Delhi Branch located at .............. ,

from whom, confirmation regarding the issue of this guarantee or extension / renewal
thereof shall be made available on demand. In the contingency of this guarantee being
invoked and payment there under claimed, the said branch shall accept such invocation
letter and make payment of amounts so demanded under the said invocation

DATE

SIGNATURE OF THE BANK
SEAL OF THE BANK
SIGNATURE OF THE WITNESS
Name and Address of the Witness

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India

Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS
gateway to the Syndicate Bank, Transport Bhawan, New Delhi — 110001 (SYNB09062) to aid
in the process of confirmation of Bank Guarantee.

DISCLAIMER
The Applicant must read all the instructions in the RFP and submit the same accordingly.
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Appendix-O
INTEGRITY AGREEMENT

This Integrity Agreement is made at National Highways & Infrastructure Development Corporation
Limited (NHIDCL), New Delhi onthis __ dayof  2018.
BETWEEN
National Highways & Infrastructure Development Corporation Limited (NHIDCL) represented
through its Managing Director and having its principal office at 3rd Floor, PTI Building, 4,
Parliament Street New Delhi-110001, (hereinafter referred to as the “Principal/Owner  which
expression shall, unless repugnant to the meaning or context hereof, include its successors and
permitted assigns)
AND

{ through (Hereinafter
referred to as the “Bidder/Contractor” and which expression shall unless repugnant to the meaning
or context hereof include its successors and permitted assigns)

Preamble

WHEREAS, the Principal/ Owner has floated the Tender {NIT No
dated } (Hereinafter referred to as "Tender/Bid™) and intends to award, under laid down
organizational procedure, contract for Consultancy Services for Authority’s Engineer for
Supervision of

“(i) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A
from Canal head (Km 0.800) to Ganesh Vihar (Km 6.000) of 5.2 Km length

(if) Up-gradation to 4-lane with Paved Shoulder of Jammu-Akhnoor road section of NH-144A
from Ganesh Vihar (Km 6.000) to Hanuman chowk (Km 30.000) of 24 Km length in the state of
Jammu and Kashmir to be executed on EPC basis.

(iii) Widening and Up-gradation to 2 lane with paved shoulder configuration and geometric
improvement from km 0.000 to km 16.990 on Chenani — Sudhmahadev section of NH-244 in the
state of Jammu and Kashmir to be executed on EPC basis”.

” (hereinafter referred to as the "Contract").

AND WHEREAS the Principal/ Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/ transparency in its relation with its
Bidder(s) and/ or Contractor(s).

AND WHEREAS to meet the aforesaid purpose both the parties have agreed to enter into this
Integrity Agreement (hereafter referred to as "Integrity Pact™ or "Pact"), the terms and conditions of
which shall also be read as integral part and parcel of the Tender/ Bid documents and Contract
between the parties.

AND WHEREAS in order to achieve the above goals, the Principal has appointed an Independent
External Monitor (IEM) who will monitor the Tender process and the execution of the contract for
compliance with the principles mentioned herein.
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NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby
agree as follows and this Pact witnesses as under:

Article 1: Commitments of the Principal/ Owner
(1) The Principal/ Owner commits itself to take all measures necessary to prevent corruption and
to observe the following principles:

(@) No employee of the Principal/ Owner, personally or through any of his/ her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

(b) The Principal/ Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/ Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential/ additional information through which the Bidder(s) could
obtain an advantage in relation to the Tender process or the Contract execution.

(c) The Principal/ Owner will endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

(2) If the Principal/ Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal Code (IPC)/ Prevention of Corruption Act, 1988 (PC
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion
in this regard, the Principal/ Owner will inform the Chief Vigilance Officer and in addition
can also initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitments of the Bidder(s)/ Contractor(s)/ Consultant(s)

(1) It is required that each Bidder/ Contractor/ Consultant (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the Government/
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has
knowledge or becomes aware, during the tendering process and throughout the negotiation or
award of a contract.

(2) The Bidder(s)/ Contractor(s)/ Consultant(s) commit himself to take all measures necessary to
prevent  corruption. He commits himself to observe the  following

principles during his participation in the Tender process and during the Contract execution.

(a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
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promise or give to any of the Principal/ Owner's employees involved in the Tender
process or execution of the Contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the Tender process or during the execution of the Contract.

(b) The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contract, submission or non-submission of
bids or any other action to restrict competitiveness or to cartelize the bidding process.

(c) The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contractor(s) will not use improperly for the purpose of competition
or personal gain, or pass on to the others, any information or documents provided by the
Principal/ Owner as part of the business relationship, regarding plans, technical proposals
and business details, including information contained or transmitted electronically.

(d) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of
agents/ representatives in India, if any. Similarly, Bidder(s)/ Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/ representatives, if any.
Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participate in a tender
on behalf of one manufacturer, he shall not be allowed to quote on behalf of another
manufacturer along with the first manufacturer in a subsequent/ parallel tender for the
same item.

(e) The Bidder(s)/ Contractor(s) shall, when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other
intermediaries  in  connection  with  the award of the  Contract.

(f) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

(g) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice which means a willful misrepresentation or omission of facts or
submission of fake/ forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

(h) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
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indirectly, where potential or actual injury may be fall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/ Owner under law or
the Contract or its established policies and laid down procedures the Principal/Owner shall
have the following rights in case of breach of this Integrity Pact by the Bidder(s) /Contractor
accepts and undertakes to respect and uphold the Principal/Owner’s absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other from, such as
too put his reliability or credibility in question, the Principal/Owner after giving 14 days
notice to the contractor shall have powers to disqualify the Bidder(s) contractor(s) from the
tender process terminate/determine the contract, if already executed or executed or exlude the
Bidder/Contractor form future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may
have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount
of Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any
other company in any country confirming to the anti corruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/holiday listing of the
Bidder/Contractor as deemed fit by the Principal/Owner.
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(3) If the Bidder/Contractor can prove that he has resorted/ recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, as its
own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1) The Bidder(s) Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of
its Subcontractors/sub-vendors.

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders,
Contractors and Subcontractors.

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its provisions at
any state of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be
valid despite the lapse of this Pact as specified above, unless it is discharged/determined by
the Competent Authority.

Article 7- Other Provisions

(1) This Pact is subject to Indian law, place of performance and jurisdiction is the Head
Quarters of the Division of the Principal /Owner, who has floated the tender.

(2) Changes and supplements need to be made in writing. Side agreements have not been
made.

(3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative duly
authorized by board resolutions.

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

(5) It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement/Pact, any action taken by the
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Owner/Principal in accordance with this Integrity Agreement/Pact or interpretation thereof
shall not be subject to arbitration.

Article 8- Independent External Monitor

(1) The Principal appoints a competent and credible Independent External Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations.

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. It will be obligatory for him to treat
the information and documents of the Bidders/Contractors as confidential/ He reports to
the MD, NHIDCL.

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to Sub-contractors. The Monitor is under
contractual obligation to treat the information and documents of the
Bidder(s)/Contractor(s)/Sub-contractor(s) with confidentiality.

(4) The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meetings.

(5) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so
inform the Management of the Principal and request the Management to discontinue or
take corrective action, or to take other relevant action. The Monitor can submit non-
binding recommendations in this regard. Beyond this, the Monitor has no right to demand
from the parties that they act in a specific manner, refrain from action or tolerate action.

(6) The Monitor will submit a written report to the MD, NHIDCL, within 8 to 10 weeks from
the date of reference or intimation to him by the Principal and should the occasion arise,
submit proposals for correcting problematic situations.

(7) If the Monitor has reported to the MD, NHIDCL a substantiated suspicion of an offence
under relevant IPC/PC Act and the MD, NHIDCL does not within the reasonable time,
takes visible action to proceed against such offence or report it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

(8) The word ‘Monitor” would include both singular and plural.

Article 9- Legal and Prior Rights

All right and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be
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deemed to the cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over
the Tender/Contract documents with regard any of the provisions covered under this Integrity
Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of
Principal/Owner)

(For and on behalf of
Bidder/Contractor)

WITNESSES:

(Signature, name and address)

Place:
Dated:
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