Reply to Prebid Queries

Project: Construction of Meka-Roing-Hunli from Existing Km 16 of Roing-Hunli Road to Km 21.5 of
Hunli-Anini Road (Total Length=74.863) to NH Double lane Specification in Arunachal Pradesh on
Engineering Procurement and Construction(EPC) basis.

Clause Queries Reply
Clause 19.2 | As per Clause 19.2 of DCA if has been | As per Corrigendum - |
of DCA mentioned that Mobilization advance shall be

interest free but as per corrigendum-I|
mobilization advance shall be interest bearing,
it is requested to make the mobilization
advance interest free.

Schedule-B Crust thickness is not provided in cross section | Pavement has been designed
given in schedule-B. Kindly provide the same. for 20 msa & minimum 5 CBR
as per IRC 37 :2012

Schedule-B Chainage wise typical cross section (TCS) has | TCS lll to VIl have been given.
not been provided in schedule-B. Kindly provide
the details.

Being an EPC contract some more time is | Bid extended to 24™ August.
required for designing and preparation of BOQ,
It is requested to extend the bid submission
date by one month.

Appendix IA | With reference to recent Document & | Asper amended RFP.

Letter Corrigendum issued by

Comprising (1) National Highway’s Authority of India
the for “Construction of ROB cum Flyover at
Technical Bid Ranichak for replacing the existing level

crossing at Ranichak, Haldia upto the
main gate of Haldia Dock Complex in
the State of West Bengal on EPC
Mode”.

(2) National Highway’s Authority of India
for Four Laning of Ner Chowk-Pandoh
including Pandoh Bypass Section of NH-
21 (Package-1, from Km 190.000 to Km
221.305) under NHDPIVB on EPC Mode
in the State of Himachal Pradesh
(Design Length 26.290Km)

This clause had been revised :

“I/We certify that in the last two years, |/We
any of the JV partners have neither failed to
perform any works of Expressways, National
Highways, ISC & El Works, as evidenced by
imposition of a penalty by an arbitral or judicial
authority or a judicial pronouncement or
arbitration award, nor been expelled from any
project or contract nor have had any contract




terminated by Ministry of Road Transport &
Highways or its Implementing agencies for
breach on our part.”
Hence, we request you to modify / relax the
clause as accordingly .

alignment and in Bypass etc., for Minor Bridges
and Major Bridges;

HFL

LWL

Bed level of River / Canal / Nalla

Scour depth

Velocity of water

6. Linear Waterway etc.

vk wnN e

GAD Please provide GAD of the culverts, Minor | Enclosed now
Bridges and Major Bridges.

Schedule B Please provide Total width of Structure, for | As per Manual
Minor Bridges and Major Bridges.

Schedule B Please provide the detailed Chainages | As per amended RFP.
Applicable for TCS Type (IIL,IV,V,VLVILVIII).

Plan & | Existing Ground level below proposed Center | As per amended RFP.

Profile Line has been given in Plan and Profile; please
provide the ground level at Toe side. (i.e Hill
side and Valley side), as it is very hard to
compute earthwork quantities without it.

Schedule H We request you to make payment on | As peramended RFP.
completion of 5% of total length.

Hydraulic Please provide the following Hydraulic data of | Hydrological data is uploaded

data River / Nalla for Bridges / Structures in the | now.

Geotechnical
Investigation

Please provide the Geotechnical Investigation
report, for Major Bridges, Minor Bridges and at

As per amended RFP.

against the injury to person.

report ROB.
Schedule B Whether the span arrangement mentioned in | As per amended RFP.
schedule-B for Major Bridge / Minor Bridge can
be modified to suit the site condition. Please
clarify.
General Please provide the DPR / Feasibility Report etc. | As per amended RFP.
Schedule P Please specify the amount of Insurance cover | As per amended RFP.

Note:- Bidders are also requested to see the Corrigendum issued for various other clauses based on

latest instructions.




