राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार तीसरी मंजिल, पीटीआई बिल्डिंग, 4—संसद मार्ग, नई दिल्ली—110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India 3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com





(मारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Manipur/2020-21/AE/TMP5&6/197441/22% Dated: 04.08.2021

CORRIGENDUM - 1

Name of Work: CONSULTANCY SERVICES FOR AUTHORITY'S ENGINEER FOR SUPERVISION OF:

- (i) Construction of two lanes with paved shoulders road from Tamenglong to Mahur (NH-137) in the State of Manipur starting from km 54.180 near Azuram to km 80.630 near Mandeu (Package-5) on EPC mode.
- (ii) Construction of two lanes with paved shoulders road from Tamenglong to Mahur (NH-137) in the State of Manipur starting from km 80.630 near Mandeu to km 96.870 near Jiri River (Package-6) on EPC mode.

Tender ID: 2021_NHIDC_636602_1

It is to inform to all the perspective bidders that the following amendments have been carried out:

S. No.	REFERENCE/ ITEM	EXISTING CONTENTS		MODIFIED CONTENTS		
	NIT, RFP; Section -7, Clause 1, Bidding Schedule (Refer Clauses 1.1.5,1.3, 2.11.4(i),2.12, 2.13,2.14.2.3, 2.15.2 & 3.1.1)	(Physical submission of Bid Documents/ PoA, if any, to be intimated later) Opening of Technical Bids		INFRACON portal only. Physical submission of Bid Documents/ PoA, if any, to be intimated later.)	20.08.2021 (1500 hrs)	
	,			Opening of Technical Bids at venue	23.08.2021 (1500 hrs)	
2.	NIT, Clause 2 & In the RFP, Table 1: "Details of Project" under Section 1	Table mentioning detai Consultancy Package, Pr Project Cost , Assignmer	oject Length,	Modified Table mentioning details regarding Consultancy Package, Project Length, Project Cost, Assignment Period etc. (Refer <i>Annexure I</i> of this Corrigendum)		

S. No.	REFERENCE/ ITEM	EXISTING CONTENTS	MODIFIED CONTENTS
3.	NIT, Clause 2 & In the RFP, Table 1: "Details of Project" under Section 1	Table mentioning details regarding Consultancy Package, Project Length, Project Cost , Assignment Period etc.	Modified Table mentioning details regarding Consultancy Package, Project Length, Project Cost, Assignment Period etc. (Refer <i>Annexure I</i> of this Corrigendum)
4.	In the RFP, Section – 2, Clause 7.1	"The BG shall be in the format specified in Appendix H of draft contract form and furnished from a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by RBI (except Laxmi Vilas Bank and Yes Bank) having a net worth of not less than 1000 crore as per latest Annual Report of the Bank."	"The BG shall be in the format specified in Appendix H of draft contract form and furnished from a Nationalised Bank, IDBI or ICICI/ICICI Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by RBI ** having a net worth of not less than 1000 crore as per latest Annual Report of the Bank". ** To be referred from "List of Banks whose Bank Guarantees are acceptable." as per Annexure-II of this Corrigendum-I.

...

(K. C. Bhatt)

Dy. General Manager (Tech)

ANNEXURE-I

Details of Project

				o roject		
S. No.	Consultancy Package	NH No.	State	Project Stretch	Project Length (Km)/ Project Cost (in Cr.)	Assignment Months
1	Construction of two lanes with paved shoulders road from Tamenglong to Mahur (NH-137) in the State of Manipur starting from km 54.180 near Azuram to km 80.630 near Mandeu (Package-5) on EPC mode.	-137	MANIPUR	km 54.180 near Azuram to km 80.630 near Mandeu	Project Length: 26.45 km, Tendered Cost: 358.39 Cr,	18 months of construct ion + 60 month of Maintenance period
2	Construction of two lanes with paved shoulders road from Tamenglong to Mahur (NH-137) in the State of Manipur starting from km 80.630 near Mandeu to km 96.870 near Jiri River (Package-6) on EPC mode.	-HN	MAN	km 80.630 near Village Mandeu to km 96.870 near Jiri River	Project Length: 16.24 km, Tendered Cost: 238.85 Cr,	18 months of construct ion + 60 month of Maintenance period
	TOTAL				42.69 km, Rs 597.24 Cr.	

.,

÷,

Annexure - II

List of Banks whose Bank Guarantees are acceptable

. .

List	of Scheduled Public Sector Bank	ks
Sr.No.	Name of the Bank	
1	Bank of Baroda	PERSONAL AMARILA BRANCHES
2	Bank of India	
3	Bank of Maharashtra	
4	Canara Bank	
5	Central Bank of India	
6	Indian Bank	
7	Indian Overseas Bank	Ÿ
8	Punjab & Sind Bank	
9	Punjab National Bank	
10	State Bank of India	- Walter Charles - Laboratory (19
11	UCO Bank	
12	Union Bank of India	No. of the last of

Lis	st of Scheduled Private Sector Banks
Sr.No.	Name of the Bank
1	Axis Bank Ltd.
2	Bandhan Bank Ltd.
3	CSB Bank Ltd.
4	City Union Bank Ltd.
5	DCB Bank Ltd.
6	Federal Bank Ltd.
7	HDFC Bank Ltd
8	ICICI Bank Ltd.
9	IndusInd Bank Ltd
10	IDFC First Bank Ltd.
11	Jammu & Kashmir Bank Ltd.
12	Karnataka Bank Ltd.
13	Karur Vysya Bank Ltd.
14	Kotak Mahindra Bank Ltd
15	RBL Bank Ltd.
16	South Indian Bank Ltd.
17	Tamilnad Mercantile Bank Ltd.
18	YES Bank Ltd.
19	IDBI Bank Ltd.

	A CONTRACT TO THE RESIDENCE OF THE PROPERTY OF
r.No.	Name of the Bank
1	Au Small Finance Bank Limited
2	Equitas Small Finance Bank Limited
3	Suryoday Small Finance Bank Limited
4	Ujjivan Small Finance Bank Limited
5	Utkarsh Small Finance Bank Limited
6	ESAF Small Finance Bank Limited
7	Jana Small Finance Bank Limited

:..

.

÷.

; ·