

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



BHARATMALA
ROAD TO PROSPERITY



CIN: U45400DL2014GOI269062

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

E-197792

NHIDCL/Assam/NH-29/Dab-Man/Pkg-7/2021/ 1054

Date:09.08.2021

To,

All the Prospective Bidders

Name of Work: Widening/Improvement to 4 (Four) Lane with Paved Shoulder from KM 146+246 to Km 157+460 (Design Chainage 145+712 to 156+634) of Dillai- Lahorijan (Package-7) of NH 29 in the state of Assam on EPC mode.-Corrigendum-II -Reg.

Tender ID: 2021_NHIDC_638207_1

CORRIGENDUM-II

S. No.	Reference Item	Existing Provisions				Modified Provisions (to be read as)			
1.	RFP, Section-7, 'DATASHEET', Clause 7	S. No.	Year No.	Up-dation factor	Financial Year	S. No.	Year No.	Up-dation factor	Financial Year
		1	Year 1	1.00	FY 2019-20	1	Year 1	1.00	FY 2020-21
		2	Year 2	1.05	FY 2018-19	2	Year 2	1.05	FY 2019-20
		3	Year 3	1.10	FY 2017-18	3	Year 3	1.10	FY 2018-19
		4	Year 4	1.15	FY 2016-17	4	Year 4	1.15	FY 2017-18
		5	Year 5	1.20	FY 2015-16	5	Year 5	1.20	FY 2016-17
		Note: In case of more no. of years the up-gradation factor will increase by 5%.				Note: In case of more no. of years the up-gradation factor will increase by 5%.			
2.	RFP, Appendix-XI, Clause-4	S. No.	Financial Year			S. No.	Financial Year		
		1	Year 1			1	Year 1 (2020-2021)		
		2	Year 2			2	Year 2 (2019-2020)		
		3	Year 3 (2016-2017)			3	Year 3 (2018-2019)		
		4	Year 4 (2015-2016)			4	Year 4 (2017-2018)		
		5	Year 5 (2014-2015)			5	Year 5 (2016-2017)		

le

S. No.	Reference Item	Existing Provisions	Modified Provisions (to be read as)
3	In the RFP, Section -2, Clause 2.21.1	"Within 30 (thirty) days of receipt of Letter of Acceptance, the selected Bidder shall furnish to the Authority an irrevocable and unconditional guarantee issued by the Public Sector Banks or Scheduled Private Banks having the Net Worth of Rs 1,000/- crores or more as per the latest annual report of the bank, in favour of the Authority. The list of such banks is mentioned in the RFP, Section-2, and Clause 2.21.1."	Within 30 (thirty) days of receipt of Letter of Acceptance, the selected Bidder shall furnish to the Authority an irrevocable and unconditional guarantee issued by the Public Sector Banks or Scheduled Private Banks having the Net Worth of Rs 1,000/- crores or more as per the latest annual report of the bank, in favour of the Authority. "List of Bank whose Bank Guarantee are acceptable as per Annexure -I of Corrigendum -II"
4.	In the Draft Contract Agreement Clause-10.3 (i)	The [459th (Four Hundred and Fifty Nine) day] from the Appointed Date shall be the scheduled completion date (the "Scheduled Completion Date") and the Contractor agrees and undertakes that the construction shall be completed on or before the Scheduled Completion Date, including any extension thereof	The [548th (Five Hundred and Forty Eight) day] from the Appointed Date shall be the scheduled completion date (the "Scheduled Completion Date") and the Contractor agrees and undertakes that the construction shall be completed on or before the Scheduled Completion Date, including any extension thereof
5.	Schedule-J, Clause 2,3,4&5	Existing Schedules	Modified Schedules attached in Annexure II of Corrigendum -II



09/8/21

(K. C. Bhatt)

Dy. General Manager (Tech.)

Annexure-I

List of Banks whose Bank Guarantee are acceptable

List of Scheduled Public Sector Banks

Sr.No.	Name of the Bank
1	Bank of Baroda
2	Bank of India
3	Bank of Maharashtra
4	Canara Bank
5	Central Bank of India
6	Indian Bank
7	Indian Overseas Bank
8	Punjab & Sind Bank
9	Punjab National Bank
10	State Bank of India
11	UCO Bank
12	Union Bank of India

List of Scheduled Private Sector Banks

Sr.No.	Name of the Bank
1	Axis Bank Ltd.
2	Bandhan Bank Ltd.
3	CSB Bank Ltd.
4	City Union Bank Ltd.
5	DCB Bank Ltd.
6	Federal Bank Ltd.
7	HDFC Bank Ltd.
8	ICICI Bank Ltd.
9	Indusind Bank Ltd.
10	IDFC First Bank Ltd.
11	Jammu & Kashmir Bank Ltd.
12	Karnataka Bank Ltd.
13	Karur Vysya Bank Ltd.
14	Kotak Mahindra Bank Ltd.
15	RBL Bank Ltd.
16	South Indian Bank Ltd.
17	Tamilnad Mercantile Bank Ltd.
18	YES Bank Ltd.
19	IDBI Bank Ltd.

List of Scheduled Small Finance Banks

Sr.No.	Name of the Bank
1	Au Small Finance Bank Limited
2	Equitas Small Finance Bank Limited
3	Suryoday Small Finance Bank Limited
4	Ujjivan Small Finance Bank Limited
5	Utkarsh Small Finance Bank Limited
6	ESAF Small Finance Bank Limited
7	Jana Small Finance Bank Limited

Annexure-II

Schedule - J

*(See Clause 10.3 (ii))***Project Completion Schedule****1. Project Completion Schedule**

During Construction period, the Contractor shall comply with the requirements set forth in this Schedule-J for each of the Project Milestones and the Scheduled Completion Date. Within 15 (fifteen) days of the date of each Project Milestone, the Contractor shall notify the Authority of such compliance along with necessary particulars thereof.

2. Project Milestone-I

- (i) Project Milestone-I shall occur on the date falling on the 192nd day from the Appointed Date (the "Project Milestone-I").
- (ii) Prior to the occurrence of Project Milestone-I, the Contractor shall have commenced construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements for an amount not less than 10% (ten per cent) of the Contract Price.

3. Project Milestone-II

- (i) Project Milestone-II shall occur on the date falling on the 329th day from the Appointed Date (the "Project Milestone-II").
- (ii) Prior to the occurrence of Project Milestone-II, the Contractor shall have continued with construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements for an amount not less than 35% (thirty five per cent) of the Contract Price and should have started construction of all bridges

4. Project Milestone-III

- (i) Project Milestone-III shall occur on the date falling on the 438th day from the Appointed Date (the "Project Milestone-III").
- (ii) Prior to the occurrence of Project Milestone-III, the Contractor shall have continued with construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements for an amount not less than 70% (seventy per cent) of the Contract Price and should have started construction of all project facilities.

5. Scheduled Completion Date

- (i) The Scheduled Completion Date shall occur on the 548th day from the Appointed Date.
- (ii) On or before the Scheduled Completion Date, the Contractor shall have completed construction in accordance with this Agreement.