Reply to Pre-Bid Queries

Project Name: WIDENING AND UPGRADATION TO 2 LANE WITH PAVED SHOULDER CONFIGURATION AND GEOMETRIC IMPROVEMENTS FROM KM 298.000 TO KM
339.000 (PACKAGE-7) ON AIZAWL-TUIPANG SECTION OF NH-54 IN THE STATE OF MIZORAM WITH JICA LOAN ASSISTANCE.

Contract Package no. NHIDCL/ NH-54-Miz-2017-18-158/Package-7
Tender ID: 2019_NHIDC_525276_1

Sr. No.

Reference section/clause no./
Annexure/items

Query

Reply

General

Uploading of technical bid on BIMS portal is suspended till further
orders.

Uploading of technical bid on CPP portal is valid only till 31st Dec'19
and from 1st Jan’ 2020 carried out through BIMS portal only.

As per RFP.

Clause 2.20 of RFP, Bid Security

As per Clause No. 2.20 of ITB — Bid Security of Rs. 4.98 Crores is
required to be submitted in shape of Bank Guarantee with the Bid.
We herewith mention that, recently office of the Prime Minister issued
a circular for waiver of Earnest Money/Bid Security for highway
projects in EPC mode as a relief of mid-sized highway players

As per RFP.

Lead of Materials

Lead for Aggregate is considered & provided for reference of the
contractor with the Bid, we also request you to provide the reference
details of the source “only for reference purpose only”

The Contractors are requested to assess the actual site condition

and bid accordingly.

Cost Abstract

Details & cost Break-up of the item mentioned under Drainage &
Slope protection lead.

* Including Lines Ditches, Pipe & Slab Culverts.

+ Wet masonry, Gravity wall, RE wall, Gabion, Crib wall & other Traffic
Safety & Road Appurtenances

As per attached Abstract of Cost Estimate the considered escalation is
5%.

It is requested to state the considered prices for the above work is
based on which year state SOR.

The Contractors are requested to assess the cost at their own
and quote financial proposal accordingly. DPR has been

uploaded only for reference purpose.
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Annex-| of Schedule D

Draft Contract Agreement Specification & Standards for construction
of Highway & Slope Protection Work of the items

* Crib Work

* Rock Bolt- Anchor details

* Hollow Treaded Pipe Probably to be sourced from, JAPAN

are as per Japanese Industrial Standards (JIS.G) & not as per MoRTH
Specification.

In this shall the contractor allowed to follow the similar Indian
Standards or not as per the Annexure clarify the same.

As the standard considered are as per JIS.G (Japanese Industrial
Standards) & no relevant Indian Standards has been provided
therefore contractor may require importing same of the required
specific material from Japan (help in obtaining License for the same)

As per RFP.

General

As the North East is exempted from Excise & Import duty shall the
contractor is eligible refund of paid duty.

As per RFP.

Clause 2.2.2 of RFP

A project implement for a government agency as a Sub contractor the
same shall be considered for eligible project

(i) As per clause 2.2.2.6 eligible experience as eligible project

(i) For category 3 & 4 :- Report of payment of below 49.77 Cr. shall
not receive as receipt of eligible project.

We request you to reduce the amount from 49.77 Cr. for 20-22 Cr

As per RFP.

Authority Engineer

Details of the appointed Authority Engineer

M/s Intercontinental Consultants and Technocrats Puvt. Ltd.
(India), in association with PADECO CO. Ltd. (Japan) is
appointed as Authority's Engineer.
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General

Whether any forest clearance is involved in the area. If so the
area/Bridges affected by and needing forest clearance may be
indicated

Project involved 12.09Ha area under Reserved Forest and
Deemed forest. Out of total 12.09Ha, clearance has been
obtained for 2.50Ha. Balance clearance will be obtained prior to
declaration of Appointed date.

10

General

If any obstructions/ hindrances such as Power Lines (HT/LT),
telephone lines, water pipe lines and other cables etc exist in the area
of work. If so details thereof may be furnished and also actions being
taken for their removal may be indicated

Estimates for Utility Shifting of Public Health Engineering
Department (PHED) and Power & Electricity (P&E) have been
approved. Shifting of utilities are in the scope of the Contractor.

1

General

Whether any Land Acquisition and R/R/ work is t o be carried out in
the project area and whether there is any pending litigation in this
regard.

Land Acquisition is at final stage. 90% of Land shall be provided
at the time of Appointed Date and remaining 10% shall be
provided within 90 days of the Appointed Date as per Annex-II of
Schedule A.

12

Extension of time

Authority to extend the bid due date for submission of the bid for at
least 20 days from the actual date of submission.

As per RFP.

T

7/6/) A

Page 3 of 3



