



NHIDCL/RO-DDN/NSV/D-99/2020-21/1461

Date: - 02.09.2021

Sub.: - Surveying with Network Survey Vehicle (NSV) for the projects involving development of 2/4 lanes Highways, Expressway, Strengthening under judication of RO-Dehradun-Extension of the last date of the Bid Submission - Reg.

Corrigendum -1

Critical Date Sheet

S. No.	Description	Original Date Sheet	Extended Date Sheet
1.	Date of issue of NIT	09.08.2021 (1800 Hrs.)	
2.	Date of issue of Sale of Tender Documents	09.08.2021 (1800 Hours)	
3.	Date of receipt of pre-bid queries	20.08.2021 (1200 Hours) (11 days from NIT)	
4.	Date of Pre-Bid meeting	25.08.2021 (1530 Hours) (16 days from NIT)	
5.	Date of uploading of reply to the pre-bid queries	01.09.2021 (1700 Hours) (23 days from NIT)	
6.	Date of submission of Tender/Bid (online & hard copy)	3.09.2021 (1200 Hours) (25 days from NIT)	13.09.2021 (1200 Hours) (36 days from NIT)
7.	Date of Opening of Technical Bid	6.09.2021 (1530Hrs) (28 days from NIT)	13.09.2021 (1530Hrs) (36 days from NIT)
8.	Date of Uploading of list of Technically Qualified Applicants	16.09.2021	20.09.2021 (43 days from NIT)
9.	Date of Opening of Financial Bids of Qualified Applicants	17.09.2021	21.09.2021 (44 days from NIT)
10.	Date of issue of letter of award (LOA)	To be intimated later	To be intimated later
11.	Validity of Bid	120 days	120 days
12.	Date of Signing of Agreement	Within 15 days of award of LOA	Within 15 days of award of LOA

कार्यकारी निर्देशक (परि०)

Executive Director (P)

क्षेत्रीय कार्यालय, राठौराबाग, देहरादून

Regional Office, NHIDCL

देहरादून, उत्तराखण्ड / Dehradun (U.K.)