

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/ASSAM/2022-23/SVP2 /218904/ 2181

Dated: 09.03.2023

REPLY TO PRE-BID QUERY

To,
All Prospective Bidders

Name of Work: Four laning of Dhanehari - Lailapur / Vairengte section (Package-2) from Existing Chainage km 12+920 to km 43+000 of NH 306 (Design Chainage km 20+000 to km 49+360) on Silchar - Vairengte - Sairang road in the State of Assam under Bharatmala Pariyojna on EPC mode. (Project Length - 29.360 km).


Tender ID: 2023_NHIDC_737947_1

S. No.	Reference Item	Query / Observation	Reply
1	As per portal Notice, NIT, RFP Pg. no 4	The time period of the work is mentioned as 912 Days i.e. 30 Months. As per RFP Section-1 Pg. No.8 there is mentioned the time period is 24 months of Construction Period. Hence actual time period of work execution may please be clarified.	Refer Corrigendum -III
2	As per RFP Clause 1.2.4, 1.2.11, 2.11.1(f) 2.11.2(d) Section-7 Clause 8.	It is mentioned that BID Security of ₹ 7.73 Crores & (Rupees Four Crore Thirty Six Lakh Only) required to submit but as per point no. 20 of APPENDIX-IA (LETTER COMPRISING THE TECHNICAL BID) the value of BID Security is mentioned as Rs 3.91 Crore (Rupees Three Crore Ninety One Lakh Only) It is requested to your good self to confirm the exact bid security of the tender.	Refer Corrigendum -III
3	Schedule-D	The GAD's for all structures have not been provided in tender documents. It is requested to provide GAD for all structures to be constructed under this project since we are not able to calculate the costing of the structures in absence of the same.	As mentioned on CPPP Portal, "Drawing and DPR are uploaded on NHIDCL Website". Kindly refer:- https://nhidcl.com/current-tenders/
4	Schedule-D	Details/drawings of Re-enforcement wall, Geogrid, Geo Textile etc. for all structures have not been provided in tender documents. It is requested to provide the details/drawings of Re-enforcement wall, Geogrid, Geo Textile etc. for all structures to be constructed under this project	As mentioned on CPPP Portal, "Drawing and DPR are uploaded on NHIDCL Website". Kindly refer:- https://nhidcl.com/current-tenders/
5	RFP Clause 1.2.3 Page No.10	As per clause no. 1.2.3 Page No. 10 of RFP it is mentioned that the complete Bidding Documents including the draft Agreement for the Project is enclosed for the Bidders. The Feasibility Report / Detailed Project Report prepared by the Authority/ consultants of the Authority (the "Feasibility Report/ Detailed Project Report") is also enclosed.	As mentioned on CPPP Portal, "Drawing and DPR are uploaded on NHIDCL Website". Kindly refer:- https://nhidcl.com/current-tenders/

js

1/2

S. No.	Reference Item	Query / Observation	Reply
		<i>It is requested to provide us the estimate & DPR of the project, since the same have not been provided along with the tender documents and it is very essential in order to review the in-house costing of the project.</i>	
6	As per schedule-B	<i>Pavement design/ crust details are missing in tender document. It is requested to provide the pavement design/ crust details to be adopted for this project since the details of the same not provided in tender documents.</i>	Refer Modified "Schedule – B" as per Corrigendum – III
7	General	<u>Plan & Profile</u> <i>The Plan & profile have not been provided hence it is requested that the same may please be provided.</i>	As mentioned on CPPP Portal, "Drawing and DPR are uploaded on NHIDCL Website". Kindly refer:- https://nhidcl.com/current-tenders/
8	Schedule-B & Schedule-H	<i>There is weightage @1.93% mentioned in Schedule H for pipe culverts to be constructed but the details/drawing of the same have not been provided in Schedule B. It is therefore requested to provide us the details/drawings of the same.</i>	Refer Modified "Schedule – B" as per Corrigendum – III


09/3/23
 (K. C. Bhatt)
 Dy. General Manager (T)