

## Clarifications to the Queries

**Subject:** Consultancy Services for Preparation of Detailed Project Report and providing Pre-Construction activities for Construction of Highway Tunnel including approaches across Shinkun La, Tanglang La & Lachalung La in the Union Territory of Ladakh.

**Contract Package No.** Ladakh/Tunnels-2020/DPR-01/02/03

**Tender Ref. No.** 2020\_NHIDC\_548777\_1

Some of the prospective bidders have telephonically or through message have requested for certain clarifications. Same are given below:

S.N	Clause	Clarifications
1.	Clause 1.8.3 Page no. 7 of 214	In case of JV partners the payment can be released separately to the JV partners on their mutual agreement and on written request from both the JV partners.
2.	Clause 1.8.5 Page no. 7 of 214	The word 100% may be read as 99% and above.
3.	Clause 9 (4) Page no. 85 of 214	The establishment of office at project site is mainly for survey and investigation purpose, the core design team can sit at the main office at New Delhi or any other location agreed to by NHIDCL.
4.	Clause 10.4.1 Page no. 87 of 214	The successful bidder/consultant should start the field investigation work immediately after issuance of LOA without waiting for QAP approval.
5.	Manning Schedule Enclosure - I Page no. 97 of 214	It is clarified that the man month shown against the key personnel and other personnel are for guidance. In case of increase and decrease in man month, no reduction/increase in payment against deliverables will be made as long as the desired work is completed.
6.	BOQ item no. 2.0131 Page no. 131 of 214	The description of the item "Exceeding 900m in length but not exceeding 1000m length in rock " may be read as "Exceeding 900m in length in rock "
7.	Clause 4.3.1 (1) & 10.4.4 (Stage 4)	NHIDCL shall issue recommendatory letter to the concerned authorities to provide high resolution satellite imageries if required by the consultant. However, the fee obtaining Satellite Imagery has to be borne by the successful bidder or the consultant.

