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 Schedule-H 

 (See Clauses 10.1.4 and 19.3) 
 

Contract Price Weightages 
 

1.1  The Contract Price for this Agreement is Rs. _____________ 
 

1.2  Proportions of the Contract Price for different stages of Construction of the Project Highway 

shall be as specified below:  
 

Table 1.2 
 

Item Weightage in 

percentage to the 

Contract Price 

Stage for Payment Percentag

e 

weightage 

1 2 3 4 

Road works 

including culverts, 

widening and repair 

of culverts  

61.55% A- Widening and Strengthening of existing road   

(1) Earthwork up to top of the sub-grade  10.76% 

(2) Sub-base Course  13.10% 

(3) Non Bituminous Base Course (WMM) 15.67% 

(4) Bituminous Base Course (DBM) 22.32% 

(5) Wearing Coat (BC) 9.23% 

(6) Widening & repair of culverts 3.59% 

(B) Reconstruction/ New 2-lane realignment/ bypass  

(1) Earthwork up to top of the sub-grade  3.50% 

(2) Sub-base Course  3.12% 

(3) Non Bituminous Base Course 3.87% 

(4) Bituminous Base Course 7.16% 

(5) Wearing Coat 2.75% 

(C) Reconstruction/ New Service Road  

(1) Earthwork up to top of the sub-grade  0.74% 

(2) Sub-base Course  0.83% 

(3) Non Bituminous Base Course (WMM) 1.06% 

(4) Bituminous Base Course (DBM) 1.12% 

(5) Wearing Coat (BC) 0.77% 

(D) Reconstruction and New culverts on existing road, 

realignments, bypasses: 

 

Culverts (Length<6 m) 0.41% 

Minor Bridges/ 

Underpasses/ 

Overpasses 

4.47% A.1- Widening and Repair of Minor Bridges (length>6m and 

<60 m) 

 

Minor bridges 3.88% 

A.2- New Minor Bridges (length>6m and <60 m)  

(1) Foundation + Sub- Structure: On completion of the 

foundation work including foundation for wing and return walls, 

abutments, piers upto abutment/pier cap. 

15.20% 

(2) Super-structure: On completion of the super-structure in all 

respects including wearing coat, bearings, expansion joints, hand 

rails, crash barriers, road signs and markings, tests on completion 

etc. complete in all respects 

7.11% 

(3) Approaches: On completion of approaches including Retaining 

Wall, Stone Pitching, Protection Works complete in all respects and 

fit for use 

3.04% 

(4) Guide Bunds and River Training Works: On completion of 

Guide Bunds and River Training Works complete in all respects 
0.00% 
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  B- New Underpass/Overpass  

(1) Foundation + Sub- Structure: On completion of the 

foundation work including foundation for wing and return walls, 

abutments, piers upto abutment/pier cap. 

4.50% 

(2) Super-structure: On completion of the super-structure in all 

respects including wearing coat, bearings, expansion joints, hand 

rails, crash barriers, road signs and markings, tests on completion 

etc. complete in all respects 

 

Wearing Coat (a) in case of Overpass- wearing coat including 

expansion joints complete in all respects and (b) in case of 

Underpass- rigid pavement including drainage facility complete in 

all respects. 

2.70% 

(3) Approaches: On completion of approaches including Retaining 

Wall/ Reinforced Earth Walls, Stone Pitching, Protection Works 

complete in all respects and fit for use 

63.57% 

Major Bridge 

(length > 60 m) 

works and 

ROB/RUB/elevated 

sections/flyovers 

including viaducts, 

if any 

19.17% A- Widening and repair of Major Bridges  

(1) Foundation  1.04% 

(2) Substructure  0.52% 

(3) Superstructure (including bearings) 0.89% 

(4) Wearing Coat including expansion joints 0.95% 

(5) Miscellaneous items like hand rails, crash barriers, road 

markings etc. 
0.07% 

(6) Wing Walls/ return walls 0.00% 

(7) Guide bunds, River Training Works etc. 0.00% 

(8) Approaches (including Retaining Walls, stone pitching and 

protection works) 
0.00% 

B- New Major Bridges  

(1) Foundation  24.77% 

(2) Substructure  12.38% 

(3) Superstructure (including bearings) 33.91% 

(4) Wearing Coat including expansion joints 2.04% 

(5) Miscellaneous items like hand rails, crash barriers, road 

markings etc. 
2.04% 

(6) Wing Walls/ return walls 2.04% 

(7) Guide bunds, River Training Works etc. 2.37% 

(8) Approaches (including Retaining Walls, stone pitching and 

protection works) 
3.00% 

C- New Elevated Section/ Flyovers/ Grade Separators  

(1) Foundation  0.28% 

(2) Substructure  0.39% 

(3) Superstructure (including bearings) 0.66% 

(4) Wearing Coat including expansion joints 0.88% 

(5) Miscellaneous items like hand rails, crash barriers, road 

markings etc. 
0.90% 

(6) Wing Walls/ return walls 0.00% 

(7) Approaches (including Retaining Walls/Reinforced Earth Wall, 

stone pitching and protection works) 
10.87% 

Other works  14.81% (i) Toll Plaza including CC Pavement 30.51% 

(ii) Road side Drains  21.01% 

(iii) Road signs, markings km stones, safety devices, .... 9.61% 

(iv) Project facilities  



NHIDCL                                                                                                                                                        EPC Agreement 

Four laning of NH-37 from End of Moran Bypass (km 562.525) to Bogibeel Junction near Lapetketa (km 581.700) in the 

state of Assam under SARDP-NE, Phase ‘A’ on EPC mode -Balance Work 
 

 

  a) Bus Bays 1.60% 

b) Truck Lay Bays 1.16% 

c) Rest Areas 0.00% 

d) Others (Junctions) 4.62% 

(v) Road side plantation 1.35% 

(vi) Repair of protection works other than approaches to the 

bridges, elevated sections/flyovers/grade separators and 

ROB/RUBs 

6.28% 

(vii) Safety and traffic management during construction 1.69% 

(viii) Retaining wall 0.00% 

(ix) Repairs to bridges/structures 0.00% 

a) Providing wearing coat 0.72% 

b) Replacements of bearings, joints 1.07% 

c) Providing crash barriers 9.69% 

d) Other items (Junctions) 10.69% 

 

1.3  Procedure for estimating the value of work done  

 

1.3.1  Road works  

 

Procedure for estimating the value of road work done shall be as follows: 

Table 1.3.1 

 
Stage for Payment Percentage 

weightage 

Payment Procedure 

A- Widening and Strengthening of existing road    

(1) Earthwork up to top of the sub-grade  10.76% Unit of measurement is linear length. Payment 

of each stage shall be made on pro- rata basis 

on completion of a stage in a length not less 

than 10 (ten) percent of the total length. 

(2) Sub-base Course  13.10% 

(3) Non Bituminous Base Course (WMM) 15.67% 

(4) Bituminous Base Course (DBM) 22.32% 

(5) Wearing Coat (BC) 9.23% 

(5) Widening & repair of culverts 

3.59% 

Cost of completed culverts shall be determined 

on pro rata with respect to the total number of 

culverts. The payment shall be made on the 

completion of at least five culverts 

(B) Reconstruction/ New 2-lane realignment/ bypass   

(1) Earthwork up to top of the sub-grade  3.50%  Unit of measurement is linear length. Payment 

of each stage shall be made on pro rata basis on 

completion of a stage in full length or 5 (five) 

km length, whichever is less. 

(2) Sub-base Course  3.12% 

(3) Non Bituminous Base Course (WMM) 3.87% 

(4) Bituminous Base Course (DBM) 7.16% 

(5) Wearing Coat (BC) 2.75% 

(C) Reconstruction/ New Service Road   

(1) Earthwork up to top of the sub-grade  0.74% Unit of measurement is linear length. Payment 

of each stage shall be made on pro rata basis on 

completion of a stage in full length or 5 (five) 

km length, whichever is less. 

(2) Sub-base Course  0.83% 

(3) Non Bituminous Base Course 1.06% 

(4) Bituminous Base Course 1.12% 

(5) Wearing Coat 0.77% 

(D) Reconstruction and New culverts on existing 

road, realignments, bypasses: 

  

Culverts (Length<6 m) 0.41% Cost of each culvert shall be determined on 
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pro- rata basis with respect to the total number 

of culverts. Payment shall be made on the 

completion of at least five culverts. 

@ For example, if the total length of bituminous work to be done is 100 km, the cost per km of 

bituminous work shall be determined as follows:  

 

Cost per km = P x weightage for road work x weightage for bituminous work x (1/L)  

 

Where P = Contract Price  

 

L = Total length in km  

 

Similarly, the rates per km for other stages shall be worked out accordingly.  

 

Note: The length affected due to law and order problems or litigation during execution due to which 

the Contractor is unable to execute the work, may be deducted from the total project length for 

payment purposes. The total length calculated here is only for payment purposes and will not affect 

and referred in other clauses of the Contract Agreement. 

 

1.3.2 Minor Bridges and Underpasses/ Overpasses 

 

Procedure for estimating the value of Minor bridge and Underpasses/ Overpasses shall be as stated in 

table 1.3.2: 

 

Table 1.3.2 

 
Stage for Payment Weightage Payment Procedure 

A.1- Widening and Repair of Minor Bridges 

(length>6m and <60 m) 

3.88% Cost of each minor bridge shall be determined 

on pro rata basis with respect to the total linear 

length of the minor bridges. Payment shall be 

made on the completion of a widening & repair 

works of a minor bridge. 

A.2- New Minor Bridges    

(1) Foundation + Sub- Structure: On completion of 

the foundation work including foundation for wing and 

return walls, abutments, piers upto abutment/pier cap. 

15.20% 

(i) Foundation + Sub-Structure: Cost of each 

minor bridge shall be determined on pro rata 

basis with respect to the total linear length of 

the minor bridges. Payment against foundation 

+ sub-structure shall be made on pro-rata basis 

on completion of a stage i.e. not less than 25% 

of the scope of foundation + Sub-structure of 

each bridge subject to completion of at least 

two foundations along with sub-structure upto 

abutment/ pier cap level of each bridge. 

 

In case where load testing is required for 

foundation, the trigger of first payment shall 

include load testing also where specified. 

(2) Super-structure: On completion of the super-

structure in all respects including wearing coat, 

bearings, expansion joints, hand rails, crash barriers, 

road signs and markings, tests on completion etc. 

complete in all respects 

7.11% 

(ii) Superstructure: Payment shall be made on 

pro-rata basis on completion of a stage i.e. 

completion of super-structure of atleast one 

span in all respects as specified in the column 

of “Stage of Payment” in this sub-clause. 
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(3) Approaches: On completion of approaches 

including Retaining Wall, Stone Pitching, Protection 

Works complete in all respects and fit for use 3.04% 

(iii) Approaches: Payment shall be made on 

pro-rata basis on completion of a stage i.e. 

completion of approaches in all respect as 

specified in the column of “Stage of Payment” 

in this sub-clause. 

(4) Guide Bunds and River Training Works: On 

completion of Guide Bunds and River Training Works 

complete in all respects 0.00% 

(iv) Guide Bunds and River Training 

Works: Payment shall be made on pro-rata 

basis on completion of a stage i.e. completion 

of Guide Bunds and River Training Works in 

all respects as specified. 

B- New Underpass/Overpass   

(1) Foundation + Sub- Structure: On completion of 

the foundation work including foundation for wing and 

return walls, abutments, piers upto abutment/pier cap. 

4.50% 

(i) Foundation + Sub-Structure: Cost of each 

Underpass/Overpass shall be determined on pro 

rata basis with respect to the total linear length 

(m) of the Underpasses/Overpasses. Payment 

against foundation + sub-structure shall be 

made on pro-rata basis on completion of a stage 

i.e. not less than 25% of the scope of 

foundation + Sub-structure of each 

Underpass/Overpass subject to completion of at 

least two foundations along with sub-structure 

upto abutment/ pier cap level of each 

Underpass/Overpass. 

 

In case where load testing is required for 

foundation, the trigger of first payment shall 

include load testing also where specified. 

(2) Super-structure: On completion of the super-

structure in all respects including wearing coat, 

bearings, expansion joints, hand rails, crash barriers, 

road signs and markings, tests on completion etc. 

complete in all respects 

 

Wearing Coat (a) in case of Overpass- wearing coat 

including expansion joints complete in all respects and 

(b) in case of Underpass- rigid pavement including 

drainage facility complete in all respects. 

2.70% 

(ii) Superstructure: Payment shall be made on 

pro-rata basis on completion of a stage i.e. 

completion of super-structure of atleast one 

span in all respects as specified in the column 

of “Stage of Payment” in this sub-clause. 

(3) Approaches: On completion of approaches 

including Retaining Wall/ Reinforced Earth Walls, 

Stone Pitching, Protection Works complete in all 

respects and fit for use 

63.57% 

(iii) Approaches: Payment shall be made on 

pro-rata basis on completion of a stage i.e. 

completion of approaches in all respect as 

specified in the column of “Stage of Payment” 

in this sub-clause. 

 

1.3.2 Major Bridge Works, ROB/RUB and Structures. 

 

Procedure for estimating the value of Major Bridge works, ROB/RUB and Structures shall be as 

stated in table 1.3.3 

Table 1.3.3 

Stage of payment  Weightage  Payment procedure  

A- Widening and repair of Major Bridges   

(1) Foundation  

1.04% 

(i) Foundation:  Cost of each Major Bridge 

shall be determined on pro rata basis with 

respect to the total linear length (m) of the 
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Major Bridge. Payment against foundation 

shall be made on pro-rata basis on completion 

of a stage i.e. not less than 25% of the scope of 

foundation of the Major Bridge subject to 

completion of at least two foundations of the 

Major Bridge. 

 

In case where load testing is required for 

foundation, the trigger of first payment shall 

include load testing also where specified. 

(2) Substructure  

0.52% 

(ii) Sub-structure: Payment against sub-

structure shall be made on pro-rata basis on 

completion of a stage i.e. not less than 25% of 

the scope of Sub-structure of the Major Bridge 

subject to completion of at least two sub-

structure upto abutment/ pier cap level of the 

Major Bridge. 

(3) Superstructure (including bearings) 

0.89% 

(iii) Superstructure: Payment shall be made 

on pro-rata basis on completion of a stage i.e. 

completion of super-structure including 

bearings of atleast one span in all respects as 

specified. 

(4) Wearing Coat including expansion joints 

0.95% 

(iv) Wearing Coat: Payment shall be made on 

completion of wearing coat including 

expansion joints complete in all respects as 

specified 

(5) Miscellaneous items like hand rails, crash barriers, 

road markings etc. 
0.07% 

(v) Miscellaneous: Payments shall be made on 

completion of all miscellaneous works like 

hand rails, crash barriers, road markings etc. 

complete in all respects as specified. 

(6) Wing Walls/ return walls 

0.00% 

(vi) Wing Walls/ return walls: Payments shall 

be made on completion of all wing walls/ 

return walls complete in all respects as 

specified. 

(7) Guide bunds, River Training Works etc. 

0.00% 

(vii) Guide bunds, River Training Works: 

Payments shall be made on completion of all 

guide bunds/river training works etc. complete 

in all respects as specified. 

(8) Approaches (including Retaining Walls, stone 

pitching and protection works) 
0.00% 

(viii) Approaches: Payment shall be made on 

pro-rata basis on completion of both 

approaches including stone pitching, protection 

works etc. complete in all respect as specified. 

B- New Major Bridges   

(1) Foundation  

24.77% 

(i) Foundation:  Cost of each Major Bridge 

shall be determined on pro rata basis with 

respect to the total linear length (m) of the 

Major Bridge. Payment against foundation 

shall be made on pro-rata basis on completion 

of a stage i.e. not less than 25% of the scope of 

foundation of the Major Bridge subject to 

completion of at least two foundations of the 

Major Bridge. 

 

In case where load testing is required for 

foundation, the trigger of first payment shall 

include load testing also where specified. 
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(2) Substructure  

12.38% 

(ii) Sub-structure: Payment against sub-

structure shall be made on pro-rata basis on 

completion of a stage i.e. not less than 25% of 

the scope of Sub-structure of the Major Bridge 

subject to completion of at least two sub-

structure upto abutments/ pier cap level of the 

Major Bridge. 

(3) Superstructure (including bearings) 

33.91% 

(iii) Superstructure: Payment shall be made 

on pro-rata basis on completion of a stage i.e. 

completion of super-structure including 

bearings of atleast one span in all respects as 

specified. 

(4) Wearing Coat including expansion joints 

2.04% 

(iv) Wearing Coat: Payment shall be made on 

completion of wearing coat including 

expansion joints complete in all respects as 

specified 

(5) Miscellaneous items like hand rails, crash barriers, 

road markings etc. 
2.04% 

(v) Miscellaneous: Payments shall be made on 

completion of all miscellaneous works like 

hand rails, crash barriers, road markings etc. 

complete in all respects as specified. 

(6) Wing Walls/ return walls 

2.04% 

(vi) Wing Walls/ return walls: Payments shall 

be made on completion of all wing walls/ 

return walls complete in all respects as 

specified. 

(7) Guide bunds, River Training Works etc. 

2.37% 

(vii) Guide bunds, River Training Works: 

Payments shall be made on completion of all 

guide bunds/river training works etc. complete 

in all respects as specified. 

(8) Approaches (including Retaining Walls, stone 

pitching and protection works) 
3.00% 

(viii) Approaches: Payment shall be made on 

pro-rata basis on completion of both 

approaches including stone pitching, protection 

works etc. complete in all respect as specified. 

C- New Elevated Section/ Flyovers/ Grade Separators   

(1) Foundation  

0.28% 

(i) Foundation:  Cost of each Structure shall 

be determined on pro rata basis with respect to 

the total linear length (m) of the structures. 

Payment against foundation shall be made on 

pro-rata basis on completion of a stage i.e. not 

less than 25% of the scope of foundation of the 

Major Bridge subject to completion of at least 

two foundations of the structure. 

 

In case where load testing is required for 

foundation, the trigger of first payment shall 

include load testing also where specified. 

(2) Substructure  

0.39% 

(ii) Sub-structure: Payment against sub-

structure shall be made on pro-rata basis on 

completion of a stage i.e. not less than 25% of 

the scope of Sub-structure of the Structure 

subject to completion of at least two sub-

structure upto abutments/ pier cap level of the 

Structure. 

(3) Superstructure (including bearings) 

0.66% 

(iii) Superstructure: Payment shall be made 

on pro-rata basis on completion of a stage i.e. 

completion of super-structure including 

bearings of atleast one span in all respects as 
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specified. 

(4) Wearing Coat including expansion joints 

0.88% 

(iv) Wearing Coat: Payment shall be made on 

completion of wearing coat including 

expansion joints complete in all respects as 

specified 

(5) Miscellaneous items like hand rails, crash barriers, 

road markings etc. 
0.90% 

(v) Miscellaneous: Payments shall be made on 

completion of all miscellaneous works like 

hand rails, crash barriers, road markings etc. 

complete in all respects as specified. 

(6) Wing Walls/ return walls 

0.00% 

(vi) Wing Walls/ return walls: Payments shall 

be made on completion of all wing walls/ 

return walls complete in all respects as 

specified. 

(7) Approaches (including Retaining Walls/Reinforced 

Earth Wall, stone pitching and protection works) 
10.87% 

(vii) Approaches: Payment shall be made on 

pro-rata basis on completion of both 

approaches including stone pitching, protection 

works etc. complete in all respect as specified. 

 

1.34 Other works.  

 

Procedure for estimating the value of other works done shall be as stated in table 1.3.4: 

 

Table 1.3.4 
 

Stage of Payment  Weightage  Payment Procedure  

(i) Toll Plaza including CC Pavement 

30.51% 

Unit of measurement is each completed toll plaza. Payment of 

each toll plaza shall be made on pro rata basis with respect to the 

total of all toll plazas. 

(ii) Road side Drains  21.01% Unit of measurement is linear length in km. Payment shall be 

made on pro rata basis on completion of a stage in a length of not 

less than 10 % (ten per cent) of the total length. 
(iii) Road signs, markings km stones, 

safety devices, .... 
9.61% 

(iv) Project facilities  Payment shall be made on pro rata basis for completed facilities. 

a) Bus Bays 1.60% 

b) Truck Lay Bays 1.16% 

c) Rest Areas 0.00% 

d) Others (Junctions) 4.62% 

Payment shall be made for completed items 

(v) Road side plantation 1.35% 

(vi) Repair of protection works other 

than approaches to the bridges, 

elevated sections/flyovers/grade 

separators and ROB/RUBs 

6.28% 

(vii) Safety and traffic management 

during construction 
1.69% 

(viii) Retaining wall 0.00% 

(ix) Repairs to bridges/structures 0.00% Unit of measurement is linear length. Payment shall be made on 

pro rata basis on completion of a stage in a length of not less than 

10% (ten per cent) of the total length. 
a) Providing wearing coat 

0.72% 

b) Replacements of bearings, joints 1.07% Payment shall be made on pro rata basis every six months. 

c) Providing crash barriers 9.69%  

d) Other items (Junctions) 10.69%  

 

2.  Procedure for payment for Maintenance  

 

2.1  The cost for maintenance shall be as stated in Clause 14.1.1.  
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2.2  Payment for Maintenance shall be made in quarterly installments in accordance with the 

provisions of Clause 19.7. 


