

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(भारत सरकार का उद्यम)



BHARATMALA
ROAD TO PROSPERITY



NHIDCL
BUILDING INFRASTRUCTURE - BUILDING THE NATION

CIN: U45400DL2014GOI269062

(A Government of India Enterprise)

Corrigendum III

NHIDCL /Ar.Pr./Civil Work/ Foot Track/H-G-D/2021 *624*

Date: 27.09.2021

To

All Respective Bidders,

Subject:- Construction of Foot Track from Hayuliang - Dudhakarua via Glotong la for total length of KM 0.000 to KM 87.91 in Anini District of the state of Arunachal Pradesh on EPC Mode- **Amendments.**

Reference Tender ID: **2021_NHIDC_646468_1**

Sir,

Following amendments are being carried out:

Sr. No.	Reference/ Existing Provision .	Amended Provision						
1	DCA Article 8 Clause 8.3 (iv) In the event of withdrawal of Works under Clause 8.3 (iii) (a), the Contract Price shall be reduced by an amount equal to 90 (ninety) per cent of the value of the Works withdrawn and the Contractor shall not be entitled to any other compensation or Damages for the withdrawal of Works. Provided that if any Works are withdrawn after commencement of the Construction of such works, the Authority shall pay to the Contractor 110% (one hundred and ten per cent) of the fair value of the work done, as assessed by the Authority' Engineer. The parties expressly agree that the value of the Works withdrawn shall be determined from the details available in Schedule-H. In the event that it is impossible to determine the value from Schedule-H, then the value shall be determined in accordance with the provisions of Clause 13.2 (iii).	DCA Article 8 Clause 8.3 (iv) In the event of withdrawal of Works under Clause 8.3 (iii) (a), the Contract Price shall be reduced by an amount equal to percent of the value of the Works withdrawn as mentioned in the Table below and the Contractor shall not be entitled to any other compensation or Damages for the withdrawal of Works.						
		<table><tr><th>Value of Works withdrawn</th><th>Percentage of value of woks to be reduced from Contract Price</th></tr><tr><td>Upto Rs. 100 Crore</td><td>90%</td></tr><tr><td>More than Rs 100 Crore</td><td>Rs 90 Crore plus 95% of the amount greater than Rs. 100 Crore</td></tr></table>	Value of Works withdrawn	Percentage of value of woks to be reduced from Contract Price	Upto Rs. 100 Crore	90%	More than Rs 100 Crore	Rs 90 Crore plus 95% of the amount greater than Rs. 100 Crore
		Value of Works withdrawn	Percentage of value of woks to be reduced from Contract Price					
		Upto Rs. 100 Crore	90%					
More than Rs 100 Crore	Rs 90 Crore plus 95% of the amount greater than Rs. 100 Crore							
Provided that if any Works are withdrawn after commencement of the Construction of such works, the Authority shall pay to the Contractor 110% (one hundred and ten per cent) of the fair value of the work done, as assessed by the Authority' Engineer.								
The parties expressly agree that the value of the Works withdrawn shall be determined from the details available in Schedule-H. In the event that it is impossible to determine the value from Schedule-H, then the value shall be determined in accordance with the provisions of Clause 13.2 (iii).								

2	RFP	Modified RFP
3	Schedules	Modified Schedules
4	Estimated Project Cost : Rs. 110.45 Crore	Estimated Project Cost : Rs. 84.96 Crore
5	Bid Security Amount: Rs. 1.10 Crore	Bid Security Amount: Rs. 0.85 Crore
6	Cost of Bid Documents: Rs. 23,600/-	Cost of Bid Documents: Rs. 11,800/-

Yours faithfully,



(A.K. Jha)

General Manager (T)