National Highways & Infrastructure Development Corporation Ltd. Technical Division

Subject: Consultancy Service for Authority's Engineer for

- (i) Construction of 1000m length Viaduct at Rangpo between km 51.100 to km 53.900 on Sevoke –Gangtok Road NH-10 (Old NH-31A) in the State of West Bengal/Sikkim.
- (ii) Construction of up-gradation of existing road to 2-lane with paved shoulder including geometric improvement from km. 0.000 to km. 26.706 in Rhenok-Rorathang-Pakong of NH-717A on EPC basis under SARDP-NE Phase 'A' in the State of Sikkim.
- (iii) Construction/up-gradation of existing road to 2-lane with paved shoulders including geometric improvement of NH-510 from km. 0.000 to km. 32.500 (Singtam-Tarku-Rabongla-Legship-Gyalshing) on EPC basis under SARDP-NE Phase 'A' in the State of Sikkim **Reply to Pre Bid Queries** *reg*.

S.No	Reference	Pre-bid query	Reply
1	RFP	1 3	
P-64,		Specialist for a period of 36 months for a	Refer Corrigendum No.
	Enclosure-A	construction period as per Enclosure –A page-64	- 1
	Encrosure 11	of the RFP document. We would like to bring to	-
	-	your kind notice that the Senior Contract	
		Specialist generally doesn't require full time on	
		site. Hence, it is requested to provide Senior	
		Contract Specialist for a period of 12 months	
2	RFP P-61	Please refer Section 6: Terms of Reference for	S.No. II, VI and
_	Clause No.	Authority Engineer Para no. 12.1 on page 61 of	VII of Appendix
	(12.1) and	the RFP, mention that the total Time period of	C-3 has been
	P- 49 to 53,	assignment will be 36 months for Construction	modified keeping
-	Appendix	period+48 months for Maintenance Period with	in view the
	C-3.(Clause	reduced man power. However, In Section 5:	requirement
	No. II, VI,	Format for Financial Proposal on page no. 49 to	during
	VII).	53, the Months provided for Support Staff, Office	maintenance
		Supplies, Utilities and Communication, Office	period. Financial
		Furniture and Equipment (Serial No. II, VI and	Format has been
	*	VII of Appendix C-3 of Financial Format) are 36	modified
		months after Construction Period and 0 months in	accordingly . Refer
		Maintenance Period.	Corrigendum
	D		No.1, Annexure-
			A
3	RFP P-5,	Please refer Section 1: Information to	As per RFP
	Clause No.	Consultants, Point No. 56 of page 5, "a bid	
	6.	security of Rs. 2,00,000 (Two Lakh) in the form	
		of a Bank Guarantee". We request you to reduce	
		the amount of bid security to Rs. 50,000/- in the	
		1	I

Lucis

		form of Bank Guarantee, which is generally followed by NHAI/MoRTH	
4	RFP P-26, Clause No. 3(a)		As per RFP
5	RFP P-23, Data Sheet (Sub criteria for qualification)	km mentioned in the RFP Kindly refer sub criteria of each Key Personnel. Please provide full marks of Employment with the Firm more than 1 year as per general Trend of RFP.	As per RFP
6	RFP P- 40, Appendix B- 5,	Please refer Section 4. Appendix B-5, page 40: Format of Curriculum Vitae (CV) for proposed professional staff, where you have mentioned "Snap Shot of CV as per the details on INFRACON Portal). We generally follow to take the print out of the entire CV uploaded by the Key Personnel in the INFRACON which covers the entire details of Key Personnel and submit along with Basic details of the Key Personnel and Certifications by the Key Personnel & Firm" We request you to consider the above format which is easily evaluate by the Client.	As per RFP
7	RFP P-43, Appendix B- 6.	Please refer RFP Page 43, APPENDIX B-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL, To be submitted by the Selected Bidders at the time of Contract Negotiations), Please confirm whether we need to submit the Appendix B-6 along with Technical Proposal. Please clarify.	As per RFP.
8	RFP P-44, Appendix B- 7.	Please refer RFP Page 44, APPENDIX B-7; ACTIVITY (WORKS) SCHEDULE. TO BE SUBMITTED BY THE Selected Bidder at the time of contract Negotiations), Please confirm whether we need to submit the Appendix B-7 along with Technical Proposal. Please clarify.	As per RFP. As per RFP.

ques

4				
		AFFIDAVIT FOR CORRECTN ESS OF CV OF KEY PERSONNE L AND EXPERIEN CE CLAIMED BY THE	CORRECTNESS OF CV OF KEY PERSONNEL AND EXPERIENCE CLAIMED BY THE FIRMS, to be submitted by the Selected Bidders at the time of Contract Negotiations), Please confirm whether we need to submit the AFFIDAVIT FOR CORRECTNESS OF CV OF KEY LPERSONNEL AND EXPERIENCE CLAIMED BY THE FIRMS along with Technical Proposal. Please clarify.	
		FIRMS		
	10	RFP P- 48, Appendix C- 2,	Please refer Format of Financial Proposal, Please in Appendix C-2 –Summary of Costs where you have included in the Point No. IX –Survey Equipment with Survey Party and Vehicle cost. At the same time you have not mentioned	Break down of cost at point no. IX in Appendix C-3 has now been included. Please
		,	Appendix C-3: Breakdown of costs Point No. IX: Deleted. Pls. clarify.	refer Corrigendum- No.1
	11	RFP P-61,	Please refer TOR of RFP, Point no.11.2, Page 61.	Please refer
		Clause No. 11.2.	"the age of the Key Personnel should not be more than 70 years on the date of submission of proposal" and Enclosure-B Qualification of Key Personnel, the Position of Material Engineer and Sr. Contract Specialist where you have mentioned that the age limit is 65 years. Since the provision are contradictory, we request you to consider the age of the Key Personnel should not be more than 70 years on the date of submission of proposal for all Key Personnel.	Corrigendum no. 1.
	12	RFP P-17, Clause No-4.	Please refer Point no. 4 of RFP Page 17, "Electronic form to be uploaded on the Etendering portal of Employer https://www.eprocure.gov.in after generating team ID on INFRACON https://www.infracon.nic.in " We understand that NHIDCL E-procurement site is https://nhidcl.eproc.in . Please clarify can be we upload the Technical Proposal and Financial Proposal in https://nhidcl.eproc.in also.	As per RFP
2 00	13	RFP P- 62,	We request client to provide extension of bid	As per RFP
1		Clause No.	submission date by 15 working days, after receipt	

Lucy

	14.	of replies to pre-bid queries.	
1.4			A DED
14	RFP P-13,	Kindly clarify, can we consider 15% in	As per RFP
	Clause No.	support staff and sub-professional staff.	
	3.3.(vi).		
15	RFP P-6,	Format of Project Description Sheet	As per RFP
	Clause No. 11	(PDS) is not given in RFP, kindly	
	(A)	provide PDS format.	
	RFP P- 49 to	The man month of Support staff, office	S.No. II, VI and VII of
16	53, Appendix	supplies, Utilities communication &	Appendix C-3 has now
	C-3.(Clause	office furniture equipment given only	been modified keeping in
	No. II, VI,	36 months; Please provide break up for	view the requirement
	VII).	Maintenance and Defect liability	during maintenance period.
	96	period (48 months)	Financial Format has been
			modified accordingly.
			Refer,
			Annexure-A of
			Corrigendum No.1

Sandeep Gupta GM (Tech)