

Corrigendum-4

No.- NHIDCL/ Assam/Civil work/Dimapur Bypass (Assam Portion)/ 2017

Date: 29.06.2017

To,

All prospective bidders

Subject: Corrigendum regarding "Bid Due date" & Reply to "Pre-bid Query" for the project "Construction of Dimapur Bypass (Assam Portion) of 4/6 lane pavement on EPC basis from existing Km 159.400 of NH-36 to existing Km 102.500 of NH-39 and upto end point of Assam portion [Design Km 118.050 to design Km 132.375] (length 14.325 Km) in the State of Assam under Phase-A of SARDP-NE

Sir,

1. The bid for the subject project was invited on 23/03/2017 with extended bid due date being 03/07/2017 (1100 Hrs).
2. The Bid due date is extended again and tabulated below:

S. No.	As Existing		As Modified	
1.	Bid submission End Date (online & hard copy)	03.07.2017 (1100 hrs)	Bid submission End Date (online & hard copy)	08.08.2017 (1100 hrs)
2.	Opening Date of Technical Bid	04.07.2017 (1100 hrs)	Opening Date of Technical Bid	09.08.2017 (1100 hrs)

3. The reply to the pre-bid query by this division is tabulated below:

Ref. of items	Query by bidders	Reply by NHIDCL
Plan and Profile at Ch. 131.480	<i>We invite your attention for the requirement of one VUP over the existing major cross road and service road at ch. 131.480 Km, which are not mentioned in the Schedule B of RFP/Corrigendum</i>	VUP mentioned at Ch. Km 131.480 is not feasible considering minimum guidelines of distances as per IRC: SP: 84-2014 in view of nearby ROB and major bridge; hence same was not incorporated in Schedule B.

4. So all bidders are requested to follow the bid due date and pre bid query as mentioned above.


Y.C Srivastava
GM(T)