Reply to Pre-Bid Queries

Project Name: WIDENING AND UPGRADATION TO 2 LANE WITH PAVED SHOULDER CONFIGURATION AND GEOMETRIC IMPROVEMENTS FROM KM 65.000
TO KM 125.000 ON AIZAWL-TUIPANG SECTION OF NH-54 (PACKAGE-2) IN THE STATE OF MIZORAM WITH JICA LOAN ASSISTANCE.

Contract Package no. NHIDCL/ NH-54-Miz-2017-18-158/Package-2

Reference section/clause no./
Sr.Ne. Annexurefitems ey Regly
Plan and Profile Plan and Profile not provided from Ch. 97.820 to 98.580|Plan and Profile from Ch. 97.820 to 98.580 is attached
and from Ch. 115.960 to 125.000. with Amendment no. 2.
1 Design Chainage 115.960 is corresponding to the
existing chainge 125.000, which is end point of
Package 2.
General We understand that the land for the clients office and|The land for the clients office and accomodation is to
9 accomodation will be provided by NHIDCL and the|be arranged by the Contractror at his own cost.
cantractor need not factor the same in his bid. Please
Clarify.
General We understand that the cross section elements as| The Cross Section element as per the design of the
3 indicated in the drawings are tentative and the same can|Contractor are required to meet the Specifications &
vary as per the actual design. Please clarify. Standards mentioned in the RFP document.
General Please clarify the tree cutting permission status and also|Proposal for tree cutting permission is under process.
4 the ownership of the same after cutting. The ownership of trees after cutting shall be as per
prevailing regulations.
General Please mention the Land acquisition with respect to the
5 exisitng centre line and the possibility of Land acquisition
with respect to the design centre line if required.
General The minimum ROW mentioned is 20 to 24m. We Land. & peing acquirgd agee; e p“"'fs‘o.”s B} P
‘ . . "lconsidering the requiremnent of construction as per
pressume that ROW is considered from the existing the design centreline
- Road Centreline and it is 9m on valley side and 15m on '
Y hill side ,also the additional ROW will be provided on hill
side if its required as per geometric improvement. Please
confirm.
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Query

Reply

Clause 7.2.2 and 7.2.3 of Annex-l to
Schedule B

The total culverts as per cluse 7.2.2 Reconstruction and
7.2.3 Widening works out to be 431 nos. Please confirm
the same as the quantity seems on higher side.

As per Amendment no. 9

General

We  pressume that the slope  protection
method/technique and quantity mentioned in the
schedule is not Mandatory and Contractor is free to
choose the best availabe method.

document.

The slope protection methodftechnique as per the
design of the Contractor are required to meet the
Specifications & Standards mentioned in the RFP

Time Extension

Kindly extended the submission due date by 04 (four)
weeks from the present bid due date.

As per Amendment no. 9
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