

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

लीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com

सार्वजनिक क्षेत्र का उपक्रम

Corrigendum

NHIDCL/Manipur/NH-53(New NH-37)/Maintenance/Pkg-I

Date: 06-01-2017

To,

All prospective bidders,

Subject: Short Term Improvement & Routine Maintenance of Imphal-Jiribam Road from Km 3.00 to Km 75.00(Length=72 Km) of NH-53 (New NH-37) (Package-I) in the state of Manipur.-
Corrigendum.

Sir/Madam

There are some discrepancies observed in RFP & Some items added in Uploaded BOQ. Please find enclosed herewith,

1. Corrigendum pertaining to amendments in the RFP document as following

S.No	Clause/Appendix	For	Read As
1	Section I, NIT	Estimated Cost (Rs. In Crore) i.e. 30.250 Cr	Estimated Cost (Rs. In Crore) i.e. 33.169 Cr
2	Section I, NIT	The preliminary requirements (detailed requirements are given in the Bid Document) of bidding firm / contractor for above packages are mentioned as under (i) Bid Security (Rs. In Lac) i.e. 45.375 (ii) Average Annual Turnover during last 5 years (Rs. In Crore) i.e. 12.100 (iii) Work of similar nature during last 5 years (Rs. Lacs) i.e. 1210.0 lakh	The preliminary requirements (detailed requirements are given in the Bid Document) of bidding firm / contractor for above packages are mentioned as under (i) Bid Security (Rs. In Lac) i.e. 49.754 (ii) Average Annual Turnover during last 5 years (Rs. In Crore) i.e. 13.268 (iii) Work of similar nature during last 5 years (Rs. Lacs) i.e. 1326.8 lakh
3	Section II, Instructions to Bidders, C Preparation of Bids Clause 12.2 (f)	Original experience certificate or notarised copy of certificate duly signed by authorized signatory.	Deleted

4	SECTION III, Sample Format For Evidence of Access to or Availability of Credit Facilities, CLAUSE 4.2 (g) OF ITB, Undertaking	I, the undersigned do hereby undertake that our firm M/s _____ agree to abide by this bid for a period of _____ days after the date fixed for receiving the same and it shall be binding on us and may be accepted at any time before the expiration of that period.	I, the undersigned do hereby undertake that our firm M/s _____ agree to abide by this bid for a period of 120 days after the date fixed for receiving the same and it shall be binding on us and may be accepted at any time before the expiration of that period.
5	SECTION-V, Conditions of Contract and Contract Data, Clause 35.3.3	Changes in the Quantities clause 35.3.1 & 35.3.2	Deleted
6	SECTION-V, Conditions of Contract and Contract Data, Clause 35.3.3	Change of scope due to six laning or OMT	Change of scope due to Four laning
7	SECTION-V, Conditions of Contract and Contract Data, Clause 36	Clause 36.1 : The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to order only after approval from NHIDCL / as per NHIDCL guidelines, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the Works. Such Variations shall form part of the Contract and the Contractor shall carry them out and include them in updated Programmers produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken into account.	Clause 36.1 : All variations shall be included in updated programmers produced by the Contractor. The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost the considers necessary or advisable during the progress of the work, have power to order +/- 25% of original BOQ quantity of single BOQ item subject to maximum of +/- 5% of original Contract value only after approval from NHIDCL, in writing, Such Variations shall form part of the Contract and the Contractor shall carry them out and include them in updated Programmers produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken into account.



8	RFP	NHAI	To be read as NHIDCL.
9	RFP	MOST	To be read as MoRTH

2. Corrigendum pertaining to additional items in the BOQ document as following

S. No	ITEMS	Unit	Quantity	Rate	Amount (Rs)
1	Providing and fixing of retro- reflectorised cautionary, mandatory and informatory sign as per IRC: 67 made of high intensity grade sheeting vide clause 801.3, fixed over aluminum sheeting, 1.5mm thick supported on a mild steel angle iron post 75mm x 75mm x 6mm firmly fixed to the ground by means of properly designed foundation with M15 grade cement concrete 45cm x 45 cm x 60 cm, 60cm below ground level as per approved drawing.				
	(i) 90 cm equilateral triangle	each	180	4,311.25	776,024
	(ii) 60 cm equilateral triangle	each	180	3,361.91	605,144
	(iii) 60 cm circular	each	180	3,861.37	695,047
	(iv) 90 cm high octagon	each	180	8,545.93	1,538,268
2	Providing and laying of hot applied thermoplastic compound 2.5 mm thick including reflectorising glass beads @ 250 gms per sqm area, thickness of 2.5 mm is exclusive of surface applied glass beads as per IRC: 35. The finished surface to be level, uniform and free from streaks and holes	sqm	21,600.45	1,183.92	25,573,288

Yours Faithfully,


Y.C. Srivastava
General Manager (Tech)