

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com



CIN: U45400DL2014GOI269062

A PUBLIC SECTOR UNDERTAKING

No. NHIDCL/DPR/IM&UJ/Manipur/2016

Date: 22/09/2016

To,

S.M. Consultants

L N Malviya Infra Projects Pvt Ltd

**Subject:** "Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of (i) 4 Laning of Imphal-Moirang Road on NH-150 and (ii) 2 laning with paved shoulder of Ukhrul-Jessami road on NH-202 on Engineering, Procurement and Construction mode in the state of Manipur."- **Opening of Financial Bid regarding.**

Sir,

Please refer to your bid dated 11.07.2016 submitted towards subject cited project. The following is the final list of technically responsive Bidders. The financial bids of technically responsive bidders shall be opened on **30.09.2016 (1730 hrs)** in NHIDCL HQ, 3<sup>rd</sup> Floor PTI Building, 4-Parliament Street, New Delhi-110001.

S. No.	Name of Bidder	Technical Score	Status
1	M/s S.M. Consultants	85.97	Eligible for opening of financial bid
2	M/s L N Malviya Infra Projects Pvt Ltd	93.53	Eligible for opening of financial bid

2. The copy of minutes of meeting of Empowered Technical Evaluation Committee (ETEC) dated 19.09.2016 is also enclosed.

3. In case of any representation, the bidders may represent by **29.09.2016(1100 hrs)**.

4. All the Authorized Representatives are requested to attend the opening of Financial Bids at the Scheduled date and time.

Y.C. Srivastava  
GM (T)

**Subject: Minutes of Meeting of Empowered Technical Evaluation Committee (ETEC) for the “Consultancy Services for carrying out Feasibility Study, Preparation of Detailed Project Report and providing pre-construction services in respect of (i) 4 Laning of Imphal-Moirang Road on NH-150 and (ii) 2 laning with paved shoulder of Ukhrul-Jessami road on NH-202 on Engineering, Procurement and Construction mode in the state of Manipur.” held at NHIDCL on 19.09.2016-(2<sup>nd</sup> Meeting)**


The RFP for the subject project has been invited with bid due date being **11.07.2016** upto **1600 hrs.** The following bidders participated and submitted their bids.

S no	Name of the Firm
1	M/s S.M. Consultants
2	M/s L N Malviya Infra Projects Pvt Ltd

2. In the first meeting of ETEC dated 11.08.2016, the score obtained through infracon were discussed in detail and it was brought to the notice of Committee that the less score reflected through infracon is mainly due to missing details like date of birth, unfilled lane type, unfilled Bridge length, no of bridges, Arbitration cases, inappropriate selection of nature of assignment, alternate selection of mode of project etc. in the CV's of key personnel uploaded on infracon portal. It was also brought to the notice of committee that the due to missing date / unfilled fields of CVs resulted into non-calculation marks by infracon evaluation as software designed to calculate 0 marks in case of any unfilled data which otherwise bonafide for scoring if done manually. The committee therefore for maintaining the transparency and to give equal opportunity to all consultants decided to request all consultants to fill the missing details on the INFRACON Portal. Accordingly, consultant were advised to fill the details initially upto 19.08.2016 vide letter dated 18.08.2016, subsequently reminded vide email dated 30.08.2016.

3. The consultant firm and their key personnel have filled up the missing detail by 15.09.2016. It was also brought to the notice of committee that following discrepancies has been observed in the input sheet of evaluation filled by NHIDCL being first few evaluation through infracon portal have now been rectified and accordingly corrected on INFRACON Portal for the evaluation

Affected key personnel for this evaluation	Criteria	Experience required as per RFP	Discrepancies	Action taken for rectification
Team Leader	Experience in Highway projects	Experience in Highway Projects	Assistant Engineer, Assistant Executive Engineer and Senior Engineer were originally not considered in the	Assistant Engineer/AEE Of state PWD are experiences in highway





			input sheet filled by NHIDCL resulted into 0/lesser scores	projects have been considered.
Geo Technical and pavement expert  Traffic cum Safety Expert	Experience in Highway projects	Experience in Highway Projects	Assistant Engineer and Assistant Executive Engineer were originally not considered in the input sheet filled by NHIDCL resulted into 0/lesser scores	Assistant Engineer/AEE Of state PWD are experiences in highway projects have been considered.
Bridge Design Engineer	Experience in Highway / Bridge projects	Experience in Bridge Projects	(i) Assistant Manager (Design) was originally not considered in the input sheet filled by NHIDCL resulting into 0 score. (ii) For standalone bridge project 2/4/6 lane was necessitated in infracon sheet. However same is not required as per RFP through the key personnel has shown 2/4/6 lane in words but not filled the input sheet & kept it blank.	(ii) 2/4/6lane requirement is deleted from the input sheet of evaluation by NHIDCL.
Revenue survey expert	Experience in Highway / Bridge projects and experience in Similar capacity	Experience in revenue matters	It is noticed that some of retired Govt. revenue expert have not filled the cost of project and highway lane clarification resulted into 0 score.	Since retired revenue experts necessarily may not be dealing with highway projects whereas fulfilling the requirement of RFP. Since there is no requirement of experience of revenue expert on highway projects,

SL 3 → [Signature] 11/1

				therefore 2/4/6 lane option deleted in the input sheet of evaluation by NHIDCL.
--	--	--	--	---

The Details of change incorporated either by consultant or in input sheet is attached as Annexure-I. In order to maintain the transparency the complete evaluation process have been prolonged which was also necessitated due to nescient stage of INFRACON evaluation system which need continuous improvement till robust and error free system / software finalized. The software of INFRACON Portal may be corrected in due course for future evaluation considering above discussed issues. The copy of the final evaluated score through the INFRACON dated 16.09.2016 is also attached as Annexure II

4. Based on the filled up details in CV's by the consultant and modification in input sheet the CV's were evaluated once again through infracon and the marks obtained is as under.

Company Name	Firm's Relevant Experience In The Last 7 Years (Max. points 20)	Equipment and software (Max. points 5)	Qualifications and Competence of the Key Staff for the assignment (Max. points 75)	Total (Max. points 100)
Unique Team ID: 2016-256-196 S.M. Consultants	18	5	62.97	85.97
Unique Team ID: 2016-256-2540 L N MALVIYA INFRA PROJECTS PVT LTD	19	5	69.53	93.53

5. Two key personnel's of M/s S.M. Consultants i.e. **Bridge Design Engineer and Quantity Surveyor cum Documentation Expert** could also not score the minimum qualifying marks of 75%. NHIDCL may ask to give a replacement for the key professional who has scored less than 75% marks from M/s S.M. Consultants during it becomes the preferred bidder. No reduction in remuneration would be made on account of above change.

6. All the key personnel's of M/s L N Malviya Infra Projects Pvt Ltd score more than 75% marks.

*WIL*

*h*

*h*

*h* *h* *h* *h*



7. It was brought to the notice of Committee that Executive Committee in the 10<sup>th</sup> meeting held on 07.09.2016 has decided that the bid of M/s L N Malviya Infra Projects Pvt Ltd should be treated as responsive as the suspension order was revoked by the Appellate Authority respectively.

8. Committee has also noted that CVs of all key professional have been locked as on 16 Sep 16 and can be updated only for projects after 16 Sep 2016.

9. In view of the above, committee recommends that

(i) Financial bids of the following firms to be opened with the approval of Competent Authority.

(a) M/s S.M. Consultants

(b) M/s L N Malviya Infra Projects Pvt Ltd

(ii) Following corrections / fields may be added in INFRACON Portal for future projects

(a) All fields should be mandatory and no field shall be kept blank.


(b) For other road / works there should be two more option of single lane and others may be incorporated to accommodate the projects other than NH / SH / Expressway.

(c) Input sheet of Revenue Expert to be filled by profession may be reviewed as brought out above


(d) Stand alone projects issues will be addressed once all input fields are made mandatory.

(e) Input sheet of evaluation shall be made standardized.

Meeting ended with vote of thanks to chair.

  
( V.K.Rajawat )  
(ED-I)  
Chairman

  
(Y.C.Srivastava)  
(GM-Tech)  
Member  
Secretary

  
Adil Singh  
( GM-Tech )  
Member

  
A.K Jha  
DGM (Tech)  
Member

  
Sunil Gupta  
(Manager-Fin.)  
Member