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Reply to Pre-Bid queries

NHIDCL/Nagaland/Civilwork/DK3/Viaduct/IS/2023/ [77 £ 7] Date: 29.08.2023

To,
All Respective Bidders

Subject: Construction of RCC Box Cell Viaduct by Cast in Situ method at chainage
Km 153.150 to Km 153.350 and Km 155.850 to km 156.300 along with other
ancillary works on NH-29 in the state of Nagaland under SARDP-NE through
Engineering, Procurement and Construction (EPC) Contract Basis - Reply to
Pre-Bid Queries.

Tender ID:2023_NHIDC_756333_1
Sir/Madam,

Please find herewith reply to pre-bid queries on the above mentioned subject
as per details below:

S| | Particulars | Clause and Description Queries Reply
No
1. | Soil Report | NIL ‘Soil Report is not enclosed | Being an EPC
- with RFP. Please provide | Contract,  Contactor
the same. has to carry out
geotechnical
investigation and
prepare the design &
drawings. Bidders have

| to quote as per their
' Own survey. \

Kindly also allow Insurance | As per RFP
Surety Bond as Bid
Security as per Circular no
NH-240281/14/2014-H

dated 31% May 2023
issued by Ministry of Road
Transport & Highways.
Kindly provide the name
and address of beneficiary
for preparing DD/FDR &
Insurance surety bond

2. | Bid security | RFP Clause 2.20/ Page no 41

The bidder shall furnish as part of its
Bid, a Bid Security referred to in
Clause 1.2.10 herein above in the form
of FD/DD/e-BG issued by nationalized |
bank, or a scheduled bank........ given |
in the list shall not e accepted




Performance
Security

RFP Clause 2.21.1

Within 30 (thirty) days of receipt of |

Letter of Acceptance, the selected
Bidder shall furnish to the Authority an
irevocable and unconditional e-Bank
Guarantee only from a bank in the
form set forth in Appendix-VIl (the
"performance Security") for an amount
equal to 3% three percent) of its Bid
Price...... for an amount calculated as
under:

Kindly allow us to submit
Performance  Security in
the form of FDR, Account
Payee DD/Banker's
Cheque, Insurance Surety
Bond, BG including e-BG
from any of the commercial
banks or payment online in
an acceptable form as per
Circular no NH-
240281/14/2014-H  dated
31st May 2023 issued by
Ministry of Road Transport

| & Highways.

Kindly provide the name
and address of beneficiary
for preparing DD/FDR &
Insurance surety bond

As per RFP

Force
Majeure

DCA Clause 21.6(1) /page 122

Upon the occurrence of any Force
Majeure after the Appointed Date, the
costs incurred and attributable to such
event and directly relating to this
Agreement (the “Force Majeure
costs”) shall be allocated and paid as
follows:

(a) upon occurrence of a Non-Political
Event, the Parties shall bear their
respective Force Majeure costs and
neither Party shall be required to pay
to the other Party any costs thereof;

(b) upon occurrence of an Indirect
Political Event, all Force Majeure costs
attributable to such Indirect Political
Event, and not exceeding the
Insurance Cover for such Indirect
Political Event, shall be borne by the
Contractor, and to the extent Force
Majeure costs exceed such Insurance
Cover, one half of such excess amount
shall be reimbursed by the Authority to
the Contractor for the Force Majeure

Upon occurrence of a non
political event such as act

of god, epidemic,”
extremely adverse
weather conditions,

lightening, earthquake etc
and indirect political event
such as act of war,
invasion, armed conflict,
riot, terrorist or military
action, civil commotion or
politically motivated
sabotage etc will cause
huge loss to the contractor
which are not recoverable

In the present scenario of
north east states, we
request to make provision
for compensation to the
contractor on occurrence
of non-political and indirect
political event.

As per DCA




events; and

(c) upon occurrence of a Political
Event, all Force Majeure costs
attributable to such Political Event
shall be reimbursed by the Authority to
the Contractor.

(d) For the avoidance of doubt, Force
Majeure costs may include costs
directly attributable to the Force
Majeure Event, but shall not include
debt repayment obligations, if any, of
the Contractor.

General Land for office, labour camp and @ We request Authority to | Being an EPC
batching plant provide suitable land near | Contract, ~ Contactor
project site for office, | has to make own
labour camp 7 batching | arrangement for land
plant required  for  office,
labour  camp &
| batching plant. Bidders
‘ have to quote as per
i their own requirement
f and assessment.
RFP Clause | RCC Box Cell Viaduct The sole Bidder | Box pushing activity is | May refer
2222 shall have completed at least one ' similar and more difficult | Corrigendum-II|
Technical similar RCC Box Cell Viaduct (Box | than cast in situ Box.
Capacity- Push) project in | Therefore we request you
(iii)-C - | Highway/Road/Railway sector the last | to consider Box Pushing
Similar work | 5 (Five) financial years preceding the | experience as  against
experience | Bid Due Date, having total length | similar work
equal to or greater than 50% of the
total length or 100 m, whichever is less
of the structure proposed in this project
and also the cost of such similar
project shall be at least 20% of the
Estimated Project Cost. For this
purpose, a project shall be considered
to he completed, if more than 90% of
the value of work has been completed
and such completed value of work is
equal to or more than 20% of the
Estimated Project Cost.
Schedule-H | As per Schedule-H, stage payment for | For better cashflow and | As per Schedule-H

foundation, sub-structure &
superstructure of cast in situ box is at

maintain speed of work, we
think it should be minimum

]%\
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minimum length of 50m, which may

disturb the cash flow. For better cash |

flow and maintain speed of work, we
think it should be minimum 10 m

10m

8. | RFP Clause | RCC Box Cell Viaduct The sole Bidder | Pre-cast RCC Box casting | May refer
2222 shall have completed at least one | is more difficult than cast in | Corrigendum-lIl |
Technical similar RCC Box Cell Viaduct (Box | situ. We request you to
Capacity- Push) project in | consider precast RCC Box
(iii)-C - | Highway/Road/Railway sector the last | casting also as eligibility
Similar work | 5 (Five) financial years preceding the
experience | Bid Due Date, having total length

equal to or greater than 50% of the ;
total length or 100 m, whichever is less
of the structure proposed in this project
and also the cost of such similar
project shall be at least 20% of the
Estimated Project Cost. For this
purpose, a project shall be considered
to be completed, if more than 90% of
the value of work has been completed
and such completed value of work is
equal to or more than 20% of the
Estimated Project Cost.

9. | RFP Clause | 60 months maintenance period Kindly clarify the DLP and | May refer
1.1.1 maintenance period Corrigendum-Il. |

10. | RFP Clause | The Defect Liability | Kindly clarify the DLP and | As per RFP
T4.2 Period/Maintenance Period for the | maintenance period

development of National Highway shall
be as under:

10 (ten) years from the date of
completion in case of road being
constructed with rigid pavement,

10 (ten) years from the date of
completion in case of all stand-alone
structures, e.g. Major Bridges/ and
Tunnels

10 (ten) years from the date of
completion for the stretches where
new technology/ material has heen/ is
proposed to be used




11. | DCA Clause | The contract price also includes the | Details of Utility Shifting | As  per DCA  and
19.1 cost of Shifting of obstructing utilities | not provided in Schedule-B | Schedule-B.
(including all centeges as applicable |
by the utility owing department except
supervision charges) as given in
clause 9.2 and schedule B. ‘
12. | Schedule-B | (b) at grade intersections (156550 | The chainage of minor | May refer
Clause 3 RHS minor to village) junction is out of the | Corrigendum-Il|
project stretch which may
be contradictory to other
contracts in this stretch
13. | Schedule-B | As per site condition Cast in-situ Box | The chainage of minor | As per Schedule-B and
Clause 5.1.1 | cell tunnel including road works is | junction at km 156.550 is | Corrigendum-IIl.
proposed as under EPC Contract: out of the project stretch
153+150 to 153+350 BHS which may be contradictory
155+850 to 156+300 BHS to other contracts in this
stretch
14. | Schedule-H | Minor Junction weightage for construction | As per Schedule-H.
of Minor Junction is not
given in Sch-H.
15. | Schedule-B | Design Period and Strategy: Design criteria for Rigid | As per Schedule-B.
Clause 5.2.1 | Flexible pavement for new pavement | Pavement may please be
or for widening and strengthening of | provided.
the existing pavement shall be
designed for a minimum design period
of 20 years. Stage construction shall
not be permitted.
16. | Schedule-H | C- New culverts, minor bridges, | Request for moadification: | May refer
underpasses, overpasses on existing | Payment shall be made on | Corrigendum-IIl.
road, realignments, bypasses: the completion of
(2) Protection work of Culverts protection
Cost of each culvert shall be | works of each culvert.
determined on pro rata basis with
respect to the total number of culverts.
Payment shall be made on the
completion of five culverts.
17. | Schedule-H | (3) Viaduct Request for modification: | As per Schedule-H.
(a) Foundation Payment shall be made on
(b) Sub-structure the Completion of min
(c) Super-structure 20m length
Payment shall be made on the
Completion of min 50m length
18. | Schedule-B | TCS: In addition to the subsurface | Whether subsurface | As per Schedule-B and
Clause 2.8 | drainage system to be incorporated in | drainage is required in | Schedule-D

this cross section as per manual

road section or box tunnel
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| or both

19, | Schedule-B | TCS:  The EPC Contractor shall | Clause 5.1.2 and 5.1.3 are | May refer |
Clause 2.8 | modify the TCS according to pavement } not available in Schedule- | Corrigendum-Ii| |
design mentioned in Clause 5.1.2 and = B.
5.1.3 of Schedule-B Whether EPC Contractor is
allowed to modify TCS for
box tunnel as per design
following  relevant IRC
codes
20. | Schedule-B | As per TCS-IV, 40mm BC overlay on | Whether EPC Contractor | As per Schedule-B and
Clause 2.8 | 12mm thk. Mastic Asphalt is to be | can modify the | Schedule-D.
done specification of Wearing
Course as per relevant [RC
Codes.
2, For necessary information.

Yours Sincerely




