

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110 001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 2335 1282, www.nhidcl.com



सार्वजनिक क्षेत्र का उपक्रम

A PUBLIC SECTOR UNDERTAKING

Corrigendum-3

No. - NHIDCL/Nagaland/Civil Work/KJ/Pkg1, 2 & 3

Date: 23.01.2020

To,

All prospective bidders

Subject: Construction of two lane with hard shoulder of Kohima-Jessami Road on NH-29 (Old NH-150) From existing km 7.880 (near Chedama Junction) to existing km 30.474 (near Chakahabama) [Design Km 7.88 to design Km 29.6] [Design Length - 21.72 Km] in the state of Nagaland Under Bharatmala Pariyojna on EPC Mode (Package-I)

(ii) **Construction of two lane with hard shoulder of Kohima-Jessami Road on NH-29 (Old NH-150) From existing km 30.474 (near Kidwema road Chakahabama) to existing km 53.220 (near Kikruma Village) [Design Km 29.6 to design Km 51.5] [Design Length - 21.90 Km] in the state of Nagaland under Bharatmala Pariyojna on EPC Mode (Package II)**

(iii) **Construction of two lane with hard shoulder of Kohima-jessami Road on NH-29 (Old NH-150) from existing km 53.220 (near Kikruma Village) to existing km 76.320 (near Mesulumi Village) [Design Km 51.5 to design Km 74.2] [Design Length - 22.7 Km] in the state of Nagaland Under Bharatmala Pariyojna on EPC Mode (Package III)-Corrigendum - 3 -Reg.**

Sir,

1. The bid for the subject projects were invited on 26.12.2019 with bid due date being 07.02.2020 (1100 Hrs).
2. Further corrigendum related to the above project is tabulated below

S. no.	Clause	As Existing	As Modified (To be read as)
1	RFP, NIT, Schedules and DCA	The period of construction is 3 years (1095 days).	The period of construction is 2 years (730 days).
2	Schedule J	Schedule J	As Annexure -A

3. All bidders are requested to follow the above corrigendum-3 regarding the subject project.


A.K. Jha
DGM(T)

Schedule - J

(See Clause 10.3 (ii))

Project Completion Schedule**1 Project Completion Schedule**

During Construction period, the Contractor shall comply with the requirements set forth in this Schedule-J for each of the Project Milestones and the **Scheduled Completion Date**. Within 15 (fifteen) days of the date of each Project Milestone, the Contractor shall notify the Authority of such compliance along with necessary particulars thereof.

2. Project Milestone-I

- (i) Project Milestone-I shall occur on the date falling on the **[225th]** day from the Appointed Date (the "**Project Milestone- I**").
- (ii) Prior to the occurrence of Project Milestone-I, the Contractor shall have commenced construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements for an amount not less than 10% (ten per cent) of the Contract Price.

3. Project Milestone-II

- (i) Project Milestone-II shall occur on the date falling on the **[438th]** day from the Appointed Date (the "**Project Milestone- II**").
- (ii) Prior to the occurrence of Project Milestone-II, the Contractor shall have continued with construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements for an amount not less than 35% (thirty five per cent) of the Contract Price and should have started construction of all bridges

4. Project Milestone-III

- (i) Project Milestone-III shall occur on the date falling on the **[620st]** day from the Appointed Date (the "**Project Milestone- III**").
- (ii) Prior to the occurrence of Project Milestone-III, the Contractor shall have continued with construction of the Project Highway and submitted to the Authority duly and validly prepared Stage Payment Statements for an amount not less than 70% (seventy per cent) of the Contract Price and **should have** started construction of all project facilities.

5. Scheduled Completion Date

- (i) The Scheduled Completion Date shall occur on the [730th] day from the Appointed Date.
- (ii) On or before the Scheduled Completion Date, the Contractor shall have completed construction in accordance with this Agreement.

6. Extension of time

Upon extension of any or all of the aforesaid Project Milestones or the Scheduled Completion Date, as the case may be, under and in accordance with the provisions of this Agreement, the Project Completion Schedule shall be deemed to have been amended accordingly.

A handwritten signature in blue ink, appearing to read 'Anyha', is located to the right of the text in section 6.