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Name of Work:

Corrigendum No. I

BUILDING INFHASTUCTURE - BUILDING THE NATION

CIN: U45400DL2014G0I269062
A PUBLIC SECTOR UNDERTAKING

Rehabilitation and up-gradation of section from Km 107.760 to Km
129.445 (After Middle strait to Humphrey), Km 130.600 to Km 138 (After
Humphrey to Kadamtala) & Km 155.00 to Km 181.0 (End of Jarwa to
Rangat) of NH-4 (Total length: 54.71 Km) to 2-Lane with hard shoulder in
the Union Territory of Andaman & Nicobar Islands.

Reference
of Bidding
Document

Sl
No

Clause No.

Existing Provision

Modified Provision

Schedule of
1 Bidding
Process

1.3 of
Introduction
of RFP

BID Due Date 04.01.2017

(1500 hrs)

22.01.2018
(1500 hrs)

BID Due Date

04.01.2017
(1500 hrs)

Physical Submission
of Bid
Security/POA etc

22.01.2018
(1500 hrs)

Physical Submission
of Bid Security/POA
etc

05.01.2017
(1530 hrs)

Opening of
Technical BIDs at
venue 2.11.4 (i)

23.01.2018
(1530 hrs)

Opening of
Technical BIDs at
venue 2.11.4 (i)

Design And
Construction
of the
Project
Highway

10.3.1 of
DCA

The Contractor shall construct the
Project Highway as specified in
Schedule-B and Schedule-C, and in
conformity with the Specifications
and Standards set forth in Schedule-
D. The Contractor shall be
responsible  for  the  correct
positioning of all parts of the Works,
and shall rectify any error in the
positions, levels, dimensions or
alignment of the Works. The [650th
(six hundred and fiftieth) day] from
the Appointed Date shall be the
scheduled completion date (the
“Scheduled Completion Date”) and
the Contractor agrees and
undertakes that the construction
shall be completed on or before the
Scheduled Completion Date,
including any extension thereof.

The Contractor shall construct the
Project Highway as specified in
Schedule-B and Schedule-C, and in
conformity with the Specifications
and Standards set forth in
Schedule-D. The Contractor shall
be responsible for the correct
positioning of all parts of the
Works, and shall rectify any error in
the positions, levels, dimensions or
alignment of the Works. The [730th
(Seven hundred and Thirty) day]
from the Appointed Date shall be
the scheduled completion date (the
“Scheduled Completion Date”)
and the Contractor agrees and
undertakes that the construction
shall be completed on or before the
Scheduled Completion Date,
including any extension thereof.
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