Reply to Pre-Bid Queries

Project Name: WIDENING AND UPGRADATION TO 2 LANE WITH PAVED SHOULDER CONFIGURATION AND GEOMETRIC IMPROVEMENTS FROM KM 125.000
TO KM 166.000 ON AIZAWL-TUIPANG SECTION OF NH-54 (PACKAGE-3) IN THE STATE OF MIZORAM WITH JICA LOAN ASSISTANCE.

Contract Package no. NHIDCL/ NH-54-Miz-2017-18-158/Package-3

Sr. No.

Reference section/clause no./
Annexuref/items

Query

Reply

Plan and Profile

Plan and Profile drawing and other cross sectional drawings
which is still not uploaded in the website.

Plan & Profile and drawing in PDF and Auto CAD file
is uploaded with Amendment no. 2.

General

We understand that the land for the clients office and
accomodation will be provided by NHIDCL and the contractor need
not factor the same in his bid. Please Clarify.

The land for the clients office and accomodation is to be
arranged by the Contractror at his own cost.

General

We understand that the cross section elements as indicated in the
drawings are tentative and the same can vary as per the actual
design. Please clarify.

The Cross Section element as per the design of the
Contractor are required to meet the Specifications &
Standards mentioned in the RFP document.

General

Please clarify the tree cutting permission status and also the
ownership of the same after cutting.

Proposal for tree cutting permission is under process. The
ownership of trees after cutting shall be as per prevailing
regulations.

General

Please mention the Land acquisition with respect to the exisiing
centre line and the possibility of Land acquisition with respect to the
design centre line if required.

General

The minimum ROW mentioned is 20 to 24m. We pressume that
ROW is considered from the existing Road Centreline and it is 9m
on valley side and 15m on hill side ,also the additional ROW will be
provided on hill side if its required as per geometric improvement.
Please confirm.

Land is being acquired as per the provisions of RFP
considering the requiremnent of construction as per the
design centreline.

General

We pressume that the slope protection method/technique and
quantity mentioned in the schedule is not Mandatory and
Contractor is free to choose the best availabe method

The slope protection method/technique as per the design
of the Contractor are required to meet the Specifications &
Standards mentioned in the RFP document.

Time Extension

Considering very short time available for costing and estimation it is
not permissible to conduct any Site investigation, Hence please
extend the dates suitably to conduct minimum required
investigations for the bidding purpose.

As per amendment no. 9.
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