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REQUEST FOR PROPOSAL (RFP) 

SECTION 1: INFORMATION TO CONSULTANTS 

 

NHIDCL/Manipur/Imphal-Moreh/AE/2017 

 

Consultancy services for Authority’s Engineer for Supervision of  

I. Four Laning of Imphal – Moreh Section of NH 39 from Km 330.000 to Km 

350.000 in the State of Manipur (Contract Package I) under Engineering 

Procurement and Construction (EPC) Mode. 

II. Two Laning of Imphal – Moreh Section of NH 39 from Km 350.000 to Km 

395.680 in the State of Manipur (Contract Package II) under Engineering 

Procurement and Construction (EPC) Mode. 

GENERAL:- 

 

1.    The National Highways & Infrastructure corporation (NHIDCL) (the ‘Employer’)   

invites  proposals for supervision for  engaging  Authority’s Engineer (AE) from 

Consultants for the following  contract packages in the State of Manipur. 

 

TABLE1: DETAILS OF PROJECT 

Sr 

No 

Consultancy 

Package 

NH 

No. 
State 

Project 

Stretch 

Project 

Length (Km) / 

Project Cost 

(Cr.) 

Assignment 

period 

(months) 

 

1 

Four Laning of Imphal – Moreh 
Section of NH 39 from Km 

330.000 to Km 350.000 in the 
State of Manipur (Contract 

Package I) under Engineering 
Procurement and Construction 

(EPC) Mode. 
 

39 Manipur 

Km 

330.000 

to Km 

350.000 

20 km/ 

352.28 Cr 

36  

Months 

(Construction 

period) + 60  

Months 

(Maintenance 

period) 

2 

Two Laning of Imphal – Moreh 
Section of NH 39 from Km 

350.000 to Km 395.680 in the 
State of Manipur (Contract 

Package II) under Engineering 
Procurement and Construction 

(EPC) Mode. 
 

Km 

350.000 

to Km 

395.680 

45.68 km / 

517.57 Cr 

36 Months 

(Construction 

period) + 60  

Months 

(Maintenance 

period) 

Total 65.68 km 869.85 Cr  
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2. Selection of AE shall be as per selection procedures given in the Model Agreement for 

Engineering Procurement and Construction. The selected AE shall be intimated to the 

Contractor.  

 

3. The proposal shall be submitted in English Language and all correspondence would           

be in the same language. 

  

4. National Highways & Infrastructure Development Corporation Ltd (NHIDCL) intends 

to appoint a Consultant to act as Authority’s Engineer for implementation of these EPC 

projects. As per the Terms and Conditions of the EPC Agreement (s), the Authority’s 

Engineer shall perform all the duties as per TOR given in this RFP along with any 

amendment thereof. The selection of Authority’s Engineers shall follow the laid down 

procedures given in the Contract Agreement signed between Employer and Contractor. 

5. The interested consultancy firms may download the RFP document from the E-

procurement portal of the NIC i.e eprocure.gov.in w.e.f. the scheduled date and time as 

mentioned in critical date sheet. The Consultant who downloads the RFP document from 

the website will be required to pay the non- refundable fee of Rs. 5,000/-at the time of the 

submission of the Bid proposal, in the form of Demand Draft. The RFP will be invited 

through e-tendering portal.The NHIDCL invites proposals through e-procurement portal 

of NIC i.e eprocure.gov.in   (on-line financial bid submission) and technical bid 

submission by using the INFRACON* portal.The complete BID document can be 

viewed / downloaded from www.eprocure.gov.in and can be viewed on official portal 

of NHIDCL http://www.nhidcl.com. As per schedule as given in Critical Date Sheet 

as under:- 

CRITICAL DATE SHEET 

Bid Document /NIT Publishing Date : 27.10.2017 (1500hrs) 

Bid Document Download / Start Date : 27.10.2017 (1500hrs) 

Clarification Start Date (Pre bid queries) : 27.10.2017 (1700hrs) 

Clarification End Date( Last date for receipt 

of pre bid query) 

: 20.11.2017 (1100 hrs) 

Pre bid meeting : 20.11.2017 (1100 hrs) 

Bid Submission start Date : 04.12.2017 (1000 hrs) 

Bid submission End Date (online & physical 

Copy) 

: 11.12.2017 (1500 hrs) 

Opening Date of Technical Bid : 12.12.2017 (1500 hrs) 

Date of uploading of list of Technically 

Qualified Applicants 

: To be intimated with the 

result of technical evaluation 

Date of Opening of Financial Bids of 

Qualified Applicants 

: To be intimated with the 

result of technical evaluation 

http://www.eprocure.gov.in/
http://www.nhidcl.com/
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  *In order to make the evaluation process more objective, user friendly and transparent, 

NHIDCL has developed INFRACON portal (www.infracon.nic.in) which is a 

comprehensive National Portal for Infrastructure Consultancy firms & Key Personnel. 

The Portal has facility to host Consulting Firms’& Personnel Credentials online with 

linkage to Aadhar & Digilocker for data storage, validation & purity. The Information 

available on the portal would also be made available in Public Domain. 

 

Based on the above stated objective, it has been decided that while calling RFPs for 

Authority’s Engineer, NHIDCL would receive technical proposals through INFRACON 

portal by making it mandatory for firms & personnel to register on the portal. This 

would lead to reduction in paper work during bid submission & evaluation and shall 

bring transparency & accountability to the submission process. The applicants 

(hereinafter called as the Consultants) are hereby invited to submit proposals in the 

manner prescribed in the RFP. 

 

6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 

2,00,000/- (Rupees Two lakhs only) in the form of a Bank Guarantee (as per the format 

specified in Appendix N of this RFP document) or in the form of Demand Draft (the 

“Bid Security”), valid for 45 days beyond the validity of the bid. The Bid submitted 

without Bid Security will be summarily rejected. The Bid Security of the successful 

Bidder will be returned when the Bidder has signed the Contract Agreement with the 

Employer and has furnished the required Performance Guarantee as specified in the 

document within 15 days from the receipt of the Letter of Acceptance. The Bid Security 

will be forfeited: 

(a) If a Bidder withdraws its bid during the period of bid validity. Or 

(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors 

in the Bidder’s bid (if any), or 

(c) If the Successful Bidder fails to sign the contract agreement with the 

Employer within the prescribed period, or 

(d) If the Successful Bidder fails to furnish the Performance Security within the 

stipulated time. Unqualified bidders would be informed regarding their non-

qualification, without any explanation and thereafter Bid Security would be 

returned unopened after the evaluation of the financial proposal and signing 

the contract agreement with the successful bidder. 

 

7. The proposal should be submitted by consultancy firms through the 

INFRACON.  The two parts of the proposal are Part1: Technical Proposal and Part2: 

Financial Proposal.  For a given EPC Project, Stage -1 of the Evaluation shall consider 

the evaluation of the Technical Proposal (i.e. Part 1).The firms scoring the qualifying 

marks (minimum 75%) as mentioned in RFP shall only be considered for further 

http://www.infracon.nic.in/
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evaluation.  Under stage 2, the financial proposal of such firms as selected above shall 

be opened and evaluated. Proposals will finally be ranked according to their combined 

technical and financial scores as specified in clause 5 of section 2. The first ranked 

Applicant shall be selected for negotiation (the “Selected Applicant”) while the second 

ranked Applicant will be kept in reserve. 

 

8. The total time period for the assignment as Authority’s Engineer will be for 

Construction Period of 36 months and Maintenance period for 60 months. 

  

9. Consultants may apply either as a sole firm or forming Joint Venture with other 

consultants.  In case of Joint Venture, the maximum number of Joint Venture partners is 

limited to 2 (i.e. one lead + 1 JV partner). Formulation of more than one JV/association 

with different partners for the same work is not allowed and all such proposal involving 

the firms shall be treated as non-responsive.  If the consultant submits bids as sole 

applicant and also in JV/Association with another consultant, both bids shall be 

summarily rejected. No consultant shall submit more than one bid. 

 

10. The Applicant whether a sole applicant or lead member with joint venture(s) 

may include an Associate company also.  The applicant shall submit a Memorandum of 

Understanding (MOU) with the Associate regarding the role and responsibilities of the 

Associate Company along with the proposal.  Maximum numbers of key personnel of 

the associate firm during the RFP Proposal and implementation of contract is limited to 

3. 

  

11. Consulting firms meeting the following criteria are only eligible for applying for 

this assignment.  Firms not meeting these criteria or not empanelled by MoRT&H as 

supervision consultant, need not apply.  

  

 A). Eligibility criteria for sole applicant firm. 

 

S.No. Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 (a). The firm should have 

minimum experience of 

preparation of detailed 

Project Report/ 

Feasibility Study cum 

Preliminary Design 

Report of 2/4/6**-

Laning /Bridge project 

The firm should have 

minimum experience of 

Project 

Supervision/Independent 

Engineer/Authority’s 

Engineer of 2/4/6**-Laning 

/Bridge project of aggregate 

length equal to 3 times or 

Annual turnover 

(updated average of last 

3 years) of the firm 

from consultancy 

business should be 

equal to or more than 

2% of Estimated 

Project Cost i.e. 17.4 
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of aggregate length 

equal to 2 times or more 

of similar category for 

which RFP is invited i.e 

151.36 Km 

more of similar category for 

which RFP is invited i.e. 

227.04 Km 

Cr. 

1 (b) Firm should also have 

prepared 

DPR/Feasibility Study 

cum Preliminary Design 

Report for at least one 

project of similar 

category of 

two/four/six** 

Laning/bridge work  of 

40% of project length 

i.e. 30.272 Km  

Firm should also 

have experience of Project 

Supervision/Independent 

Engineer/Authority’ 

Engineer of at least one 

project of similar category 

of two/four/six** 

laning/bridge work of 

length equal to 40% of 

project length i.e. 30.272 

Km 

 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane 

projects experience of 4/6 lane also to be considered with a multiplication factor 

of 1.5. Experience of 4/6 lane shall be considered interchangeably for 4/6 laning 

projects. Experience of 2 lane will be considered for 4/6 laning projects with a 

multiplication factor of 0.75. For standalone bridge projects, experience in 

bridge work (either standalone project or as a part of road project) only be 

considered. 

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be 

allowed) shall be as under: 

 The lead partner must fulfill at least 50% of requirements at 1(a) of table in Para (A) 

above and other JV partner should fulfill at least 30% of eligibility criteria as indicated 

at 1(a) of table in Para (A) above.  Also the lead partner and JV partner jointly should 

meet the eligibility criteria as mentioned at 1(a) of table in Para (A) above.  Lead 

partner should meet the criteria 1 (b) of table in Para (A) above.  

  

 Note:  The weightage given for experience of a firm would depend on the role of the 

firm in the respective assignments. The firm’s experience would get full credit if it was 

the sole firm in the respective assignment. If the applicant firm has completed projects 

as JV with some other firms, weightage shall be given as per the JV share***. However 

if the applicant firm has executed the project as associate with some other firms, 25% 

weightage shall be given to the applicant firm for the projects completed under such 

association. 
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 ***For weight age of experience in any past Consultancy assignment, experience 

certificate from the client shall be submitted. In absence of clear demarcation of JV 

share in client certificate, the weight age will be treated as 60 % for lead partner and 

40% for minor partner. Annual turnover duly certified by Chartered Accountant shall be 

accepted. In case of non-availability of such documents no weight age of 

turnover/experience will be considered. 

 

12. Following enhancement factor will be used for the cost of services provided and 

for the turnover from consultancy business to a common base value for works 

completed in India: 

 

Year of completion of services / 

turnover 

Enhancement factor 

Financial year in which RFP invited 1.00 

One year prior to RFP 1.10 

Two year prior to RFP 1.21 

Three year prior to RFP 1.33 

 

 Applicant should indicate actual figures of costs and amount for the works executed by 

them without accounting for the above mentioned factors. 

 

 In case the financial figures and values of services provided are in foreign currency, the 

above enhancement factors will not be applied.  Instead, current market exchange rate 

(State Bank of India BC Selling rate as on last date of submission of the bid) will be 

applied for the purpose of conversion of amount in foreign currency into Indian Rupees. 

 

13. The Bidder including individual or any of its Joint Venture Member should, in 

the last 2 years, have neither failed to perform for the works of Expressways, 

National Highways, ISC & EI works, as evidenced by imposition of a penalty by 

an arbitral or judicial authority or a judicial pronouncement or arbitration award 

against the Bidder including individual or any of its Joint Venture Member, as 

the case may be, nor has been expelled or terminated by Ministry of Road 

Transport and Highways or its implementing agencies for breach by such bidder 

including individual or any of its Joint Venture Partner. Consultants (sole firm or 

lead firm and any of the JV partners) who do not fulfill the aforesaid condition 

as on last date of submission of proposal , need not apply as their RFP proposal 

will not be entertained. 

 

14. Employer will not be responsible for any delay, loss or non-receipt of RFP 

document sent by post/courier. Further, Employer shall not be responsible for any delay 
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in receiving the proposal and reserves the right to accept/reject any or all applications 

without assigning any reason thereof. 

 

15. The two parts of the Proposal (Technical proposal and financial proposal) must 

be submitted on-line with all pages numbered serially, along with an index of 

submission as per procedure under e-tendering. The technical proposal is also required 

to be submitted in a hard bound form exactly as per submission made online with all 

pages numbered serially along with an index of submission. (Hard bound implies 

binding between two covers through stitching or otherwise whereby it may not be 

possible to replace any paper without disturbing the documents). Spiral bound form, 

loose form, etc. will be not accepted. The Financial proposal is to be submitted online 

only. Submission in any other form shall not be acceptable. In the event, any of the 

instructions mentioned herein have not been adhered to; the Employer may reject the 

Proposal. 

 

16. Employer will be at liberty to keep the credentials submitted by the Consultants 

at bidding stage, in public domain and the same may be uploaded by Employer on 

Employer’s web-site.  Consultants should have no objection if Employer uploads the 

information pertaining to their credentials as well as of their key personnel. 

 

17. The individual key personnel proposed in the bid by the consultants or any 

replacement thereof should undertake that they shall have no objection in 

uploading/hoisting of their credentials by Employer in public domain.  

 

18. RFP submission must be received not later than the scheduled date and time as 

mentioned in critical date sheet in the manner specified in the RFP document at the 

address given below. 

 

Address of Employer: 

 

ATTN:     Col. Rajeev Sood Retd. 

DESIGNATION:  General Manager (Tech) 

ADDRESS:                            3
rd

 Floor, PTI Building, 4, Parliament Street, New 

Delhi. 

TEL. NO:              011-23461621 

E-MAIL ADDRESS:  gm5@nhidcl.com  
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SECTION  2.  LETTER OF INVITATION TO CONSULTANTS 

 

1 INTRODUCTION 

 

1.1 Bids are invited from consulting firms either as a sole firm/ joint venture 

with other consultant willing to act as AE to submit a proposal for providing 

consulting services required for “Consultancy services for Authority’s 

Engineer for Supervision of Four Laning of Imphal – Moreh Section of NH 

39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract 

Package I) and Two Laning of Imphal – Moreh Section of NH 39 from Km 

350.000 to Km 395.680 in the State of Manipur (Contract Package II) under 

Engineering Procurement and Construction (EPC) Mode.”.Your proposal 

could form the basis for future negotiations and ultimately a contract between 

your firm and the Employer. 

 

1.2 A brief description of the assignment and its objectives are given in the Terms of 

Reference (TOR). 

 

1.3 The assignment shall be implemented in Construction Period (36 Months) 

and Maintenance Period (60 Months). 

 

1.4 This RFP is neither an agreement nor an offer by the Authority to the 

prospective Applicants or any other person.  The purpose of this RFP is to 

provide interested parties with information that may be useful to them in the 

formulation of their Proposals pursuant to this RFP.  This RFP includes 

statements and assumptions, which reflect various assessments, arrived at by the 

Authority in relation to the Consultancy.  Such assessments and statements do 

not purport to contain all the information that each Applicant may require.  The 

information contained in this RFP, may not be complete, accurate, adequate or 

correct.  Each Applicant should, therefore, conduct its own investigations about 

the assignment and the local conditions before submitting the proposal by 

paying a visit to the Client and the project site, sending written queries to the 

client, before the date and time specified in the Data Sheet. 

 

1.5 Please note that (i) the costs of preparing the proposal and negotiating for the 

contract, including a visit to site, are not reimbursable as a direct cost of 

assignment and (ii) Employer is not bound to accept any of the proposals 

received by it and reserves the right to annul the selection process at any time 

prior to contract award, without thereby incurring any liability to the 

Consultants. 

 

1.6 Deleted 
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1.7 Deleted 

1.8 Consultant have an obligation to disclose any situation of actual or potential 

conflict that impacts their capacity to serve the best interest of their Client, or 

than may reasonably be perceived as having this effect. Failure to disclose said 

situations may lead to the disqualification of the Consultant or the termination of 

its Contract and/or any other action as deemed fit by the Authority at any stage. 

 

1.9 It is the Employer’s policy that the consultants observe the highest standard of 

ethics during the selection and execution of such contracts. In pursuance of this 

policy, the Employer: 

(a)  Defines, for the purpose of this paragraph, the terms set forth below as 

follows: 

(i) “Corrupt practice” means the offering, giving, receiving, or 

soliciting, directly or indirectly, of anything of value to influence 

the action of a public official in the selection process or in 

contract execution; 

(ii) “Fraudulent practice” means a misrepresentation or omission 

of facts in order to influence a selection process or the execution 

of a contract; 

(iii) “collusive practices” means a scheme or arrangement between 

two or more consultants with or without the knowledge of the 

Client, designed to establish prices at artificial, non-competitive 

levels; 

(iv) “Coercive practices” means harming or threatening to harm, 

directly or indirectly, persons or their property to influence their 

participation in a procurement process, or affect the execution of 

a contract. 

(b) will reject a proposal for award if it determines that the Consultant 

recommended for award has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive or coercive practices in competing for the 

contract in question; 

(c) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract if it at any time determines that the firm 

has engaged in corrupt or fraudulent practices in competing for, or in 

executing, a contract;  

(d) will have the right to require that a provision be included requiring 

consultants to permit  the  Employer to  inspect  their  accounts  and  

records  relating  to  the performance  of  the  contract  and  to  have  

them  audited  by  authorized representatives of Employer. 

 

1.10 Consultants, their JV partner, their Sub-Consultants, and their associates shall 
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not be under a declaration of ineligibility for corrupt and fraudulent practices. 

Furthermore,the Consultants shall be aware of the provisions on fraud and 

corruption stated in the specific clauses in the General Conditions of Contract. 

 

1.11  Consultants shall furnish information on commissions and gratuities, if any, paid 

or to be paid to agents relating to this proposal and during execution of the 

assignment if the Consultant is awarded the Contract, in the Financial Proposal. 

 

1.12 The Data Sheet indicates how long Consultants’ Proposals must remain valid 

after the submission date. During this period, Consultants shall maintain the 

availability of Professional staff nominated in the Proposal. The Client will 

make its best effort to complete negotiations within this period. Should the need 

arise; however, the Client may request Consultants to extend the validity period 

of their proposals. Consultants who agree to such extension shall confirm that 

they maintain the availability of the Professional staff nominated in the 

Proposal, or in their confirmation of extension of validity of the Proposal, 

Consultants could submit new staff in replacement, which would be considered 

in the final evaluation for contract award. 

 

2.  CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

2.1  The Consultants may request a clarification of any of the RFP documents up to 

the number of days indicated in the Data Sheet before the Proposal submission 

date.  Any request for clarification must be sent in writing by paper mail, 

facsimile, or electronic mail to the Client’s address indicated in the Data Sheet. 

The Client will respond by cable, facsimile, or electronic mail to such requests 

and will send copies of the response (including an explanation of the query but 

without identifying the source of inquiry) to all consultants who have purchased 

the RFP document. Clarification/amendment will also be hosted on Employer’s 

web-site.  

 

2.2 At any time before the submission of Proposals, the Client may for any reason, 

whether at its own initiative or in response to a clarification requested by a 

Consulting firm, modify the RFP documents by amendment.  Any amendment 

shall be issued in writing through addendum. Addendum may be sent by mail, 

cable, telex, facsimile or electronic mail to consultants or/and will be hosted on 

Employer’s website which will be binding on them.  The Client may at its 

discretion extend the deadline for the submission of Proposals. 

 

3. PREPARATION OF PROPOSAL 

3.1 You are requested to submit your Technical proposal through INFRACON 

portal of NHIDCL strictly using the input forms and the prescribed procedure of 
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the portal: 

 

Part 1: Technical Proposal (only through the CPPP portal i.e eprocure.gov.in) 

Part 2: Financial Proposal (only through the CPPP portal i.e eprocure.gov.in). 

 

The proposal shall be written in the English language as specified in the Data 

Sheet. All pages of the Proposal shall be signed by an authorized representative. 

The representative’s authorization shall be confirmed by written Power of 

Attorney duly notarized to be submitted with the proposal. In case of JV or 

inclusion of Associate company, a MoU indicating the specific Projects, input 

and role of each Partner etc. shall be submitted with the proposal. 

 

 

Part 1: Technical Proposal 

3.2  You are expected to examine all terms and conditions included in the 

documents. Failure to act or to provide all requested information will be at 

your own risk and may result in rejection of your proposal. 

 

3.3  During preparation of the Technical proposal you may give particular attention 

to the following: 

i. The man-months for the assignment shall be that stated in the Terms of 

Reference. The same shall be considered for the purpose of evaluation as well 

as award.  In case the man months of TOR are amended in view of Client’s 

own initiative or in response to clarification sought by any Consulting firm, 

the man months so amended and published shall be considered for the 

purpose of evaluation as well as award. 

ii. The Consultants should prefer to field as many of their permanent staff as 

possible. The permanent staff would be considered those already employed 

with the firm prior to one year from the month during which this Tender 

Notice is issued. Applicant shall submit the details of the period of 

employment of the proposed personnel with the firm. 

iii. No alternative Team ID may be proposed and only one CV may be proposed 

for each position. 

iv. A good working knowledge of the language specified in the data sheet is 

essential for key professional staff on this assignment. Reports must be in the 

language (s) specified in the data sheet 

v. Deleted 

vi. The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. A undertaking in this regard 

should be submitted by consultant that they will engage at least 15% of key 



 

 Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section 

of NH 39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning 

of Imphal – Moreh Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur (Contract 

Package II) under Engineering Procurement and Construction (EPC) Mode. 

 

  

 

personnel / sub-professional /Support Staff from NE region only. 

3.4  Your Technical Proposal must provide the following information, using the 

formats of INFRACON. 

i. A brief description of the firm’s organization and an outline of recent 

experience of the Consultants and, in the case of Joint Venture, for each 

partner, on assignments of a similar nature. The information which you shall 

provide on each assignment should indicate, inter-alia, the profiles of the 

staff provided, duration, contract amount and firm’s involvement.. 

ii. Any  comments  or  suggestions  on  the  ToR and  a  description  of  the 

methodology (work plan) which the firm proposes to execute the services, 

illustrated with bar charts of activities by uploading on e-tendering portal. 

iii. The composition of the proposed staff team, the tasks which shall be assigned 

to each and their timing shall be required to be submitted at the time of 

Contract Negotiations by the Preferred Consultant; 

 

iv.  Requirement for submission of CVs.  

a. CVs strictly in the prescribed format as per INRACON 

b. Key information should include years with the firm and degree of 

responsibility held in various assignments. In CV format, at summary, the 

individual shall declare his qualification & total experience (in years) 

against the requirements specified in TOR for the position (Ref. 

Enclosure-B of TOR). If any information is found incorrect, at any stage, 

action including termination and debarment from future projects upto 2 

years may be taken by Employer on the personnel and the Firm. 

c. If same CV is submitted by two or more firms in an assignment, zero 

marks shall be given for such CV. Key personnel has to certify in their CV 

that he has not consented to any consultant other than the applicant to propose 

their CV for any position for this assignment. In case the key personnel is 

found having given consent to more than one bidder, he shall be debarredby 

the Employer for 2 years. 

d. CVs of key personnel would have to be submitted through INFRACON. 

Client may also require that that at the time of Contract negotiations, CVs of 

the key personnel are submitted by the firm in accordance with the prescribed 

format and duly certified by the candidate and firm.. 

e. All the CVs which are to be evaluated should be complete in all respects on 

portal 

f. If a CV score less than 75% marks, whatever marks it score will be carried 

forward for maximum 3 nos key personnel for determining the total score 

of the firm.  However, if the Key Personnel does not fulfill the minimum 

academic qualification (as mentioned at Enclosure-B of TOR of RFP), the 

overall score of his CV will be evaluated as zero. If the Key Personnel 
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does not fulfill the minimum qualification related to experience (as 

mentioned at Enclosure-B of TOR of RFP), then zero marks will only be 

assigned for that sub criteria, but the marks obtained by the CV of the Key 

Personnel will be carried forward for maximum 3 nos key personnel for 

determining the total score of the firm.  In case, a firm is H-1, then all such 

Key Personnel (whose CV scores less than 75% or who does not fulfill the 

minimum qualification) will have to be replaced by the firm at the time of 

contract negotiations by persons scoring at least 75% marks.  The 

reduction in remuneration of such replacements shall be 5%, 10% and 15 

% for 1
st
 replacement, 2

nd
 replacement and 3

rd
 replacement respectively.  

In case more than 3 CV scores less than 75% marks or Team leader cum 

Highway Engineer scores less than 75% marks, the proposal shall be 

considered non-responsive. During negotiation, Key Personnel will be 

required to produce certificate regarding qualification and experience. 

However, the officials retired from MoRT&H/State/UT PWD may be 

exempted from producing the experience certificate. 

v. Deployment Schedule for each key personnel should be formulated and 

incorporated at the time of contract negotiation by the Preferred Bidder 

which will be reviewed on quarterly basis.   

vi. Estimates of the total time effort (person x months) to be provided for the 

services, supported by bar chart diagrams showing the time proposed 

(person xmonths) for each professional staff and sub professional staff are 

required to be submitted by the Preferred Consultant at the time of 

Contract Negotiations.  

vii. Deleted.    

viii. Each key personnel of the preferred Consultant shall be called for 

interview at the time of negotiation at the cost of Consultant.  

ix. Replacement of key personnel shall be considered only in unavoidable 

circumstances. In no case more than two replacements of key personnel 

shall be permitted during negotiation and in such cases Consultant and 

such key personnel  shall have to submit affidavit to the effect that during 

the period of assignment specified in para 8 of Section:1, the replaced key 

personnel shall not be professionally employed anywhere in Employer’s 

works. Employer shall not further consider CV of such key personnel 

directly or indirectly for any of its projects for this period. The reduction in 

remuneration of such replacements shall be 5%and10% for 1
st
 replacement 

and 2
nd

 replacement respectively within validity period of bid.  In case 

during negotiations held within validity period of bid, more than two 

replacements are sought by the H-1 consultant; his proposal shall be 

considered as Non-Responsive. In such case the combined score of 

remaining technically qualified firms, meeting the non-conflict condition 



 

 Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section 

of NH 39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning 

of Imphal – Moreh Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur (Contract 

Package II) under Engineering Procurement and Construction (EPC) Mode. 

 

  

 

shall be evaluated to arrive at new H-1.  In case during interaction with the 

key personnel at the time of negotiation it is found that the key personnel 

proposed is un-suitable for the assignment position, his replacement by 

equivalent or better shall be provided by the consultant.  The key 

personnel with such un-suitable CV shall not be considered in any future 

bids for that position for two years. No deduction for such replacement 

who are not found suitable during interaction shall be made.  In the 

eventuality that a firm becomes non-responsive, for the third time, due to 

the action of replacements of more than 2 key personnel during 

negotiation, the firm and its constituent JV partners and Associates shall 

be debarred upto one year for Employer’s consultancy projects. 

x. The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. 

 

3.5 The technical proposal must not include any financial information. 

 

Part 2: Financial Proposal 

3.6 Your Financial Proposal must be strictly using the formats attached in Section 5. 

No additional items/quantities other than that specified in the formats should be 

proposed by the Consultants since the same shall not be considered for the 

evaluation/award. Consultants shall be paid billing rates for services rendered by 

the personnel of all categories namely (i) Key Personnel; (ii) sub-Professional 

personnel and (iii) Support staff on man-month wise. For calculating billing 

rates of remaining items of the financial proposal, namely (i) Transportation, (ii) 

Duty travel to site (iii)  Office Rent, (iv) office supplies communication etc (v) 

reports &document printing and (vi) survey equipment etc., the payment of the 

quoted amount of selected consultant will be made on monthly basis.   The 

Consultant shall discuss with the Client for suitable deployment of personnel & 

economize other expenditure as per the requirement of progress of work. 

Beginning 13th months from the last date of submission of bid, billing rates 

shall be increased for the remuneration of all categories mentioned above as well 

as on the remaining items of the financial proposal @ 5% every 12 months. 

However, for evaluation and award of the Bid proposals, the quoted initial rate 

(as applicable for first 12 months from last date of submission of bid) shall be 

multiplied by the total time input for each position on this contract, i.e. without 

considering the increase in the billing rates. All payments shall be made in 

Indian Rupees and shall be subjected to applicable Indian laws withholding 

taxes if any. 

3.7 The Financial Proposal should be inclusive of all taxes including GST unless the 

Data Sheet specifies otherwise. Total cost will be considered in evaluation. 
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3.8 Consultants may express the price of their services including GST in the Indian 

Rupees only. 

3.9 Deleted 

 

4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

 

 4.1 PREPARATION & SUBMISSION OF APPLICATIONS: 

 (i) Detailed RFP may be downloaded from E-tendering portal of NIC 

https://www.eprocure.gov.in and the Application must be submitted online following 

the instructions appearing on the screen.  

 (ii)  The following shall be the form of various documents in the Application: 

 A. Only Electronic Form (to be uploaded on the E-tendering portal of 

NIC)https://www.eprocure.gov.in and INFRACON Portal https://www.infracon.nic.in 

 (a) Technical proposal as indicated in para -B below 

 (b) Financial proposal as per format prescribed in SECTION-5 OF RFP. Financial 

proposals are to be submitted online only and no hard copy of the financial proposal 

should be submitted 

 B. Only Electronic form to be uploaded on the E-tendering portal of Employer 

https://www.eprocure.gov.in and INFRACON https://www.infracon.nic.in 

(I)  Technical Proposal including 

(a)  Appendix-IB 

(b)  Power of Attorney for signing the Application  

(c)  If applicable, the Power of Attorney for Lead Member of JV;  

(d)  Copy of Memorandum of Understanding between JV partners, if 

applicable;  

(e)  Copy of Memorandum of Understanding with Associate, if applicable 

(f)   Copy of Memorandum of Understanding with Associate, if applicable 

(g)  INFRACON generated ID. 

(h)  Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of 

demand draft in favour of Managing Director, National Highways & Infrastructure 

Development Corporation Ltd.(NHIDCL) payable at New Delhi; 

(i)  Bid Security(for the amount given in section 1 of this document) in the 

form of a Bank Guarantee and the format specified in this document and 

 

4.1.1 Application processing fee as applicable shall be paid to the Service provider of E-

tendering portalhttps://www.eprocure.gov.in.The Applicant shall submit the original 

documents specified above in point no.4.1 (ii) B together with their respective 

enclosures and seal it in an envelope and mark the envelope as “Technical 

Proposal” for the Project for which proposal is submitted and name and address of 

the Applicant. The envelope must be clearly marked “DO NOT OPEN, EXCEPT IN 

THE PRESENCE OF THE EVALUATION COMMITTEE”.In addition, the 

https://www.eprocure.gov.in/
https://www.infracon.nic.in/
https://www.infracon.nic.in/
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Application due date should be indicated on the right hand corner of the envelope. 

The original documents should be submitted before the due date and time as 

mentioned in critical date sheet, at the below mentioned address in the manner 

and form as detailed in the RFP. A receipt thereof should be obtained from the 

below mentioned person.  

 

Address of Employer: 

 

ATTN:    Col. Rajeev Sood Retd. 

DESIGNATION:  General Manager (Tech) 

ADDRESS:                            3
rd

 Floor, PTI Building, 4, Parliament Street, New 

Delhi. 

TEL. NO:              011-23461621 

      E-MAIL ADDRESS:  gm5@nhidcl.com 

  Note:-The Applicant shall upload scanned copies of the Technical Proposal and 

Financial Proposal as specified in point nos. 4.1 (ii) A & B above on the E-

tendering portal and INFRACON portal of Employer before the due date and time 

as mentioned in critical date sheet.   Hard copy of the documents as specified in 

point nos. 4.1 (ii) B above only is required to be submitted before the due date and 

time as mentioned in critical date sheet.  Financial Proposal is to be submitted 

On-line only and no hard copy submission is to be made. In the event of any 

discrepancy between the original and the copy (in electronic form), the original 

shall prevail in technical proposal. 

 

4.2 Modification / Substitution/ Withdrawal of bids: 

(i)  The Bidder may modify, substitute or withdraw its e- bid, prior to the 

Bid Due Date. No Bid shall be modified, substituted or withdrawn by the 

Bidder on or after the Bid Due Date. 

(ii)  Any alteration/ modification in the Bid or additional information 

supplied subsequent to the Bid Due Date, unless the same has been 

expressly sought for by the Employer, shall be disregarded. 

(iii) For modification of e-bid, bidder has to detach its old bid from e-

tendering portal and upload / resubmit digitally signed modified bid. 

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-

tendering portal and can withdraw its e-bid. 

(v)  Before withdrawal of a bid, it may specifically be noted that after 

withdrawal of a bid for any reason, bidder cannot re-submit e-bid again. 

 

4.3 OPENING AND EVALUATION OF APPLICATIONS:  
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(i) Opening of Proposals will be done through online for Financial Proposal 

and on-line/offline for Technical Proposal. 

(ii)      For participating in the tender, the authorized signatory holding Power of 

Attorney shall be the Digital Signatory. In case the authorized signatory 

holding Power of Attorney and Digital Signatory are not the same, the bid 

shall be considered non-responsive. The Employer shall open Envelope 

containing Technical Proposal received as mentioned in point nos. 4.1 (ii) 

B at the scheduled date and time as mentioned in critical date sheet. 

i.e. in the presence of the Applicants who choose to attend. The Employer 

will subsequently open the Technical Proposal as mentioned in point 

no.4.1 (ii) A(a) above and evaluate the Applications in accordance with 

the provisions set out in the RFP.  

(iii) The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed 

applicants who qualify for financial opening as per RFP. The date of 

opening of Financial Proposal will be notified later on. 

 

5 PROPOSAL EVALUATION 

5.1 A two -stage procedure shall be adopted for evaluating the proposals. 

5.2 Deleted   

5.3 Technical Proposal 

 The Evaluation Committee appointed by the Employer shall carry out its 

evaluation electronically applying the evaluation criteria and point system 

specified in the data sheet. Each responsive proposal shall be attributed a 

technical score (ST.) Only those Applicants whose Technical proposal score 75 

marks or more out of 100 shall qualify for further consideration. However, if the 

number of such pre-qualified applications is less than two, the Employer may, in 

its sole discretion, pre-qualify the applicant(s) whose technical score is less than 

75 marks. 

5.4 Financial Proposal 

 After the evaluation of Technical Proposals is completed and the shortlist of 

firms is finalized, the Employer may notify those consultants whose proposals 

were not considered as per conditions of RFP. The Employer shall 

simultaneously notify the shortlisted firms indicating the date and time set for 

opening of the Financial Proposals. 

5.5 The Financial Proposals shall be opened publicly in the presence of the 

consultants’ representatives who choose to attend.  The name of the consultant, 

the technical scores, and the proposed prices shall be read aloud and recorded 

when the Financial Proposals are opened.  The Client shall prepare minutes of 

the public opening. 

5.6 The Evaluation Committee will determine whether the submitted Financial 

Proposals 
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Are complete(i.e. whether they have included cost of all items of the 

corresponding proposals; if not, then the cost towards such missing items will be 

considered as NIL, but the Consultant shall, however, be required to carry out 

such obligations  without any additional compensation.) and without 

computational error. In case under such circumstances, if Client feels that the 

work cannot be carried out within the overall cost as per the  submitted  financial 

proposal, such proposals shall be considered non responsive. 

5.7 The lowest financial proposal (FM) will be given a financial score (SF) of 100 

points. The financial scores of other proposals will be computed as follows: 

 SF= 100 x FM/F         (F= amount of financial proposal) 

5.8 Proposals will finally be ranked according to their combined technical (ST) and 

financial (SF) scores as follows: 

  S= ST x Tw+SF x Fw  

 Where S is the combined score, and Tw and Fw are weights assigned to 

Technical Proposal and Financial Proposal that shall be 0.80 and 0.20 

respectively. 

5.9 The selected Consultant shall be the first Ranked Applicant (H-1, having the 

highest combined score). The second ranked applicant (H-2) shall be kept in 

reserve and may be invited for negotiation in case the first ranked Applicants 

withdraws, or fails to comply the requirements specified in this document. In the 

event the proposals of two or more consultants have the same scores in the final 

ranking, the proposal with the highest technical score should be ranked first. 

 

6 NEGOTIATIONS 

6.1 Prior to the expiration period of validity of proposal, the Employer shall notify 

the successful firm who submitted the highest scoring proposal in writing by 

registered letter or facsimile and may either issue LOA if negotiations are not 

required or may invite it to negotiate the contract.  In case two or more firms 

obtain same score, the firm achieving the highest Technical score shall be 

invited first for negotiations. 

6.2 Negotiations normally take one to two days. The aim is to reach agreement on all 

points, and initial a draft contract by the conclusion of negotiations 

6.3 In case of 1
st
 round of negotiation is not held within 180 days from the Bid 

Receipt Date due to reasons attributable to Employer, the lowest bidder shall be 

permitted for replacement upto a maximum of 50% key personnel with key 

personnel of equivalent or better qualifications without considering the same as 

replacement and without any deduction.  However, for avoidance of doubt, it is 

clarified that replacement of key personnel whose CV has scored less than 75% 

marks shall continue be considered as replacement as per para 3.4.(iv) (f). 

6.4 Negotiations shall commence with a discussion of your technical proposal, the 

proposed methodology (work plan), staffing. Agreement must then be reached 
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on the staffing and bar charts, which shall indicate activities, staff, periods in 

the field and in the home office, staff months, logistics and reporting. Special 

attention shall be paid to optimize the required outputs from the firm within the 

available budget and to define clearly the inputs required from the Employer to 

ensure satisfactory implementation of the assignment. 

6.5 It is the responsibility of the Consultant, before starting financial negotiations, to 

contact the local tax authorities to determine the local tax amount to be paid by 

the Consultant under the Contract. The financial negotiations will include a 

clarification (if any) of the firm’s tax liability in the Client’s country, and the 

manner in which it will be reflected in the Contract; and will reflect the agreed 

technical modifications in the cost of the services.   

6.6 Having selected a firm, among other things, on the basis of an evaluation of 

proposed key professional staff, the Employer’s  expects to negotiate, a 

contract on the basis of the staff named in the proposal and ,prior to contract 

negotiations, will require assurance that this staff shall be actually available. 

6.7 Replacement of key personnel shall be considered only in unavoidable 

circumstances. In no case more than two replacements of key personnel shall be 

permitted during negotiation and in such cases Consultant and such key 

personnel  shall have to submit affidavit to the effect that during the period of 

assignment specified in para 8 of Section:1, the replaced key personnel shall not 

be professionally employed anywhere in Employer’s works. Employer shall not 

further consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such replacements 

shall be 5% and10% for 1
st
 replacement and 2

nd
 replacement respectively within 

validity period of bid. In case during negotiations held within validity period of 

bid, more than two replacements are sought by the H1 consultant; his proposal 

shall be considered as Non-Responsive.  In such case the combined score of 

remaining technically qualified firms, meeting the non-conflict condition shall 

be evaluated to arrive at new H1. In case during interaction with the key 

personnel at the time of negotiation it is found that the key personnel proposed is 

un-suitable for the assignment position, his replacement by equivalent or better 

shall be provided by the consultant.  The key personnel with such un-suitable 

CV shall not be considered in any future bids for that position for two years. No 

deduction for such replacement who are not found suitable during interaction 

shall be made. In the eventuality that a firm becomes non-responsive, for the 

third time, due to the action of replacements of more than 2 key personnel 

during negotiation, the firm and its constituent JV partners and Associates shall 

be debarred up-to one year for Employer’s consultancy projects. 

6.8 Each key personnel of the preferred consultant shall be called for   interview at 

the time of negotiation at the cost of the Consultant. At the time of interview, 

Key Personnel will be required to produce certificate regarding qualification and 
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experience in support of their CVs for verification and return. However, the 

officials retired from MoRT&H/State/UT PWD may be exempted from 

producing the experience certificate. The negotiations shall be concluded with a 

review of the draft form of Contract. The Employer and the firm will finalize the 

contract to conclude negotiations. 

 

6.9 If any of the key personnel employed by NHIDCL in other project by virtue of 

which their claim as H1 bidder, maximum two replacements with equal or better 

qualifications can be considered by NHIDCL in addition to clause 6.7 above. 

However reduction in remuneration will apply as per clause 6.7 above 

 

7 AWARD OF CONTRACT 

7.1 After completion of negotiations with the consultants, the Client shall award the 

Contract to the selected Consultant. However, after signing of the Contract, the 

Client may return the unopened Financial Proposals to the unsuccessful 

Consultants. 

7.2 The successful firm with whom the contract is signed is expected to commence 

the assignment on the date and at the location specified in the data sheet. 
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DATA SHEET 

(As Mentioned in Letter of Invitation to Consultants) 

 

Sub clause No. in Letter of Invitation to Consultants 

 

1.1 Pre-Proposal Conference shall be held at: Employers office at NHIDCL, 

3
rd

Floor, Press Trust of India Building, 4-Parliament Street, New Delhi at the 

scheduled date and time as mentioned in critical date sheet. 

 

1.2 The proposal shall be valid for 120 days after the last date of submission. 

2.1 Clarification may be requested 7 days prior to Pre Proposal Conference. The 

address for requesting clarification is: 

Address of Employer’s Representative: 

  Address of Employer: 

 

ATTN:     Col. Rajeev Sood Retd. 

DESIGNATION:  General Manager (Tech) 

ADDRESS:                            3
rd

 Floor, PTI Building, 4, Parliament Street, New 

Delhi. 

TEL. NO:              011-23461621 

E-MAIL ADDRESS:  gm5@nhidcl.com 

3.1 The Language of documents and correspondence will be English 

3.2 All  the  personnel  shall  have  working  knowledge  of  English  and  all  the  

reports  etc shall be written in English. 

3.3 Consultant has to assess all taxes including GST and should build them 

in their financial proposal. These taxes should not be provided separately. 

Consultants are requested to consult Tax Consultants for details. 

3.4 The Consultants to state all cost in Indian Rupee only. 

 

4. The time and date of submission: As per the scheduled date and time as 

mentioned in critical date sheet. 

 

5. The points assigned to Technical Evaluation criteria are: 

S. No. Description Marks 

1 Relevant experience for the assignment 25 

2 Qualifications and competence of the key staff for the 

assignment 

75 

 
Total 100 

 

(i) Sub criteria for Relevant Experience of the firm for the assignment 
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**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane, projects 

experience of 4/6 lane also to be considered with a multiplication factor of 1.5. 

Experience of 4/6 lane shall be considered interchangeably for 4/6 laning projects. 

Experience of 2 lane will be considered for 4/6 laning projects with a multiplication 

factor of 0.75. For standalone bridge projects, experience in bridge work (either 

standalone project or as a part of road project) only be considered. 

In case of JV the turnover and experience details of Lead and JV partners will be 

added for evaluation. Credentials of associate firm, except key personnel, if any will 

not be considered for evaluation. However consultant should submit details as per 

section 3, separately for Lead partner JV partner and associate. Employer’s certificate 

should be submitted substantiating the experience claimed by the firm. 

 

(ii) Qualification and competence of following professional/sub-professional staff 

for the assignment shall be evaluated.  The weight age for various key staff are 

Year of establishment of the firm (in case of JV, year of 

establishment of lead member shall be considered). 
2 

Up to 5 years:   1,5 marks 

More than 5 years:  2 marks 

Average Annual Turover (last three years) from consultancy 

business 

2 
< Rs 17.4 crore:  0 marks 

Rs 17.4 crore:  1.5 marks 

Add additional 0.25 (zero point two five) mark for every 

Turnover of Rs 8.7 crore subject to maximum 0.5 marks. 

Experience in construction supervision/Independent 

Engineer/Authority's Engineer in Highway projects of length 

equal to 30.272 km or more/bridge works of similar category 

(2/4/6-laning*) for which RFP invited in last seven years. 16 

1 project:  12 marks 

Add 1 (one) mark extra for each completed project subject to 

maximum 4 marks. 

Experience in DPR preparation/Feasibility Study cum 

Preliminary Desing Report of Highway projects of length equal 

to 30.272 km or more/bridge works of similar category (2/4/6-

laning*) for which RFP invited in last seven years. 5 
1 project:  4 marks 

Add 0.25 (zero point two five) marks extra for each additional 

project subject to maximum 1 mark. 

Total 25 
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as under:- 

 

S.No. Staff Position Marks 

1 Team Leader cum Senior Highway Engineer 20 

2 Resident Engineer cum pavement specialist + road 

safety expert 

15 

3 Sr. Contract Specialist 10 

4 Senior Quantity Surveyor 10 

5 Bridge/Structural Engineer 2x5 

6 Material Engineer 2x5 

 Total 75 

 

Sub criteria for qualification of key Personnel (i.e. Professional staff)  

 

1 General qualifications 25 

2 Adequacy for the project 70 

3 Employment with firm 5 

 Total 100 

 

1. Sub criteria for qualification of Team Leader cum Senior Highway Engineer 

1 General Qualification 25 marks 

(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) Post Graduate Degree in Construction Management/Highway 

Engineering. 

5 

2 Essential Experience  

(a) Total Professional Experience in handling Highway 

Contracts. 
15 years 

(Minimum) 

Marks for “Total Professional Experience in handling 

Highway Contracts ” 
15 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of 

experience   

6.66% and 

20%(max) 

(b) Experience as Team Leader/Resident Engineer/Project 

Manager or similar capacity in Highway project 

5 years 

(Minimum) 

Marks for “Experience as Team Leader/Resident 

Engineer/Project Manager or similar capacity in Highway 

project”  

15 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii)% increase of marks for every increase in no. of years of 6.66% and 
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experience   20%(max) 

(c) Should have handled as Team Leader/Resident 

Engineer/Project Manager or similar capacity in Construction 

Supervision of Highways 

2 Projects 

(Minimum) 

Marks for “Should have handled as Team Leader/Resident 

Engineer/Project Manager or similar capacity in Construction 

Supervision of Highways” 

25 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of Projects   6.66% and 

20%(max) 

( d) Should have handled as Team Leader or similar capacity of 

at least one Projects of project preparation of major highway 

Project of 2/4 laning. 

1 project 

(Minimum) 

Marks for “Should have handled as Team Leader or similar 

capacity of project preparation of major highway Project of 

2/ 4- laning’’  

10 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. Of Projects. 6.66% and 

20%(max) 

3. Desirable Experience  

(a) Experience in Supervision of Highway Construction with 

Rigid/ Flexible pavement of minimum 50 km of 4/6 lane or 2 

Lane equivalent) 

1 Project 

(Desired 

Minimum) 

Marks for “Experience in Supervision of Highway 

Construction with Rigid/ Flexible pavement of minimum 50 

km of 4/6 lane or 2 Lane equivalent)” 

5 marks 

(Maximum) 

(i) Marks for threshold 
(100%) 

4. Employment with the Firm  
 

1 year 

(Minimum) 

Marks for “Employment with the Firm” 

 

5 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of 

employment with firm   
6.66% and 

20%(max) 

  Total Score 100 

    

 

2. Sub criteria for qualification of Resident Engineer cum pavement specialist 

+ road safety expert 

1 General Qualification 25 marks 

(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 
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(ii) Post Graduate Degree in Transport /Pavement Engineering 5 

2 Essential Experience  

(a) Total Professional Experience in handling Highway projects.  12 years 

(Minimum) 

 Marks for “Total Professional Experience in handling 

Highway projects” 

15 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years of 

experience   

6.66% and 

20%(max) 

(b) Experience as Resident Engineer/Assistant Resident 

Engineer/Project Director/Project Manager/Superintending 

Engineer or equivalent/Executive Engineer or equivalent on 

similar construction work/Independent Engineering project. 

 

8 years 

(Minimum) 

 Marks for “Experience as Resident Engineer/Assistant 

Resident Engineer/Project Director/Project 

Manager/Superintending Engineer or equivalent/Executive 

Engineer or equivalent on similar construction 

work/Independent Engineering project.” 

25 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years of 

experience   

6.66% and 

20%(max) 

(c) No. of Projects of 2/4/6 Laning of 20-25 km each should have 

handled  

2 Projects 

(Minimum) 

 Marks for “No. of Projects of 2/4/6 Laning of 20-25 km each 

should have handled” 

25 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of Projects   6.66% and 

20%(max) 

3. Desirable Experience  

 Experience of Construction Supervision on Highway Project 

of Minimum 25 km length of 4-Lane/6-Lane or equivalent 2-

Lane 

   

1 Project 

(Minimum) 

 Marks for “Experience of Construction Supervision on 

Highway Project of Minimum 25 km length of 4-Lane/6-Lane 

or equivalent 2-Lane” 

5 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of Projects. 6.66% and 

20%(max) 

4 Employment with the Firm  

 

       1 year 

(Minimum) 

 Marks for “Employment with the Firm” 5 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years of 6.66% and 
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employment with firm   20%(max) 

  Total Score 100 

 

3. Sub criteria for qualification of Sr. Contract Specialist 

1 General Qualification 25 marks 

(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) Post Graduate Degree in Law/PG in 

management/certificate course in management/ certificate 

course in construction management/certificate course in 

contract management 

5 

2 Essential Experience  

(a) Total Professional Experience of Contract Management.  15 years 

(Minimum) 

 Marks for “Total Professional Experience of Contract 

Management ” 

20 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years 

of experience   

6.66% and 

20%(max) 

(b) Experience as Contract Specialist on any National/State 

Highway project. 

4 years 

(Minimum) 

 Marks for “Experience as Contract Specialist on any 

National/State Highway project” 

20 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years 

of experience   

6.66% and 

20%(max) 

(c) Contract Management of a large Highway contract say 

over Rs.150 crore including experience of handling 

variation orders, claims of the contractor and there 

appropriate disposal 

1 Projects 

(Minimum) 

 Marks for “Contract Management of a large Highway 

contract say over Rs.150 crore including experience of 

handling variation orders, claims of the contractor and 

there appropriate disposal” 

25 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 

Projects   

6.66% and 

20%(max) 

( d) Experience of Handling Arbitration cases in respect of 

any Highway project of minimum 25 Km length of 4-

lane/6-lane or equivalent 2 Lane   

1 Project 

(minimum) 

 Marks for “Experience of Handling Arbitration cases in 

respect of any Highway project of minimum 25 Km 

length of 4-lane/6-lane or equivalent 2 Lane” 

5 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 6.66% and 
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Projects. 20%(max) 

3 Employment with the Firm  

 

1 year (Minimum) 

 Marks for “Employment with the Firm”  

 

5 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years 

of employment with firm   

6.66% and 

20%(max) 

  Total Score 100 

 

4. Sub criteria for qualification of Senior Quantity Surveyor 

1. General Qualification 25 marks 

(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) Post Graduate Degree in Construction 

Management/Engineering/certificate course in 

management/ certificate course in construction 

management/certificate course in contract management 

5 

2. Essential Experience  

(a) Professional Experience in handling Highway Contracts 15 years 

(Minimum) 

 Marks for “Professional Experience in handling Highway 

Contracts” 

20 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years 

of experience   

6.66% and 

20%(max) 

(b) Experience as Quantity Surveyor in Highway project 10 years 

(Minimum) 

 Marks for “Experience as Quantity Surveyor in Highway 

project” 

25 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years 

of experience   

6.66% and 

20%(max) 

(c) Experience as Quantity Surveyor in atleast two projects in 

Construction Supervision of 2/4 Laning Highways 

2 Projects 

(Minimum) 

 Marks for “Experience as Quantity Surveyor in at least 

two projects in Construction Supervision of 2/4 Laning 

Highways” 

25 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 

Projects   

6.66% and 

20%(max) 

3. Employment with the Firm  

 

1 year 

(Minimum) 

 Marks for “Employment with the Firm” 

 

5 marks 

(Maximum) 
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 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of years 

of employment with firm   

6.66% and 

20%(max) 

  Total Score   100 

 

5. Sub criteria for qualification of Bridge/Structural Engineer 

1. General Qualification 25 marks 

(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) 
Post Graduate Degree in Structural Engineering 

5 

2. Essential Experience  

(a) Total Professional Experience in handling Highway projects. - 15 years 

(Minimum) 

Marks for “Total Professional Experience in handling Highway 

projects” 
15 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of 

experience   

6.66% and 

20%(max) 

(b) Experience in Construction / Construction Supervision of bridge / 

interchange / any other structures 

10 years 

(Minimum) 

Marks for “Experience in Construction / Construction Supervision 

of bridge / interchange / any other structures” 

15 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of 

experience   

6.66% and 

20%(max) 

(c) Experience in similar capacity in supervision of Highway Bridges 

on Pile/Well foundation. 

 

2 Project 

(Minimum) 

Marks for “Experience in similar capacity in supervision of 

Highway Bridges on Pile/Well foundation” 
20 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of Projects   6.66% and 

20%(max) 

( d) Experience in supervision of Rehabilitation and repair of Major 

Bridges. 

2 Project 

(minimum) 

Marks for “Experience in supervision of Rehabilitation and repair 

of  Major Bridges” 
10 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of Projects. 6.66% and 

20%(max) 
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(e) Familiar with modern methods of construction of 

bridges/ROB/flyover involving RCC/pre-stress concrete, design 

standards, technical specifications and statistical Quality 

Control/Assurance procedures for construction of different 

component of bridges. 

1 Project 

(minimum) 

 Marks for “Familiar with modern methods of construction of  

bridges/ROB/flyover involving RCC/pre-stress concrete, design 

standards, technical specifications and statistical Quality 

Control/Assurance procedures for construction of different 

component of bridges” 

5 marks 

(Maximum) 

 
(i) Marks for threshold  (80%) 

 

(ii) % increase of marks for every increase in no. of Projects. 6.66% and 

20%(max) 

3. Desirable Experience  

 Experience as a Bridge Engineer abroad 1 Project 

(Desired 

minimum) 

 Marks for “Experience as a Bridge Engineer abroad” 5 marks 

(Maximum) 

 
(i) Marks for threshold  (80%) 

 

(ii) % increase of marks for every increase in no. of Projects. 6.66% and 

20%(max) 

4. Employment with the Firm  
 

1 years 

(Minimum) 

Marks for “Employment with the Firm” 

 

5 marks 

(Maximum) 

(i) Marks for threshold  (80%) 

(ii) % increase of marks for every increase in no. of years of 

employment with firm   
6.66% and 

20%(max) 

  Total Score 100 

6.     Sub criteria for qualification of Material Engineer 

1. General Qualification 25 marks 

(Maximum) 

(i) B.E/B.Tech /A.M.I.E /B.Sc in Civil Engineering 20 

(ii) Post Graduate Degree in Geo-Technical 

Engineering/Soil Mechanics and Foundation 

Engineering 

5 

2. Essential Experience  

(a) Professional Experience in construction of  Highways / 

Roads / Airfield Runways 

12 years 

(Minimum) 

 Marks for “Professional Experience in construction of  

Highways / Roads / Airfield Runways” 

15 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 
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 (ii) % increase of marks for every increase in no. of 

years of experience   

6.66% and 

20%(max) 

(b) Experience in similar capacity in Construction / 

Construction Supervision of Highway projects 

5 years 

(Minimum) 

 Marks for “Experience in similar capacity in 

Construction / Construction Supervision of Highway 

projects” 

20 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 

years of experience   

6.66% and 

20%(max) 

(c) Experience as Material / Geotechnical Engineer in 

Construction/Construction Supervision of Highway 

projects(4-Lane/6-lane or 2-Lane equivalent) 

2 Projects 

(Minimum) 

 Marks for “Experience as Material / Geotechnical 

Engineer in Construction/Construction Supervision of 

Highway projects(4-Lane/6-lane or 2-Lane equivalent)” 

25 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 

Projects   

6.66% and 

20%(max) 

( d) Familiar with material property of road construction 

material, technical specifications and procedures of 

material tests and testing equipments. 

1 Project 

(minimum) 

 Marks for “Familiar with material property of road 

construction material, technical specifications and 

procedure of material tests and testing equipments” 

5 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 

Projects. 

6.66% and 

20%(max) 

3. Desirable Experience  

 Experience as a Material  Engineer abroad  1 Project 

(Desired 

minimum) 

 Marks for “Experience as a Material  Engineer abroad” 5 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 

Projects. 

6.66% and 

20%(max) 

4. Employment with the Firm  

 

1 years 

(Minimum) 

 Marks for “Employment with the Firm” 

 

5 marks 

(Maximum) 

 (i) Marks for threshold  (80%) 

 (ii) % increase of marks for every increase in no. of 

years of employment with firm   

6.66% and 

20%(max) 

  Total Score 100 
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The technical proposal should score at least 75 marks to be considered 

responsive for financial evaluation. 

 

6. Commencement of Assignment:  

The firm shall begin carrying out the services within one month of signing of the 

Consultancy Agreement. 
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SECTION 3.   FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 

 

 

 

 

 

 

 

 

 

 

 

 

As per the INPUT Format of INFRACON PORTAL 
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SECTION 4.  FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 

Appendix B-1 Technical proposal submission form. 

 

Appendix B-2 

Firm’s comments and suggestions on the Terms of 

Reference and on data, services, and facilities to be 

provided by the Employer. 

Appendix B-3 Approach paper on methodology and work plan for 

performing 

the assignment. Appendix B-4 Composition of the Team and Task(s) of each Team 

member Appendix B-5 Curriculum vitae of proposed Professional staff. 

Appendix B-6 Time schedule for deployment of Professional staff 

Appendix B-7 Activity (works) schedule. 

Appendix B-8 Affidavit for correctness of CVs of key personnel and 

experience claimed by the firm. 
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APPENDIX B-1 

Technical proposal submission form. 

 

FROM (Name of Firm)  To:  (Name and Address of Client) 

 

 

 

 

 

 

Ladies/Gentlemen: 

 

Subject: Submission of Technical and Financial Proposal for “Consultancy services for 

Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section 

of NH 39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract 

Package I) and Two Laning of Imphal – Moreh Section of NH 39 from Km 

350.000 to Km 395.680 in the State of Manipur (Contract Package II) under 

Engineering Procurement and Construction (EPC) Mode.” 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with 

your Request for Proposal dated (Date), and our Proposal.  We are hereby submitting our 

Proposal, which includes this Technical Proposal and a Financial Proposal for the above 

mentioned work. 

 

We understand that Employer shall be at liberty to keep the credentials of Consultants 

submitted at bidding stage, in public domain and the same may be uploaded by Employer on 

website of NIC i.e eprocure.gov.in.  We undertake that we shall have no objection if 

Employer uploads/hosts the information pertaining to credentials of our firm as well as of our 

key personnel. 

 

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we 

undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us and 

subject to the modifications resulting from contract negotiations. 

 

We understand you are not bound to accept any Proposal you receive. 

 

The details of our submission through the INFRACON Portal of NHIDCL are available under 

the following Ids: 

1. Tender ID No.----------------------------- 

2. Our Firm ID No.------------------------------- 
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3. Our Team ID No.----------------------------------- 

4. Our proposed Key Personnel ID No.  

 

This is to confirm that information submitted in INFRACON is true and correct to the best of 

my knowledge and I would be personally responsible for any mis-representation in this regard.  

 

 

 

 

We remain, 

Yours sincerely, 

 

Managing Director/Head of the firm/Authorised 

Representative of the firm *  

Name of the firm  

Address 

*Lead Member in case of JV 
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APPENDIX B-2 :  

COMMENT AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF 

REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY THE 

EMPLOYER (To be submitted by the Selected Bidder at the time of Contract Negotiations) 

 

 

 

On the Terms of Reference (not more than one page): 

 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 

 

On the services and facilities to be provided by the Employer (not more than one page) 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 
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APPENDIX B-3 : 

APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR PERFORMING THE 

ASSIGNMENT (To be submitted by the Selected Bidder at the time of Contract Negotiations) 

 

 

 

(Not more than six pages) 
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APPENDIX B-4:  

COMPOSITION OFTHETEAM PERSONNEL,ANDTASK(S) OF EACHTEAM MEMBER (To be 

submitted by the Selected Bidder at the time of Contract Negotiations) 

 

 

1. Technical/Managerial Staff 

 

Sl. 

N

o

. 

Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 

   

 

 

2. Support Staff 

 

Sl. 

N

o

. 

Name Position Task 

1 

 

2 

 

3 

 

4 

 

.. 

.. 
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APPENDIX B-5 : 

FORMATOF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONALSTAFF 

(Snap Shot of CV as per the detail on INFRACON Portal). However Preferred Bidder shall be 

required to submit the CVs of Key Personnel as per clause 3.4 (iv) (d) of Section-1 

1. Basic details 

 
2. Company experience 

 
 

 

 

 

 

 

 

 

 

 

 

3. Qualifications details 
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4. Company Experience 

 
 

For Key Personnel having intermittent inputs, add the following: (Upload the following 

certificate on INFRACON portal). 

I further certify that I am associated with the following assignments as on date (as on 7 days 

prior to due date for submission of proposal) including those for which LOA has been received 

by the firm and the inputs in these assignments shall not affect the work of the current 

assignment. 

 

Name of 

Assignment 

Client Date 

of 

LOA 

Likely 

start(Month 

/ Year) 

Likely end 

(Month/Year) 

Total input of 

the person 

(man-months) 

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the 

assignments on hand as on 7 days before due date of proposal including those for 

which LOA has been received from the Client or for which Consultant has been 

declared as H1 do not exceed3 (three) for Senior Contract Specialist, and Sr. Quantity 

Surveyor.  



 

 Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section of NH 39 from Km 

330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning of Imphal – Moreh Section of NH 39 

from Km 350.000 to Km 395.680 in the State of Manipur (Contract Package II) under Engineering Procurement and 

Construction (EPC) Mode. 

 

 

…………………………………………………………..                      Date :(Day/Month/Year) 

 

(Signature of Key Personnel) 

 

Certification by the firm (Upload the following Certificate on INFRACON portal) 

 

The undersigned on behalf of ---------- (name of consulting firm) certify that the qualification 

and experience details of Shri ------ (name of the proposed personnel  and  address) as 

described in the CV has been checked and found to be correct.  It is also certified that Shri-----

--- (name of proposed personnel) to  the  best  of  our  knowledge  has  neither been debarred 

by MoRTH,  NHAI or any other Central/State Government organization nor  left  his 

assignment with any other consulting firm engaged by the Employer/Contracting firm(firm 

to be supervised  now)  for  the  ongoing  projects.  We  understand  that  if  the  information 

 about leaving  the  past  assignment  is  known  to  the Employer,  Employer  would  be  at  liberty 

 to  remove  the personnel from the present assignment and debar him for an appropriate period 

to be decided by the Employer. 

 

 

 

…………………………………………………………..       Date:……………(Day/Month/Ye

ar) 

 

[Signature of authorized representative of the Firm] 

 

Note:- 

a)     Personnel is to affix his recent photograph on first page of CV. ( Deleted) 

b)     Complete address and phone number of the Personnel is to be provided.( Deleted) 

c)     Document for proof of ageis to be enclosed. (Upload on INFRACON portal) 

d)     Document for proof of qualification is to be enclosed. (Upload on INFRACON portal) 

e)     Age of the personnel shall not be more than as specified. (Deleted) 

f)      Experience Certificates from Employers to be attached. (Upload on INFRACON portal) 
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APPENDIXB-6: 

TIME SCHEDULE FOR PROFESSIONAL PERSONNEL (To be submitted by the Selected 

Bidder at the time of Contract Negotiations) 

 

A. Activity Schedule 
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Name Position Month wise Program (inform of Bar Chart) 

[1st,2nd, etc.are months from the start of assignment] 
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APPENDIXB-7: ACTIVITY (WORKS) SCHEDULE (To be submitted by the Selected 

Bidder at the time of Contract Negotiations) 

 

 

 

A. Activity Schedule 

  Monthwise Program (inform of Bar Chart) 

[1st,2nd, etc. Are months from the start of assignment] 
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B. Completion and Submission of Reports 

S

.

N

o 

Reports : Programme: (Date) 

1 Monthly reports 

(Design and Construction) 
 

2 Quarterly Reports 
 

3 Various others reports as provided in the Contract Agreement 

such as completion report 

 

 

4 In addition to above Monthly, quarterly and other reports as 

per ADB requirement is to be submitted 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



“Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section of NH 39 from Km 

330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning of Imphal – Moreh Section of NH 39 from 

Km 350.000 to Km 395.680 in the State of Manipur (Contract Package II) under Engineering Procurement and Construction 

(EPC) Mode.”. 

 

 

 

 

APPENDIX B-8:  

AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND EXPERIENCE 

CLAIMED BY THE FIRMS (To be submitted by the Selected Bidder at the time of 

Contract Negotiations) 

 

(To be submitted on non-judicial Stamp Paper) 

 

 

 

I, the undersigned, on behalf of _______________________ (name of the Consultant 

submitting the proposal), do hereby certify that the details furnished in this proposal 

including CV of key personnel and experience claimed by the firm/firms are true and 

correct to the best of my knowledge and belief. 

 

 

 

 

 

 

 

Managing Director/Head of the 

Firm/ Authorized Representative of 

The firm* 

Address 

*Lead Member in case of JV 
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SECTION 5: FORMAT FOR ONLINE SUBMISSION OF FINANCIAL PROPOSAL 

Appendix C-1 Financial submission form 

Appendix C-2 Summary of costs 

Appendix C-3 Breakdown of costs  
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APPENDIX C-1 FINANCIAL PROPOSAL SUBMISSION FORM 

 

FINANCIAL PROPOSAL 

 

 

FROM:  TO: 

________________________ Col Rajeev Sood(Retd) 

General Manager (Technical) 

National Highway & Infrastructure Development 

Corporation Ltd. 

PTI Building, 3
rd

 Floor ,  

4, Parliament Street,  

New Delhi-110001 

Ph. 011-23461621 

Email:gm5@nhidcl.com 

________________________ 

________________________ 

 

 

Sub: “Consultancy services for Authority’s Engineer for Supervision of Four Laning 

of Imphal – Moreh Section of NH 39 from Km 330.000 to Km 350.000 in the 

State of Manipur (Contract Package I) and Two Laning of Imphal – Moreh 

Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur 

(Contract Package II) under Engineering Procurement and Construction 

(EPC) Mode.”.- Regarding Price Proposal 

 

I/We____________________________________ Consultant/consultancy firm herewith 

enclose *Price Proposal for selection of my/our firm/organization as Consultant for 

the “Consultancy services for Authority’s Engineer for Supervision of Four 

Laning of Imphal – Moreh Section of NH 39 from Km 330.000 to Km 350.000 in 

the State of Manipur (Contract Package I) and Two Laning of Imphal – Moreh 

Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur 

(Contract Package II) under Engineering Procurement and Construction 

(EPC) Mode.”. 

Yours faithfully, 

 

Signature________________ 

 

Full Name_______________ 

 

Designation______________ 

 

Address_________________ 

 

(Authorized Representative) 

*The Financial proposal is to be filled strictly as per the format given in RFP to be uploaded 

on E-Portal 
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APPENDIX C-2:  SUMMARY OF COSTS 

 

 

No. 
 

Description 

Amount 

(Rs.) 

I Remuneration for Local Professional Staff 
 II Supporting Staff 

III Transportation 

IV Duty Travel to Site 

V Office Rent 

VI Office Supplies, Utilities and Communication 

VII Office Furniture and Equipment 

VIII Reports and Document Printing 

IX Survey Equipment with Survey Party and Vehicle 

X Contingencies 

 
Consultancy Services Tax Payable in India 

 

 
Total Costs (Including Tax) 

 
 

Note: Payments will be made as per stipulations of the Conditions of Contract. 
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APPENDIXC-3 : BREAKDOWNOF COSTS 

 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF FOR Imphal-Moreh 

Project. 

  

S. No.  Key Personnel 
Man-month in 

Construction 

period of 36 

months 

Man-month 

in 

Maintenance/

Defect 

Liability 

period of 60 

months 

Billin

g Rate 

(Rs) 

Amount 

(Rs) 

A: Key Personnel    

1. 1 Team Leader Cum Senior 

Highway Engineer  

36 15   

2. 2 Residential Engineer cum 

Pavement specialist + 

Road Safety Expert 

36 60   

3. 3 Sr. Contract Specialist  12 5   

4. 4 Senior Quantity Surveyor  36 5   

5. 5 Bridge/Structural Engineer 

(2 no) 

36x2 0   

6. 6 Material Engineer (2 no) 36x2 5x2   

7 Sub Total 264 95   

B (i): Sub Professional Staff 

1 Quantity Surveyor- (2 no)  36x2 8 x2   

2 Survey Engineer-(2 no)  36x2 8 x2   

3 Highway Engineer (2 no) 36x2 8 x2   

4 Lab Technician (2 no)  36x2 8 x2   

 Sub Total 288 64   

 

II. Support Staff  

 

Sr. No. Position Name Staff Months Rate/ 

month() 

Amount(Rs) 

1 Office 

Manager(1no) 

TBN (36+60)months 
  

2 Accountant cum 

cashier (1 no) 

TBN (36+60)months 
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3 Photocopy 

Machine 

Operator (1 no) 

 

TBN (36+60)months  
  

4 Computer 

Operator cum 

steno (1 no) 

TBN (36+60)months  
  

5 Office Boy (1 

no) 

TBN (36+60)months   

    Total: 
 

 
TBN: To be named  

 

III. Transportation (Fixed rate on rental basis) 

The vehicles provided by the Consultants shall include the cost for rental, 

drivers,Operation, maintenance, repairs, insurance, etc. for all complete 

approx.3000km/month run 

 

Sr. 

No. 

Description of 

Vehicles 

Qty.(No. of vehicle-month) Total Rate/V

ehicle- 

Month 

Amount 

During 

Construction 

Period 

During 

Maintenan

ce / DLP 

Period 

   

1 Innova / or 

equivalent (not 

more than 3 

years old) 

1xconstruction 

period in months 

1X15 
   

2 Bolero or 

equivalent (not 

more than 3 

years old) (one 

for each 

package) 

4x construction 

period in months 

2X60 
   

 Total 
     

 

IV. Duty Travel to Site (Fixed Costs) :Professional and Sub-Professional Staff 

The employer may require the Key Personnel to visit the Employer’s Site offices 

/Regional office. The quoted amount against remuneration should include travel fare 

for 20 round trip to Employer’s Head Office and 20 round trip to Employer’s 

regional office (including Hotel charges, travel costs etc. Complete). 
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V. Office Rent (Fixed Costs)– Minimum 400 sqm area of office shall be rented. 

Minimum 400 sqm area of office shall be rented for construction period and 150 

sqm for Defect Liability Period. The rent cost includes electricity and water charges, 

maintenance, cleaning, repairs, etc. complete. 

Period Nos of Months Rate/month Amount 

Construction 36 

 
 

Defect Liability 60 

 
 

Total:    

 

VI. Office Supplies, Utilities and Communication (Fixed Costs) 

  

Sr. No. Item Months Monthly

Rate 

Amount in 

Rs. 

1 

 

2 

 

3 

 

4 

Office Supplies 

 

Drafting Supplies 

 

Computer Running Costs 

 

Domestic and International 

Communication 

36 +60 months 

36 +60 months 

 

36 +60 months 

 

 

36 +60 months 

 

  

 

 

VII. Office Furniture and Equipment (Rental) [Fixed monthly cost] 

(Brand new Furniture and Equipment shall be mandatory at the time of 

commencement of services as per the list given below. The rental rate per month 

shall be quoted for the total list of Office Furniture and Equipment) 

N

o 
Description Qty. 

Rate/M

onth/un

it(Rs.) 

Period in 

Months 

Amount 

(Rs.) 

 
Office Furniture (Rental/Hire) 

    

1 
Executive Table (Godrej make, model 

No.T-108orequivalent) 
6  

264+95 =359 

months  
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2 
Executive Chairs(Godrej make, model 

No.PCH-701orequivalent) 
6  

264+95 =359 

months   

3 
Tables(Godrej make, model No.T-104 

or equivalent) 
4  

36 + 15 =51 

months  

4 
Ordinary Chairs Type-1(Godrej make, 

Model NoT-CHR–6 or equivalent) 
15  

36 + 15 =51 

months  

5 
Tables(for all other staff)(Godrej 

make,modelNo.T-101orequivalent) 
4  

36 + 15 =51 

months  

6 

Ordinary Chairs–Type II(for all other 

staff) (Godrej make,modelNo.CHR-6 

or equivalent 

10  
36 + 15 =51 

months  

7 

Steel Almirah1270mmx765mmx 

440mm(Godrej make, model minor 

plain or equivalent) 

6  
36 + 60 = 96 

months  

8 

Visitors chairs/Conference room 

chairs 

(Godrej make,modelNo.DCH7004or 

equivalent) 

6  
36 + 15 =51 

months  

9 

Tables for computers with 3 drawers, 

keyboard/mouse pull out trays size 

1664mmx900(Godrej make. Or 

equivalent as per Engineer’s design) 

4  
36 + 15 =51 

months  

10 
Printer desks(Godrej make or 

equivalent) 
2  

36 + 15 =51 

months  

11 
Side tables(Godrej make or 

equivalent) 
4  

36 + 15 =51 

months  

12 
Conference Table(Godrej make, 

modelNo.T-12orequivalent) 
1  

36 + 15 =51 

months  

13 
Revolving Chairs for Computer 

Room/Drawing room 
3  

36 + 15 =51 

months  

 Office Equipment (Rental/Hire)  
 

 
 

1 
Telephone with PABX facilities (2 

External lines&10internal lines) 
2  

36 + 60 =96 

months  
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2 Photocopier 1  
36 + 60 =96 

months  

3 Fax 1  
36 + 60 =96 

months  

4 Air-Conditioner(1.5Ton) 3  
36 + 60 =96 

months  

5 Computer PC (state of the art) 4  
36 + 60 =96 

months  

6 LaserJet Printers 1  
36 + 60 =96 

months  

7 

Diesel Generator (20KVA)with 

running 

Cost 

1  
36 + 60 = 96 

months  

8 Binding Machine 1  
36 + 60 = 96 

months  

9 

Air Cooler(of 24” size fan with 

suitable Pump and shall be of either 

GEC, Katina or Cool Home make or 

equivalent) 

2  
36 + 60 =96 

months  

10 Water Coolers (Voltas or equivalent) 1  
36 + 60 =96 

months  

11 Software LS  
36 + 60 =96 

months  

 
Total 

     

 

VIII. Reports and Document Printing 

All reports such as Monthly reports, Inspection reports, Quarterly reports and 

various others reports as provided in the Agreement such as Completion Report shall 

be submitted in 6 copies. The cost shall be included in office supplies and 

communication and no separate payment on this account shall be made. 

 

IX.   Survey Equipment with Survey Party and Vehicle etc complete 

 

Description 
Nos. of Months 

 

Rate 

/month 
Amount 
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Rental cost towards Survey 

Equipment(GPS/Total station /Auto 

Level/LIDAR) with semiskilled 

survey Party (4 persons) and one 

dedicated  vehicle for Survey Party 

(inclusive of vehicle rental driver’s 

salary, fuel operation and 

maintenance etc complete) with 

rods, flags and other sundries 

36 
  

 

X. Contingencies 

A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial 

Proposal. The provisions of Contingency shall be operated with the specific approval 

from the Authority. 

 

 

  



“Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section of NH 39 from Km 

330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning of Imphal – Moreh Section of NH 39 from 

Km 350.000 to Km 395.680 in the State of Manipur (Contract Package II) under Engineering Procurement and Construction 

(EPC) Mode.”. 
 

 

 

 

SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 

 

“Consultancy services for Authority’s Engineer for Supervision of Four Laning 

of Imphal – Moreh Section of NH 39 from Km 330.000 to Km 350.000 in the 

State of Manipur (Contract Package I) and Two Laning of Imphal – Moreh 

Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur 

(Contract Package II) under Engineering Procurement and Construction 

(EPC) Mode.”. 

1. Scope 

 

1.1 These Terms of Reference (the “TOR”)  for the Authority’s Engineer are being 

specified pursuant to the EPC/Item Rate Agreement dated ........... (the “Agreement”),  

which has been entered into between the Authority and ............. (the “Contractor”) for [Four 

Laning] of the **** section (km ** to km**) of National Highway No. ** in the State of 

*** on Engineering, Procurement, Construction (EPC)/Item Rate basis, and a copy of which 

is annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 The TOR shall apply to construction and maintenance of the Project Highway. 

2. Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters and not defined herein 

but defined in the Agreement shall have, unless repugnant to the context, the 

meaning respectively assigned to them in the Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the 

context otherwise requires, be deemed to be reference to the Articles, Clauses and 

Schedules of the Agreement, and references to Paragraphs shall be deemed to be 

references to Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall 

apply, mutatis mutandis, to this TOR. 

3 General 

3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient 

manner, consistent with the highest standards of professional integrity and Good 

Industry Practice. 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in 

accordance with the provisions of this Agreement, but subject to obtaining prior 

written approval of the Authority before determining. 

(a) any Time Extension. 

(b) Any additional cost to be paid by the Authority to the Contractor; 

(c) The Termination Payment; or  

(d) Any other matter which is not specified in (a), (b) or (c) above and which creates 

an obligation or liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. 

Fifty lakh.) 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every 
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month, to the Authority in respect of its duties and functions under this Agreement. 

Such reports shall be submitted by the Authority’s Engineer within 10 (ten) days of 

the beginning of every month. 

3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties 

and responsibilities to its suitably qualified and experienced personnel; provided, 

however, that it shall not delegate the authority to refer any matter for the 

Authority’s prior approval in accordance with the provisions of Clause 18.2 Model 

EPC Agreement. 

3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for 

Change of Scope under Article 13. 

 

3.6 In the event of any disagreement between the Parties regarding the meaning, scope 

and nature of Good Industry Practice, as set forth in any provision of the Agreement, 

the Authority’s Engineer shall specify such meaning, scope and nature by issuing a 

reasoned written statement relying on good industry practice and authentic literature. 

4. Construction Period 

4.1  During the Construction Period, the Authority’s Engineer shall review the Drawings 

furnished by the Contractor along with supporting data, including the geo-technical 

and hydrological investigations, characteristics of materials from borrow areas and 

quarry sites, topographical surveys, and the recommendations of the Safety 

Consultant in accordance with the provisions of Clause 10.1.6 of Model EPC 

Agreement. The Authority’s Engineer shall complete such review and send its 

observations to the Authority and the Contractor within 15 (fifteen) days of receipt 

of such Drawings; provided, however that in case of a Major Bridge or Structure, the 

aforesaid period of 15 (fifteen) days may be extended upto 30 (thirty) days. In 

particular, such comments shall specify the conformity or otherwise of such 

Drawings with the Scope of the Project and Specifications and Standards. 

4.2  The Authority’s Engineer shall review any revised Drawings sent to it by the 

Contractor and furnish its comments within 10 (ten) days of receiving such 

Drawings. The review of drawing should be authenticated by Authority’s Engineer. 

4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the 

Contractor and shall convey its comments to the Contractor within a period of 21 

(twenty-one) days stating the modifications, if any, required thereto. 

4.4 The Authority’s Engineer shall complete the review of the methodology proposed to 

be adopted by the Contractor for executing the Works, and convey its comments to 

the Contractor within a period of 10 (ten) days from the date of receipt of the 

proposed methodology from the Contractor. 

4.5 The Authority’s Engineer shall grant written approval to the Contractor, where 

necessary, for interruption and diversion of the flow of traffic in the existing lane(s) 

of the Project Highway for purposes of maintenance during the Construction Period 

in accordance with the provisions of Clause 10.4 Model EPC Agreement. 

4.6  The Authority’s Engineer shall review the monthly progress report furnished by the 
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Contractor and send its comments thereon to the Authority and the contractor within 

7 (seven) days of receipt of such report. 

4.7 The Authority’s Engineer shall inspect the Construction Works and the Project 

Highway and shall submit a monthly Inspection Report bringing out the results of 

inspections and the remedial action taken by the Contractor in respect of Defects or 

deficiencies. In particular, the Authority’s Engineer shall include in its Inspection 

Report, the compliance of the recommendations made by the Safety Consultant. 

4.8 The Authority’s Engineer shall conduct the pre-construction review of 

manufacturer’s reports and standard samples of manufactured Materials, and such 

other Materials as the Authority’s Engineer may require. 

4.9 For determining that the Works conform to Specifications and Standards, the 

Authority’s Engineer shall require the Contractor to carry out, or cause to be carried 

out, tests at such time and frequency and in such manner as specified in the 

Agreement and in accordance with Good Industry Practice for quality assurance. For 

purposes of this Paragraph 4.9, the tests specified in the IRC Special Publication-11 

(Handbook of Quality Control for Construction of Roads and Runways) and the 

Specifications for Road and Bridge Works issued by MORT&H (the “Quality 

Control Manuals”) or any modifications/substitution thereof shall be deemed to be 

tests conforming to Good Industry Practice for quality assurance. 

4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity 

or number of tests prescribed for each category or type of test for quality control by 

the Contractor. 

4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for 

acceptance/rejection of their results shall be determined by the Authority’s Engineer 

in accordance with the Quality Control Manuals. The tests shall be undertaken on a 

random sample basis and shall be in addition to, and independent of, the tests that 

may be carried out by the Contractor for its own quality assurance in accordance 

with Good Industry Practice. 

4.12. In the event that results of any tests conducted under Clause 11.10 establish any 

Defects or deficiencies in the Works, the Authority’s Engineer shall require the 

Contractor to carry out remedial measures. 

4.13  The Authority’s Engineer may instruct the Contractor to execute any work which is 

urgently required for the safety of the Project Highway, whether because of an 

accident, unforeseeable event or otherwise; provided that in case of any work 

required on account of a Force Majeure Event, the provisions of Clause 21.6 of 

Model EPC Agreement shall apply. 

4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the 

Authority’s Engineer shall undertake a review of the progress of construction and 

identify potential delays, if any. If the Authority’s Engineer shall determine that 

completion of the Project Highway is not feasible within the time specified in the 

Agreement, it shall require the Contractor to indicate within 15 (fifteen) days the 

steps proposed to be take to expedite progress, and the period within which the 
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Project Completion Date shall be achieved.  Upon receipt of a report from the 

Contractor, the Authority’s Engineer shall review the same and send its comments to 

the Authority and the Contractor forthwith. 

4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the 

Contractor’s quality control records and documents before the Completion 

Certificate is issued pursuant to Clause 12.4 of Model EPC Agreement. 

4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or 

part of the Works if the work threatens the safety of the Users and pedestrians.  After 

the Contractor has carried out remedial measure, the Authority’s Engineer shall 

inspect such remedial measures forthwith and make a report to the Authority 

recommending whether or not the suspension hereunder may  be revoked. 

4.17 In the event that the Contractor carries out any remedial measures to secure the 

safety of suspended works and users, and requires the Authority’s Engineer to 

inspect such works, the Authority’s Engineer shall inspect the suspended works 

within 3 (three) days of receiving such notice, and make a report to the Authority 

forthwith, recommending whether or not such suspension may be revoked by the 

Authority. 

4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests 

specified in Schedule-K and issue a Completion Certificate or Provisional Certificate 

as the case may be.  For carrying out is functions under this Paragraph 4.18 and all 

matters incidental thereto, the Authority’s Engineer shall act under and in 

accordance with the provisions of Article 12 and Schedule-K. 

5 Maintenance Period 

5.1. The Authority’s Engineer shall aid and advise the Contractor in the preparation of its 

monthly Maintenance Programme and for this purpose carry out a joint monthly 

inspection with Contractor. 

5.2  The Authority’s Engineer shall undertake regular inspections, at least once every 

month to evaluate compliance with the Maintenance Requirements and submit a 

Maintenance Inspection Report to the Authority and the Contractor. 

5.3. The Authority’s Engineer shall specify the tests, if any, that the Contractor shall 

carry out, or cause to be carried out, for the purpose of determining that the Project 

Highway is in conformity with the Maintenance Requirements.  It shall monitor and 

review the results of such tests and remedial measures, if any, taken by the 

Contractor in this behalf. 

5.4. In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the 

Authority’s Engineer shall, in conformity with Good Industry Practice, specify the 

permissible limit of deviation or deterioration with reference to the Specifications 

and Standards and shall also specify the time limit for repair or rectification of any 

deviation or deterioration beyond the permissible limit. 

5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of 

any lane (s) of the Project Highway for undertakings maintenance/repair thereof, and 

shall grant permission with such modifications, as it may deem necessary, within 5 
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(five) days of receiving a request from the Contractor.  Upon expiry of the permitted 

period of closure, the Authority’s Engineer shall monitor the reopening of such lane 

(s), and in case of delay, determine the Damages payable by the Contractor to the 

Authority under Clause 14.5 of Model EPC Agreement 

6. Determination of costs and time 

6.1.  The Authority’s Engineer shall determine the costs, and/or their reasonableness, that 

are required to be determined by it under the Agreement. 

6.2. The Authority’s Engineer shall determine the period of Time Extension that is 

required to be determined by it under the Agreement. 

6.3.  The Authority’s Engineer shall consult each Party in every case of determination in 

accordance with the provisions of Clause 18.5 of Model EPC Agreement. 

7. Payments 

7.1.  The Authority’s Engineer shall withhold payments for the affected works for which 

the Contractor fails to revise and resubmit the Drawings to the Authority’s Engineer 

in accordance with the provision of Clause 10.2.4 (d) of Model EPC Agreement. 

7.2  Authority’s Engineer shall 

a) within 10 (ten) days of receipt of the Stage Payment Statement from the 

Contractor pursuant to Clause 19.4, determine the amount due to the Contractor 

and recommend the release of 90 (ninety) percent of the amount so determined 

as part payment, pending issue of the Interim Payment Certificate; and 

b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred 

to in Clause 19.4, deliver to the Authority and the Contractor an Interim 

Payment Certificate certifying the amount due and payable to the Contractor, 

after adjustments in accordance with the provisions of Clause 19.10 of Model 

EPC Agreement. 

7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly 

Maintenance Statement from the Contractor pursuant to Clause 19.6 of Model EPC 

Agreement, verify the Contractor’s monthly statement and certify the amount to be 

paid to the Contractor in accordance with the provisions of the Agreement. 

7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the 

receipt of the final payment statement of Maintenance in accordance with the 

provisions of Clause 19.16 of Model EPC Agreement. 

 

8. Other duties and functions 

 The Authority’s Engineer shall perform all other duties and functions as specified in 

the Agreement. 

 

9 Miscellaneous 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent 

by the Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all 

the test results with comments of the Authority’s Engineer thereon, shall be 

furnished by the Authority’s Engineer to the Authority forthwith. 
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9.2. The Authority’s Engineer shall retain at least one copy each of all Drawings and 

Documents received by it, including ‘as – built’ Drawings and keep them in its safe 

custody. 

9.3. Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer 

shall obtain a complete set of as built Drawings in 2 (two) hard copies and in micro 

film form or in such other medium as may be acceptable to the Authority, reflecting 

the Project Highway as actually designed, engineered and constructed, including an 

as-built survey illustrating the layout of the Project Highway and setback lines, if 

any, of the buildings and structures forming part of project Facilities; and shall hand 

them over to the Authority against receipt thereof. 

9.4  The Authority’s Engineer, if called upon by the Authority or the Contractor or both, 

shall mediate and assist the Parties in arriving at an amicable settlement of any 

Dispute between the Parties. 

9.5 The Authority’s Engineer shall inform the Authority and the Contractor of any 

event of Contractor’s Default within one week of its occurrence. 

 

10. PERFORMANCE CLAUSE 

Authority’s  Engineers shall be expected to fully comply with all the provisions of 

the `Terms of Reference’, and shall be fully responsible for supervising the Designs, 

Construction and maintenance and operation of the facility takes place in accordance 

with the provisions of the EPC Agreement and other schedules. Any  failure  of  the  

Authority  Engineer  in  notifying to  Employer and  the Contractor  on  non-

compliance  of  the  provisions  of  the  EPC Contract Agreement and other 

schedules by the EPC Contractor, non-adherence to the provision of ToR and non-

adherence to the time schedule prescribed under ToR shall amount to non-

performance. 

 

The Authority Engineer shall appoint its authorized representative, who shall issue  

on  behalf  of  the  AE,  the  Provisional  Completion  Certification  and Completion 

Certificate along with the Team Leader and shall carryout any such task as may be 

decided by Employer. The AE shall take prior approval of Employer before issuing 

Provisional Completion Certification and Completion Certificate. The  proposal  

submitted  shall  also  include  the  name  of  the  authorized representative along 

with the authorization letter and power of attorney. 

 

11. CONSULTANT’S PROPOSAL 

11.1 List of key personnel to be filled by the Consultants shall be as below: 

 

Team Leader cum Senior Highway Engineer 

Resident Engineer cum Pavement Specialist+ Road safety Expert 

Sr. Contract Specialist 

Senior Quantity Surveyor 
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Bridge/Structural Engineer 

Material Engineer 

 

11.2  Broad job-description and minimum qualification for key personnel mentioned 

above is enclosed as Enclosure–B. However, higher marks shall be accorded to the 

Candidate with higher relevant qualification and experience. All the CV’s of the 

personals mentioned in Para 5.3(iii) of Data Sheet shall be evaluated at the time of 

evaluation of technical proposal. The age of the Key Personnel should not be more 

than 70 years on the date of submission of proposal. Consultants are advised in their 

own interest to frame the technical proposal in an objective manner as far as possible 

so that these could be properly assessed in respect of points to be given as part of 

evaluation criteria. The bio-data of the key personnel should be signed o n every 

sheet by the personnel concerned and the last sheet of each bio-data should also be 

signed by the authorized signatory for the Consultant. The key personnel shall also 

certify at the end of their bio-data Performa that they have not left any of the 

Employer works without completing of their assignment and have not accepted any 

other offer at the time of signing of the bio-data and as such shall be available to 

work with the Authority Engineer, if the Project is awarded. In case the key 

personnel leave the assignment without approval of Employer, Employer would be 

at liberty to take any appropriate action against that key personnel including 

debarment. The CV submitted by selected firm/JV shall be hoisted on official 

website of Employer. 

 

11.3 In addition to above, consultants are required to propose other key personnel, sub- 

professional staff and other field engineers as detailed in Enclosure-A and the 

minimum qualification requirements for the same is enclosed in Enclosure–B.  

 The project location is North Eastern Region and in order to promote local 

employment, consultant shall include at least 15% of key personnel / sub-

professional /Support Staff from NE region only. 

 

12. PERIOD OF SERVICES 

12.1 The services of an Authority’s Engineer will be in phases as per Contract 

Agreement. 

The appointment of the Authority’s Engineer shall initially be as per details given 

below.  

 

Period of service 

(in months) 

Construction period  

(in months) 

Maintenance/DLP 

Period 

 (in months) 

Construction 

Period + 60 

Months 

36 60 
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The proposed manpower deployment for this period shall be matching the activities 

to be performed during the said period. The time frame for services during the 

deployment of key personnel during this period shall be as shown in Enclosure A. 

 

13. PERFORMANCE SECURITY 

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an 

amount of 2.50% of the Contract Value within 15 days of issue of LOA. The BG 

shall be valid for a period of 2 months beyond the expiry of the Contract period. The 

BG shall be in the format specified in Appendix I of draft contract form and 

furnished from a Nationalized Bank, IDBI or ICICI/Foreign Bank/EXIM Bank / Any 

Scheduled Commercial Bank approved by RBI having a net worth of not less than 

500 crore as per latest Annual Report of the Bank. In the case of a Foreign Bank 

(issued by a Branch in India) the net worth in respect of Indian operations shall only 

be taken into account.  In case of Foreign Bank, the BG issued by Foreign Bank 

should be counter guaranteed by any Nationalized Bank in India. In case of JV, the 

BG shall be furnished on behalf of the JV and not individually by the members. 

 

The bank details of NHIDCL is as under if required for BG preparation by issuing 

bank:- 

 

S.No. Particulars Details 

1 Name of Beneficiary National Highways & Infrastructure 

Development Corporation Limited 

2 Beneficiary Bank Account No. 90621010002659 

3 Beneficiary Bank Branch IFSC SYNB0009062 

4 Beneficiary Bank Branch Name Transport Bhawan, New Delhi 

5 Beneficiary Bank Address Syndicate Bank transport Bhawan, 

1st  Parliament Street, New Delhi-

110001 

 

The Guarantor shall also send information about the issuance of this Guarantee 

through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 

001 (SYNB09062) to aid in the process of confirmation of Bank Guarantee.  

 

14. Schedule of Bidding Process 

  The Authority shall endeavor to adhere to the following schedule: 

Bid Document /NIT Publishing Date : 27.10.2017 (1500hrs) 

Bid Document Download / Start Date : 27.10.2017 (1500hrs) 

Clarification Start Date (Pre bid queries) : 27.10.2017 (1700hrs) 
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Clarification End Date( Last date for receipt of 

pre bid query) 

: 20.11.2017 (1100 hrs) 

Pre bid meeting : 20.11.2017 (1100 hrs) 

Bid Submission start Date : 04.12.2017 (1000 hrs) 

Bid submission End Date (online & physical 

Copy) 

: 11.12.2017 (1500 hrs) 

Opening Date of Technical Bid : 12.12.2017 (1500 hrs) 

Date of uploading of list of Technically 

Qualified Applicants 

: To be intimated with the result 

of technical evaluation 

Date of Opening of Financial Bids of Qualified 

Applicants 

: To be intimated with the result 

of technical evaluation 
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Enclosure-A 

MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF- AUTHORITY ENGINEER 

S. No. Key Personnel 

Man-month in 

Construction 

period of 36 

months* 

Man-month in 

Maintenance/D

efect Liability 

period of 60 

months 

1 Team Leader Cum Senior Highway Engineer 36 15 

2 Residential Engineer cum Pavement specialist + 

Road Safety Expert 

36 60 

3 Sr. Contract Specialist  12 5 

4 Senior Quantity Surveyor  36 5 

5 Bridge/Structural Engineer  36x2 0 

6 Material Engineer  36x2 5x2 

 Sub Total 264 95 

B: Sub Professional Staff team  

9 Quantity Surveyor  36x2 8 x2 

10 Survey Engineer  36x2 8 x2 

11 Highway Engineer 36x2 8 x2 

12 Lab Technician  36x2 8 x2 

 Sub Total 288 64 

 

Note: The qualification and experience of Sub Professional staff would not be accounted in the 

evaluation.   However, Consultant shall have to get their CVs approved from Employer 

before mobilization.  The other inputs like support staff shall also be provided by the 

Consultant of an acceptable type commensuration with the roles and responsibilities of each 

position.  
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Enclosure-B 

 

QUALIFICATION OF KEY PERSONNEL 

 

TEAM LEADER CUM SENIOR HIGHWAY ENGINEER(Full Time) 

Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 

construction supervision services.  He will be overall in-charge of the project supervision of 

the construction package.  He shall act as Representative of the consulting firm appointed by 

the Authority.  His duties will involve overall superintendence over the Resident Engineers 

and other experts of the construction package.  He will guide, monitor, supervise and control 

all the activities related to supervision for the construction package.  He will interact with the 

Project Director and the other officials of the Authority. 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar 

capacity in Highway project.  

(d) He should have handled as Team Leader/Resident Engineer/Project Manager or similar capacity 

of at least two projects in Construction Supervision of Highways. 

(e) He should have handled as Team Leader or similar capacity of atleast one Projects of project 

preparation of major highway Project of two/four- laning. 

(f) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Highway Engineering.  

 (b) Supervised Highway Construction projects with flexible pavements. 

Note: (1) Similar Capacity includes the following positions 

 

i) On behalf of Consultant : Team Leader / Resident Engineer (Construction 

Supervision/IE/AE). 

ii) On behalf of Contractor : Project Manager (Construction/ Construction Supervision) 

iii) In Government Organizations : Superintending Engineer (or equivalent) and above 

 

(2)  Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the 

input of the personnel is at least one year. 
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RESIDENT ENGINEER CUM PAVEMENT SPECIALIST+ROAD SAFETY EXPERT (Full 

Time) 

Duties: He shall be the in-charge of the construction supervision of project stretch and shall 

coordinate with all other experts of the construction projects and shall report to the Team 

Leader and officers of PIU as per the delegation established. He shall be directly responsible 

for regulating the construction process i.e. various activities like earthwork,Sub-base/base 

courses, bituminous pavement, bridge/culvert works proposed for being carried out under 

Stipulated specifications/manuals etc.  For this purpose, he shall be assisted by Highway 

Engineer and other support engineers/personnel.  He shall deal directly with the Highway 

Engineer and other support staff attached with the Highway Engineer to ensure that the 

construction process is well controlled as per established specification controls to avoid later 

quality control stage problems.  In respect of other experts like Material Engineer, Quantity 

Surveyor, etc., he shall be coordinating and regulating their activities to ensure smooth 

functioning of the Construction Package concerned. He should have adequate experience in 

large quantity of earthwork.  He will be required to be fielded throughout the Currency of the 

project.  The candidate is expected to be thoroughly familiar with various 

standards/specifications, contract procedures, design and quality control etc. In addition he 

will be responsible for ensuring road safety during construction and maintenance period of 

the project, 

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in supervision of Highway Projects. 

(c) Atleast 8 years experience as Resident Engineer/Assistant Resident Engineer/Project 

Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or 

equivalent on similar construction work/Independent Engineering project. 

(d) Should have handled at least 2 Highway projects of about 20-25 km each. 

(e) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 

(a)Post Graduate Degree in Transportation/Pavement Engineering. 

(b)  Experience of Construction Supervision on Highway Project. 

_________________________________________________________________________________

______ 

 

 

 

SENIOR CONTRACT SPECIALIST 



“Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh 

Section of NH 39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract Package I) and 

Two Laning of Imphal – Moreh Section of NH 39 from Km 350.000 to Km 395.680 in the State of 

Manipur (Contract Package II) under Engineering Procurement and Construction (EPC) Mode.”. 

 

 

 

Duties: He will be deployed in working season in stages for cumulative duration of period mentioned 

in Enclosure-A for obtaining his expert opinion on emerging contractual issues.  His key 

responsibilities will be to guide and assist Team Leader/Employer in all aspects of contract 

management in proper implementation of contract provisions including controlling the project 

cost of the construction package.  He will also be required to offer his advice on contractual 

complications arising during the implementation as per the request of the employer.  He will 

be required to prepare manuals/schedules for the consultants team/employer based on the 

provisions of the contract document.  He will be responsible for giving appropriate 

suggestions in handling claims of the contractors and any dispute arising thereof. 

(1) Essential Qualifications. 

 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years in Contract Management. 

(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 

(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of 

handling Variation orders, claims of the contractor and there appropriate disposal. 

(e) Handled Arbitration cases in respect of any Highway project. 

(e) Not more than 65 years of age. 

 

(2) Preferential Qualifications. 

 

(a) Degree in Law/PG in management/certificate course in management/ certificate course in 

construction management/certificate course in contract management. 

________________________________________________________________________________ 

 

 BRIDGE & STRUCTURAL ENGINEER 

 

Duties: His duties will involve understanding the design provisions of both bridges/ROBs/flyovers 

and culverts, guiding and checking of reinforcement/cable laying operations, rectifying any 

apparent mistakes in respect of them, checking and controlling the proper mix designs, 

Checking the adequacy of proper form-work, laying/compacting of concrete including curing 

operations.  For this purpose, he will work in close coordination with the Material Engineer 

and the Contractor’s Expert to effectively Control the quality of execution.  He will be 

responsible for minor modifications in design of bridges/culverts, whenever required during 

execution. 

 

He should have the following qualification / experience. 
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(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 15 years. 

(c) 10 years experience in Construction / Construction Supervision of bridge / interchange / any other 

structures.  

(d) Must be familiar with modern methods of construction of bridges/ROB/flyover involving 

RCC/pre-stress concrete,design standards, technical specifications and statistical Quality 

Control/Assurance procedures for construction of different component of bridges. 

(e) Experience in similar capacity in supervision of 2 Major Highway Bridges on Pile/Well 

foundation. 

(f) Experience in supervision of Rehabilitation and repair of 2 nos Bridges. 

(g) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

(a) Post Graduate Degree in Structural Engineering.  

(b) Experience as a Bridge Engineer abroad. 

 

MATERIAL ENGINEER 

Duties: He will be responsible for supervising all the tests to be done in different stages of 

construction, besides ensuring that specified tests are done as per codal stipulations and as per the 

specifications laid down in the contract for all the different stages of construction.  He will be 

coordinating and controlling the support personnel placed with him and will report to the Resident 

Engineer and to the Team Leader/Employer’s representative as and when required. 

 

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from a recognized University. 

(b) Professional Experience of 12 years in construction of  Highways / Roads / Airfield Runways  

(c)  Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway 

projects. 

(d)  Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at 

least 2 Highway projects. 

(e) Must be familiar with material property of road construction material, technical specifications and 

procedures of material tests and testing equipments. 

(f) Not more than 65 years of age. 

 

2) Preferential Qualifications. 

(a) Post Graduate Degree in Geo-Technical Engineering/Soil Mechanics and Foundation 

Engineering. 

(b) Abroad experience as Material Engineer in Highway Construction projects. 
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SENIOR QUANTITY SURVEYOR 

Duties: He will be reporting to the Team Leader and give input as and when required during the 

work. He will provide necessary guidance to the Quantity Surveyor, and shall issue 

directions/procedures/formats of reporting to the Quantity Surveyor. He will act as a contract 

specialist also for the construction package, even though the thrust of his responsibilities will be in 

the areas of quantity surveying/ processing of the invoices etc. He will be responsible for taking all 

measures required to control the project cost and time over-runs.  He will examine the claims of the 

contractor, variation orders, if any, and will approve the progress reports as per the project 

requirements. He will approve the measurement of all items of works executed in different stages for 

payment purpose prepared by Quantity Surveyor.  

He should have the following qualification / experience. 

(1) Essential Qualifications. 

(a) Graduate in Civil Engineering from recognized university.  

(b)Total Professional Experience of 15 years in handling Highway Contracts. 

(c) At least 10 years experience as Quantity Surveyor in Highway project.  

(d) He should have handled as Quantity Surveyor in at least two projects in Construction Supervision 

of Two/four of laning Highways.  

(e) Not more than 65 years of age. 

(2) Preferential Qualifications. 

(a) Post Graduate Degree in Construction Management/Engineering/certificate course in 

management/ certificate course in construction management/certificate course in contract 

management. 

  

 

 

SUB PROFESSIONAL STAFF TEAM (To be evaluated for their suitability by Employer’s 

Representative, before deployment) 

A. Quantity Surveyor 

Duties: He will be reporting to the Resident Engineer in day to day working.  He will also 

work under the guidance of the Sr. Quantity Surveyor, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Sr. Quantity Surveyor.  

He will act as a contract specialist also for the construction package, even though the thrust of 

his responsibilities will be in the areas of quantity surveying/processing of the invoices etc.  

He will be responsible for reporting all measures required controlling the project cost and 

time over-runs.  He will examine the claims of the contractor, variation orders, if any, and 

will prepare the progress reports as per the project requirements.  For the purpose, he will be 

required to get the levels and quantity measurements checked in all items of works executed 

in different stages for calculations required for payment purpose.  He will be required 

throughout the currency of the project. 

Qualification and experience:  The candidate should be a graduate in Civil Engineering with 
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relevant experience in the field of estimating, preparation and processing of the invoices, 

analyzing rates, checking survey details etc. of the projects.  He should have about 8 years of 

relevant professional experience involving resource planning and scheduling, quantity survey, 

cost control, contract management etc.  Diploma holders with longer relevant experience of 

about 12 years could also be considered.  He must have worked as Quantity Surveyors for at 

least 4 years in any National/State Highway Projects.  He should not be more than 60 years of 

age. 

B. Survey Engineer 

Duties: Checking layout of center line, layout of curves, levels and profiles, etc. will be his 

main responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation 

of invoices. He shall also be responsible for modifying survey data in case any modification 

is required in the design during execution. 

Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE 

Civil & 6 years for Diploma holder. Survey Engineer should be conversant with modem 

survey equipment, total stations, auto level, digital level etc. He should have worked in at 

least one major highway project. He should not be more than 60 years of age.  

 

C. HIGHWAY ENGINEER  

 Duties: He will be reporting to the Team Leader Engineer frequently.  He will also work 

under the guidance of the Team Leader, and shall abide by the directions/procedures/formats 

of reporting and approvals settled by the Team Leader.  He will act as a contract specialist 

also for the construction package, even though the thrust of his responsibilities will be in the 

areas of quantity surveying /processing of the invoices etc.  He will be responsible for 

reporting all measures required controlling the project cost and time over-runs.  He will 

examine the claims of the contractor, variation orders, if any, and will prepare the progress 

reports as per the project requirements.  For the purpose, he will be required to get the levels 

and quantity measurements checked in all items of works executed in different stages for 

calculations required for payment purpose.  He will be required throughout the currency of 

the project. 

 Qualification and experience:  The candidate should be a graduate in Civil Engineering with 

relevant experience in the field of estimating, preparation and processing of the invoices, 

analyzing rates, checking survey details etc. of the projects.  He should have about 4 years of 

relevant professional experience involving resource planning and scheduling, Highway 

projects, cost control, contract management etc.  Diploma holders with longer relevant 

experience of about 6 years could also be considered.  He must have worked as Highway 

Engineer for at least 4 years in any National/State Highway Projects.  He should not be more 

than 60 years of age. 

C. Lab Technicians: 

They should be at least Diploma-holders with about 5 to 6 years of experience in handling the 

quality control tests laboratories for road/bridge works or Graduates in Science with about 1 

to 2 years of relevant experience in the field of testing of road/bridge projects. 
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SECTION 7: DRAFT FORM OF CONTRACT 

 

Note: This draft Agreement is a generic document and shall be modified based on particulars of the 

Project. 
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CONTRACT FOR CONSULTANT’S SERVICES 

 

 

 

 

 

 

 

Between 

 

 

 

 

 

 

 

 

 

(Name of Client) 

 

 

 

And 

 

 

 

 

 

 

 

 

 

(Name of Consultant) 

 

 

 

 

Dated: 
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1. FORM OF CONTRACT 

 

COMPLEX TIME BASED ASSIGNMENTS 

  

This CONTRACT (hereinafter called the “Contract”) is made the  day of the 

 

Month of  , 2016 , between, on the one hand  (hereinafter Called the “Authority) and, on the 

other hand,  (hereinafter called the “Consultants”). 

 

[Note* : If the Consultants consist of more than one entity, the above should be partially 

amended to read as follows: 

“…(hereinafter called the “Authority”)and, on the other hand, a joint venture consisting of the 

following entities, each of which will be jointly severally liable to the Client for all the 

Consultants ‘obligations under this Contract, namely,  and 

 (herein after called “Consultants”)] 

 

 

WHEREAS 

 

(a) the Client has requested the Consultants to provide certain consulting services as defined  in  the  

General  Conditions  of  Contract  attached  to  this  Contract (hereinafter called the 

“Services”); 

 

 

(b)the  Consultants,  having  represented  to  the  Client  that  they  have  the  required processional 

skills, and personnel and technical resources, have agreed to provide the Services on the 

terms and conditions set forth in this Contract; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 

 

 

1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

 

(a) The General Conditions of Contract (hereinafter called “GC”)’ (b) The Special Conditions of 

Contract (hereinafter called “SC”); 

(c) The following Appendices: 

 

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted below next 

to the title of the Appendix on the sheet attached hereto carrying the title of that Appendix ]. 
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Appendix A : Description of the Services …………….. 

 

Appendix B : Reporting Requirements …………………  

Appendix C : Key Personnel and Sub-consultants …….  

Appendix D : Medical Certificate ……………………….  

Appendix E : Hours of Work for Key Personnel ……….  

Appendix F : Duties of the Client ………………………  

Appendix G : Cost Estimates  

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

Appendix J : Letter of invitation 

Appendix K : Letter of Award 

Appendix-L : Minutes of pre-Bid Meeting 

Appendix-M   : Memorandum of Understanding (in case of JV) 

Appendix-N:  Form of Bank Guarantee for Bid Security 

Appendix -O : INTEGRITY PACT 

Appendix-P : Minutes of Contract Negotiation 

 

2. The mutual rights and obligations of theClient and the Consultants shall be as set forth in the 

Contract; in particular 

 

 

(a) The Consultants shall carry out the Services in accordance with the provisions 

 

of the Contract; and 

 

(b) The Client shall make payments to the Consultants in accordance with the 

 

Provisions of the Contract. 

 

IN WITNESS WHERE OF, the Parties hereto have caused this Contract to be signed in their 

 

respective names as of the day and year first above written. 

 

 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CLIENT] 

 

 

By 

 



“Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section of 

NH 39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning of 

Imphal – Moreh Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur (Contract 

Package II) under Engineering Procurement and Construction (EPC) Mode.”. 

 

 

 

(Authorized Representative) 

 

FOR AND ON BEHALF OF 

[NAMEOFTHE CONSULTANTS] 

 

 

 

By 

(Authorized Representative) 

 

 

 

[Note: If the Consultants consist of more than one entity, all of these entities should appear as 

signatures, e.g. in the following manner ] 

 

 

 

 

FOR AND ON BEHALF OF EACH OF 

THE MEMBERS OF THE CONSULTANTS 

 

 

 

[Name of the Member] 

 

 

By 

 

(Authorized Representative) 

 

 

[Name of the Member] 

 

 

By 

(Authorized Representative) 

 

 

etc. 
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GENERALCONDITIONS OF CONTRACT 

 

1. General Provisions 

 

Unless the context otherwise requires, the following terms whenever used in this Contract 

have the following meanings: 

 

(a)  “Applicable Law” means the laws and any other instruments having the force of law in 

the Government’s country[or in such other country as may be specified in the Special 

Conditions of Contract(SC)],as they may be issued and in force from time to time. 

 

(b) “Contract means the Contract signed by the Parties, to which these General Conditions 

of Contract are attached, together with all the documents listed in Clause 1 of such 

signed Contract; 

 

(c)  “Effective Date’ means the date on which this Contract comes into force and effect 

pursuant to Clause GC 2.1; 

 

(d) ‘foreign currency’  means  any  currency  other  than  the  currency  of  the

 Government; 

 

(e)  ‘GC means these General Conditions of Contract; 

 

(f)  “Government” means the Government of Client’s Country; (g)‘Local currency’ means the 

Indian Rupees; 

(h) “Consultant”  wherever  mentioned  in  this  Contract  Agreement  means  the 

“Authority Engineer(AE)” and includes sub-consultants or Associates engaged by the 

primary consultant. 

 

(i)  “Member”, in case the Consultants consist of a joint venture of more than one entity, 

means any of these entities, and “Members” means all of these entities; 

 

(j)  “Party’ means the Client or the Consultants, as the case may be, and Parties means 

both of them; 

 

(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants and or 

Associates as Employees and assigned to the performance of the ServicesOr any part 

thereof;“Foreign Personnel” means such persons who at the time of being so hired had 

their domicile outside the Government’s Country, “Local Personnel” means such 

persons who at the time of being so hired had their domicile inside the Government’s 
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Country; and ‘key personnel’ means the personnel referred to in Clause GC 4.2 (a). 

 

(l)  "SC"  means  the  Special  Conditions  of  Contract  by  which  these  

GeneralConditions of Contract may be amended or supplemented; 

 

(m) "Services" means the work to be performed by the Consultants pursuant to his 

contract, as described in Appendix A  hereto.  The scope of work will be strictlyas 

given in various Clauses in TOR. The approach and methodology to be adopted by 

the Consultant for carrying out the assignment as Authority Engineer  may  be  

modified  depending  on  the  site  requirements  and  work programme of the EPC 

Contractor aftermutual discussions with Employer, the EPC Contractor and the 

Authority Engineer. The work plan as indicated by the Consultant may be modified 

accordingly to the site requirements. 

 

(n) "Sub-consultant and or Associates " means any entity to which the Consultants 

subcontract any part of the Services in accordance with the provisions of Clause GC 

3.7; and 

(o) "Third Party" means any person or entity other than the Government, the Client, the 

Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and servantOr 

of principal and agent as between the Client and the Consultants. The Consultants, subjectto 

this Contract, have complete charge of Personnel and Sub-consultants, if any ,performingthe 

Services and shall be fully responsible for the Services performed by them or on their behalf 

hereunder. 

1.3 Law Governing Contract 

This Contract, its meaning and interpretation, and the relation between the Parties shall be 

governed by the Applicable Law. 

1.4 Language 

This Contract has been executed in the language specified in the SC, which shall be the 

binding and controlling language for all matters relating to the meaning or interpretation of 

this Contract. 

1.5 Headings 

The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 

Contract shall be in writing. Any such notice, request or consent shall be deemed to have 

been given or made when delivered in person to an authorized representativeof the Party to 

whom the communication is addressed, or when sent by registered mail, telegram orfacsimile 

to such Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 
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1.6.3 A Party may change its address for notice here under by giving the other Party notice Of such 

change pursuant to the provisions listed in the SC with respect to ClauseGC1.6.2. 

1.7 Location 

The Services shall be performed at such locations as are specified in Appendix A hereto and, 

where the location of a particular task is not so specified, at such locations. whether in 

Government's Country or elsewhere, as the Client may approve. 

1.8 Authority of Member in Charge 

In case the Consultants consist of a joint venture of more than one entity, the Members hereby 

authorize the entity specified in the SC to act on their behalf in exercising all the Consultants 

‘rights and obligations towards the Client under this Contract, including without limitation the 

receiving of instructions and payments from the Client. 

1.9 Authorized Representatives 

Any action required or permitted to be taken, and any document required or permitted 

To be executed, under this Contract by the Client or the Consultants may be taken or executed 

by the officials specified in the SC. 

1.10 Taxes and Duties 

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall 

pay such taxes, duties, fees and other impositions as may be levied under the Applicable Law. 

2. Commencement, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the "Effective Date") of the 

Client's notice to the Consultants instructing the Consultants to begin carrying out the 

Services. This notice shall confirm that the effectiveness conditions, if any, listed in the SC 

have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after the date of the Contract 

signed by the Parties as shall be specified in the SC, either Party may, by not less than 

four(4)weeks ‘written notice to the other Party, declare this Contract to be null and void, and 

in the event of such a declaration by either Party, neither Party shall have any claim against 

the other Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period after the 

Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC2.9 here of, this Contract shall expire when 

services have been completed and all payments have been made at the end of such time 

period after the Effective Date as shall be specified in the SC. 

2.5 Entire Agreement 

This Contract contains all covenants, stipulations and provisions agreed by the Parties. No 

agent or representative of either Party has authority to make, and the Parties shall not be 

bound by or be liable for, any statement, representation, promiseor agreement not set forth 

herein. 
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2.6 Modification 

 

Modification of the terms and conditions of this Contract, including any modificationof the 

scope of the Services, may only be made by written agreement between the Parties as the case 

may be, has been obtained. Pursuant to Clause GC 7.2 hereof, however, each Party shall give 

due consideration to any proposals for modification made by the other Party. 

2.7 Force Majeure 

2.7.1.   Definition 

(a) For the purposes of this Contract ,"Force Majeure "means an event which is beyond  the  

reasonable  control  of  a  Party,  and  which  makes  a  Party's performance of its 

obligations hereunder impossible or so impractical as reasonably to be considered 

impossible in the circumstances, and includes ,but is not limited to, war, riots, civil 

disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, 

strikes, lockouts or other industrial action ( except where such strikes, lockouts or other 

industrial action are within the power of the Party invoking Force Majeure to prevent), 

confiscation or any other action by government agencies. 

(b) Force Majeure shall not include (i) any event which is caused by the 

negligenceorintentionalactionofapartyorsuchParty'sSub-consultantsor agents  or  

employees,  nor  (ii)  any  event  which  a  diligent  Party  could reasonably have been 

expected to both (A) take into account at the time of the conclusion of this Contract 

and(B)avoid or overcome in the carrying out of its obligations hereunder . 

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment 

required hereunder. 

2.7.2 No Breach of Contract 

 

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a 

breach of, or default under, this Contract insofar as such inability arises from an event of 

Force Majeure, provided that the Party affected by such an event has taken all reasonable 

precautions, due care “and reasonable alternative measures, all with the objective of carrying 

out the terms and conditions of this Contract. 

 

2.7.3 Measures to be taken 

 

(a) A Party affected by an event of Force Majeure shall take all reasonable measures  to  

remove  such  Party's  inability  to  fulfill its  obligations hereunder with a minimum of 

delay. 

 

(b)A Party affected by an event of Force Majeure shall notify the other Party Of such event as 

soon as possible,and in any event not later than fourteen (14)days following the occurrence 

of such event ,providing evidence of the nature and cause of such event, and shall similarly 

give notice of the restoration of normal conditions as soon as possible. 
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(c) The Parties shall take all reasonable measures to minimize the consequences of any event 

of Force Majeure. 

 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, 

shall be extended for a period equal to the time during which such Party was unable to 

perform such action as a result of Force Majeure. 

2.7.5 Payments 

During the period of their inability to perform the Services as a result of an event of Force 

Majeure, the Consultants shall be entitled to be reimbursed for additional costs reasonably 

and necessarily incurred by them during such period for the purposes of the Services and in 

reactivating the Services after the end of such period. 

2.7.6 Consultation 

Not later than thirty(30)days after the Consultants ,as the result of an event of Force Majeure, 

have become unable to perform a material portion of the Services, the Parties shall consult 

with each other with a view to agreeing on appropriate measures to be taken in the 

circumstances. 

2.8. Suspension 

The Client may, by written notice of suspension to the Consultants, suspend all payments to 

the Consultants hereunder if the Consultants fail to perform any of their obligations under this 

Contract, including the carrying out of the Services, provided that such notice of suspension 

(i) shall specify the nature of the failure, and (ii) shall request the Consultants to remedy such 

failure within a period not exceeding thirty (30) days after receipt by the Consultants of such 

notice of suspension. 

2.9 Termination 

2.9.1 by the Client 

The Client may, by not less than thirty(30) days ‘written notice of termination to the 

Consultants (except in the event listed in paragraph(f)below, for which there shall be A 

written notice of not less than sixty(60)days),such notice to be given after the occurrence of 

any of the events specified in paragraphs(a)through(h)of this Clause GC 2.9.1, terminate this  

Contract. 

 

(a) if the Consultants fail to remedy a failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 herein above, 

within thirty (30) days of receipt of such notice of suspension or within such further 

period as the Client may have subsequently approved in writing; 

 

(b)if the Consultants become (or, if the Consultants consist of more than one entity,if any of 

their Members becomes)insolvent or bankrupt or enter into any agreements with their 

creditors for relief of debt or take advantage of any law for the benefit of debtors or go 

into liquidation or receivership whether compulsory or voluntary; 
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(c) if the Consultants fail to comply with any final decision reached as a result of arbitration 

proceedings pursuant to Clause GC 8 hereof; 

 

(d) if the Consultants submit to the Client a statement which has a material effect on the 

rights, obligations or interests of the Client and which the Consultants know to be false; 

 

(e) if,as the result of Force Majeure, the Consultants are unable to perform a material portion 

of the Services for a period of not less than sixty (60) days; or 

(f)  if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this 

Contract. 

(g) if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. For the purpose of this clause: 

"corrupt  practice “means the offering,giving,receiving or soliciting of anything of value to 

influence the action of a public official in the selection process or in contract execution. 

"fraudulent practice" means a misrepresentation of facts in order to influence a selection 

process or the execution of a contract to the detriment of the Borrower, and includes 

collusive practice among consultants(prior to or after submission of proposals)designed 

to establish prices at artificial non-competitive levels and to deprive the Borrower of the 

benefits of free and open competition. 

(h) if EPC Contract or represents to Employer that the Consultant is not discharging his duties 

in a fair,efficient and diligent manner and if the dispute remains unresolved, Employer 

may terminate this contract. 

 

2.9.2 By the Consultants 

 

The Consultants may, by not less than thirty (30) days' written notice to the Client, such 

notice to be given after the occurrence of any of the events specified in paragraphs (a) 

through (d) of this Clause GC2.9.2, terminate this Contract: 

(a) if the Client  fails to pay any money due to the Consultants pursuant to this Contract and 

not subject to dispute pursuant to Clause8 here of within forty-five (45)days after receiving 

written notice from the Consultants that such payment is overdue; 

(b)if the Client is in material breach of its obligations pursuant to this Contract and has not 

remedied the same within forty-five(45)days(or such longer period as the Consultants may 

have subsequently approved in writing)following the receipt by the Client of the 

Consultants' notice specifying such breach; 

(c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion 

of the Services for a period of not less than sixty (60) days; 

(d)if the Client fails to comply with any final decision reached as a result of arbitration 

pursuant to Clause GC 8 hereof. 

  

2.9.3.   Cessation of Rights and Obligations 
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Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon 

expiration of this Contract pursuant to Clause GC2.4 hereof, all rights and obligations of the 

Parties hereunder shall cease, except: 

(i) such rights and obligations as may have accrued on the date of termination or 

expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii) the Consultants' obligation to permit inspection, copying and auditing of their 

accounts and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv) any right which a Party may have under the Applicable Law 

2.9.4 Cessation of Services 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses 

GC2.9.1orGC2.9.2hereof, the Consultants shall, immediately upon dispatch or receipt of such 

notice, take all necessary steps to bring the Services to a close in a prompt and orderly manner 

and shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

With respect to documents prepared by the Consultants and equipment and materials 

furnished by the Client, the Consultants shall proceed as provided, respectively, by Clauses 

GC 3.9 or GC 3.10 hereof. 

 

2.9.5 Payment upon Termination 

 

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the 

Client shall make the following payments to the Consultants (after offsetting against these 

payments any amount that may be due from the Consultant to the Client}: 

 

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior to 

the effective date of termination; 

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually 

incurred prior to the effective date of termination; and 

(c) except in the case of termination pursuant to paragraphs(a) through(d) of Clause 

GC2.9.1hereof,reimbursement of any reasonable cost incident to the prompt and orderly 

termination of the Contract including the cost of the return travel of the Consultants' 

personnel and their eligible dependents. 

 

2.9.6.   Disputes about Events of Termination 

 

If either Party disputes whether an event specified in paragraphs (a) through(e)of Clause 

GC2.9.1or in Clause GC2.9.2 here of has occurred, such Party may, within forty-five(45)days 

after receipt of notice of termination from the other Party, refer the matter to arbitration 

pursuant to Clause GC8 hereof, and this Contract shall not be terminated on account of such 

event except in accordance with the terms of any resulting arbitral award. 
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3. Obligation of the Consultants 

3.1 General 

3.1.1. Standard of Performance 

The Consultants shall perform the Services and carry out their obligations hereunder with all 

due diligence ,efficiency and economy, in accordance with generally accepted professional 

techniques and practices, and shall observe sound management practices, and employ 

appropriate advanced technology and safe and effective equipment, machinery, materials and 

methods "The Consultants shall always "act, in respect of any matter relating to this Contract 

or to the Services, as faithful advisers to the Client, and shall at all times support and 

safeguard the Client's legitimate interests in any dealings with Sub-consultants or Third 

Parties. 

 

3.1.2 Law Governing Services 

 

The Consultants shall perform the Services in accordance with the Applicable Law and shall 

take all practicable steps to ensure that any Sub- consultants and or Associates, as well as the 

Personnel of the Consultants and any Sub-consultants and Or Associates, comply with the 

Applicable Law. The Client shall advise the Consultants in writing of relevant local customs 

and the Consultants shall, after such notifications, respect such customs. 

 

3.2 Conflict of Interests 

 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 

 

The Remuneration of the Consultants pursuant to Clause GC6 here of shall constitute the 

Consultants' sole remuneration in connection with this Contract or the Services and, subject to 

Clause GC3.2.2 hereof, the Consultants shall not accept for their own benefit any trade 

commission, discount or similar payment in connection with activities pursuant to this 

Contract or to the Services or in the discharge of their obligations hereunder, and the 

Consultants shall use their best efforts to ensure that any Sub-consultants and or Associates, 

as well as the Personnel and agents of either of them, similarly shall not receive any such 

additional remuneration. 

 

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the Client on the 

procurement of goods, works or services, the Consultants shall comply with any applicable 

procurement guidelines of the Client (Employer) and or Associates Bank or of the 

Association, as the case may be, and other funding agencies and shall at all times exercise 

such responsibility in the best interest of the Client. Any discounts or commissions obtained 

by the Consultants in the exercise of such procurement responsibility shall be for the account 

of the Client. 

3.2.3 Consultants and Affiliates not to engage in Certain Activities 



“Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section of 

NH 39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning of 

Imphal – Moreh Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur (Contract 

Package II) under Engineering Procurement and Construction (EPC) Mode.”. 

 

 

 

The Consultants agree that, during the term of this Contract and after its termination, the 

Consultants and any entity affiliated with the Consultants, as well as any Sub- consultant and 

or Associates and any entity affiliated with such Sub-consultant and or Associates, shall be

 disqualified from providing goods works or services (other than the Services and any 

continuation thereof) for any project resulting from or closely related to the Services. 

3.2.4 Prohibition of Conflicting Activities 

 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-

Consultants and or Associates and their Personnel not to engage, either directly or indirectly, 

in any of the following activities: 

 

(a) During the term of this Contract, any business or professional activities in the  

Government's  country  which  would  conflict  with  the  activities assigned to them under 

this Contract; and 

 

(b)after  the  termination  of this  Contract,  such other  activities  as  may  be specified in the 

SC. 

 

3.3 Confidentiality 

The Consultants, their Sub-consultants and the Personnel of either of them shall not, either 

during the term or within two (2) years after the expiration of this Contract, disclose any 

proprietary or confidential information relating to the Project, the Services, this Contract or 

the Client's business or operations without the prior written consent of the Client. 

 

3.4 Liability of the Consultants 

 Subject to additional provisions, if any, set forth in the SC, the Consultant’s liability under 

this Contract shall be as provided by the Applicable Law. 

 

3.5 Insurance to be taken out by the Consultants 

 

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants 

To take out and maintain, at their (or the Sub-consultants', as the case may be) own cost but 

on terms and conditions approved by the Client, insurance against their risks, and for the 

coverage’s, as shall be specified in the SC, and (ii) at the Client's request, shall provide 

evidence to the Client showing that such insurance has been taken out and maintained and 

that the current premiums therefore have been paid. 

 

3.6 Accounting, Inspection and Auditing 

 

The Consultants (i) shall keep accurate and systematic accounts and records in respectof the 

Services, hereunder, in accordance with internationally accepted accounting principles and in 

such form and detail as will clearly identify all relevant time charges and cost, and the bases 
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there of (including such bases as may be specifically referred to in the SC; (ii) shall permit the 

Client or its designate representative periodically, and upto one year from the expiration or 

termination of this Contract, to inspect the same and make copies there of as well as to have 

them audited by auditors appointed by the Client; and (iii) shall permit the client to inspect 

the Consultant's accounts and records relating to the performance of the Consultant and to 

have them audited by auditors appointed by the client. 

3.7 Consultants' Actions Requiring Client's Prior Approval 

 

The Consultants shall obtain the Client's prior approval in writing before taking any of the 

following actions: 

 

(a) appointing such  members  of  the  Personnel  as  are  listed  in  Appendix  C("Consultant's 

Sub-consultant's Key Personnel") merely by title but not by name; 

(b)entering into a subcontract for the performance of any part of the Services, it being 

understood (i) that the selection of the Sub-consultant and the terms and conditions of the 

subcontract shall have been approved in writing by the Client prior to the execution of 

the subcontract, and (ii) that the Consultants shall remainfully liable for the performance 

of the Services by the Sub- consultant and its Personnel pursuant to this Contract; and 

(c) any other action that may be specified in the SC 

3.8 Reporting Obligations 

The Consultants shall submit to the Client the reports and documents specified in Appendix B 

here to, in the form, in the numbers and within the time periods set forth in the said Appendix. 

 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 

 

All plans, drawings, specifications, designs, reports, other documents and software prepared 

by the Consultants for the Client under this Contract shall become and remain the property of 

the Client, and the Consultants shall, not later than upon termination or expiration of this 

Contract, deliver all such documents to the Client, together with a detailed inventory there of. 

The Consultants may retain a copy of such documents and software. Restrictions about the 

future use of these documents and software, if any, shall be specified in the SC. 

 

3.10 Equipment and Materials Furnished by the Client 

 

Equipment and materials made available to the Consultants by the Client, or purchased by the 

Consultants with funds provided by the Client, shall be the property Of the Client and shall be 

marked accordingly. Upon termination or expiration of this Contract, the Consultants shall 

make available to the Client an inventory of such equipment and materials and shall dispose 

of- such equipment and materials in accordance with the Client's instructions. While in 

possession of such equipment and materials, the Consultants, unless otherwise instructed by 

the Client in writing, shall insure the mat the expense of the Client in an amount equal to their 

full replacement value. 
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4. Consultants' Personnel and Sub-consultants and or Associates 

4.1 General 

The Consultants shall employ and provide such qualified and experienced Personnel and Sub-

consultants as are required to carry out the Services. 

4.2 Description of Personnel 

 

(a) The titles, agreed job descriptions, minimum qualification and estimated periodsOf 

engagement in the carrying out of the Services of each of the Consultant's Key Personnel 

are described in Appendix C. If any of the Key Personnel has already been approved by 

the clients his/her name is listed as well. 

 

(b) If  required  to  comply  with  the  provisions  of  Clause  GCC  3.1.1  hereof, adjustments 

with respect to the estimated periods "of engagement of Key Personnel set forth in 

Appendix C may be made by the Consultants by written notice to the Client, provided (i) 

that such adjustments shall not alter the originally estimated period of engagement of any 

individual by more than 10% or one week, whichever is larger, and (ii) that the aggregate 

of such adjustments shall not cause payments under this Contract to exceed the ceilings 

set forth in Clause GC 6.1(b) of this Contract. Any other such adjustments shall only be 

made with the Client's written approval. 

(c) If additional work is required beyond the scope of the Services specified in Appendix A, 

the estimated periods of engagement of Key Personnel set forth in Appendix C may be 

increased by agreement in writing between the Client and the Consultants, provided that 

any such increase shall not, except as otherwise agreed, cause payments under this 

Contract to exceed the ceilings set forth in Clause GC 6.1 (b) of this Contract. 

 

4.3 Approval of Personnel 

 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well asBy 

name in Appendix C are hereby approved by the Client. In respect of other Key Personnel 

which the Consultants propose, to use in the carrying out of the Services, the Consultants 

shall submit to the client for review and approval a copy of their biographical data and (in the 

case of Key personnel to be used within the country of the Government) a copy of a 

satisfactory medical certificate in the form attached here to as Appendix D. If the Client does 

not object in writing (stating the reasons for the objection) within thirty (30) calendar days 

from the date of receipt of such biographical data and (if applicable) such certificate, such 

Key Personnel shall be deemed to have been approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 

 

(a)  Working hours and holidays for Key Personnel are set forth in Appendix E here to. To 

account for travel time, foreign Personnel carrying out Services inside the Government's 

country shall be deemed to have commenced (or finished) work in respect of the Services 
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such number of days before their arrival in(or after their departure from) the 

Government's country as is specified in Appendix E hereto. 

 

(b) The Personnel of all types engaged by Consultant to provide Services on this Contract 

shall not be entitled to be paid for overtime nor to take paid sick leave or vacation leave 

except as specified in Appendix E here to, and except as specified. In such Appendix, 

the Consultants' remuneration shall be deemed to cover these items. All leave to be 

allowed to the personnel is included in the staff-months of service set for in Appendix 

C.Any taking of leave by Personnel shall be subject to the prior approval by the Client 

and the Consultants shall ensure that absence for leave purposes will not delay the 

progress and adequate supervision of the Services. 

 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree, no changes shall be made in the Key 

Personnel. If, for any reason beyond the reasonable control of the Consultants, it becomes 

necessary to replace any of the Personnel, the Consultants shall forthwith  provide  as  a  

replacement  a  person  of  equivalent  or  better qualifications. 

(b) If the Client (i) finds that any of the Personnel has committed serious misconduct or has 

been charged with having committed a criminal action, or (ii) has reasonable cause to be 

dissatisfied with the performance of any of the Personnel, then the Consultants shall, at 

the Client's written request specifying the grounds therefore, forthwith provide as a 

replacement a person with qualifications and experience acceptable to the Client. 

(c)Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the rate 

of remuneration applicable to such person as well as any reimbursable expenditures 

(including expenditures due to the number of eligible dependents) the Consultants may 

wish to claim as a result of such replacement, shall be subject to the prior written 

approval by the Client. Except as the Client may otherwise agree, (i) the Consultants 

shall bear all additional travel and other costs arising out of or incidental to any removal 

and/or replacement, and (ii) the remuneration to be paid to any of the Key Personnel 

provided as are placement shall be 90% of the remuneration which would have been 

payable to the Key Personnel replaced. However,  for  the  reason  other than 

death/extreme medical ground,(i) for total replacement upto 33% of key personnel, 

remuneration shall be reduced by 20% (ii) for total replacement upto between 33% to 

50%, remuneration shall be reduced by 25% and (iii) for total  replacement upto between 

50% to 66%, remuneration shall be reduced by 30%  (iv) For total replacements beyond 

66% of the key personnel the client shall initiate action of higher 

penalty/termination/debarment upto 2 years as considered appropriate. 

(d) In order to prevent the tendency of the personnel and consulting firm to submit incorrect 

and inflated CV, they should sign every page of CV before submission in order to 

authenticate that CV furnished by them is correct. The consulting firm and the personnel 

through consulting firm should be informed by Employer while accepting CV of the new 

personnel that if CV is found in correct and inflated at a later date, the personnel accepted 
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would be removed from his assignment and debarred from further Employer’s works for 

an appropriate period to be decided by Employer and the new proposed personnel in 

place of removed personnel would be paid 15% less salary than the original personnel. 

15% reduction in the salary will be imposed as a penalty for submitting the incorrect 

information. This penalty will be imposted only once. If the same consulting firm 

submits incorrect information again second time, necessary action will be taken by 

Employer to black-list that firm. 

4.6 Resident Project Manager 

If required by the SC, the Consultants shall ensure that at all times during the Consultants' 

performance of the Services in the Government's country a resident project manager, 

acceptable to the Client, shall take charge of the performance of such Services. 

 

5. Obligations of the Client 

 

5.1 Assistance and Exemptions 

 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the 

Government shall: 

 

(a) Provide the Consultants, Sub- consultants and Personnel with work permits and such other 

documents as shall be necessary to enable the Consultants, Sub- consultants or Personnel to 

perform the Services; 

 

(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided promptly 

with all necessary entry and exit visas, residence permits, exchange  permits  and  any  other  

documents  required  for  their  stay  in Government's country; 

 

(c)  Facilitate prompt clearance through customs of any property required for the Services and of 

the personal effects of the Personnel and their -eligible dependents; 

 

(d) Issue to officials, agents and representatives of the Government all such instructions as may 

be necessary or appropriate for the prompt and effective implementation of the Services; 

 

(e) assist the Consultants and the Personnel and any Sub-consultants and or Associates  

employed  by  the  Consultants  for  the  Services  from  any requirement to register or obtain 

any permit to practice their profession or to establish themselves either individually or as a 

corporate entity according to the Applicable Law; 

 

(f) grant to the Consultants, any Sub-consultants and or Associates and the Personnel of either of 

them the privilege, pursuant to the Applicable Law, of bringing into Government's country 

reasonable amounts of foreign currency for the purposes of the Services or for the personal 

use of the Personnel and their dependents and of withdrawing any such amounts as may be 
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earned therein by the Personnel in the execution of the Services: and 

 

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel any such other 

assistance as may be specified in the SC. 

 

5.2 Access to Land 

 

The Client warrants that the Consultants shall have, free of charge, unimpeded access To all 

land in the Government's country in respect of which access is required for the performance 

of the Services. The Client will be responsible for any damage to such land or any property 

thereon resulting from such access and will indemnify the Consultants and each of the 

Personnel in respect of liability for any such damage, unless such damage is caused by the 

default to negligence of the Consultants or any Sub-consultant or the Personnel of either of 

them. 

 

5.3 Change in the Applicable Law 

 

If, after the date of this Contract, there is any change in the Applicable Law with respect to 

taxes and duties which increases or decreases the cost or reimbursable expenses  incurred  by  

the  Consultants  in  performing  the  Services,  then  the remuneration and reimbursable 

expenses otherwise payable to the Consultants under this Contract shall be increased or 

decreased accordingly by agreement between the Parties hereto, and corresponding 

adjustments shall be made to the ceiling amounts specified in Clause GC 6.1(b). 

 

5.4 Services, Facilities and Property of the Client 

 

The Client shall make available to the Consultants and the Personnel, for the purposes of the 

services and free of any charge, the services, facilities and property described in Appendix F 

at the times and in the manner specified in said Appendix F, provided that If such services, 

facilities and property shall not be made available to the Consultants As and when so 

specified, the Parties shall agree on (i) any time extension that it may be appropriate to grant 

to the Consultants for the performance of the Services, (ii)the manner in which the 

Consultants shall procure any such services, facilities and property from other sources, and 

(iii) the additional payments, if any, to be made to the Consultants as a result there of 

pursuant to Clause GC 6.l(c) here in after. 

 

5.5 Payment 

In consideration of the Services performed by the Consultants under this Contract, the Client 

shall make to the Consultants such payments and in such manner as is provided by Clause GC 

6 of this Contract. 

 

5.6 Counterpart Personnel 
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(a)  If so provided in Appendix F hereto, the Client shall make available to the Consultants, as 

and when provided in such Appendix F, and free of charge, such counterpart personnel to be 

selected by the Client, with the Consultants' advice, as shall be specified in such Appendix F. 

Counterpart personnel shall work under the exclusive direction of the Consultants. If any 

member of the counterpart personnel  fails  to  perform  adequately  any  work  assigned  to  

him  by  the Consultants which is consistent with the position occupied by such- member, the 

Consultants may request there placement of such member, and the Clients hall not 

unreasonably refuse to act upon such request. 

 

(b)  If counterpart personnel are not provided by the Client to the Consultants as and when 

specified in Appendix F, the Client and the Consultants shall agree on (i) how the affected 

part of the Services shall be carried out, and (ii) the additional payments, if any, to be made 

by the Client to the Consultants as are sult there of pursuant to Clause GC 6.1(c) hereof. 

 

6. Payments to the Consultants 

6.1 Cost Estimates; Ceiling Amount 

(a) An estimate of the cost of the Services payable is set forth in Appendix G. 

 

(b) Except as may be otherwise agreed under ClauseGC2.6 and subject to Clause GC 6.1(c), 

payments under this Contract shall not exceed the ceilings specified in the SC. The 

Consultants shall notify the Client as so on accumulative charges incurred for the Services 

have reached 80% of these ceilings. 

 

(c) Not withstanding Clause GC6.l (b)hereof, if pursuant to clauses GC5.3,5.4 or 

5.6 hereof, the Parties shall agree that additional payments shall be made to the Consultants in order 

to cover any necessary additional expenditures not envisaged in the cost estimates referred to 

in Clause GC6.1 (a)above, the ceiling or ceilings, as the case maybe, set forth in Clause 

GC6.1(b) above shall be increased by the amount or amounts, as the case may be, of any such 

additional payments. 

 

6.2 Remuneration and Reimbursable Expenditures 

(a)  Subject to the ceilings specified in Clause GC6.1(b)hereof, the Client shall pay to the 

Consultants (i) remuneration as set forth in Clause GC6.2(b),and(ii) reimbursable 

expenditures as set forth in Clause GC6.2(c).If specified in the SC, said remuneration shall be 

subject to price adjustment as specified in the SC. 

(b) Remuneration for the Personnel shall be determined on the basis of time actually spent by 

such Personnel in the performance of the Services after the date determined in accordance 

with Clause GC2.3 and Clause SC2.3 (or such other date as the Parties shall agree in writing) 

(including time for necessary travel via the most direct route) at the rates referred to, and 

subject to such additional provisions as are set forth, in the SC. 
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(c) Reimbursable expenditures actually and reasonably incurred by the 

Consultants in the performance of the Services, as specified in Clause SC 6.3(b). 

 

6.3 Currency of Payment 

All payments shall be made in Indian Rupees and shall be subjected to applicable Indian laws 

withholding taxes if any. 

 

6.4 Mode of Billing and Payment 

  Billing and payments in respect of the Services shall be made as follows: 

(a) The Client shall cause to be paid to the Consultants an interest bearing advance payment as 

specified in the SC, and as otherwise set forth below. The advance payment will be due after 

provision by the Consultants to the Client of a bank guarantee by a bank acceptable to the 

Client in an amount (or amounts) and in a currency (or currencies) specified in the SC, such 

bank guarantee (I) to remain effective until the advance payment as been fully set off as 

provided in the SC, and (ii) to be in the form set forth in Appendix I hereto or in such other 

form as the Client shall have approved in writing. 

 

(b) As soon as practicable and not later than fifteen (15days) after the end of each calendar month 

during the period of the Services, the Consultants shall submit to the Client, in duplicate, 

itemized statements, accompanied by copies of receipted invoices, vouchers and other 

appropriate supporting materials, of the amounts payable pursuant to Clauses GC6.3 and 6.4 

for such month. Each monthly statement shall distinguish that portion of the total eligible 

costs which pertains to remuneration from that portion which pertains to reimbursable 

expenditures. 

 

(c) The Client shall cause the payment of the Consultants periodically as given in schedule of 

payment above within sixty (60) days after the receipt by the Client of bills with supporting 

documents. Only such portion of a monthly statement that is not satisfactorily supported may 

be with held from payment. Should any discrepancy be found to exist between actual 

payment and costs authorized to be incurred by the Consultants, the Client may add or 

subtract the difference from any subsequent payments. Interest at the rate specified in the SC 

shall become payable as from the above due date on any amount due by, but not paid on such 

due date. 

 

(d) The final payment under this Clause shall be made only after the final report and a final 

statement, identified as such, shall have been submitted by the Consultants and approved as 

satisfactory by the Client. The Services shall be deemed completed and finally accepted by 

the Client and the final report and final statement shall be deemed approved by the Client as 

satisfactory ninety (90) calendar days after receipt of the final report and final statement by 

the Client unless the Client, within such ninety (90)-day period, gives written notice to the 

Consultants specifying in detail deficiencies in the Services, the final report or final 

statement. The Consultants shall there upon promptly make any necessary corrections, and 
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upon completion of such corrections, the foregoing process shall be repeated. Any amount 

which the Client has paid or caused to be paid in accordance with this Clause in excess of the 

amounts actually payable in accordance with the provisions of this Contract shall be 

reimbursed by the Consultants to the Client within thirty, (30)  days after receipt by the 

Consultants of notice thereof. Any such claim by the Client for reimbursement must be made 

within twelve (12) calendar months after receipt by the Client of a final report and a final 

statement approved by the Client in accordance with the above. 

 

(e) All payments under this Contract shall be made to the account of the Consultants 

specified in the SC. 

 

7. Fairness and Good Faith 

 

7.1 Good Faith 

The Parties undertake to acting good faith with respect to each other's rights under this 

Contract and to adopt all reasonable measures to ensure the realization of the objectives of 

this Contract. 

 

7.2 Operation of the Contract 

 

The Parties recognize that it is impractical in this Contract to provide for every contingency 

which may arise during the life of the Contract, and the Parties here by agree that it is their 

intention that this Contract shall operate fairly as between them, and without detriment to the 

interest of either of them, and that, if during the term of this Contract either Party believes that 

this Contract is operating unfairly, the Parties will use their best efforts to agree on such 

action as may be necessary to remove the cause or causes of such unfairness, but no failure to 

agree on any action pursuant to this Clause shall give rise to a dispute subject to arbitration in 

accordance with Clause GC 8 hereof. 

 

8. Settlement of Disputes 

 

8.1 Amicable Settlement 

 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 

connection with this Contractor the interpretation thereof. 

 

8.2 Dispute Settlement 

 

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot 

be settled amicably within thirty (30) days after receipt by one Party of the other Party's 

request for such amicable settlement may be submitted by either Party for settlement in 

accordance with the provisions specified in the SC. 
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“Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section of 

NH 39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning of 

Imphal – Moreh Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur (Contract 

Package II) under Engineering Procurement and Construction (EPC) Mode.”. 

 

 

 

 

 

SPECIAL CONDITIONS OF CONTRACT. 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

 

GC Clause 

 

1.1(a) The words “in the Government’s country” are amended to read ‘in INDIA” 

 

 

1.4 The language is: English 

 

1.6.1 The addresses are: 

 

Client: Address of Employer 

 

 

Address of Employer: 

 

Address of Employer: 

 

ATTN:     Col. Rajeev Sood Retd. 

DESIGNATION:  General Manager (Tech) 

ADDRESS:                            3
rd

 Floor, PTI Building, 4, Parliament Street, New 

Delhi. 

TEL. NO:              011-23461621 

E-MAIL ADDRESS:  gm5@nhidcl.com 

 

 

Consultant:  Address of Consultant 

Attention:         

 

Cable address:  

 

Telex :   

 

Facsimile :   

 

[Note’: Fill in the Blanks] 

 

1.6.2 Notice will be deemed to be effective as follows: 

mailto:gm5@nhidcl.com
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(a) in the case of personal delivery or registered mail, on delivery; 

 

(b)in the case of telexes, 24 hours following confirmed transmission; 

 

(c) in the case of telegrams, 24 hours following confirmed transmission; and 

 

(d)in the case of facsimiles, 24 hours following confirmed transmission. 

 

1.8 The Member in Charge is:  

(Note: If the Consultants consist of a joint venture of more than one entity, the name of the 

entity whose address is specified in SC1.6.1 should be inserted here. If the 

Consultants consist of one entity, this Clause 1.8 should be deleted from the SC) 

1.9 The Authorised Representative are: For the Client: 

 

Address of Employer: 

 

ATTN:     Col. Rajeev Sood Retd. 

DESIGNATION:  General Manager (Tech) 

ADDRESS:                            3
rd

 Floor, PTI Building, 4, Parliament Street, New 

Delhi. 

TEL. NO:              011-23461621 

E-MAIL ADDRESS:  gm5@nhidcl.com  

For the Consultants:   

 

 

 

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees, 

levies and other impositions levied under the existing, amended or enacted laws 

during life of this contract and the client shall perform such duties in regard to the 

deduction of such tax as may be lawfully imposed. 

 

2.1 The effectiveness conditions are the following: 

 

i) Approval of the Contract by the client 

 

2.2 The time period shall be four months or such other time period as the parties may 

agree in writing. 

 

2.3 The time period shall be one month or such other time period as the Parties may 

agree in writing. 
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2.4 The time period shall be 96 months (36 month for construction period and 60 

months for Maintenance period) 

 

3.4 Limitation of the Consultants' Liability towards the Client 

 

(a) Except in case of gross negligence or willful is conduct on the part of the 

Consultants or on the part of any person or firm acting on behalf of the Consultants in 

carrying out the Services, the Consultants, with respect to damage caused by the 

Consultants to the Client's property, shall not be liable to the Client For any indirect 

or consequential loss or damage; and Consultant will maintain at its expenses; 

Professional Liability Insurance including  coverage  for  errors  and  omissions  

caused  by  Consultant’s negligence in the performance of its duties under this 

agreement,(A) For the amount not exceeding total payments for Professional Fees 

and Reimbursable Expenditures made or expected to be made to the Consultants here 

under OR (B) the proceeds, the Consultants may be entitled to receive from any 

insurance maintained by the Consultants to cover such a liability, whichever of (A) or 

(B) is higher. 

 The policy should be issued only from an Insurance Company operating in India.  

The policy must clearly indicate the limit of indemnity in terms of “Any One 

Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no case 

should be for an amount less than stated in the contract. 

v) If the Consultant enters in to an agreement with Employer in a joint venture or ‘in 

association’, the policy must be procured and provided to Employer by the joint 

venture/in association entity and not by the individual partners of the joint 

venture/association. 

vi) The contract may include a provision thereby the Consultant does not cancel the 

policy midterm without the consent of the Employer. The insurance company may 

provide an undertaking in this regard. 

(b)  This limitation of liability shall not affect the Consultants' liability, if any, for 

damage to Third Parties caused by the Consultants or any person or firm acting on 

behalf of the Consultants in carrying out the Services. 

(c)  Professional Liability Insurance may be accepted for initially one year which shall 

be extended annually for five years. PLI shall be uniformly taken for a period of 

five years. 

 

3.5 The risks and the coverage shall be as follows 

 

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 

1988 in respect of motor vehicles operated in India by the Consultants or their 

Personnel or any Sub-consultants or their Personnel for the period of consultancy. 
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(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the 

period of consultancy. 

 

(c)  Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a 

minimum coverage equal to estimated remuneration and reimbursable. 

(d) Employer's liability and workers' compensation insurance in respect of the 

Personnel of the Consultants and of any Sub-consultant, in accordance with the 

relevant provisions of the Applicable Law, as well as, with respect to such 

Personnel, any such life, health, accident, travel or other insurance as may be 

appropriate; and 

 

(e) Insurance against loss of or damage to (i) equipment purchased in whole or in part 

with funds provided under this Contract, (ii) the Consultants' property used in the 

performance of the Services, and (iii) any documents prepared by the Consultants in 

the performance of the Services. 

 

3.7(c) The other actions are 

 

(i)  taking any action under a civil works contract designating the Consultants as 

"Authority’s Engineer", for which action, pursuant to such civil works contract, the 

written approval of the Client as "Employer" is required". 

 

 

3.9 The Consultants shall not use these documents for purposes unrelated to this 

Contract without the prior written approval of the Client. 

 

4.5(b) The Authority’s Engineer (AE) shall provide suitable replacement of the key 

personnel, not later than 45 (Forty Five) days from the date of issue of such request 

by the Authority. In the event of failure to provide suitable replacement by the AE 

within the period of 45 days, the AE shall pay damages to the Authority/Client, of a 

sum calculated @0.02% (Zero Point Zero Two percent) of Contract Price for delay 

of each day. These damages shall be over and above the penalty as per clause 4.5 

(c) of the General Conditions of the Contract. For the avoidance of doubt, the 

parties expressly agree that the damages specified herein shall be restricted to 10% 

of the Contract Price.   

4.6 "The person designated as Team Leader cum Sr. Highway Engineer in Appendix C 

shall serve in that capacity, as specified in Clause GC 4.6." 

 

6.1(b)  The amount payable Indian Rupee is :  

 

6.2(a)  "Payments for remuneration made in accordance with Clause GC 6:2(a) in 

shall be adjusted as follows : 
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Consultants shall be paid billing rates for services rendered by the personnel of all 

categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) 

Support staff on man-moth wise. For calculating billing rates of remaining items of 

the financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office 

Rent, (iv) office supplies communication etc (v) reports & document printing and 

(vi) survey equipment etc. quoted amount of selected consultant will be converted 

to percentage of civil work cost quoted by civil contractor and payment will be 

made in proportionate to the financial progress of the civil work. Beginning 

13
th

months from the last date of submission of bid, billing rates shall be increased 

for all items of contract inter alia including vehicle hire, office rent, consumables, 

furniture @ 5% per year.However, for evaluation and award of the Bid proposals, 

the quoted initial rate (as applicable for first 12 months from last date of submission 

of bid) shall be multiplied by the total time input for each position on this contract, 

i.e. without considering the increase in the billing rates. All payments shall be made 

in Indian Rupees and shall be subjected to applicable Indian laws withholding taxes 

if any. 

Remuneration paid  pursuant to the rates set forth in Appendix G shall be adjusted 

every eighteen (12) months (and, the first time, with effect for the remuneration 

earned in the 13
th

 calendar month after the last date of submission of bid) by 5% 

every 12month for personnel. 

 

Notwithstanding any other provisions in the agreement in this regard, this provision 

will prevail and override any other provision to the contrary in this agreement. 

 

 

6.2(b) (i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries 

and allowances as the Consultants shall have agreed to pay to the Personnel 

as well as factors for social charges and overhead, and (B) the cost of backstopping 

by home office staff not included in the Personnel listed in Appendix C, and(C) the 

Consultant's fee; (ii) that bonuses or other means of profit-sharing shall not be 

allowed as an element of over head, and(iii)that any rates specified for persons not 

yet appointed shall be provisional and shall be subject to revision, with the written 

approval of the Client, once the applicable salaries and allowances are known. 

 

 

 

(2) Remuneration for periods of less than one month shall be calculated on an hourly 

basis for actual time spent in the Consultants' home office and directly attributable 

to the Services (one hour being equivalent to 1/240th of a month) and on a 

calendar-day basis for time spent away from home office (one day being equivalent 

to 1/30th of a month). 



“Consultancy services for Authority’s Engineer for Supervision of Four Laning of Imphal – Moreh Section of 

NH 39 from Km 330.000 to Km 350.000 in the State of Manipur (Contract Package I) and Two Laning of 

Imphal – Moreh Section of NH 39 from Km 350.000 to Km 395.680 in the State of Manipur (Contract 

Package II) under Engineering Procurement and Construction (EPC) Mode.”. 

 

 

 

 

6.2(b) (ii)  The rates for foreign and local Personnel are set forth in Appendix G

 . 

6.4(a)  The following provisions shall apply to the interest bearing advance payment and 

the advance payment guarantee: 

1)   An advance payment of 10% of the contract price in proportion to the quoted Indian 

currency (INR) in the bid shall be made within 60 days after receipt and verification 

of advance payment bank guarantee. The advance payment along with interest will 

be set off by the Client in equal installments against the statements for the first 12 

months of the Service until the advance payment has been fully set off. The 

advance payment shall be in Indian Rupee. 

2)   The bank guarantee shall be in the amount and in the currency of the advance 

payment.  

3)   Interest rate shall be 10% per annum (on outstanding amount). 

 

6.4 (c) The interest rate is 10 %per annum. 

6.4(e) The accounts are: 

  .......................... 

[Note: Insert account number, type of account and name and address of the Bank] 

 

8.2 Disputes  shall  be  settled  by  arbitration  in  accordance  with  the  following 

provisions: 

 

8.2.1 Selection of Arbitrators 

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator 

or  an  arbitration  panel  composed  of  three  arbitrators,  in  accordance  with  the 

following provisions: 

(a) Where the Parties agree that the dispute concerns a technical matter, they may agree 

to appoint a sole arbitrator or, failing agreement on the identity of such sole 

arbitrator or within thirty (30) days after receipt by the other Party of the proposal 

of a name for such an appointment by the Party who initiated the proceedings, 

either Party may apply to the President, Indian Roads Congress, New Delhi, for a 

list of not fewer than five nominees and, on receipt of such list, the Parties shall 

alternately strike names therefrom, and the last remaining nominee on the list shall 

be the sole arbitrator for the matter in dispute. If the last remaining nominee has not 

been determined in this manner within sixty (60) days of the date of the list, the 

President, Indian Roads Congress, New Delhi, shall appoint, upon the request of 

either Party and from such list or otherwise, a sole arbitrator for the matter in 

dispute. 

 

(b) Where the Parties do not agree that the dispute concerns a technical matter, the 

Client and the Consultants shall each appoint one arbitrator, and these two 
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arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration 

panel. If the arbitrators named by the Parties do not succeed in appointing a third 

arbitrator within thirty (30) days after the latter of the two arbitrators named by the 

Parties has been appointed, the third arbitrator shall, at the request of either Party, 

be appointed by Secretary, the Indian Council of Arbitration, New Delhi. 

 

(c) If, in a dispute subject to Clause SC8.2.1(b), one Party fails to appoint its arbitrator  

within  thirty  (30)  days  after  the  other  Party  has  appointed  its arbitrator, the 

Party which has named an arbitrator may apply to the Secretary, Indian Council of 

Arbitration, New Delhi, to appoint a sole arbitrator for the matter in dispute, and the 

arbitrator appointed pursuant to such application shall be the sole arbitrator for that 

dispute. 

 

8.2.2 Rules of Procedure 

 

Arbitration proceedings shall be conducted in accordance with procedures of the 

Arbitration & Conciliation Act 1996, of India unless the Consultant is a foreign 

national/ firm, where arbitration proceedings shall be conducted in accordance with 

the rules of procedure for arbitration of the United Nations Commission on 

International Trade Law (UNCITRAL) as in force on the date of this Contract. 

 

8.2.3 Substitute Arbitrators 

 

If for any reason an arbitrator is unable to perform his function, a substitute shall be 

appointed in the same manner as the original arbitrator. 

 

8.2.4 Qualifications of Arbitrators 

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) 

through (c) of Clause 8.2.1 hereof shall be an internationally/nationally recognized 

legal or technical expert with extensive experience in relation to the matter in 

dispute. 

 

8.2.5 Miscellaneous 

 In any arbitration proceeding hereunder: 

 

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 

 

(b) The English language shall be the official language for all purposes; and 

 

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third 

arbitrator if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the Parties hereby waive 
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any objections to or claims of immunity in respect of such enforcement. 

 

(d) Fee structure shall be as indicated below: 

SlNo. Particulars Maximum amount payable per Arbitrator/ per 

case* 
1 Arbitrator fee Rs. 15,000/- per day subject to a maximum 4 lacs 

Or 

Rs2.5lacs (lump sum) subject to publishing the 

award within 12 months. 

2 Reading Charges Rs 15,000/- 

3 Secretarial Assistance and 

Incidentalcharges(Telepho

ne, fax, postage etc.) 

Rs 20,000/- 

5 Charges forPublishing 

/declaration of the Award 

Maximum of Rs. 20,000/- 

6 Other expenses

 (as per actual 

against bills subject to the 

prescribed ceiling) 

Travelling Expenses 

 

Lodging and Boarding 

Maximum ceiling 

Economy class (by air), First class AC (by train) 

and AC car (by road) 

 

1. Rs 15,000/- per day (in metro cities) 

2. Rs 7,000/- per day (in other cities) 

3. Rs3,000/-per day, if any Arbitratormakes 

their own arrangements. 

 

 
7 Local Travel Rs. 1500/- per day 

8.  Extra charges for days 

other than hearing/meeting 

days (maximum for 2 days) 

Rs. 3,500/- per day 

Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those 

members who are residing 100 kms. away from place of meeting. 

2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be 

considered as Metro Cities. 

 

 

*  May be suitably modified, as per market rate
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IV. APPENDICES 

 

Appendix A:  Description of the Services 

 

 

 

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, 

place of performance for different tasks; specific tasks to be approved by Client, etc.] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Details as per TOR 
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Appendix B: Reporting Requirements 

 

 

 

 

[List format, frequency, contents of reports and number of copies; persons to receive them; 

dates of submission, etc. If no reports are to be submitted, state here "Not 

applicable".} 

 

 

 

 

 

 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 

 

 

 

 

 

[List under:  C-l Titles [and names, if already available}, detailed job descriptions and 

minimum qualifications. Experience of Personnel to be assigned to work in Indiaand staff- 

months for each. 

 

C-2 Same information as C-l for Key local Personnel. 

 

C-3 Same as C-l for Key foreign Personnel to be assigned to work outside India. 

 

C-4 List  of  approved  Sub-consultants  [if  already  available];  same information with  

respect to their Personnel as in C-l through C-4) 
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Appendix D: Medical Certificate 

 

 

 

 

[Show here an acceptable form of medical certificate for foreign Personnel to bestationedin India. If 

there is no need for a medical certificate, state here: "Not applicable. "] 

 

 

 

 

 

 

 

The form of Medical Certificate as required under the rules of Govt. of India
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Appendix E: Hours of Work for Key Personnel 

 

 

The Consultants Key personnel and all other Professional / Sub Professional / Support Staff/Sub-

Consultancy personnel shall work 6 days (Mondays through Saturday)every week and observe the 

Gazetted Holidays of Government of India as Holidays. The Consultant shall work as per the work 

program of the EPC Contractor. In this context in case the work plan of the Consultant needs suitable 

modifications, the same shall be carried out and submitted to the client for consideration. The 

Consultants hours of work normally shall match with that of Contractor’s activities on the site. No 

extra remuneration shall be claimed or paid for extra hours of work required in the interest of Project 

completion. 

 

In respect of foreign personnel, one day per trip as travel time from and to the country of the 

Government shall be allowed. 
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Appendix F: 

 

Duties of the Client 

 

 

 

[List here under: 

 

 

F-1 Services, facilities and property to be made available to the Consultants by the Client. 

 

 

F-2 Counterpart personnel to be made available to the Consultants by the Client.] 
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Appendix G:  

Cost Estimates  

 

List hereunder cost estimate in INR: 

 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 

 

 

2. Reimbursable/Rental/Fixed expenditures as follows: 

 

a. Cost of local transportation. 

 

b. Cost of other local services, rentals, utilities, etc. 
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Appendix H:FORM OF PERFORMANCE SECURITY 

 

(PERFORMAMANCE BANK GUARANTEE) 

 

(Clause-13 of TOR) 

 

To 

 

Address of Employer: 

 

 

WHEREAS   

[Name and address of Consultants]
1 

(hereinafter called “the consultants”)has undertaken, in 

pursuance of Contract No. dated to provide the services on terms and conditions set forth 

in this Contract __________ [Name of contract and brief description of works) 

(hereinafter called the “the Contract”). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified there in as 

security for compliance with his obligations in accordance with the Contract; 

   

AND WHEREAS we have agreed to give the Consultants such a Bank Guarantee; 

 

NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor  and responsible  to  you,  

on  behalf  of  the  Consultants  up  to  a  total  of---------------------------------[Amount of 

Guarantee]  [In words], such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay 

you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of [amount of Guarantee] as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Consultants before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the services to be performed thereunder or of any of the Contract documents 

which may be made between you and the Consultants shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change in the 

constitution of the consultants or of the Bank. 
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Notwithstanding anything contained herein before, our liability under this 

guaranteeisrestrictedtoRs. (Rs. ) and the guarantee shall remain validtill. Unless a claim 

or a demand in writing is made upon us on or before   all our liability under this 

guarantee shall cease. 

This guarantee shall be valid for a period of 38 months i.e. upto 2 months beyond the expiry 

of contract of 36 months. 

 

This guarantee shall also be operatable at our New Delhi Branch located at ………….., 

from whom, confirmation regarding the issue of this guarantee or extension / renewal 

thereof shall be made available on demand. In the contingency of this guarantee being 

invoked and payment there under claimed, the said branch shall accept such invocation 

letter and make payment of amounts so demanded under the said invocation. 

 

Signature and Seal of the Guarantor  _________________In presence of 

 

 

Name and Designation    

1. 

 

(Name, Signature & 

Occupation) 

 

Name of the Bank   

 

 

 

Address 2. 

 

 

 

(Name &Occupation) 

 

Date  

 

 

 

1Give names of all partners if the Consultants is a Joint Venture. 

 

Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS 

gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 001 (SYNB09062) to aid 
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in the process of confirmation of Bank Guarantee.  
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Appendix I: Form of Bank Guarantee for Advance Payments 

(Reference Clause 6.4(a) of Contract) 

 

(To be stamped in accordance with Stamp Act,if any, of the country of issuing bank) 

 

 

Ref: Bank Guarantee 

 

Date:   

 

Dear Sir, 

 

In consideration of M/s.   (Hereinafter referred as the "Client", which 

expression shall, unless repugnant to the context or meaning thereof include it 

successors, administrators and assigns) having awarded to M/s. 

 (Hereinafter referred to as the "Consultant" which expression shall unless repugnant 

to the context or meaning thereof, include its successors, administrators, executors 

and assigns),a contract by issue of client's Contract Agreement  No.   Dated

 and  the  same  having  been unequivocally accepted by the Consultant, resulting in 

a Contract valued at for Contract (hereinafter called the "Contract") 

 

(scope of work) 

and the Client having agreed to make an advance payment to the Consultant for 

performance of the above Contract amounting to (in words and figures)as an 

advance against Bank Guarantee to be furnished by the Consultant. 

 

 

We   

 (Name of the Bank) having its Head Office at (herein after referred to as the 

Bank),which expression shall, unless repugnant to the context or meaning there of, 

include its successors, administrators, executors and assigns) do here by guarantee 

and undertake to pay the client immediately on demand any or, all monies payable 

by the Consultant to the extent of ______ - as afore said at any time upto

 @  without any demur, reservation, contest, recourse or protest and/or 

without any reference to the consultant. Any such demand made by the client on the 

Bank shall be conclusive and binding notwithstanding any difference between the 

Client and the Consultant or any dispute pending before any Court, Tribunal, 

Arbitratoror any other authority. We agree that the Guarantee herein contained shall 
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be irrevocable and shall continue to be enforceable till the Client discharges this 

guarantee. 

 

The Client shall have the fullest liberty without affecting in any way the liability of 

the Bank under this Guarantee, from time to time to vary the advance or to extend 

the time for performance of the contract by the Consultant. The Client shall have the 

fullest liberty without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in the more of any right which they might have 

against the Client and to exercise the same at any time in any manner, and either to 

enforce or to forebear to enforce any covenants, contained or implied, in the 

Contract between the Client and the Consultant any other course or remedy or 

security available to the Client. The bank shall not be relieved of its obligations 

under these presents by any exercise by the Client of its liberty with reference to the 

matters aforesaid or any of them or by reason of any other actor forbearance or 

other acts of omission or commission on the part of the Client or any other. 

Indulgence shown by the Client or by any other matter or thing whatsoever which 

under law would but for this provision have the effect of relieving the Bank. 

The Bank also agrees that the Client at its option shall be entitled to enforce 

thisGuarantee against the Bank as a principal debtor, in the first instance without 

proceeding against the Consultant and notwithstanding any security or other 

guarantee that the Client may have in relation to the Consultant's liabilities. 

Notwithstanding anything contained herein above our liability under this guarantee 

is limited to  and it shall remain in force upto and including andshall be 

extended from time to time for such period (not exceeding one year), as may be 

desired by M/s.  on whose behalf this guarantee has been given. 

This guarantee shall also be operatable at our New Delhi Branch located at 

………….., from whom, confirmation regarding the issue of this guarantee or 

extension / renewal thereof shall be made available on demand. In the 

contingency of this guarantee being invoked and payment there under claimed, 

the said branch shall accept such invocation letter and make payment of 

amounts so demanded under the said invocation 

   

Dated this  day of 

 200 at  

 

WITNESS 
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  (Signature) 

(Signature) 

 

 

 

 

 

(Name) 

(Name) 

 

 

 

 

(Official Address) Designation(with Bank stamp) 

 

Attorney as per Power of 

 

Attorney No. 

 

 

Dated 

 

 

 

Strike out, whichever is not applicable. 

 

Note1:The stamp papers of appropriate value shall be purchased in the name of bank who 

issues the "Bank Guarantee”. 

 

Note2:The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign 

commercial Bank acceptable to client for Foreign Consultant with counter 

guarantee from Nationalized Bank.Bank guarantee furnished by Foreign consultant 

shall be confirmed by any Nationalized Bank in India. 

 

Note3:The Guarantor shall also send information about the issuance of this Guarantee 

through SFMS gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 

001 (SYNB09062) to aid in the process of confirmation of Bank Guarantee.  
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Appendix J 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of invitation 
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Appendix K 

 

 

 

 

 

 

 

 

 

 

 

 

Letter of Award 
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Appendix L 

 

 

 

 

 

 

 

 

 

 

 

 

Minutes of pre-bid meeting 
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Appendix-M 

Memorandum of Understanding 

Between 

_____________________ 

 

And 

__________________________  

 

  Whereas the National Highway Authority of India(NHAI)/ Ministry of Road Transport & 

Highways (MoRT&H)/ National Highways & Infrastructure corporation Ltd. (NHIDCL)...... 

State PWD (the ‘Employer’) has invited proposal for appointment of Authority’s Engineer for 

__________________ (Name of project) hereinafter called the Project. 

 

And Whereas  _________________ (Lead Partner) and  _______________  JV partner/s 

have agreed to form a Joint Venture to provide the said services to  the Employer as 

Authority’s Engineer;  and 

Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

___________ will be the lead partner and ____________ will be the other JV partner/s. 

 

______________ (lead partner) shall be the in charge of overall administration of contract and shall be 

authorised representative of all JV partners for conducting all business for and on behalf of the JV 

during the bidding process and subsequently, represent the joint venture for and on behalf of the JV 

for all contractual matters for dealing with the Employer/EPC Contractor if Consultancy work is 

awarded to JV. 

All JV partners do hereby undertake to be jointly and severely responsible for all the obligation and 

liabilities relating to the consultancy work and in accordance with the Terms of Reference of the 

Request for Proposal for the Consultancy Services. 

Subsequently, if the JV is selected to provide the desired consultancy services, a detailed MOU 

indicating the specific project inputs and role of each partner/s along with percentage sharing of cost 

of services shall be submitted to  the Employer (Consultant may submit the detailed MOU along with 

percentage sharing of cost at the time of bidding also). 

For____________________ (Name of Lead partner) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of JV partner/s) 

_______________________ 

Managing Director/Head of the Firm 

Address 

For____________________ (Name of Associate Partner/s) 
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Appendix-N 

BANK GUARANTEE FORMAT FOR BID SECURITY 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 

 

Ref.:  Tender No. _________, dated ________   

 

Bank Guarantee:  

 

Date:  

 WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has 

submitted his bid dated ______________________ (date) for the Tender No. _________, 

dated _________ (hereinafter called “the Bid”). 

 

 KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of 

___________________________________ [Name of Country] having our registered office 

at ________________________ (hereinafter called “the Bank”) are bound unto  

____________________________________________________ [Name of Employer] 

(hereinafter called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) 

for which payment will and truly to be made to the said Employer the Bank binds himself, his 

successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _______day of _________ 2011. 

 

THE CONDITIONS of this obligation are: 

 

If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or 

If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with 

the Instructions to Bidder; or 

If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of 

bid validity, 

fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 

required; or 

fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders, 

we undertake to pay the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date 180 (one hundred and 

eighty) days after the deadline for submission of bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 
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extension(s) to the Bank is hereby waived.  Any demand in respect of this Guarantee should 

reach the Bank not later than the above date. 

Notwithstanding anything contained herein before, our liability under this guarantee is 

restricted to Rs.__________ (Rs._________________________) and the guarantee shall 

remain valid till ________.  Unless a claim or a demand in writing is made upon us on or 

before ____________ all our liability under this guarantee shall cease. 

This guarantee shall also be operatable at our New Delhi Branch located at ………….., 

from whom, confirmation regarding the issue of this guarantee or extension / renewal 

thereof shall be made available on demand. In the contingency of this guarantee being 

invoked and payment there under claimed, the said branch shall accept such invocation 

letter and make payment of amounts so demanded under the said invocation 

 

DATE _______________ 

 

SIGNATURE OF THE BANK _______________________ 

SEAL OF THE BANK _____________________________ 

SIGNATURE OF THE WITNESS ____________________ 

Name and Address of the Witness ___________________ 

 

The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India  

 

Note:The Guarantor shall also send information about the issuance of this Guarantee through SFMS 

gateway to the Syndicate Bank, Transport Bhawan, New Delhi – 110 001 (SYNB09062) to aid 

in the process of confirmation of Bank Guarantee.  

 

 

 

 

DISCLAIMER 

The Applicant must read all the instructions in the RFP and submit the same accordingly. 
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Appendix -O 

INTEGRITY PACT 

 

Format of Integrity Pact 

 

_______________ This integrity Pact is made at National Highways Infrastructure Development 

Corporation Limited (NHIDCL), New Delhi on this __ day of ____ 2017. 

BETWEEN 

National Highways Infrastructure Development Corporation Limited (NHIDCL) under Ministry of 

Road Transport & Highways, Government of India represented by National Highways and 

Infrastructure Development Corporation Limited, represented by its Managing Director and having 

its principal office at 3rd Floor, PTI Building, 4, Parliament Street New Delhi-110001, (hereinafter 

referred to as the "Principal/Owner
” 

which expression shall, unless repugnant to the context or 

meaning thereof, include its administrators, successors and assigns) 

AND 

{_______________________________________________ (Hereinafter referred to as“ The 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)" and which expression shall unless 

repugnant to be meaning or context thereof include its successors and permitted assigns.) 

Preamble 

 

Whereas, the Principal has floated the Tender {NIT No________________________} (hereinafter 
referred to as "Tender/Bid") and intends to award, under laid down organizational procedure, 
contract/s for ““Consultancy services for Authority’s Engineer for Supervision of Four Laning of 
Imphal – Moreh Section of NH 39 from Km 330.000 to Km 350.000 in the State of Manipur 
(Contract Package I) and Two Laning of Imphal – Moreh Section of NH 39 from Km 350.000 to 
Km 395.680 in the State of Manipur (Contract Package II) under Engineering Procurement and 
Construction (EPC) Mode.”..” (hereinafter referred to as the "Contract"). 
 

 

And Whereas the Principal values full compliance with all relevant laws of the land, rules of 

land, regulations, economic use of resources and of fairness/ transparency in its relations with 

its Bidder(s) and/ or Contractor(s)/Concessionaire(s)/Consultant(s). 

 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this 

Integrity Pact (hereafter referred to as "Integrity Pact" or "Pact") the terms and conditions of 

which shall also be read as integral part and parcel of the Tender documents and contract 

between the parties. 

 

Now, therefore, in consideration of mutual covenants contained in this pact, the parties hereby agree 

as follows and this pact witnesses as under: 

 

Article-1: Commitments of the Principal 
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(1)  The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:- 

 

(a) No employee of the Principal, personally or through family members, will in 

connection with the Tender for, or the execution of a Contract, demand, take a 

promise for or accept, for self, or third person, any material of immaterial benefit 

which the person is not legally entitled to. 

 

 (b) The Principal will, during the Tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the Tender process, 

provide to all Bidders) the same information and will not provide to any 

Bidders) confidential/ additional information through which the Bidder(s) could 

obtain an advantage in relation to the tender process or the contract execution. 

 

 (c) The Principal will exclude all known prejudiced persons from the process, whose 

conduct in the past has been of biased nature. 

 

 (2) If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC/PC Act or any other Statutory Acts or if there be a 

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer 

and in addition can initiate disciplinary actions as per its internal laid down 

Rules/Regulations. 

 

Article - 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). 

 

The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the following 

principles during his participation in the tender process and during the contract execution. 

 

 (a) The Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or 

through any other person or firm, offer, promise or give to any of the Principal's 

employees involved in the tender process or the execution of the contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the tender process or 

during the execution of the contract. 

 

 (b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with other 

Bidders into any undisclosed agreement or understanding, whether formal or informal. 

This applies in particular to prices, specifications, certifications, subsidiary contract, 

submission or non-submission or bids or any other actions to restrict competitiveness or to 
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introduce cartelization in the bidding process. 

 

 (c) The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) will not commit any 

offence under the relevant IPC/PC Act and other Statutory Acts; further the 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use improperly, for 

purposes of completion or personal gain, or pass on to others, any information or 

document provided by the Principal as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained or transmitted 

electronically. 

 

 (d) The Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) of foreign origin shall 

disclose the name and address of the Agents/ Representatives in India, if any. Similarly 

the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality shall 

furnish the name and address of the foreign principle, if any. 

 

 (e) The Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) will, when presenting his 

bid, disclose any and all payments he has made, is committed to or intends to make to 

agents, brokers or any other intermediaries in connection with the award of the contract. 

He shall also disclose the details of services agreed upon for such payments. 

 

 (f) The Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third 

persons to commit offences outlined above or be an accessory to such offences. 

 

 (g) The Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) will not bring any outside 

influence through any Govt., bodies/quarters directly or indirectly on the bidding process 

in furtherance of his bid. 

 

Article - 3 Disqualification from tender process and exclusion from future contracts. 

 

 (1) If the Bidders)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or during 

execution has committed a transgression through a violation of any provision of Article- 

2, above or in any other form such as to put his reliability or credibility in question, the 

Principal is entitled to disqualify the Bidders)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s) from the tender process. 

 

 (2) If the Bidder(s)/ Contractor(s)/ Concessionaires)/ Consultant(s) has committed a 

transgression through a violation of Article-2 such as to put his reliability or credibility 

into question, the Principal shall be entitled to exclude including blacklist and put on 

holiday the Bidders)/ Contractors)/ Concessionaire(s)/ Consultant(s) for any future 

tenders/ contract award process. The imposition and duration of the exclusion will be 

determined by the severity of the transgression. The severity will be determined by the 
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Principal taking into consideration the full facts and circumstances of each case 

particularly taking into account the number of transgressions, the position of the 

transgressors within the company hierarchy of the Bidders)/ Contractors)/ 

Concessionaire(s)/ Consultant(s) and the amount of the damage. The exclusion will be 

imposed for a maximum of 3 years. 

 

 (3) A transgression is considered to have occurred if the Principal after due consideration of 

the available evidence concludes that "On the basis of facts available there are no 

material doubts" 

 

 (4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) with its free consent and 

without any influence agrees and undertakes to respect and uphold the Principal's 

absolute rights to resort to and impose such exclusion and further accepts and undertakes 

not to challenge or question such exclusion on any ground, including the lack of any 

hearing before the decision to resort to such exclusion is taken. This undertaking is given 

freely and after obtaining independent legal advice. 

 

 (5) The decision of the Principal to the effect that a breach of the provisions of this Integrity 

Pact has been committed by the Bidders)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s) shall be final and binding on the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consul tan t(s), however, the Bidders)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) can approach IEM(s) appointed for the purpose of this 

Pact. 

 

 (6) On occurrence of any sanctions/ disqualification etc arising out from violation of integrity 

pact, the Bidder(s)/ Contractors)/ Concessionaire(s)/ Consultant(s) shall not be entitled 

for any compensation on this account. 

 

 (7) Subject to full satisfaction of the Principal, the exclusion of the Bidders)/ Contractors)/ 

Concessionaire(s)/ Consultant(s) could be revoked by the Principal if the Bidders)/ 

Contractor(s)/ Concessionaire^)/ Consultant(s) can prove that he has restored/ recouped 

the damage caused by him and has installed a suitable corruption prevention system in his 

organization. 

 

Article - 4: Compensation for Damages. 

 

 (1) If the Principal has disqualified the Bidders) from the tender process prior to the award 

according to Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money 

Deposit/ Bid Security or demand and recover the damages equivalent to Earnest Money 

Deposit/ Bid Security apart from any other legal right that may have accrued to the 

Principal. 
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 (2) In addition to I above, the Principal shall be entitled to take recourse to the relevant 

provisions of the contract related to Termination of Contract due to Contractor/ 

Concessionaire/Consultant's Default. In such case, the Principal shall be entitled to 

forfeit the Performance Bank Guarantee of the Contractor/ Concessionaire/ Consultant 

and/ or demand and recover liquidated and all damages as per the provisions of the 

contract/concession agreement against Termination. 

 

Article - 5: Previous Transgressions 

 

 (1) The Bidder declares that no previous transgressions occurred in the last 3 years 

immediately before signing of this Integrity Pact with any other Company in any country 

conforming to the anti-corruption/ Transparency International (TI) approach or with any 

other Public Sector Enterprise/ Undertaking in India or any Government Department in 

India that could justify his exclusion from the tender process. 

 

 (2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or action for his exclusion can be taken as mentioned under Article-3 

above for transgressions of Article-2 and shall be liable for compensation for damages as 

per Article-4 above. 

 

Article - 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/ 

Subcontractors. 

 

 (1) The Bidders)/ Contractors)/ Concessionaire^)/ Consultant(s) undertake(s) to demand 

from all sub-contractors a commitment in conformity with this Integrity Pact, and to 

submit it to the Principal before contract signing. 

 

 (2) The Principal will enter into agreements with identical conditions as this one with all 

Bidders/ Contractors/ Concessionaires/ Consultants and subcontractors. 

 

 (3) The Principal will disqualify from the tender process all Bidders who do not sign this 

Pact or violate its provisions. 

 

 Article - 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s)/ Sub-con tractor(s). 

 

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant or 

subcontractor, or of an employee or a representative or an associate of a Bidder/ Contractor/ 

Concessionaire/ Consultant or Subcontractor, which constitutes Corruption, or if the Principal has 

substantive suspicion in this regard, the Principal will Inform the same to the Chief Vigilance Officer. 
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Article- 8: Independent External Monitor (IEM) 

 

 (1) The Principal has appointed Shri. R.S. Gujral as Independent External Monitor (herein 

after referred to as "Monitor") for this Pact. The task of the Monitor is to review 

independently and objectively, whether and to what extent the parties comply with the 

obligations under this agreement. 

 

  

 

(2) The Monitor is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. He reports to the Director General  

(Road Development) & Special Secretary 

 

 (3) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) accepts that the Monitor 

has the right to access without restriction to all project documentation of the Principal 

including that provided by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). 

The Bidder(s)/ Contractor(s)/ Concessionaire^)/ Consultant(s) will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to 

Subcontractors. The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

 

 (4) The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact on 

the contractual relations between the Principal and the Contractor. The parties offer to the 

Monitor the option to participate in such meetings. 

 

 (5) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 

so inform the Management of the Principal and request the Management to discontinue or 

take corrective action, or to take other relevant action. The monitor can in this regard 

submit non-binding recommendations. Beyond this, the Monitor has no right to demand 

from the parties that they act in a specific manner, refrain from action or tolerate action. 

 

 (6) The Monitor will submit a written report to the Director General (Road Development) & 

Special Secretary within 8 to 10 weeks from the date of reference or intimation to him by 

the Principal and, should the occasion arise, submit proposals for correcting problematic 

situations. 

 

 (7) If the Monitor has reported to the Director General (Road Development) & Special 

Secretary, a substantiated suspicion of an offence under relevant IPC/PC Act, and the 
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Director General (Road Development) & Special Secretary has not, within the reasonable 

time taken visible action to proceed against such offence or reported it to the Chief 

Vigilance Officer, the Monitor may also transmit this information directly to the Central 

Vigilance Commissioner. 

 

 (8) The word 'Monitor' would include both singular and plural. 

 

  

 

 

 

Article-9 Pact Duration 

 

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects funded by  

 

Principal and consultancy services). It expires for the Contractor/ Consultant 12 months after his Defect 

Liability period is over or 12 months after his last payment under the contract whichever is later and for 

all other unsuccessful Bidders 6 months after this Contract has been awarded. In case of BOT Projects, it 

expires for the concessionaire 24 months after his concession period is over and for all other 

unsuccessful Bidders 6 months after this Contract has been awarded. 

 

 

If any claim is made/ lodged during his time, the same shall be binding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged/ determined by 

Director General (Road Development) & Special Secretary. 

 

Article -10 Other Provisions. 

 

 (1) This pact is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. New Delhi. 

 

 (2) Changes and supplements as well as termination notices need to be made in writing. 

 

 (3) If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a consortium, this 

pact must be signed by all partners or consortium members. 

 

 (4) Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

 

       (5) Any disputes/ differences arising between the parties with regard to term of this pact, any 
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action taken by the Principal in accordance with this Pact or interpretation thereof shall 

not be subject to any Arbitration. 

 

       (6) The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provision of the extent law in force relating to any 

civil or criminal proceedings. 

 

 

 

 

In witness whereof the parties have signed and executed this Pact at the place and date first done 

mentioned in the presence of following witness:- 

 

 

 

 

 

(For & On behalf of the Principal)    (For & On behalf of the Contractor) 

(Office Seal) 

Place  

Date  

 

 

Witness 1: (Name & Address): 

Witness 2: (Name & Address): 

 

{COUNTERSIGNED and accepted by: 

JV Partner) 

 

 


