

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com



(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Megh./N-R-K/Package-I/2020

27.10.2021

To

All Bidders

Sub: Rehabilitation and Upgradation of Nongstoin-Rambrai-Kyrshai road up to Meghalaya-Assam Border from km 0.335 to km 34.039 to 2-Lane under SARDP-NE "Phase-A" in the state of Meghalaya on EPC mode (Package-I)- **Reg.**

Ref.: *Your Bid submitted on 16.09.2021*

Sir,

In continuation to the result of Technical Evaluation uploaded on 06.10.2021, the reasons for non-responsiveness are hereby uploaded as Annexure-I of this document.

(Vivekanand Jaiswal)
Dy. GM (Tech.)
vjnhidcl@gmail.com

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार

तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001

National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India

3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

BHARATMALA
ROAD TO PROSPERITY

CIN: U45400DL2014GOI269062

(संयुक्त सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/Megh./N-R-K/Package-I/2020-Part (1)/2117

Date: 27.10.2021

To,

Mr. Ranjit Kumar Sahoo,
M/s Shivam Condev Pvt. Ltd.,
Regd Office: OU-522, 5th Floor, Esplanade Commercial Development,
Unit No. 32,721, Rasulgarh,
Bhubaneswar - 751010, Khordha.

Sub: "Rehabilitation and up-gradation of Nongstoin-Rambrai-Kyrshai road upto Meghalaya - Assam border from Km 0.335 to Km 34.039 to 2-lane under SARDP-NE "Phase-A" in the State of Meghalaya on EPC mode (Pkg-I) - Reg

Ref: Letter No. SHIVAM/GM-Tech/N-R-K/Pkg-II/Megh/2021-22/311 dated 07.10.2021

Sir,

1. Please refer to the letter cited under reference above, wherein it has been requested to intimate the cause of Rejection/Non-responsive of your bid submitted for the subject work. In this regard, your attention is drawn towards Clause 2.1.15 of the RFP which reads, "*The bidder including individual or any of its JV members or its related parties, who are already having two on-going EPC projects in NHIDCL or on-going projects worth Rs. 500 Cr. (awarded cost) or more in NHIDCL, as on the date of financial bid opening, shall not be eligible to bid for this project.*"

2. Your firm and its related parties already have 2 of the following ongoing projects in NHIDCL which has not been disclosed by you in your Bid as per Clause 2.1.15 of the RFP (See Annex-IX):

S No.	Name of Project	Date of LOA
1.	"Rehabilitation and up-gradation to 2-lane with Paved shoulder of MH-510 (Singtam-Tarku-Rabongla-Legship-Gyalshing) (Design chainage from km 33+600 to km 58+840) in the State of Sikkim in EPC Mode-Package IV	31.08.2020
2.	Package-II-Improvement to 2 lane with paved shoulder of NH-40 section from km93+490 to km 123+800(design km 10 +670to km 37 +550) design length 26.55 km in the State of Meghalaya on EPC Mode under JICA Loan Assistance- (Package-II)	24.11.2020 (Awarded to M/s ARSS Infrastructure Projects Limited, Bhubaneswar)

1/2

Since, you have been executing the abovementioned Sikkim Project with NHIDCL and your related Party M/s ARSS Infrastructure is also executing one project in Meghalaya with NHIDCL, as per provisions of clause 2.1.15 of the RFP, your Technical Bid has been declared as non-responsive for the aforesaid work.

3. Your following Project has been terminated by NHIDCL vide termination letter dated 16.03.2021 which also makes your Bid as non-responsive as per clause 2.1.14 (xiii) of the RFP:

(i) Construction and upgradation of existing road to 2-lane with paved shoulder from km 37 + 600 (New Rolep Bridge) to km 52+000 (Chochenpheri) of Rhenok-Menla spur (NH-717B) Package-IIC on EPC basis under SARDP-NE Phase 'A' in the State of Sikkim.

4. You have not only failed to disclose about the aforementioned projects, but have also furnished a false undertaking in Annex-IX & Appendix-IA in your Bid to this effect.

5. The reasons for non-responsiveness are being placed on the portal. This is being issued without prejudice to all rights or remedies available to NHIDCL under this RFP or under any law for the time being in force.

6. This is being issued with approval of the Competent Authority.

Yours Sincerely,



(V. Jaiswal),
Dy. General Manager (T)