

राष्ट्रीय राजमार्ग एवं अवसंरचना विकास निगम लिमिटेड

सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
तीसरी मंजिल, पीटीआई बिल्डिंग, 4-संसद मार्ग, नई दिल्ली-110001



National Highways & Infrastructure Development Corporation Limited

Ministry of Road Transport & Highways, Govt. of India
3rd Floor, PTI Building, 4-Parliament Street, New Delhi-110001, +91 11 23461600, www.nhidcl.com

(भारत सरकार का उद्यम)

(A Government of India Enterprise)

NHIDCL/HQ/A&N/Balancework/IIIB/(e-229323)/2024/221

12.01.2024

To,

All the Prospective Bidders,


Name of the work: "Rehabilitation and up-gradation and completion of balance work of section from Km 155.00 to Km 181.00 (End of Jarwa to Rangat) of NH -4 (Total length 26 Km) to Intermediate Lane/2-lane with hard shoulders in the UT of A&N Islands on EPC basis - Package IIIB (2nd Call)"

Tender Id: 2024_NHIDC_789014_1

Reply to Pre-Bid Queries

The reply of NHIDCL towards the pre-bid queries received during the meeting held on 10.01.2024 are as under:

Sl. No.	Queries of the bidder	Reply of NHIDCL
1	As per MoRTH, Hot mix plant of batch type needs to be used for construction of road works. During execution of the subject which type of Hot mix plant needs to be used i.e., Hot Mix Plant with Batch Type or Hot Mix Plant of drum type /continuous type. Kindly confirm	As per RFP.
2	Period of completion considered in the work is very less considering frequent cyclone and monsoon/rainy period for 6 months in A&N Islands. Moreover, Initial mobilization of men / materials / T&Ps from mainland to site will take min 3-4 months and this mobilization seems to be utilizing the upcoming good working season and will lead to delay in completion of work within specified period of completion. Hence we request to amend/revise the completion period to 30 months.	The completion period of the subject project shall be as per RFP i.e. 18 months.


12/1/24

(आशीष गुप्ता)

उप महाप्रबंधक (तक.)